
4/22/2022 

CSJ: 6401-68-001 
Highway: IH0635 
Limits: Various Roadways in the Dallas District (Collin, Dallas and Denton Counties) 
Letting Date: 4/26/2022 
County: Dallas 
Revision Date: 
 

1. General Notes Item 8, states that “A 60-day construction delay is included in this contract 
through SP008-004. This delay is intended for material acquisition” Maintenance contracts 
generally provides 90 days for materials acquisition. Given the current delays in acquiring 
materials and the sometimes lengthy review process, how much flexibility is there around 
the 60-day window? Is TxDOT firm on this timeframe or will the Department extend that 
window to accommodate unanticipated delays in the review process and material 
acquisition should? 

 

Response: TxDOT is firm in the 60 day delayed start.  TXDOT will commit to 48 hr turn around 
on shop drawing reviews. 
 

2. Bid items shows one (1) month for item 502-6001 BARRICADES, SIGNS AND TRAFFIC 
HANDLING but the time of completion is 60 Working Days. Should the bid item be two (2) 
months to match the completions timeframe? 

 

Response: Bid as shown in the plans.  

 


