
ATTENTION:  TP& D, DESIGN, CONSTRUCTION, MAINTENANCE
AND TRAFFIC OPERATIONS ENGINEERS

MEMORANDUM

SPECIAL PROVISION AND/OR SPECIFICATION CHANGE MEMORANDUM 20-99

TO: District Engineers Date: March 23, 1999

FROM: Robert L. Wilson, P.E.             Originating Office
Chairman, Specifications Committee Project Services

SUBJECT: Statewide Special Provisions 001---108 (93), 001---109 (93), 001---110 (93),
001---078 (95), 001---079 (95) and 001---080 (95), "Definition of Terms";
002---065 (93) and 002---028 (95), "Instruction to Bidders"; 003---041 (93)
and 003---016 (95), "Award and Execution of Contract"; 008---151 (93), 008--
-153 (93), 008---091 (95) and 008---092 (95), "Prosecution and Progress" and
009---054 (93) and 009---040 (95), "Measurement and Payment"

The above referenced special provisions have been approved for statewide use.

The attached special provisions (English and metric) listed above deal with implementing road user costs
and A+B bidding.

Special provisions 001---108 (93) and 001---078 (95), "Definition of Terms" - defines the working
days as 5 calendar days per week and adds the daily road-user definition.

Special provisions 001---109 (93) and 001---079 (95), "Definition of Terms" - defines the working
days as 6 calendar days per week and adds the daily road-user definition.

Special provisions 001---110 (93) and 001---080 (95), "Definition of Terms" - defines the working
days as 7 calendar days per week and adds the daily road-user definition.

Special provisions 002---065 (93) and 002---028 (95), "Instruction to Bidders" - supplements Article
2.5, Preparation of Proposals, to require the bidder to submit the number of working days to
substantially complete the project or phase of the project.

Special provisions 003---041 (93) and 003---016 (95), "Award and Execution of Contract" redefines
how the bids are considered to include A+B bidding.

Special provisions 008---151 (93) and 008---091 (95), "Prosecution and Progress"  - failure to
substantially complete the project (or specified phase of the project) within the established number of
working days stated in the contract, plus any additional working days granted, will result in the daily
road-user cost being assessed; also contract administration liquidated damages will be assessed for



failure to complete the entire project within the established number of working days stated in the
contract, plus any additional working days granted.
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Special provisions 008---152 (93) and 008---092 (95), "Prosecution and Progress" - credit for
substantially completion of the project and/or phase ahead of time (incentive provision).

Special provisions 009---054 (93) and 009---040 (95), "Measurement and Payment" - defines how
daily values for road-user cost and contract administration liquidated damages will be used and by the
omission of days bid in this article, the article implies that days bid are for comparison purposes only
and are not a pay item.

Please disseminate this information to your Transportation Planning & Development, Design,
Construction, Maintenance, and Traffic Operations Engineers.

PSC:lmj

Attachments

Note: Original signed by Robert L. Wilson

cc: Specifications Committee:
Messrs.  Carlos Lopez, Thomas R. Bohuslav,
Richard Skopik, Lonny Traweek and Ms. Katherine Holtz
Internal Review/Audit Office
Mr. Lawrence J. Zatopek, General Services Division
Mr. Tom Johnson, AGC with attachments
Mr. C. D. Reagan, FHWA with attachments


