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Description of the Submission / Conditions Precedent 

 

NTEMP2-4 is pleased to deliver this submission relating to the development of certain 

additional segments of the North Tarrant Express project (the “NTE project”). In the 

preparation of the same, we have endeavored to provide to TxDOT and the region with a highly 

aggressive and innovative solution that maximizes the delivery of much needed additional 

capacity along the I35W corridor while optimizing the leverage of public funds.  

This submission refers to Segments 3A and 3B of the NTE project, and includes, in the Base 

Case, the design and construction of an optimized interchange between I35W and I820 that will 

result in the re-construction of the direct connectors between the general purpose lanes of 

those two major interstate highways as well as the construction of the managed lanes through 

the interchange (north-south and east-west) and its direct connections to/from the managed 

lanes on Segment 1 (this segments is being developed under a separate CDA by an affiliate of 

NTEMP2-4). The technical solution is defined in greater detail in the Facility Development Plan 

attached herewith in Volume 2 and the Schematics attached in Volume 4 of this submission 

This submission assumes that NTEMP2-4 or an affiliate will self-perform the design, 

construction, financing, operations and maintenance under a Comprehensive Development 

Agreement (the “CDA”) substantially similar to the one executed between TxDOT and an 

affiliate of NTEMP2-4 for the implementation of Segments 1 and 2W. 

The amount of public funds required for this scenario (Base Case) is: $287.5 M. This amount is 

significantly lower than the binding price provided by NTE Mobility Partners, LLC (“NTEMP”) 

during the negotiations that occurred following the competitive bidding process for the North 

Tarrant Express project for the construction only of the interchange between I35W and I820 

($301 M); TxDOT still has the option to request NTEMP to build such interchange for that price 

until June 23, 2011. Additionally, with a lower amount of public funds, NTEMP2-4 is now 

capable of delivering more than 50 lane miles of managed lanes along I35W, between I30 in the 

south and US287 in the north (the exact limits for the project are reflected in the Schematics), 

that will greatly reduce congestion in the corridor, contributing to the continued economic 

development in the area. This solution includes direct connections to/from the managed lanes 

along I35W to/from  

Alternatively, NTEMP2-4 has developed an interchange option for the I35W / I820 interchange 

that includes, basically, the construction of the managed lanes and their direct connectors 
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to/from I820/I183 by the Developer (Alternative 1) with TxDOT building all remaining elements 

of the interchange including general purpose lanes across and throughout the interchange and 

non-toll direct connectors in the interchange, non-tolled ramps, frontage roads and utility 

adjustments. Both the Developer and TxDOT’s work will need to be performed concurrently to 

achieve a fully functional interchange.  Alternative 1 is essentially the same interchange as the 

Base Case with different responsibilities assumed by the Developer and TxDOT.  Elements of 

the interchange to be constructed by the Developer and TxDOT shall be as illustrated in Figures 

1-4 attached.  The amount of public funds required to build Segments 3A and 3B including this 

interchange option decreases to $173.8 M. It is important to note that TxDOT would be 

responsible for the cost of construction of its portion of the interchange in addition to the 

Alternative 1 public funds amount. 

The different scenarios and their respective results are shown in the table below. 

Scenario Public Funds 

Proposal bundled with Segments 1 and 2W - Dec 2008: 

- I35W / I820 Interchange only (full configuration) 
$301 M 

Base Case: 

- Segment 3A (including connectivity improvements 

to/from I30) 

- Segment 3B (including the connection to US287) 

- I35W / I820 Interchange (full configuration optimized) 

$287.5 M 

Alternative 1: 

- Segment 3A (including connectivity improvement 

to/from I30) 

- Segment 3B (including the connection to US287) 

- I35W / I820 Interchange (managed lanes only) 

$173.8 M 

 

This submission is subject to certain conditions listed below: 

- All conditions under the Comprehensive Development Agreement for North Tarrant 

Express Segments 2 through 4 have been satisfied. 

- All environmental approvals have been obtained, or contractual arrangements are in 

place that are sufficient to protect concessionaire from the lack thereof.  

- Commitment of USDOT to provide TIFIA credit assistance in an amount sufficient to 

close finance and in the terms and conditions assumed in the Financial Plan included 

herein.  

- Private Activity Bonds being available and approved by USDOT in the terms and 

conditions assumed in the Financial Plan included herein. 
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- Public funds being available in an amount sufficient to cover the payment profile 

included in our Financial Plan.  

- Project being rated as investment grade. 

- No change in law has occurred that materially affects the Project.  

- No market change has occurred that would materially and adversely affect Developer’s 

ability to comply with this submission.  

- An agreement is reached in terms that are satisfactory to both parties based on the CDA for 

Segments 1 and 2W. 

- This submission is based on the Proposal Schematic Plan Sets included herein. 

- The following milestones are assumed for the purposes of this submission. The 

definitions for NTP1 and NTP2 as used below are assumed to be the same as in CDA 1-2. 

o Commercial Close (NTP1) Deadline:   December 31, 2010 

o Final NEPA Approval Deadline:  March 31, 2011 

o Financial Close (NTP2) Deadline:  December 31, 2011 

o Service Commencement Deadline: 66 months after Financial Close 

- This submission assumes that the period between the execution of a Facility Agreement 

and Financial Close could be up to 18 months. 

- This submission assumes that the initial ROW acquisition will clear all parcels required 

for the interim configuration, as shown in the Proposal Schematics. Those parcels required 

only for the ultimate construction will be acquired at the time as part of the cost of 

implementing the ultimate configuration. Right of Way Limits are as shown in the 

Proposal Schematics.  

 








