

# **NOTIFICATION OF ADDENDUM**

## **ADDENDUM NO. 1**

**DATED 1/30/2008**

<b>Control</b>	<b>0918-46-064</b>
<b>Project</b>	<b>BR 95(66)</b>
<b>Highway</b>	<b>CR</b>
<b>County</b>	<b>DENTON</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 95(66)

CONTROL: 0918-46-064

COUNTY: DENTON

LETTING: 02/08/2008

REFERENCE NO: 0130

**PROPOSAL ADDENDUMS**

-----

- ☐ PROPOSAL COVER
- X BID INSERTS (SH. NO.: 1-3 AND 2-3 )
- ☐ GENERAL NOTES (SH. NO.: )
- ☐ SPEC LIST (SH. NO.: )
- ☐ SPECIAL PROVISIONS:
- ☐ ADDED:
- ☐ DELETED:
- ☐ SPECIAL SPECIFICATIONS:
- ☐ ADDED:
- ☐ DELETED:
- X OTHER: PLAN SHEETS

DESCRIPTION OF ABOVE CHANGES  
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS: SHEET 1-3 CHANGED ITEM 432-2002 TO A QUANTITY OF 65 CY  
SHEET 2-3 DELETED ITEM 466-2004  
SHEET 2-3 ADDED ITEM 466-2060 WITH A QUANTITY OF 2 EA

PLAN SHEETS: REVISED SHEETS 2, 5, 6 AND 36  
REPLACED SHEET 37  
DELETED SHEETS 44 AND 45

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	2002	002	PREPARING ROW  DOLLARS and CENTS	STA	5.390	1
	105	2002		REMOVING STAB BASE AND ASPH PAV (2")  DOLLARS and CENTS	SY	1,005.000	2
	110	2001		EXCAVATION (ROADWAY)  DOLLARS and CENTS	CY	913.000	3
	132	2005		EMBANKMENT (FINAL)(ORD COMP)(TY C)  DOLLARS and CENTS	CY	338.000	4
	161	2014	001	COMPOST MANUF TOPSOIL (BOS OR PB) (4")  DOLLARS and CENTS	SY	1,276.000	5
	162	2002		BLOCK SODDING  DOLLARS and CENTS	SY	1,276.000	6
	168	2001		VEGETATIVE WATERING  DOLLARS and CENTS	MG	36.000	7
	340	2014		D-GR HMA(METH) TY-B PG70-22  DOLLARS and CENTS	TON	593.000	8
	340	2050		D-GR HMA(METH) TY-C PG70-22  DOLLARS and CENTS	TON	198.000	9
	432	2002		RIPRAP (CONC)(5 IN)  DOLLARS and CENTS	CY	65.000	10
	450	2011		RAIL (TY T6)  DOLLARS and CENTS	LF	400.000	11

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	462	2034		CONC BOX CULV (10 FT X 10 FT) DOLLARS and CENTS	LF	297.000	12
	464	2022		RC PIPE (CL IV)(24 IN) DOLLARS and CENTS	LF	32.000	13
	466	2060		WINGWALL (PW)(HW=16 FT) DOLLARS and CENTS	EA	2.000	14
	467	2211		SET (TY II)(24 IN)(RCP)(3:1)(C) DOLLARS and CENTS	EA	2.000	15
	496	2007		REMOV STR (PIPE) DOLLARS and CENTS	LF	60.000	16
	496	2009		REMOV STR (BRIDGE 0-99 FT LENGTH) DOLLARS and CENTS	EA	1.000	17
	500	2001	004	MOBILIZATION DOLLARS and CENTS	LS	1.000	18
	502	2001	033	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	4.000	19
	506	2002	013	ROCK FILTER DAMS (INSTALL) (TY 2) DOLLARS and CENTS	LF	50.000	20
	506	2034	013	TEMPORARY SEDIMENT CONTROL FENCE DOLLARS and CENTS	LF	302.000	21

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	540	2002		MTL W-BEAM GD FEN (STEEL POST) DOLLARS and CENTS	LF	150.000	22
	544	2001		GUARDRAIL END TREATMENT (INSTALL) DOLLARS and CENTS	EA	4.000	23
	552	2001		WIRE FENCE (TY A) DOLLARS and CENTS	LF	120.000	24
	560	2001	001	MAILBOX INSTALLATION (SINGLE) DOLLARS and CENTS	EA	1.000	25
	658	2232		INSTAL DEL ASSM (D-SW)TY C(BI-DIR) DOLLARS and CENTS	EA	6.000	26
	666	2012		REFL PAV MRK TY I (W) 4" (SLD)(100MIL) DOLLARS and CENTS	LF	873.000	27
	666	2111		REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) DOLLARS and CENTS	LF	1,078.000	28
	666	2145		REF PAV MRK TY II (W) 4" (SLD) DOLLARS and CENTS	LF	873.000	29
	666	2178		REF PAV MRK TY II (Y) 4" (SLD) DOLLARS and CENTS	LF	1,078.000	30