

# NOTIFICATION OF ADDENDUM

## ADDENDUM NO. 1

**DATED 2/26/2009**

<b>Control</b>	<b>0915-00-145</b>
<b>Project</b>	<b>STP 2009(405)</b>
<b>Highway</b>	<b>VA</b>
<b>County</b>	<b>BEXAR</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2009(405)

CONTROL: 0915-00-145

COUNTY: BEXAR

LETTING: 03/11/2009

REFERENCE NO: 0225

**PROPOSAL ADDENDUMS**

-----

- PROPOSAL COVER
- X BID INSERTS (SH. NO.: 1-3, 2-3, 3-3 )
- GENERAL NOTES (SH. NO.: )

- SPEC LIST (SH. NO.: )
- SPECIAL PROVISIONS: )
- ADDED:

DELETED:

- SPECIAL SPECIFICATIONS:
- ADDED:

DELETED:

- X OTHER: PLAN SHEETS 4, 86

DESCRIPTION OF ABOVE CHANGES  
(INCLUDING PLANS SHEET CHANGES)

BID INSERT SHEET 1-3, CHANGED QUANTITY OF ITEM 636-2002 FROM 1,182.75 TO 1,222.75. CHANGED QUANTITY OF ITEM 636-2007 FROM 1,627.75 TO 1,702.09. CHANGED QUANTITY OF ITEM 636-2008 FROM 13,371 TO 15,344.

BID INSERT SHEET 2-3, CHANGED QUANTITY OF ITEM 6944-2001 FROM 1,600 TO 1,560.

BID INSERT SHEET 3-3, CHANGED QUANTITY OF ITEM 6944-2005 FROM 5,477.50 TO 5,576.75.

PLAN SHEET 4, ESTIMATE & QUANTITY SHEET, CHANGED QUANTITY OF ITEM 636-2002 FROM 1,182.75 TO 1,222.75, CHANGED QUANTITY OF ITEM 636-2007 FROM 1,627.75 TO 1,702.09, CHANGED QUANTITY OF ITEM 636-2008 FROM 13,371 TO 15,344, CHANGED QUANTITY OF ITEM 6944-2001 FROM 1,600 TO 1,560, CHANGED QUANTITY OF ITEM 6944-2005 FROM 5,477.50 TO 5,576.75.

PLAN SHEET 86, FOR ITEM 636-2001, ADJUSTED QUANTITY FOR GROUP 2W AND CHANGED TOTAL QUANTITY FROM 429.25 TO 432.75. FOR ITEM 636-2002, ADJUSTED QUANTITY FOR GROUP 1E AND CHANGED TOTAL QUANTITY FROM 1,182.75 TO 1,222.75 FOR ITEM 636-2007, ADJUSTED QUANTITIES FOR GROUPS 1E & 1W AND CHANGED

DESCRIPTION OF ABOVE CHANGES (CONTINUED)  
(INCLUDING PLANS SHEET CHANGES)

TOTAL QUANTITY FROM 1,627.75 TO 1,702.09. FOR ITEM 636-2008, ADJUSTED QUANTITIES FOR GROUPS 1E & 1W AND CHANGED TOTAL QUANTITY FROM 13,371 TO 15,344. FOR ITEM 6944-2001, ADJUSTED QUANTITY FOR GROUP 1E AND CHANGED TOTAL QUANTITY FROM 1,600 TO 1,560. FOR ITEM 6944-2005, ADJUSTED QUANTITIES FOR GROUPS 1E, 1W, 2E & 2W AND CHANGED TOTAL QUANTITY FROM 5,477.50 TO 5,576.75.

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	416	2015		DRILL SHAFT (NON-REINFORCED)(12 IN) DOLLARS and CENTS	LF	486.500	1
	416	2018		DRILL SHAFT (SIGN MTS)(24 IN) DOLLARS and CENTS	LF	33.000	2
	500	2001	005	MOBILIZATION DOLLARS and CENTS	LS	1.000	3
	502	2001	033	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	14.000	4
	506	2034	010	TEMPORARY SEDIMENT CONTROL FENCE DOLLARS and CENTS	LF	800.000	5
	628	2158		REMOVE ELECTRICAL SERVICES DOLLARS and CENTS	EA	8.000	6
	636	2002	014	ALUMINUM SIGNS (TY G) DOLLARS and CENTS	SF	1,222.750	7
	636	2007	014	REPLACE EXISTING ALUMINUM SIGNS (TY A) DOLLARS and CENTS	SF	1,702.090	8
	636	2008	014	REPLACE EXISTING ALUMINUM SIGNS (TY G) DOLLARS and CENTS	SF	15,344.000	9

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	636	2009	014	REPLACE EXISTING ALUMINUM SIGNS (TY O)  DOLLARS and CENTS	SF	5,101.500	10
	644	2001		INS SM RD SN SUP&AM TY 10BWG(1) SA(P) DOLLARS and CENTS	EA	158.000	11
	644	2026		INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) DOLLARS and CENTS	EA	4.000	12
	644	2027		INS SM RD SN SUP&AM TY S80(1) SA(U) DOLLARS and CENTS	EA	4.000	13
	644	2031		INS SM RD SN SUP&AM TY S80(1) SA(U-WC) DOLLARS and CENTS	EA	16.000	14
	644	2060		REMOVE SM RD SN SUP & AM DOLLARS and CENTS	EA	199.000	15
	647	2001		INSTALL LRSS (STRUCT STEEL) DOLLARS and CENTS	LB	21,354.660	16
	647	2003		REMOVE LRSA DOLLARS and CENTS	EA	57.000	17
	652	2002		REMOVE HWY SIGN LIGHT FIXT DOLLARS and CENTS	EA	38.000	18
	6944	2001		FIBERGLASS SIGNS (TY G) DOLLARS and CENTS	SF	1,560.000	19

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	6944	2005		REPLACE EXISTING FIBERGLASS SGN (TY G) DOLLARS and CENTS	SF	5,576.750	20
	8225	2001		VPP DOLLARS and CENTS	SF	46,928.000	21