NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 4/07/2015

Control 1655-01-026, ETC.
Project STP 2015(795), ETC.
Highway FM 1750

County TAYLOR

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: STP 2015(795) CONTRCL: 1655-01-026
COUNTY:  TAYLOR
LETTI NG 04/08/ 2015
REFERENCE NO 0407

PROPCSAL ADDENDUMS
PROPCSAL COVER
_ BID INSERTS (SH. NO.:
X CGENERAL NOTES (SH. NO.: C

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEET AND OTHER CHANGES

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

*****(ENERAL NO‘I’ES*****

REVI SE | TEM 344 NOTE TO READ:

Provide an SP-D Fine M xture with a m ni mum desi gn VMA of 17.0%
and a mi ni num pl ant - produced VMA of 16.5%

*xxxk PLAN SHEETS* * % %
PLAN SHEET 11, REPLACED DUE TO GENERAL NOTE CHANGE




Project Number: STP 2015 (795), etc.
County: TAYLOR

Control: 1655-01-026, etc.
Highway: FM 1750, etc.

ABILENE DISTRICT GENERAL NOTES

2014 SPECIFICATIONS
General

Item 5, “Control of Work”

All known utilities are identified in the plans, including the crossing of power lines. Use
this information to identify potential issues with power poles and power lines prior to bidding.
Make necessary arrangements with utility owners regarding temporary protections such as
bracing power poles, and de-energizing power lines. The Department will not reimburse the cost
of such temporary protections to the Contractor, unless the Engineer determines that inadequate
information was available at the time the project was bid. “Call Before You Dig” “Call 811”

Provide notification to the District Signal Shop by telephone at 325-676-6981 and by fax
at 325-676-6986 when planning drilling or excavation work in areas where existing TXxDOT
underground utilities exist. Visual evidence of TXDOT underground utilities in the area include
illumination poles, ground boxes, flashing beacons, traffic signals, underpass lighting, etc. This
notification must be provided 48 hours in advance of performing the work, but no earlier than 72
hours before the work will commence. Drilled shaft locations or excavation areas must be staked
prior to the notification so that the underground utilities can be located in relationship to the
proposed work. Preserve and document the marked utility locations to prevent unnecessary
secondary notifications. Secondary notifications that are due to failure to preserve and document
previously marked utilities will be responded to at a cost of $500 each and will be deducted from
the next payment. Notify the Engineer of conflicts between proposed work and underground
utilities. Repair damaged TxDOT utilities in accordance with current electrical regulations, or as
directed by the Engineer when damage is due to failure to provide notification to the District
Signal Shop or failure to notify the Engineer of conflicts between proposed work and
underground utilities. Repair work for these reasons will be performed at the Contractor's
expense unless documentation is available to demonstrate otherwise as determined by the
Engineer.

Item 7, “Legal Relations and Responsibilities”

Provide access to all businesses and residences with minimum disruption and as directed.
Materials, labor, and maintenance for these temporary accesses is considered subsidiary to the
various bid items.

The total area disturbed for this project is 14.93 acres. The disturbed area in this project,
all project locations in the Contract, and the Contractor project specific locations (PSLs), within
1 mile of the project limits, for the Contract will further establish the authorization requirements
for storm water discharges. The Department will obtain an authorization to discharge storm
water from the Texas Commission on Environmental Quality (TCEQ) for the construction
activities shown on the plans. The Contractor is to obtain required authorization from the TCEQ
for Contractor PSLs for construction support activities on or off the ROW. When the total area
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a
copy of the Contractor NOI for PSLs on the ROW to the Engineer and to the government that
operates a separate storm sewer system.
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Project Number: STP 2015 (795), etc.
County: TAYLOR

Control: 1655-01-026, etc.
Highway: FM 1750, etc.

Provide one SW3P Notification Board for this project. Notification Boards are to be
placed at locations within the right-of-way but outside the clear zone as directed by the Engineer.
Consider this work to be subsidiary to the various bid items of the contract.

Item 8 “Prosecution and Progress”

Each contract awarded by the Department stands on its own and as such, is separate from other
contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to
concurrently process and/or execute all contracts at the same time.

Working days will be computed and charged in accordance with Section 8.3.A.4 of the Texas
Department of Transportation’s “Standard Specifications for Construction and Maintenance of
Highways, Streets, and Bridges.”

“The Contractor shall not be allowed to start work before June 1, 2015 without written
authorization from the Engineer. Working day charges will start on the same day.”

Item 105, ""Removing Treated and Untreated Base and Asphalt Pavement"

Existing base and seal removed from CR 114 is be hauled to the Taylor County Maintenance
Yard located approximately 2.0 miles South of FM 707 and FM 1750 intersection. Address 1959
FM 1750, Abilene, TX 79602

Item 112, ""Subgrade Widening"*
Material removed from cut sections shall be used for embankment and will not be measured for
payment as embankment.

Item 134, “Backfilling”
Backfill pavement edges no later than 2 weeks after the construction of the final surface.
Apply emulsion at a 50/50 of water to emulsion; emulsion rate = 0.15 gal/sy residual emulsion.

Item 247, “Flexible Base”
Provide Grade 4 flexible base meeting the requirements of Grade 2 without minimum strengths.
The material may be pit run as approved by the Engineer when Type B is specified.

Item 302, “Aggregates for Surface Treatments”

Furnish aggregate for final surfaces with a surface aggregate classification of “B”.

Flakiness index for aggregates will not be required on this project.

Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%.

Item 316, “Surface Treatments”

Unless authorized in writing by the Engineer, the open season for the application of
asphalt is May 15 to September 1.

When cutback asphalt is used, delay the second surface treatment course or ACP overlay
90 days. When cool season emulsion asphalt is used, delay the second surface treatment course
or ACP overlay 7 days.

Furnish a minimum of three light or two medium pneumatic-tire rollers in accordance
with item 210, “Rolling”.
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Project Number: STP 2015 (795), etc.
County: TAYLOR

Control: 1655-01-026, etc.
Highway: FM 1750, etc.

Provide pre-coat aggregate with PG 64-16 or as approved by the Engineer.

Cover or protect any sealed expansion joints or rail on bridges and any railroad tracks
encountered on this project, as directed by the Engineer. Clean any of these items not properly
protected. This work will not be paid for directly but will be considered subsidiary to Iltem 316.

For items of work that include both summer and Winter materials, the Engineer will
determine which asphalt to apply based on timing and prevailing weather conditions.

Item 344, “Superpave Mixture”
Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”.

Provide surface aggregates with a maximum magnesium sulfate soundness loss value of 25%.
Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%.

Provide an SP-D Fine Mixture with a minimum design VMA of 17.0% and a minimum plant-
produced VMA of 16.5%.

The Engineer reserves the right to test all sources even if the source is listed in the Bituminous
Source Rated Quality Catalog.

Provide the testing lab samples to calibrate the ignition oven no later than five (5) working days
prior to mix design verification.

Meet the minimum Hamburg Wheel Test requirements shown below:
e PG 64 or lower — 5,000 passes
e PG 70— 10,000 passes
A minimum of 0.75% anti-stripping agent is required for each specified mix type.

Provide a stone on stone contact aggregate gradation below the reference zone.
Dilution of tack coat is not allowed.
Do not exceed a laydown width of 16’ per pass.

Substitute Binders will not be allowed unless RAP or RAS is used in the production of the
Superpave Mixture.

Unfractionated RAP will not be allowed in surface mixtures.

Item 351, “Flexible Pavement Structure Repair”

The quantities and locations shown in the plans for pavement structure repair are estimated. The
Engineer will determine specific locations to be repaired. Unless otherwise shown in the plans,
multiple locations throughout the project will be repaired, and may vary significantly in length
and width.
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Project Number: STP 2015 (795), etc.
County: TAYLOR

Control: 1655-01-026, etc.
Highway: FM 1750, etc.

Item 354, “Planing and Texturing Pavement”
RAP to be combined existing soil and vegetation for backfilling shoulders to edge of pavement.

Item 416, “Drilled Shaft Foundations”

All soil, water, and slurry removed from drilled shafts shall be captured and disposed of
properly. No discharge of these materials into, or in close proximity to, the surrounding water
will be allowed.

Item 421, “Hydraulic Cement Concrete”

Use a cement meeting the requirements of Ty Il when Mix Design Option 7 is selected for cast in
place concrete.

Class C fly ash and Ty I cement will not be allowed for any mix unless approved by the
Engineer.

As a minimum, curing facility includes concrete curing tank, heater and a concrete recording
thermometer. Provide a recorder with the capability to chart temperatures for 24 hours, 7 days
and 30 day period of time.

Air Entrainment requirements are waived with exception to bridge deck concrete, and all slip
formed concrete (bridge rail, concrete traffic barrier, pavement, etc.).

If the Contractor elects to use air entrainment in concrete when not required, the upper spec limit
will not be waived.

For this project, the Engineer will provide strength-testing equipment for acceptance testing.

Item 502, “Barricades, Signs and Traffic Handling”

Provide the Engineer with written notification seven (7) days in advance of major traffic
changes. A major traffic change is defined as the temporary (greater than one day) or permanent
relocation of traffic lanes typically in an urban setting. The notice will, at a minimum, include
the expected date, time and scope of the traffic change. The Department will utilize the
information provided to inform the traveling public of the changes. Failure to provide advance
notice, or to provide accurate information, will result in delaying the work until such time that
the public has been notified.

Additional signs, barricades and traffic handling may be necessary to complete the work shown
herein and will be provided by the contractor as required and will be considered subsidiary to
this item.

Provide separate attenuators for each work area within a common lane closure as approved or
directed by the Engineer.

Provide to the Engineer a letter certifying that all truck-mounted attenuators (TMA) used on the

project have proven to be crashworthy using the criteria outlined in the National Cooperative
Highway Research Program (NCHRP) Report 350.
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Project Number: STP 2015 (795), etc.
County: TAYLOR

Control: 1655-01-026, etc.
Highway: FM 1750, etc.

In sections where traffic is restricted to one lane, two-way traffic, flaggers stationed at
each end of that section will control operations with two-way communication devices.
Relocate existing roadside signs to temporary supports as approved by the engineer.

All safety appurtenances such as signs, delineators, object markers and route markers will
be in place prior to opening each phase of the construction to traffic, unless otherwise directed.

The Contractor Force Account “Safety Contingency” that has been established for this
project is intended to be utilized for work zone enhancements, to improve the effectiveness of the
Traffic Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

Shadow vehicles with TMAs are required as indicated in the plans unless otherwise
approved by the Engineer in writing.

Temporary work zone rumble strips, in accordance with WZ(RS)-14, are required for this
project. Install and maintain temporary work zone rumble strips in accordance with WS(RS)-14
utilizing traffic control in accordance with applicable TCP(3) series traffic control standards, or
as approved by the Engineer. This work will not be paid for directly, but will be considered
subsidiary to the various bid items of the contract.

Item 504, “Facilities for Field Laboratory”
Field Laboratory:
Furnish a “Type D” structure for the asphalt mix control laboratory for the Engineer’s exclusive
use. In addition to the requirements of Item 504, furniture and equipment to be furnished by the
Contractor shall include:

e eye wash station

e first-aid kit

e two fire extinguishers
Asphalt content may be determined utilizing the ignition method.
Provide a 240-volt electrical entrance service. The service will operate continuously and consist
of a minimum of four 120-volt circuits with 20-amp breakers and no more than two grounded
convenience outlets per circuit and provisions for a minimum of two 220-volt ovens with vents
to the outside. Have a minimum of two convenience outlets per wall (one of which is a “GFCI”
outlet). Space heaters for heating are not acceptable. Portable structures should be support
blocked for stability and tied down.

Item 540, “Metal Beam Guard Fence”

For metal beam guard fence, use round wood posts.

Steel posts for metal beam guard fence may be field cut to proper rail height with a power saw
when approved by the engineer.
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Project Number: STP 2015 (795), etc.
County: TAYLOR

Control: 1655-01-026, etc.
Highway: FM 1750, etc.

Item 544, “Guardrail End treatments”
Drill pilot holes for lag bolts to attach SGT head to wood post, do not hammer lag bolts.

For roadways with shoulder widths two feet or less (non-curbed), place the SGT on a 25:1 taper
as shown in the plans unless otherwise approved by the Engineer. For roadways with shoulder
widths greater than two feet, place the SGT with no flair unless the Engineer approves a flair
installation.

Item 618, “Conduit”

Conduit elbows will be the long radius variety.

Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per TxDOT
standards, provide a PVC elbow in place of the galvanized rigid metal elbow required by the
Electrical Detail standards. Ensure the PVC elbow is of the same schedule rating as the conduit
to which it is connected. Ensure only a flat, high tensile strength polyester fiber pull tape is used
for pulling conductors through the PVVC conduit system.

PVC conduit elbows 17 and larger that are required to be installed on conduit system, will not be
paid for separately, but will be considered subsidiary to the various bid items.

Item 620, “Electrical Conductors”

A continuous green insulated copper wire No. 8 AWG or larger will be installed in every conduit
throughout the electrical system in accordance with Item 620, the electrical detail sheets, and the
latest edition of the National Electric Code (NEC).

Grounding Conductors that share the same conduit, junction box, ground box or structure shall
be bonded together at every accessible point in accordance with the current National Electrical
Code.

Item 628, “Electrical Service”
Provide 30 days prior notification for new service to be energized. Notify District Signal Shop @
325-676-6981.

Item 662, “Work Zone Pavement Markings”

Place work zone pavement markings prior to the seal coat operation.

Dispose of tabs and paper in an approved trash receptacle. (Reference Standard SW3P, waste
material)

Item 666, “Reflectorized Pavement Markings”

Provide a complete system of thermoplastic pavement markings at locations indicated on the
plans and as directed. The plans are intended to show typical conditions, which can be extended
throughout this project as approved or directed.

Establish a true and correct alignment with a method approved by the Engineer. This work will
be considered subsidiary.
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