

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/19/2006

Control	3600-01-003
Project	C 3600-1-3
Highway	FM 87
County	FANNIN

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

04/99

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: C 3600-1-3

CONTROL: 3600-01-003

COUNTY: FANNIN

LETTING: 05/09/2006

REFERENCE NO: 0418

PROPOSAL ADDENDUMS

— PROPOSAL COVER

— BID INSERTS (SH. NO.:)

— GENERAL NOTES (SH. NO.:)

X SPEC LIST (SH. NO.: 2-2)

X SPECIAL PROVISIONS:

ADDED: 008-009

DELETED:

— SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: PLAN SHEET 43

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

SPECIFICATION LIST: SHEET 2-2: ADDED SPECIAL PROVISION 008-009.

PLAN SHEETS: REPLACED PLAN SHEET 43.

CONTROL : 3600-01-003
PROJECT : C 3600-1-3
HIGHWAY : FM 87
COUNTY : FANNIN

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 100 PREPARING RIGHT OF WAY (103)
ITEM 106 OBLITERATING ABANDONED ROAD
ITEM 110 EXCAVATION (132)
ITEM 132 EMBANKMENT (100) (204) (210) (216) (400)
ITEM 134 BACKFILLING PAVEMENT EDGES (166) (168) (300) (314)
ITEM 150 BLADING
ITEM 160 TOPSOIL
ITEM 164 SEEDING FOR EROSION CONTROL (162) (166) (168)
ITEM 168 VEGETATIVE WATERING
ITEM 216 PROOF ROLLING (210)
ITEM 247 FLEXIBLE BASE (105) (204) (210) (216) (520)
ITEM 314 EMULSIFIED ASPHALT TREATMENT (204) (300)
ITEM 316 SURFACE TREATMENTS (210) (300) (302) (520)
ITEM 402 TRENCH EXCAVATION PROTECTION
ITEM 432 RIPRAP (420) (421) (427) (440)
ITEM 462 CONCRETE BOX CULVERTS AND STORM DRAINS (400) (420) (421)
(424) (440) (464)
ITEM 464 REINFORCED CONCRETE PIPE (400)
ITEM 466 HEADWALLS AND WINGWALLS (400) (420) (421) (440) (464)
ITEM 467 SAFETY END TREATMENT (400) (420) (421) (432) (440) (445) (464)
ITEM 496 REMOVING STRUCTURES (430)
ITEM 500 MOBILIZATION
ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING
ITEM 504 FIELD OFFICE AND LABORATORY (5010)
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS
ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247) (260) (263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) (440)
ITEM 538 RIGHT OF WAY MARKERS (420) (421) (440) (444)

ITEM 560 MAILBOX ASSEMBLIES
 ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)
 (441)(442)(445)(634)(636)(643)(656)
 ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)
 ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)
 ITEM 672 RAISED PAVEMENT MARKERS (677)(678)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
 ----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
 HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)
 WAGE RATES

SPECIAL PROVISION "PARTNERING" (000---002)
 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED
 CONSTRUCTION" (000---010)
 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---454)
 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---275)
 SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
 (000---011)
 SPECIAL PROVISION TO ITEM 5 (005---001)
 SPECIAL PROVISION TO ITEM 6 (006---018)
 SPECIAL PROVISION TO ITEM 8 (008---009)
 SPECIAL PROVISION TO ITEM 9 (009---008)
 SPECIAL PROVISION TO ITEM 360 (360---003)
 SPECIAL PROVISION TO ITEM 420 (420---003)
 SPECIAL PROVISION TO ITEM 440 (440---001)
 SPECIAL PROVISION TO ITEM 441 (441---002)
 SPECIAL PROVISION TO ITEM 442 (442---005)

SPECIAL SPECIFICATIONS:

ITEM 5010 TRANSPORTABLE CELLULAR TELEPHONES
 ITEM 5018 INCENTIVE FOR USING NON-ROAD DIESEL EQUIPMENT POWERED BY
 EPA TIER 1, 2, OR 3 DIESEL ENGINES IN NONATTAINMENT AND
 AFFECTED COUNTIES
 ITEM 5285 GEOGRID FOR BASE
 ITEM 6110 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE
 REQUIRMENTS

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
 ----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
 PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
 LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
 PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
 CATIONS FOR THIS PROJECT.

SPECIAL PROVISION

008---009

Prosecution and Progress

For this project, Item 008, "Prosecution and Progress," of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of the Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first paragraph is voided and replaced by the following:

Working day charges will begin 180 calendar days after the date of the written authorization to begin work, or the first day of construction activity if the work is initiated within the 180 day period.