

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/03/2014

Control	0039-04-095
Project	STP 2012(642)MM
Highway	BU 83-S
County	HIDALGO

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2012(642)MM

CONTROL: 0039-04-095

COUNTY: HIDALGO

LETTING: 07/11/2012

REFERENCE NO: 0703

PROPOSAL ADDENDUMS

- PROPOSAL COVER
- BID INSERTS (SH. NO.:
- GENERAL NOTES (SH. NO.:
- SPEC LIST (SH. NO.: 3 OF 5
- SPECIAL PROVISIONS:
- ADDED: 008---069

DELETED:

- SPECIAL SPECIFICATIONS:
- ADDED:

DELETED:

- OTHER: SEE CHANGES BELOW.

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

PROPOSAL:

SPEC LIST -

ADDED SPECIAL PROVISION 008---069.

CONTROL : 0039-04-095
PROJECT : STP 2012(642)MM
HIGHWAY : BU 83-S
COUNTY : HIDALGO

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 100 PREPARING RIGHT OF WAY (103)
ITEM 104 REMOVING CONCRETE
ITEM 110 EXCAVATION (132)
ITEM 132 EMBANKMENT (100)(204)(210)(216)(400)
ITEM 160 TOPSOIL
ITEM 164 SEEDING FOR EROSION CONTROL (162)(166)(168)
ITEM 168 VEGETATIVE WATERING
ITEM 169 SOIL RETENTION BLANKETS
ITEM 204 SPRINKLING
ITEM 247 FLEXIBLE BASE (105)(204)(210)(216)(520)
ITEM 251 REWORKING BASE COURSES (210)(216)(247)(520)
ITEM 260 LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(247)
(300)(310)(520)
ITEM 275 CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)
(300)(310)(520)
ITEM 305 SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALT
PAVEMENT
ITEM 310 PRIME COAT (300)(316)
ITEM 316 SURFACE TREATMENTS (210)(300)(302)(520)
ITEM 400 EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)
(421)
ITEM 401 FLOWABLE BACKFILL (421)
ITEM 402 TRENCH EXCAVATION PROTECTION
ITEM 403 TEMPORARY SPECIAL SHORING (423)
ITEM 409 PRESTRESSED CONCRETE PILING (404)(420)(421)(424)(425)
(426)(440)(780)
ITEM 416 DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)
ITEM 420 CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)
(441)(448)

ITEM 422 REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)
 ITEM 425 PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
 (421)(424)(426)(427)(434)(440)(442)
 ITEM 428 CONCRETE SURFACE TREATMENT (427)
 ITEM 432 RIPRAP (247)(420)(421)(427)(431)(440)
 ITEM 442 METAL FOR STRUCTURES (441)(445)(446)(447)(448)(449)
 ITEM 450 RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)
 (540)
 ITEM 454 BRIDGE EXPANSION JOINTS (429)(442)
 ITEM 460 CORRUGATED METAL PIPE (400)(445)(476)
 ITEM 462 CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)
 (424)(440)(464)(476)
 ITEM 464 REINFORCED CONCRETE PIPE (400)(476)
 ITEM 465 MANHOLES AND INLETS (400)(420)(421)(440)(471)
 ITEM 466 HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)
 ITEM 467 SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)
 (460)(464)
 ITEM 476 JACKING, BORING, OR TUNNELING PIPE OR BOX (460)(462)(464)
 ITEM 496 REMOVING STRUCTURES (430)
 ITEM 500 MOBILIZATION
 ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING
 ITEM 504 FIELD OFFICE AND LABORATORY
 ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
 CONTROLS (432)(556)
 ITEM 508 CONSTRUCTING DETOURS
 ITEM 512 PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)
 (442)
 ITEM 529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)
 (420)(421)(440)
 ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)
 (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)
 ITEM 531 SIDEWALKS (104)(360)(420)(421)(440)(530)
 ITEM 540 METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)
 ITEM 542 REMOVING METAL BEAM GUARD FENCE
 ITEM 545 CRASH CUSHION ATTENUATORS (421)
 ITEM 560 MAILBOX ASSEMBLIES
 ITEM 618 CONDUIT (400)(445)(476)(622)
 ITEM 620 ELECTRICAL CONDUCTORS
 ITEM 621 TRAY CABLE
 ITEM 624 GROUND BOXES (421)(440)
 ITEM 625 ZINC-COATED STEEL WIRE STRAND
 ITEM 628 ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)
 ITEM 636 ALUMINUM SIGNS (643)
 ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)
 (441)(442)(445)(634)(636)(643)(656)
 ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)
 ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)
 ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)
 ITEM 668 PREFABRICATED PAVEMENT MARKINGS
 ITEM 672 RAISED PAVEMENT MARKERS (677)(678)
 ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)
 (302)(316)
 ITEM 680 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(625)(627)
 (634)(636)(656)

ITEM 681 TEMPORARY TRAFFIC SIGNALS (628)(680)
 ITEM 682 VEHICLE AND PEDESTRIAN SIGNAL HEADS
 ITEM 684 TRAFFIC SIGNAL CABLES
 ITEM 686 TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)
 (442)(445)(449)
 ITEM 687 PEDESTAL POLE ASSEMBLIES (445)(449)(656)
 ITEM 688 PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
 ----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
 HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
 (FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)
 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
 (000---009)
 SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
 (000---011)
 SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR
 REQUIRED PAYROLL INFORMATION" (000--1483)
 SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)
 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID
 CONTRACTS" (000--1966)
 SPECIAL PROVISION "PARTNERING" (000--2329)
 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2496)
 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)
 SPECIAL PROVISION TO ITEM 1 (001---015)
 SPECIAL PROVISION TO ITEM 2 (002---017)
 SPECIAL PROVISION TO ITEM 3 (003---033)
 SPECIAL PROVISION TO ITEM 4 (004---017)
 SPECIAL PROVISION TO ITEM 5 (005---004)
 SPECIAL PROVISION TO ITEM 6 (006---030)
 SPECIAL PROVISIONS TO ITEM 7 (007---918)(007---970)
 SPECIAL PROVISIONS TO ITEM 8 (008---069)(008---119)
 SPECIAL PROVISIONS TO ITEM 9 (009---009)(009---015)
 SPECIAL PROVISION TO ITEM 100 (100---002)
 SPECIAL PROVISION TO ITEM 164 (164---006)
 SPECIAL PROVISION TO ITEM 166 (166---001)
 SPECIAL PROVISION TO ITEM 247 (247---041)
 SPECIAL PROVISION TO ITEM 260 (260---003)
 SPECIAL PROVISION TO ITEM 275 (275---003)
 SPECIAL PROVISION TO ITEM 300 (300---039)
 SPECIAL PROVISION TO ITEM 302 (302---010)
 SPECIAL PROVISION TO ITEM 316 (316---016)
 SPECIAL PROVISION TO ITEM 318 (318---010)
 SPECIAL PROVISION TO ITEM 330 (330---001)

SPECIAL PROVISION TO ITEM 340 (340---003)
 SPECIAL PROVISION TO ITEM 360 (360---003)
 SPECIAL PROVISION TO ITEM 400 (400---007)
 SPECIAL PROVISION TO ITEM 416 (416---001)
 SPECIAL PROVISION TO ITEM 420 (420---002)
 SPECIAL PROVISION TO ITEM 421 (421---035)
 SPECIAL PROVISION TO ITEM 424 (424---002)
 SPECIAL PROVISION TO ITEM 425 (425---001)
 SPECIAL PROVISION TO ITEM 428 (428---001)
 SPECIAL PROVISION TO ITEM 429 (429---008)
 SPECIAL PROVISION TO ITEM 431 (431---001)
 SPECIAL PROVISION TO ITEM 434 (434---003)
 SPECIAL PROVISION TO ITEM 440 (440---006)
 SPECIAL PROVISION TO ITEM 441 (441---007)
 SPECIAL PROVISION TO ITEM 442 (442---016)
 SPECIAL PROVISION TO ITEM 447 (447---002)
 SPECIAL PROVISION TO ITEM 448 (448---002)
 SPECIAL PROVISION TO ITEM 450 (450---001)
 SPECIAL PROVISION TO ITEM 462 (462---015)
 SPECIAL PROVISION TO ITEM 464 (464---006)
 SPECIAL PROVISION TO ITEM 465 (465---001)
 SPECIAL PROVISION TO ITEM 476 (476---003)
 SPECIAL PROVISION TO ITEM 500 (500---005)
 SPECIAL PROVISION TO ITEM 502 (502---033)
 SPECIAL PROVISION TO ITEM 506 (506---012)
 SPECIAL PROVISION TO ITEM 512 (512---002)
 SPECIAL PROVISION TO ITEM 531 (531---006)
 SPECIAL PROVISION TO ITEM 540 (540---023)
 SPECIAL PROVISION TO ITEM 544 (544---001)
 SPECIAL PROVISION TO ITEM 560 (560---001)
 SPECIAL PROVISION TO ITEM 610 (610---010)
 SPECIAL PROVISION TO ITEM 620 (620---001)
 SPECIAL PROVISION TO ITEM 624 (624---014)
 SPECIAL PROVISION TO ITEM 625 (625---001)
 SPECIAL PROVISION TO ITEM 628 (628---003)
 SPECIAL PROVISION TO ITEM 643 (643---001)
 SPECIAL PROVISION TO ITEM 658 (658---006)
 SPECIAL PROVISION TO ITEM 662 (662---001)
 SPECIAL PROVISION TO ITEM 666 (666---008)
 SPECIAL PROVISION TO ITEM 672 (672---034)
 SPECIAL PROVISION TO ITEM 682 (682---001)
 SPECIAL PROVISION TO ITEM 687 (687---004)
 SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 3224 (3224--024)

SPECIAL SPECIFICATIONS:

ITEM 3224 DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (300)(301)(320)(520)
 (585)
 ITEM 4269 PRESSURE IRRIGATION PVC PIPE
 ITEM 5049 BIODEGRADEABLE EROSION CONTROL LOGS (506)
 ITEM 6007 REMOVING TRAFFIC SIGNALS
 ITEM 8835 ACCESSIBLE PEDESTRIAN SIGNAL UNITS

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

SPECIAL PROVISION

008---069

Prosecution and Progress

For this project, Item 008, "Prosecution and Progress," of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

This Item is supplemented by the following:

8.11. No Excuse Incentive Using Road-User Cost or Contract Administration Liquidated Damage Values and Disincentive Using Road-User Cost. This special provision is for the application of incentives and disincentives as follows:

- no excuse incentives for early Contract completion using contract administration liquidated damage or substantial completion of work ahead of time using road-user cost values as basis and
- disincentives for late substantial completion of work using daily road-user costs.

Incentive provisions, based on contract administrative liquidated damages, will apply when shown on the plans. Incentive provisions, based on road-user cost, will apply when shown on the plans. Disincentive provisions, based on road-user cost, will apply when road-user cost incentive provisions are shown on the plans. The disincentive provisions, based on road-user cost, will also apply when shown separately on the plans (without an associated road-user cost incentive). Definitions are as follows:

- **Contract Completion** - The final acceptance date (day) unless performance, establishment and maintenance periods occur. In the case of performance, establishment and maintenance periods, completion shall be considered when all work is complete and accepted except for performance, establishment and maintenance periods, with time computed to the suspension of time charges for the acceptance process.
- **Substantial Completion of Work** - The date (day) when all project work (or the work for a specified milestone or phase) requiring lane or shoulder closures or obstructions is completed, and traffic is following the lane arrangement as shown on the plans for the finished roadway (or the specified milestone or phase of work); all pavement construction and resurfacing are complete; and traffic control devices and pavement markings are in their final position (or as called for on the plans for the specified milestone of work). The Engineer may make an exception for permanent pavement markings provided the lack of markings does not cause a disruption to traffic flow or an unsafe condition for the traveling public, and work zone pavement markings are in place.

When A + B Bidding provisions are included in the Contract, the B working days bid will be considered as the time allowed for completion, contract or substantial as applicable. In addition, the plans will show either the number of working days or a specific date for the purposes of computing substantial completion incentives or disincentives.

Time change adjustments will be made in accordance with the schedule required to meet Article 8.1, "Prosecution of Work" and Article 8.2, "Progress Schedules," the proposal, and the plans. For Contracts with milestone dates, time charges for the completion incentive will not be adjusted for weather, weekends, holidays, suspension of contract time; utility, right of way, or railroad issues; catastrophic events; or any other unforeseeable event not under the control of the Department.

Time charges for completion disincentives may be adjusted by the Engineer when;

- work, under the control of the Department, such as extension of limits or changes in scope, change the actual duration of completion,
- delays occur due to unadjusted utilities or unclear right-of-way when clearance is the responsibility of the Department, or
- catastrophic events occur, such as a declared state of emergency or natural disaster, if the event directly affects the Contractor's prosecution.

A. No Excuse Incentives. When shown on the plans and in accordance with the Contract, the Department will pay a no excuse incentive for the early Contract completion or substantial completion of work under the number of working days stipulated in the Contract. The maximum number of working days used in computing the credit will be 30 days for each milestone and Contract completion incentive unless otherwise shown in the Contract. The amount of the credit will be added to money due or to become due to the Contractor.

1. Early Contract Completion Incentive. The incentive will be based on the difference between the actual early Contract completion days and the Contract completion days in the Contract. The difference will then be multiplied by the daily contract administration liquidated damage value shown in the proposal.

2. Early Substantial Completion of Work Incentive. The incentive will be based on the differences between the actual early substantial completion of work and the Contract days allowed to substantially complete the work (or the specified milestone or phase of work). The difference will then be multiplied by the daily road-user cost values specified for substantial Contract completion (or road-user cost specified for the corresponding milestone or phase of work).

B. Disincentives for Failure to Substantially Complete Work on Time. When shown on the plans and in accordance with the Contract, failure to substantially complete the work (or specified milestone or phase of work) within the established number of working days

will result in the assessment of disincentives using the daily road-user cost shown

on the plans for each working day in excess of those allowed. The road-user cost disincentive deductions will be in addition to any Contract administration liquidated damages, in accordance with Article 8.5, "Failure to Complete Work on Time." The amount of the disincentive will be deducted from money due or to become due to the Contractor. The road-user cost disincentives will be assessed not as a penalty, but for added expense incurred by the traveling public.