
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/27/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0718-01-051, ETC.
Project STP 2007(014), ETC.
Highway FM 156, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2007(014)          CONTROL: 0718-01-051                   
               COUNTY:  DENTON                                                        
               LETTING: 07/10/2013                                                    
               REFERENCE NO: 0627                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-10 THRU 10-10                                    ) 
        X  GENERAL NOTES (SH. NO.: A THRU O                                           
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-4 THRU 4-4                                       ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 560---001                                                           
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW                                                   
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS: SHEETS 1-10 THRU 10-10 - REPLACED DUE TO ADDITION, CHANGE IN     
                     QUANTITIES OF VARIOUS BID ITEMS AND MOVEMENTS.                   
                                                                                      
        GENERAL NOTES: SHEETS A THRU O - REPLACED DUE TO ADDITION, DELETION OF        
                       VARIOUS NOTES AND MOVEMENTS.                                   
                                                                                      
        SPEC LIST: SHEETS 1-4 THRU 4-4 - REPLACED DUE TO ADDITION OF ITEM 560 AND     
                   SP (560---001) AND MOVEMENTS.                                 .    
        PLAN SHEETS: REPLACED SHEETS: 2, 10, 10A-10G, 11, 11A, 11B, 12, 13, 15,       
                                      16, 47A, 68, 82, AND 172.                       
                     ADDED SHEETS: 82A, 85A-85D.                                      
                     REPLACEMENT AND ADDITION OF SHEETS IS DUE TO ABOVE CHANGES.      
        --------------------------------------------------------------------------    
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2007(014)       , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 141.830 1

105 2002 REMOVING STAB BASE AND ASPH PAV (2")

DOLLARS
and CENTS

SY 9,923.130 2

105 2008 REMOVING STAB BASE AND ASPH PAV (6")

DOLLARS
and CENTS

SY 2,513.610 3

105 2020 REMOVING STAB BASE & ASPH PAV (12")

DOLLARS
and CENTS

SY 8,897.780 4

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 9,037.000 5

132 2025 001 EMBANKMENT (FINAL) (DENS CONT) (TY 
C1)

DOLLARS
and CENTS

CY 17,027.000 6

132 2026 001 EMBANKMENT (FINAL) (DENS CONT) (TY 

C2)
DOLLARS

and CENTS

CY 32,379.000 7

134 2001 BACKFILL (TY A)

DOLLARS
and CENTS

STA 181.530 8

161 2002 006 COMPOST MANUF TOPSOIL (BOS) (4")

DOLLARS
and CENTS

SY 114,615.000 9

162 2002 BLOCK SODDING

DOLLARS
and CENTS

SY 11,032.000 10
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164 2023 002 CELL FBR MLCH 
SEED(PERM)(RURAL)(CLAY)

DOLLARS
and CENTS

SY 103,583.000 11

164 2029 002 CELL FBR MLCH SEED(TEMP)(WARM)
DOLLARS

and CENTS

SY 51,791.000 12

164 2031 002 CELL FBR MLCH SEED(TEMP)(COOL)
DOLLARS

and CENTS

SY 51,791.000 13

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 8,251.540 14

260 2002 003 LIME (HYDRATED LIME (SLURRY))

DOLLARS
and CENTS

TON 1,034.350 15

260 2009 003 LIME TRT (EXST MATL)(10")

DOLLARS
and CENTS

SY 49,648.900 16

351 2008 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(12")
DOLLARS

and CENTS

SY 8,113.450 17

400 2006 CUT & RESTORING PAV

DOLLARS
and CENTS

SY 240.000 18

400 2008 CUT & RESTORING PAV (ASPH)

DOLLARS
and CENTS

SY 272.910 19

400 2009 CUT & RESTORING PAV (CONC)

DOLLARS
and CENTS

SY 135.000 20

PROPOSAL SHEET
PROJECT STP 2007(014)       , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M
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402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 117.000 21

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 18,659.280 22

416 2004 DRILL SHAFT (36 IN)

DOLLARS
and CENTS

LF 1,542.000 23

420 2041 002 CL C CONC (ABUT)(HPC)

DOLLARS
and CENTS

CY 162.700 24

420 2042 002 CL C CONC (BENT)(HPC)
DOLLARS

and CENTS

CY 251.400 25

420 2256 002 CL S CONC(APPR SLAB)(HPC)
DOLLARS

and CENTS

CY 348.800 26

422 2003 REINF CONC SLAB (HPC)(CL S)
DOLLARS

and CENTS

SF 29,400.000 27

425 2065 001 PRESTR CONC GIRDER (TX34)

DOLLARS
and CENTS

LF 2,184.220 28

425 2066 001 PRESTR CONC GIRDER (TX40)

DOLLARS
and CENTS

LF 1,985.000 29

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 1,045.200 30

432 2039 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 155.450 31

PROPOSAL SHEET
PROJECT STP 2007(014)       , ETC. TxDOT
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450 2609 001 RAIL (TY T552)(HPC)
DOLLARS

and CENTS

LF 924.000 32

454 2001 003 SEALED EXPANSION JOINT (4 IN)(SEJ-A)

DOLLARS
and CENTS

LF 296.000 33

462 2010 015 CONC BOX CULV (6 FT X 3 FT)

DOLLARS
and CENTS

LF 167.000 34

464 2001 006 RC PIPE (CL III)(12 IN)

DOLLARS
and CENTS

LF 117.000 35

464 2003 006 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 1,223.200 36

464 2005 006 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 304.000 37

464 2007 006 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 33.000 38

464 2022 006 RC PIPE (CL IV)(24 IN)

DOLLARS
and CENTS

LF 51.870 39

464 2024 006 RC PIPE (CL IV)(30 IN)

DOLLARS
and CENTS

LF 220.960 40

464 2026 006 RC PIPE (CL IV)(36 IN)

DOLLARS
and CENTS

LF 122.600 41

465 2003 001 INLET (COMPL)(TY H)
DOLLARS

and CENTS

EA 3.000 42

PROPOSAL SHEET
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465 2335 001 INLET (COMPL)(TY H)(3 GRATE)
DOLLARS

and CENTS

EA 2.000 43

467 2049 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C)

DOLLARS
and CENTS

EA 2.000 44

467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 2.000 45

467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 4.000 46

467 2215 SET (TY II)(36 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 4.000 47

467 2284 SET (TY II)(12 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 8.000 48

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 32.000 49

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 20.000 50

467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 2.000 51

480 2001 CLEAN EXIST CULVS

DOLLARS
and CENTS

EA 4.000 52

496 2005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 2.000 53
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496 2006 REMOV STR (HEADWALL)
DOLLARS

and CENTS

EA 2.000 54

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)

DOLLARS
and CENTS

EA 2.000 55

496 2042 REMOV STR (SMALL)

DOLLARS
and CENTS

EA 33.000 56

500 2001 011 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 57

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 14.000 58

508 2002 CONSTRUCTING DETOURS

DOLLARS
and CENTS

SY 2,513.610 59

512 2048 002 PORT CTB (FUR & INST)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 6,800.000 60

512 2050 002 PORT CTB (MOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 4,800.000 61

512 2052 002 PORT CTB (REMOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 6,800.000 62

540 2002 031 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 1,550.000 63

PROPOSAL SHEET
PROJECT STP 2007(014)       , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



7-10

540 2011 031 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 8.000 64

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 1,000.000 65

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 8.000 66

544 2003 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 8.000 67

545 2046 CRASH CUSH ATTEN (INSTAL)(ABSORB 350)
DOLLARS

and CENTS

EA 16.000 68

545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK 
ZONE)

DOLLARS
and CENTS

EA 8.000 69

545 2051 CRASH CUSH ATTEN (REMOVE)(WORK 

ZONE)
DOLLARS

and CENTS

EA 16.000 70

560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND

DOLLARS
and CENTS

EA 26.000 71

560 2009 001 MAILBOX INSTALL-M (TWG-POST) TY 1 FND

DOLLARS
and CENTS

EA 1.000 72

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)

DOLLARS
and CENTS

EA 63.000 73
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644 2006 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 1.000 74

644 2022 IN SM RD SN SUP&AM TYS80(1)SA(P)

DOLLARS
and CENTS

EA 1.000 75

644 2027 IN SM RD SN SUP&AM TYS80(1)SA(U)

DOLLARS
and CENTS

EA 5.000 76

644 2030 IN SM RD SN SUP&AM TYS80(1)SA(U-BM)

DOLLARS
and CENTS

EA 4.000 77

658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)
DOLLARS

and CENTS

EA 74.000 78

658 2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI)
DOLLARS

and CENTS

EA 10.000 79

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 19,666.600 80

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 12,531.700 81

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 2,414.000 82

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 68.000 83

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 402.000 84
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678 2001 PAV SURF PREP FOR MRK ( 4")
DOLLARS

and CENTS

LF 1,680.000 85

730 2001 STRIP MOWING

DOLLARS
and CENTS

AC 15.000 86

1122 2002 001 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 180.000 87

1122 2009 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 180.000 88

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 400.000 89

1122 2019 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 400.000 90

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 
INSTLL

DOLLARS
and CENTS

LF 1,800.000 91

1122 2049 001 BIOGRD EROSN CONT LOGS (18" 
DIA)INSTALL

DOLLARS
and CENTS

LF 285.000 92

1122 2056 001 BIODEGRADBLE EROSION CONTROL LOGS 

REMOV
DOLLARS

and CENTS

LF 285.000 93
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1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 
REMOVE

DOLLARS
and CENTS

LF 1,800.000 94

3268 2008 D-GR HMA TY-B PG64-22
DOLLARS

and CENTS

TON 16,384.000 95

3268 2028 D-GR HMA TY-C PG70-22
DOLLARS

and CENTS

TON 10,182.000 96

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 32,512.000 97

8251 2015 005 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 2,710.000 98

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 14,712.000 99

8251 2026 005 RE PM W/RET REQ TY II (W) 4" (SLD)

DOLLARS
and CENTS

LF 840.000 100

8251 2030 005 RE PM W/RET REQ TY II (Y) 4" (SLD)
DOLLARS

and CENTS

LF 840.000 101

PROPOSAL SHEET
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Project Number: STP 2007 (014), Etc.  Sheet: 10 
  
County: Denton      
 
Highway: FM 156, Etc.  Control: 0718-01-051, Etc.   
 

                                                   General Notes Sheet A          

GENERAL NOTES: 
 

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas utilized 
and operated by the Contractor.  These areas include, though are not limited to, areas used for 
field offices, equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
operating the project within the requirements of the CGP for discharging storm water from the 
subject project and to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas 
have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt plants.  
These areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
adhering to all requirements of the permit for discharging storm water from the areas under their 
operational control.  Perform regular inspections, prepare a written report of deficiencies, and 
repair deficiencies within the time frame set forth by the permit.  File a Notice of Termination with 
TCEQ upon completion of the project when the exposed areas have been stabilized with a 
vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as required 
by daily construction practices, within the time frame set forth by the permit.     
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SPECIFICATION DATA 
 
 
 

Table 1:  Soil Constants Requirements 

Item Description 
Plasticity Index Note 

Max Min  

132 
Embk(Density 
Control) (Type C1) 

40 8 1 

132 
Embk(Density 
Control) (Type C2) 

25 10 2 

 
Note 1:  Material excavated from the project must meet the PI requirements when used in the top 
10 feet of embankment that supports the pavement structure or other locations shown in the 
plans. Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project.  
 
Note 2:  Use as a non-select embankment backfill as defined under Item 423.2.C.1.  Use as an 
embankment to backfill behind abutments to the extent of the approach slab or to backfill areas 
enclosed by an abutment and / or retaining walls or other locations as shown in the plans.   
 
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

162 Block Sod N/A N/A N/A 11032 SY 

164 Cellulose Fiber Mulch Seeding N/A N/A N/A 103583 SY 

166 * Fertilizer (12-6-6) N/A 850 Lb/Ac 10.1 Ton 

168 Vegetative Watering N/A 240 Mg/Ac 5683.39 Mg 

260 Hydrated Lime (slurry) 10” 5 % by wt  1034.35 Ton 

310 * Prime Coat (MC-2) N/A 0.20 Gal/SY 9929.78 Gal 

     3268 
     3268 

Hot Mix Asphalt (Ty B) 
Hot Mix Asphalt (Ty C) 

6” 
2” 

110
110

Lb/(SY*In) 
Lb/(SY*In) 

16384 
7626 

Ton 
Ton 

 * For contractor’s information only 

Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted) 
(2) Asphalt weight based on 110 Lb/(SY*In) 
(3) Subgrade weight based on 1.2  Ton/CY (dry- compacted) 
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Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate Quantity 

164 
Cell. Fiber Mulch Seeding (Temp) 
Warm 

N/A N/A 51791 SY 

164 
Cellulose Fiber Mulch Seeding 
(Temp) Cool 

N/A N/A 51791 SY 

166* Fertilizer (12-6-6) 500 Lb/Ac 5.35 Ton 

168 Vegetative Watering 240 Mg/Ac 2568.15 Mg 

*For contractor’s information only 

 
GENERAL 

 
Access will be provided to all business and residences at all times.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly but will be considered 
subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 40.07 acres.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The Contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL 
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or Construction Site Notice) to the engineer, for any PSL located in the project limits 
or within 1 mile of the project limits. Follow the directives and adhere to all requirements set forth 
in the TCEQ, Texas Pollution Discharge Elimination System, Construction General Permit 
(TPDES, CGP). 
 
This project required permits with environmental resources agencies.  There is a high probability 
that an environmentally sensitive area could be encountered on the contractor designated Project-
Specific Locations (PSL) for this project (haul roads, equipment staging areas, borrow pits, 
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disposal sites, field offices, storage areas, parking areas, etc.).  Item 7.19.F, “Project-Specific 
Locations”, will provide a listing of regulatory agencies that may need to be contacted regarding 
this project.  
 
Prior to contract letting, bidders may request electronic earthwork information by email. 
Email:  chris.behnke@txdot.gov or nancy.cline@txdot.gov 
Earthwork files will be provided by email or by using TxDOT’s Dropbox FTP Service. 
 
Bidders may also obtain a free computer diskette that contains earthwork information from the 
engineer’s office.  Paper copies of cross-sections may be produced by using the provided free 
diskette at the bidders’ expense and at copying companies. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the enclosed data 
with appropriate plans, specifications and estimate for the project(s). 
 
Leave all right of way areas undisturbed until actual construction is to be performed in said areas. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or structures 
near any overhead or underground utility.  Consult with the appropriate utility company prior to 
beginning such work.  
 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a 
minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT Maintenance 
Landscape Office (214-320-6205) for locates a minimum of 48 hours in advance of excavation.  If 
city or town owned irrigation facilities are present, call the appropriate department of the local city 
or town a minimum of 48 hours in advance of excavation.  The Contractor is liable for all damages 
incurred to the above mentioned utilities when working without having the utilities located prior to 
excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the 
project with a vegetative cover at a minimum of 70% density for the control of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Provide the Engineer with a daily work schedule of planned work to notify him or her of planned 
work for the upcoming week. 
 
Submit questions prior to letting by e-mail. Please submit questions to all persons below. The 
questions will be answered in the same format that they are received. 
 
Chris Behnke, P.E. email: chris.behnke@txdot.gov 
 
Nancy Cline, P.E.   email: nancy.cline@txdot.gov 
 
Tina Massey, P.E.  email: tina.massey@txdot.gov 
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Idemudian Udabor, P.E. email: Idemudian.udabor@txdot.gov 
 
A file containing these questions and answers will be available for review at the Area Engineer’s 
office located at 2624 W. Prairie, Denton, Texas 76201. 
 
An electronic file containing answered pre-letting questions and other project related design 
information will be placed in the following FTP site periodically: (please note that the design 
information is for contractor information only) 
**************************************************************************************************** 
FTP Username: dal-denton-ro 
FTP password: aRRyTE9z 
Access: Read-Only 
To Access do the following: 
Go to ftp://ftp.dot.state.tx.us 
Click Page>Open FTP site in Windows Explorer 
Click File>Login As 
Enter the information above and click "Log On". 
All files in the FTP site are subject to the License Agreement shown on the FTP site 
screen: 
**************************************************************************************************** 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to commencing work. 
 
The following standard detail sheets have been modified: 
 
 
Item 8: 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
Item 100: 
Remove the existing roadway small signs, delineators and object markers as shown on the plans, 
or as directed, during construction within the right of way.  Small sign, delineator and object 
marker removals are subsidiary to this Item. 
 
The limits of preparing right of way will be measured from Sta. 908+00 to Sta. 946+00 and Sta. 
973+00 to Sta. 1084+65 along the centerline of construction. 
 
There are existing pieces of broken concrete along the channel at the North Hickory Creek 
Bridge.  The Contractor will be required to remove any concrete which impact the proposed 
grading or structure work.  The Contractor will be allowed to place this concrete such that the top 
of the concrete is flush with the proposed ground elevation between the bottom edge of the 
concrete rip rap and the channel, or as approved, rather than removing the existing broken 
concrete from the project.  Bidders are advised to look at this location prior to bidding. Work 
associated with manipulating, disposing, etc., of this material will be considered as included in this 
item.  
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Between Sta 928+00 and Sta 940+00 there are existing stockpiles of broken concrete that the 
contractor will be required to remove and dispose of off the right of way in accordance with 
applicable federal, state, and local regulations.  Bidders are advised to look at this location prior to 
bidding. Work associated with manipulating, disposing, etc., of this material will be considered as 
included in this item.  
 
Items 110 and 132: 
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth of at 
least 8 inches and compact in accordance with the specifications.  
 
Perform the following test by an approved laboratory on excavated soils when used for roadway 
embankment:  1- Tex-145-E (Sulfate Content in Soils), 2- Tex-106-E (Plasticity Index).  Provide 
the above-mentioned test results on sources outside of the right of way at no expense to the 
department.  Contact the Engineer for a list of approved laboratories.  Notify the Engineer 72 
hours before sampling and testing material. Perform split-sample verification testing with the 
engineer when directed. The Engineer will sample and test soils produced by the construction 
project for specification requirements or material sources specified in the plans. 
 
When lime treatment is allowed to reduce Plasticity Index, apply lime slurry in accordance with 
Item 260, “Lime Treatment (Road-Mixed).”  Furnish material containing sulfate at or below the 
threshold of 5000 parts per million (ppm).  For material with sulfate levels greater than 3000 ppm, 
allow the mixture to mellow for at least three days, or as directed. The Engineer will test material 
placed or excavated to a depth of one foot below and laterally to one foot outside the proposed 
treatment limit. Notify the engineer 48 hours before lime treatment of the material. 
 
Excavated shale is not an acceptable material for embankment.  Do not use shaley clays in 
embankment unless approved in writing. 
 
The contractor will be required to provide ditch grading such that the completed ditch sections 
have positive drainage.  The work performed will be included in the various bid items. 
 
Item 132:  
Earth embankment Type C1 and C2, is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to the 
requirements of Table 1 (Sheet B).  If necessary, add lime slurry in accordance with Item 260, 
“Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use Tex-121-E, figure 1, 
page 5 to calculate the amount of lime required.   Furnish material containing sulfate at or below 
the threshold of 5000 parts per million (ppm).  For material with sulfate levels greater than 3000 
ppm, allow the mixture to mellow for at least three days, or as directed.  Test soil for sulfate levels 
in accordance with Tex-145-E.  Use an approved laboratory to perform tests for sulfate and 
plasticity index and provide results on sources outside the right of way to the department.  Contact 
the engineer for a list of approved laboratories.  Notify the Engineer 48 hours before sampling and 
testing material. Perform split-sample verification testing with the engineer when directed.  The 
engineer will sample and test material produced by the construction project for specification 
requirements or material sources specified in the plans.  The Engineer will test material placed or 
excavated to a depth of one foot below and laterally to one foot outside the proposed treatment 
limit.  Lime treatment and testing of this material will not be paid for directly, but will be considered 
subsidiary to this item. 
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Use embankment material Type C2 described in Table 1 “Soil Constants Requirements” for 
embankments behind bridge abutments to the extent of the bridge approach slabs, and other 
embankments enclosed by an abutment and / or riprap with slopes of 2:1 or less. 
 
 
 
Item 134: 
Start backfilling pavement edges as soon as possible after the surface course is started. 
 
Backfill and compact the pavement edges to produce a smooth surface adjacent to the pavement 
with no vertical edges. 
 
Use Type “A” material to backfill pavement edges.  Type “A” material shall consist of suitable 
material that when compacted will support the pavement edge.  Rap is considered suitable Type 
“A” material if spread evenly and less than 1 inch thick. 
 
Prior to overlay, blade the existing vegetation into a neat wind-row.  After placing Ty A backfill and 
placing seeding, the material from the wind-row shall be replaced on the completed slopes.  
Emulsion shall be placed at a 50/50 solution of water to emulsion over disturbed area.  Emulsion 
rate=0.15 Gal/SY residual.  This work, materials and equipment shall be subsidiary to Item 134.  
 
Work for item 134 will be measured for payment once regardless of the number of times the 
contractor works or reworks the backfill areas. 
 
Item 160: 
Sequence construction operations to salvage topsoil from one location and spread on areas ready 
to receive topsoil. Keep stockpiling of topsoil to a minimum.  
 
Use fertile clay or loam from the project site not more than two feet below natural grade. 
 
Item 260:  
Furnish and distribute MS-2 smoothly and evenly at the rate of 0.20 gallons per square yard to 
cure lime, as directed.   
 
Provide Commercial Lime Slurry and apply lime by slurry placement method. 
 
Item 301:  
Provide liquid antistripping agents unless otherwise directed.   Provide manufacturer’s instruction 
for liquid antistripping agent.  
 
Add the minimum percentage determined by the manufacturer and try subsequent trials at 0.25% 
increments, unless otherwise instructed by the manufacturer.   
 
Item 351: 
The lap back duration on all longitude joints shall be one workday.  
 
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, Part I). 
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Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B.   
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer may require 
a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Flexible pavement structure repair (12’’) will be done utilizing TY B PG 64-22 HMAC (10”) and TY 
C 7022 (2”). 
 
Item 400: 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items.  
  
 
 Items 416 and 420: 
Provide High Performance Concrete (HPC) for all Drill Shafts used as Bridge Foundations.  Do 
not use Class C fly ash or Type I cement in the mix design. 
 
Form columns to a point a minimum of one foot below the proposed future or existing bottom of 
channel elevation indicated on the bridge layouts by an acceptable method.  This form work is not 
paid for directly, but is considered subsidiary to this item. 
 
Provide a minimum of one core per bent, regardless of placement method. 
 
Item 420: 
Apply an ordinary surface finish to all concrete surfaces within 30 days after form removal. 
 
BENT NUMBERING: 
For bridges with four or more spans, number every third bent (counting the abutments) on the up-
station and down-station faces of the outside column(s) at approximately the mid height of the 
column.  For structures with three columns or less per bent, place numbers on column A.  Where 
there are four or more columns per bent, place numbers on both outside columns.  Bent numbers 
shall be as shown on the bridge layout. 
 
Provide block numbers with a height of 6".  Place numbers using appropriate die cut stencils and 
black paint.  
 
All materials, labor and incidentals associated with placing bent numbers are subsidiary to the 
various bid items. 
 
For bridges with aesthetic treatments, the numbering will be incorporated into the aesthetics 
package. 
 
NATIONAL BRIDGE INVENTORY NUMBERS: 
Provide National Bridge Inventory (NBI) numbers on all bridge structures and bridge class 
culverts. 
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Where beam types allow access to the face of abutment backwall, place NBI numbers on the face 
of each abutment backwall using 3" block numbers.  Locate NBI numbers between the outside 
beams at opposite corners of the bridge.   
 
Where beam types do not allow access to the face of abutment backwall, place NBI numbers on 
the face of each abutment cap using 3" block numbers.  Locate NBI numbers below the outside 
beams at opposite corners of the bridge.   
 
Where a bridge begins, ends or contains a bent common to multiple structures, place NBI 
numbers on both faces near both ends of the common bent cap.  The number placed at each of 
the four locations will correspond to the NBI number assigned to the bridge immediately above the 
number.  Locate NBI numbers below the outside beam.  Place using 3" Block Numbers. 
 
For Bridge Class Culverts, place National Bridge Inventory numbers at the middle of the 
downstream headwall using 3" block letters. 
 
For all conditions, use appropriate die cut stencils and black paint for placement.  All materials, 
labor and incidentals associated with placing NBI numbers are subsidiary to the various bid items. 
 
Item 421: 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates will be 
provided by the Engineer. 
 
Provide High Performance Concrete (HPC) of the class specified for the following bridge 
components: approach slabs, abutments, bents, columns and slabs. 
 
Provide High Performance Concrete (HPC) of the class specified for all railing and permanent 
concrete traffic barrier placed on bridges or approach slabs. HPC concrete is not required for 
portions of rail or concrete traffic barrier not located on a bridge.    
 
Provide sulfate resistant concrete for box culverts and all drilled shafts.  At the contractor’s option, 
a sulfate resistant high performance concrete may be used; however, high performance concrete 
is not considered sulfate resistant concrete when Class C fly ash and Type I cement is used in the 
mix design.   
 
Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete elements 
except drilled shafts.  
 
Provide a digital hydraulic compression testing Machine and accessories. The machine shall have 
a minimum testing range of 2500 pounds force to 250,000 pounds force with a hydraulic switching 
valve to allow for rapid advancing, hold, controlled advancing and rapid retracting. The machine 
shall have a load cell to measure compressive forces within the testing range and shall be 
calibrated and verified in accordance with ASTM latest version.  The Machine can meet or exceed 
the following when approved by the Engineer: 
  
ELE International ACCU-TEK250 Digital Compression Tester including accessories or Forney F-
250EX Standard Compression Machine including accessories or TxDOT approved equal.  
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Air-entrain all cast-in-place concrete except for Class "B" and concrete used in drilled shafts. For 
structural concrete, if the air content is more than 1.5% below the required air, follow 
manufacturer recommendations to add the necessary approved air bags to increase the air 
content at the job site. Limit the adding of air bags in the field to one trial.  For structural concrete 
in abutments, bents and columns do not reject the load of concrete due to low air content; accept 
concrete based on strength tests.  Structural concrete in approach slabs, slabs, sidewalks, 
medians and rails shall meet the provisions of the specification.  Precast structural members do 
not require air entrainment. 
 
Item 427: 
Finish concrete structures surface area I with an opaque sealer. 
 
Ensure that surfaces are free of weak surface material, curing compounds and other surface 
contaminants prior to coating.  
  
Provide form liners that release without leaving pieces of liner material on the concrete and 
without pulling or breaking concrete from the textured surface.  Provide form release agents as 
recommended by the manufacturer.  Replace form liners as directed that have become damaged 
or worn.  Replacement of form liners is considered incidental to the work and no additional 
compensation is provided. 

  
No horizontal splices in the form liner are permitted. 
 
Item 440: 
Provide reinforcing steel with epoxy coating meeting the requirements of item 440 for the following 
bridge components: approach slab, slab, sidewalk, median, concrete traffic barrier, and rail.  
 
Epoxy coated reinforcing is not required for portions of rail or concrete traffic barrier not located on 
a bridge.  
 
Reinforcing for abutments, bents and columns are not required to be epoxy coated. 
 
R-bars (I-beams, U-beams and TX Girders), Z-bars (boxes), H-bars (Slab beams), and C-bars 
(DT beams) are not required to be epoxy coated. 
 
All ties, chairs and other appurtenances used with epoxy coated reinforcing shall be epoxy coated 
or non-metallic. 
 
Fiber Reinforced Concrete (FRC) can be used as a substitute for Non-Structural Class Reinforced 
Concrete in Mow-Strip and Rip Rap Items as approved.  FRC may also be used for other Non-
Structural Class Reinforced Concrete Items as approved. 
 
Item 442:   
Use temperature Zone 1 for CVN testing. 
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Item 462; 464 and 467: 
Determine correct dimensions of structures when extending or constructing safety end treatments 
on existing structures.  
 
Item 464: 
The concrete collars and the connections of pipes to existing or proposed concrete boxes or pipe 
will not be paid for directly, but will be considered subsidiary to the various bid items. 
 
Item 471: 
Tackweld all inlet grates covers to the frame with two 1-inch welds.  Supply un-painted cast iron 
inlet grate and frame. 
 
Items 496 and 1122: 
When demolishing a structure/s that span the Waters of Texas or a designated wetland, take all 
practicable precautions to prevent debris from being discharged into the water or within the 
boundaries of the wetland.  Install Best Management Practices before demolition begins and 
maintain them during the demolition.  Remove any debris or construction material that escapes 
containment devices and are discharged into the restricted areas, before the next rain event or 
within 24 hours of the discharge. 
 
Item 502: 
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
Due to the limited existing pavement width and the rolling terrain; the contractor will need to utilize 
pilot car traffic handling for a majority of the widening and HMAC activities.  The contractor should 
perform a site visit to assess the type of traffic handling that will need to be utilized based on their 
proposed construction methods.   The use of pilot cars will need to be in accordance with the 
TMUTCD.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and dispose 
of this material when work resumes.  Backfilling pavement edges, and the materials required for 
the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets.   
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
Provide 1 shadow vehicles equipped with truck mounted attenuators as shown on the traffic 
control plan.  
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Limit lane closures along FM 156 to the hours between 8:30 am and 3:30 pm.  Work in other 
areas of the project is not restricted to this time frame.   
 
Temporary 24’’ stop line will not be required for traffic control one lane operation. 
 
Work on one side of the roadway at any location at a time unless otherwise approved by the 
Engineer. 
 
The Contactor Force Account “safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement.  
 
Item 504: 
Furnish one Field Office and a Laboratory (Type B) at the project site and one Asphalt Mix Control 
Laboratory (Type D) at the asphalt mixing plant.  No telephone will be required.   
 
Provide a 10 lb Type A, B, C fire extinguisher for each room of all facilities furnished under this 
item. 
 
Provide an all-weather parking area for state vehicles adjacent to the field office with a minimum 
size parking area of 60 ft X 40 ft and adequate security lighting. Enclose this parking area with a 
6-ft high fence and provide a lockable vehicle gate. These items are not paid for directly and 
considered subsidiary. 
 
The field office and required furnishings provided must be equivalent or better in quality to that 
utilized for the contractor’s field office. 
 
Provide a weatherproof wage board that is of sufficient size for all required paperwork. 
 
Maintain all field offices as directed by the engineer. 
 
Provide sealed bottled water, a bottled water cooler and disposable paper cups in each Lab and 
in the Field Office. 
 
Item 508:  
Testing of materials used in the construction of a temporary detour may be waived when 
approved by the Engineer. 
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Item 512: 
The Contractor will furnish pre-cast F Shape Barriers for traffic control, and remove and retain 
possession of non-permanent barriers at the end of the project.  Pre-cast F Shape Barriers must 
have drainage slots as detailed on the Concrete Safety Barrier Standards.  Submit for approval 
the type of barrier joint connection proposed for the project. 
 
Item 540: 
Furnish steel post throughout the project. 
 
Item 542: 
Existing metal beam guard fence removed from this project will become the property of the 
contractor.  The work involved in hauling this material will not be paid for directly, but will be 
considered subsidiary to this item. 
 
Item 545: 
The contractor will furnish crash cushion attenuators for traffic control, and remove and retain 
possession of the attenuators at the end of the project. 
 
Item 560: 
Photo document the condition of the existing mail boxes prior to construction.  The contractor may 
utilize the salvageable mail box materials for the installations: provided they are not damaged 
during removal or during construction, and that they meet the material requirements shown on the 
standard details. 
 
Item 585: 
Use Surface Test Type A on all intersections and driveways. 
 
Use Surface Test Type B pay adjustment schedule 2 on the travel lanes. 
 
Item 644: 
Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign support 
towers, obtain verification of all proposed locations. 
 
New signs will be installed in close proximity to the existing sign locations.  The contractor will be 
required to coordinate with the Engineer to facilitate a meeting with the sign contractor and the 
TxDOT sign personnel a minimum of three weeks in advance of sign placement so the exact 
placement of the signs can be agreed upon.  
 
Provide field galvanizing and metalizing equipment, as per Item 445, at all times and make repairs 
to galvanized surfaces according to the above specification item at intervals as directed. 
 
Base all sign support quantities for pipe and structural steel on the dimensions shown on the 
approved shop drawings or as approved in writing.  Make calculations for measurement of the 
sign support quantities from the approved shop drawing in accordance with Article 9.1 of the 
standard specifications.  Measure increases of decreases in quantities caused by changes in 
design after the shop drawings are approved as specified.  Revised quantities will be the basis for 
payment.   
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After sign supports with signs attached have been erected, wash individual units requiring 
cleaning with an approved cleaning solution to remove all grease, oil, dirt, smears, streaks, and 
other foreign particles. 
 
Removal of existing signs and supports system if required will be subsidiary to various bid items. 
 
Item 666: 
Provide Type III Glass Traffic Beads that meet the requirements of Departmental Materials 
Specifications DMS-8290. 
 
Contractor is responsible for maintaining the limits of all existing pavement markings after 
proposed construction is completed. 
 
Item 672: 
Black adhesive will be used on asphalt pavements.   
 
Item 677: 
Grinding of pavements is not allowed to eliminate pavement markings. 
 
Placement of paint or thermo is not allowed to eliminate pavement markings. 
 
Item 730: 
Mow non-paved areas within the project prior to placement of permanent vegetation.  Mow up to 
three (3) cycles per growing season. 
 
Item 1122:    
If temporary construction stream crossings are allowed under a Nationwide Permit, submit in 
writing for approval the type and location of each temporary stream crossing.  Use temporary 
bridges, timber mats, or other structurally sound and non-eroding material for temporary stream 
crossings.  A temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch nominal 
size rock.  Temporary stream crossings must not cause more than minimal changes to the 
hydraulic flow characteristics of the stream, increase flooding, or cause more than minimal 
degradation of water quality.  Remove the temporary stream crossings in their entirety and return 
the affected areas to their pre-existing elevation.  All work and materials use for temporary 
construction stream crossings will not be paid for directly but are subsidiary to pertinent Items. 
 
Provide SW3P Signs. Obtain from the Engineer a copy of the project’s completed TPDES Storm 
Water Program Construction Site Notice and signed Contractor Certification Statement.  Laminate 
the sheets and bond with adhesive to 36" X 36" plywood sign blanks.  Ensure the sheets remain 
dry.  Apply Type C Blue reflective sheeting as the background and add the text “SW3P” in 5" 
white lettering, centered at the top.  Attach the signs to approved temporary mounts and locate at 
each of the project limits just inside the right of way line at a readable height or as directed by the 
Engineer. If the sign cannot be placed outside the clear zone, it must adhere to the TMUTCD.  
SW3P signs, maintenance, and repostings (for replacement or as needed to ensure readability) 
will be subsidiary to Item 502. 
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Item 3268:  
Tack Coat is required. 
 
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, part I). 
 
Provide the engineer the opportunity to witness all mixture design tests. The Engineer may 
require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
 
Provide PG binder 70-22 in Type C mixture. 
 
Slope longitudinal faces greater than 1 ¼"To a minimum of 1:1 slope at the end of the work period 
if traffic is able to traverse the joint.  Slope transverse tapers to a minimum of 36:1 at the end of 
the workday.  Remove the taper prior to continuing the milling.   
 
Insure any flow of water is not impeded at the pavement edge or across the surface.  Added 
planing up to three feet in width outside the lines and grades of the plans, necessary to provide 
proper drainage, will be subsidiary to the bid item.   
 
At driveway locations, taper Ty B HMAC approximately ten feet onto driveway to provide assess; 
place surface TY C HMAC a minimum of 15 feet.  Butt joints will be required for the surface on 
existing surfaced driveways or as otherwise approved by the Engineer. 
 
At county road intersections, taper Ty B HMAC approximately ten feet; place surface TY C HMAC 
to right-of-way lines.  Butt joints will be required for the surface on these locations. 
 
Laydown operations for hot mix asphaltic concrete shall be performed in such a sequence that the 
center joint will be carried along without excess distance of uneven surface, not to exceed one 
day’s operation. 
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GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY                                       
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 134  BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)(314)         
               ITEM 161  COMPOST (160)                                                
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(247)        
                         (300)(310)(520)                                              
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(334)(3268)               
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)(442)                          
               ITEM 432  RIPRAP (420)(421)(427)(440)                                  
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
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              ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
              ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
              ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                        (460)(464)                                                   
              ITEM 480  CLEANING EXISTING CULVERTS                                   
              ITEM 496  REMOVING STRUCTURES (430)                                    
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
              ITEM 730  ROADSIDE MOWING                                              
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MAY, 2012)                         
              WAGE RATES                                                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL" (000--1483)                       
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                 CONTRACTS" (000--1966)                              
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)                      
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2711)        
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
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              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---030)(006---047)               
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISION  TO ITEM     8  (008---119)                          
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   132  (132---001)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   275  (275---003)                          
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---003)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---008)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   454  (454---003)                          
              SPECIAL PROVISION  TO ITEM   462  (462---015)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  8251  (8251--005)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (161)(432)(556)                                     
              ITEM 3268 DENSE-GRADED HOT-MIX ASPHALT (300)(301)(320)(520)(585)       
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
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              ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIREMENTS (316)(318)(502)(677)(678)(8094)                 
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications 

SPECIAL PROVISION 
560---001 

Mailbox Assemblies 
 

For this project, Item 560, “Mailbox Assemblies,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 560.5.  Payment is voided and replaced by the following: 
 
The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “Mailbox Installation 
(Single),” of the type specified, “Mailbox Installation (Double),” of the type specified, or 
“Mailbox Installation (Multiple),” of the type specified. This price is full compensation for 
installing mailboxes and reflectors in permanent locations, materials, equipment, labor, tools, and 
incidentals. Removing existing and temporary mailbox assemblies and installing and moving 
temporary mailbox assemblies will not be paid for directly, but will be subsidiary to pertinent 
Items. 
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