

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 8/13/2009

Control	6198-71-001
Project	RMC - 619871001
Highway	US0181
County	NUECES

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 619871001

CONTROL: 6198-71-001

COUNTY: NUECES

LETTING: 08/18/2009

REFERENCE NO: 0813

PROPOSAL ADDENDUMS

_ PROPOSAL COVER

X BID INSERTS (SH. NO.: 1-1

X GENERAL NOTES (SH. NO.: B (PLAN SHEET 2)

_ SPEC LIST (SH. NO.:

_ SPECIAL PROVISIONS:

ADDED:

DELETED:

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: PLAN SHEETS 2, 4, 5

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS

SHEET 1-1 - ADDED ITEMS 738-2006, 738-2008

CHANGED QUANTITY FOR ITEMS 738-2002, 738-2004

GENERAL NOTES

SHEET B - ADDED NOTE TO ITEM 735 "DEBRIS REMOVAL WILL REQUIRE...."

PLAN SHEETS

SHEET 2 - ADDED INDICATED NOTE TO ITEM 735

SHEETS 4 & 5 - ADDED ITEMS 738-2006, 738-2008

CHANGED QUANTITY FOR ITEMS 738-2002, 738-2004

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	735	2007		DEBRIS REMOVAL (SPOT DEBRIS) DOLLARS and CENTS	MI	200.000	1
	735	2008		DEBRIS-CNTR MEDIANS/MAINLANES-AREA (1) DOLLARS and CENTS	MI	4,102.280	2
	738	2002		CLEANING/SWEEPING (CENTER MEDIAN) DOLLARS and CENTS	MI	524.368	3
	738	2004		CLEANING/SWEEPING (OUTSIDE MAIN LANE) DOLLARS and CENTS	MI	584.168	4
	738	2006		CLEANING/SWEEPING (FRONTAGE ROAD) DOLLARS and CENTS	MI	267.720	5
	738	2008		CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) DOLLARS and CENTS	MI	180.720	6
	738	2010		CLEANING/SWEEPING (SPOT) DOLLARS and CENTS	MI	25.000	7

GENERAL NOTES:

PLANS ARE REQUIRED FOR THIS PROJECT.

General:

This contract shall commence upon the issuance of a work order by the Director of Maintenance and shall continue for 365 calendar days. This project consists of described work defined with Item 735 "Debris Removal" and Item 738 "Cleaning & Sweeping Highways", the 2004 Texas Standard Specifications, General Notes and Plans.

The contractor is to visit the site(s), make his/her own examination of the site(s) where work is to be performed. The contractor shall carefully examine these specifications and secure from the state additional information that may be essential for a clear and full understanding of the work.

All work will be scheduled and directed by the following named Roadway Maintenance Supervisor.

Jim Jennings
844 North Padre Island Drive
Corpus Christi, TX 78406
361-289-1400

The contractor must realize that each contract is separate from other contracts. In the event the contractor is awarded multiple contracts, he/she shall be sufficiently staffed to concurrently pursue required mowing operations on any or all contracts he/she may have at the same time.

The contractor shall procure all permits and licenses, which are to be issued to the Contractor by the city and/or county.

The Engineer shall determine the schedule for all roadways to be cleaning and swept. Any alterations of this schedule shall be as directed by the Engineer.

Work will not be permitted when, in the opinion of the Engineer, impending bad weather or heavy traffic may impair the quality of work, or the safety of the traveling public.

Nighttime work shall be permitted from Monday - Thursday.

Each crew working under this contract shall have an English-speaking foreman.

The Contractor's attention is called to the fact that there may be other Contractors operating within and adjacent to the limits of this project. It will be the responsibility of the Contractor on

County: NUECES

Control: 6198-71-001

Highway: US 181

this project to become familiar with the plans for all adjacent contracts and coordinate his/her work to minimize interruptions or delays to their operations.

Item 2:

This project **includes** plan sheets that are not part of the bid proposal.

View plans on-line or download from the web at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.htm> .

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.dot.state.tx.us/gsd/plans/companies.htm>

Item 8:

Working days will be computed and charged in accordance with Article 8.3.A.5 Calendar Day.

Item 502:

Any changes to the traffic control plan will require two (2) weeks notice in writing and written approval by the Engineer.

Traffic control shall not be paid for directly, but shall be considered subsidiary to the bid items.

Shadow vehicles with truck mounted attenuators are required at all times for sweeping equipment.

Item 735:

Provide a trash truck that has an enclosed bed which is accessible on all sides. No trailers will be allowed. Debris collected will be taken to the Corpus Christi Maintenance yard at 844 North Padre Island Drive during normal business hours.

Response time for spot debris removal will be 2 hours from verbal notification. Payment will be for actual roadbed miles where debris is removed with the minimum per callout being as defined in item 735.

Debris removal for Tracts 1 & 2 will be performed five days a week Monday through Friday during daytime hours.

Debris removal will require two trucks at all times, one trash truck and one truck mounted attenuator.

Item 738:

In the event that aggregate is placed on roadways as part of a deicing operation, the Contractor shall be required to remove all aggregate from the roadway. This work shall be considered incidental to Item 738 “Cleaning and Sweeping Highways”.

Sweeping equipment must have a dirt hopper with a capacity of no less than 5 cubic yards.

In the event that a cycle may not be completed due to construction activities, the Engineer may direct that a partial payment will be paid. The amount paid will be prorated based on the amount of work (lane miles cleaned and swept) completed on the subject cycle. There shall be no additional compensation due the Contractor when this occurs.

For further clarification the description of Outside Main Lane Cleaning and Sweeping is supplemented by the following: An area comprising the entire outside lane or right-hand bridge shoulders regardless of width, all intersecting streets and/or driveways to the right of way line, **to the end of radii**, or as shown on plans and all structures in both directions of travel.

Response time for spot cleaning/sweeping will be 24 hours from verbal notification. Payment will be for actual roadbed miles where cleaning/sweeping is performed with the minimum per callout being as defined in item 738.