

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 9/05/2008

Control	0523-01-026
Project	STP 2009(039)
Highway	FM 1098
County	WALLER

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2009(039)

CONTROL: 0523-01-026

COUNTY: WALLER

LETTING: 09/10/2008

REFERENCE NO: 0905

PROPOSAL ADDENDUMS

PROPOSAL COVER

X BID INSERTS (SH. NO.: 3 OF 3.

)

GENERAL NOTES (SH. NO.:

)

X SPEC LIST (SH. NO.: 2 OF 2.

)

X SPECIAL PROVISIONS:

ADDED: 672---034

DELETED: 672---032

SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: SEE CHANGES BELOW.

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

PROPOSAL:

SPEC LIST & BID INSERTS -

REPLACED SPECIAL PROVISION 672---032 WITH SPECIAL PROVISION 672---034.

PLANS:

PLAN SHEET 12 (E & Q SHEET) -

REPLACED SPECIAL PROVISION 672---032 WITH SPECIAL PROVISION 672---034.

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	134	2001		BACKFILL (TY A) DOLLARS CENTS and	STA	100.000	1
	150	2002		BLADING DOLLARS CENTS and	HR	100.000	2
	318	2002		A-R BINDER (TYPE III) DOLLARS CENTS and	TON	191.450	3
	318	2066		AGGR(TY-PB GR-4 SAC-A) DOLLARS CENTS and	CY	893.580	4
	351	2008		FLEXIBLE PAVEMENT STRUCTURE REPAIR(12") DOLLARS CENTS and	SY	650.000	5
	500	2001	005	MOBILIZATION DOLLARS CENTS and	LS	1.000	6
	502	2001	033	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS CENTS and	MO	1.000	7
	662	2001		WK ZN PAV MRK NON-REMOV (W) 4" (BRK) DOLLARS CENTS and	LF	90.000	8
	662	2004		WK ZN PAV MRK NON-REMOV (W) 4" (SLD) DOLLARS CENTS and	LF	39,790.000	9
	662	2012		WK ZN PAV MRK NON-REMOV (W) 8" (SLD) DOLLARS CENTS and	LF	175.000	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	662	2014		WK ZN PAV MRK NON-REMOV (W) 12" (SLD) DOLLARS and CENTS	LF	60.000	11
	662	2016		WK ZN PAV MRK NON-REMOV (W) 24" (SLD) DOLLARS and CENTS	LF	138.000	12
	662	2023		WK ZN PAV MRK NON-REMOV (W) (RR XING) DOLLARS and CENTS	EA	1.000	13
	662	2030		WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) DOLLARS and CENTS	LF	3,300.000	14
	662	2032		WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) DOLLARS and CENTS	LF	27,022.000	15
	662	2039		WK ZN PAV MRK NON-REMOV (Y) 24" (SLD) DOLLARS and CENTS	LF	905.000	16
	666	2003		REFL PAV MRK TY I (W) 4" (BRK)(100MIL) DOLLARS and CENTS	LF	90.000	17
	666	2036		REFL PAV MRK TY I (W) 8" (SLD)(100MIL) DOLLARS and CENTS	LF	175.000	18
	666	2042		REFL PAV MRK TY I (W) 12"(SLD)(100MIL) DOLLARS and CENTS	LF	60.000	19
	666	2048		REFL PAV MRK TY I (W) 24"(SLD)(100MIL) DOLLARS and CENTS	LF	138.000	20
	666	2084		REFL PAV MRK TY I(W)(RR XING) (100MIL) DOLLARS and CENTS	EA	1.000	21

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	666	2105		REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) DOLLARS and CENTS	LF	3,300.000	22
	666	2111		REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) DOLLARS and CENTS	LF	27,022.000	23
	666	2132		REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) DOLLARS and CENTS	LF	905.000	24
	672	2010	034	REFL PAV MRKR TY I-A DOLLARS and CENTS	EA	1,220.000	25
	672	2012	034	REFL PAV MRKR TY I-C DOLLARS and CENTS	EA	21.000	26
	672	2015	034	REFL PAV MRKR TY II-A-A DOLLARS and CENTS	EA	393.000	27
	8020	2003		REF PROF PAV MRK TY I(W)4"(SLD)(100MIL) DOLLARS and CENTS	LF	39,790.000	28

CONTROL : 0523-01-026
PROJECT : STP 2009(039)
HIGHWAY : FM 1098
COUNTY : WALLER

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 134 BACKFILLING PAVEMENT EDGES (168)(247)(300)(314)
ITEM 150 BLADING
ITEM 318 HOT ASPHALT-RUBBER SURFACE TREATMENTS (210)(300)(302)
(520)
ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)
(263)(275)(276)(292)(310)(316)(330)(334)(340)
ITEM 500 MOBILIZATION
ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING (6078)
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS
ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)
ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)
ITEM 672 RAISED PAVEMENT MARKERS (677)(678)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1002)
SPECIAL PROVISION "PARTNERING" (000---002)
SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)
SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID

CONSTRUCTION" (000---461)

SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)

SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1001)

SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
(000---009)

SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)

SPECIAL PROVISION TO ITEM 1 (001---005)

SPECIAL PROVISION TO ITEM 2 (002---013)

SPECIAL PROVISION TO ITEM 3 (003---026)

SPECIAL PROVISION TO ITEM 4 (004---012)

SPECIAL PROVISION TO ITEM 5 (005---004)

SPECIAL PROVISION TO ITEM 6 (006---030)

SPECIAL PROVISIONS TO ITEM 7 (007---213) (007---445)

SPECIAL PROVISION TO ITEM 8 (008---084)

SPECIAL PROVISIONS TO ITEM 9 (009---009) (009---015)

SPECIAL PROVISION TO ITEM 247 (247---020)

SPECIAL PROVISION TO ITEM 260 (260---001)

SPECIAL PROVISION TO ITEM 500 (500---005)

SPECIAL PROVISION TO ITEM 502 (502---033)

SPECIAL PROVISION TO ITEM 506 (506---010)

SPECIAL PROVISION TO ITEM 672 (672---034)

SPECIAL SPECIFICATIONS:

ITEM 6078 PORTABLE CHANGEABLE MESSAGE SIGNS

ITEM 8020 REFLECTORIZED PROFILE PAVEMENTMARKINGS (662) (666) (677)
(678)

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

SPECIAL PROVISION

672---034

Raised Pavement Markers

For this project, Item 672, “Raised Pavement Markers,” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 672.2. Materials, Section B. Adhesives is supplemented by the following:

- The Contractor may propose alternate adhesive materials for consideration and approval by the Engineer.

Article 672.3. Construction. The sixth paragraph is voided and replaced by the following:

Use the following adhesive materials for placement jiggle bar tile, reflectorized pavement markers, and traffic buttons unless otherwise shown on the plans:

- standard or flexible bituminous adhesive for applications on bituminous pavements.
- epoxy adhesive or flexible bituminous adhesive for applications on hydraulic cement concrete pavements.

Use epoxy adhesive for plowable reflectorized pavement markers.

Article 672.3. Construction is supplemented by the following:

Provide a 30-day performance period that begins the day following written acceptance for each separate location. The date of written acceptance will be the last calendar day of each month for the RPMs installed that month for the completed separate project locations. This written acceptance does not constitute final acceptance.

Replace all missing, broken or non-reflective RPMs. Visual evaluations will be used for these determinations. Upon request, the Engineer will allow a Contractor representative to accompany the Engineer on these evaluations.

The Engineer may exclude RPMs from the replacement provisions of the performance, provided the Engineer determines that the failure is a result of causes other than defective material or inadequate installation procedures. Examples of outside causes are extreme wear at intersections, damage by snow or ice removal, and pavement failure.

Replace all missing or non-reflective RPMs identified during the performance period within 30 days after notification. The end of the performance period does not relieve the Contractor from the performance deficiencies requiring corrective action identified during the performance period.

Article 672.5. Payment is supplemented by the following:

No additional payment will be made for replacement of RPMs failing to meet the performance requirements.

RPMs INSTALLATION RECORD

The 30 day performance period begins the day after written acceptance for each separate location. The date of written acceptance will be the last calendar day of each month for the RPMs installed that month for the completed separate project locations.

COUNTY HIGHWAY	CONTROL PROJECT	LIMITS FROM LIMITS TO	MONTH/YR OF INSTALLATION

Contractor signature _____

Date

Department signature _____

Date