NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 8/01/2013

Control 0912-31-224
Project STP 2009(103)M M
Highway CR

County BRAZORIA

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: STP 2009(103) W CONTROL: 0912-31-224
COUNTY: BRAZORI A
LETTI NG 08/06/ 2013
REFERENCE NO 0801
PROPCSAL ADDENDUMS
PROPCSAL COVER
Bl D I NSERTS (SH. NO.:
GENERAL NOTES (SH. NO.:

X SPEC LI ST (SH. NO.: 3-4
X SPECI AL PROVI Sl ONS:
ADDED: 000--2803
DELETED: 000--2790

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS 10, 11, 97, 104- 107, 110 & 113.

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PLAN SHEETS:

SHEETS 10, 11, 97, 104- 107, 110: REVI SED DI MENTI ONS OF PROPOSED TYPI CAL
SECTI ONS AND PLAN & PRCFI LE.

SHEET 113: REVI SED DI MENTI ONS OF M SCELLANEOUS ROADWAY DETAI LS.

SPECI FI CTI ON LI ST:
SHEET 3-4: REVISED SP 000-2790 TO SP 000-2803.




CONTROL : 0912- 31- 224
PRQJECT : STP 2009(103) MM
H GHAWAY : CR

COUNTY BRAZORI A

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT

ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 105
| TEM 110
| TEM 132
| TEM 161
| TEM 162
| TEM 164
| TEM 166
| TEM 168
| TEM 260

| TEM 276

| TEM 292
| TEM 305

| TEM 360
| TEM 400

| TEM 401
| TEM 402
| TEM 416
| TEM 420

| TEM 432
| TEM 450

| TEM 460

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS
PREPARI NG RI GHT OF WAY (103)

REMOVI NG CONCRETE

REMOVI NG STABI LI ZED BASE AND ASPHALT PAVEMENT

EXCAVATI ON (132)

EMBANKVENT (100) (204) (210) ( 216) (400)

COVPOST (160)

SODDI NG FOR EROSI ON CONTROL ( 166) (168)

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

FERTI LI ZER

VEGETATI VE WATERI NG

LI ME TREATMENT ( ROAD-M XED) (105) (132) (204) (210) (216)
(247) (300) (310) ( 520)

CEMENT TREATMENT ( PLANT-M XED) (204) (210) (216) ( 247) ( 300)
(310) (520)

ASPHALT TREATMENT ( PLANT-M XED) (300) (301) (320)(520) (585)
SALVAG NG, HAULI NG, AND STOCKPI LI NG RECLAI MABLE ASPHALT
PAVENMENT

CONCRETE PAVEMENT (300) (420) (421) (438) (440) (529) (585)
EXCAVATI ON AND BACKFI LL FOR STRUCTURES (132) (401) (420)
(421)

FLOMABLE BACKFILL (421)

TRENCH EXCAVATI ON PROTECTI ON

DRI LLED SHAFT FOUNDATI ONS (420) (421) (440) (448)

CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

RI PRAP (247) (420) (421) (427) (431) (440)

RAI LI NG (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

CORRUGATED METAL PI PE (400) (445) (476)




| TEM 462

| TEM 464
| TEM 465
| TEM 466
| TEM 467

| TEM 471
| TEM 496
| TEM 500
| TEM 502
| TEM 504
| TEM 508
| TEM 529

| TEM 530

| TEM 531
| TEM 560
| TEM 618
| TEM 620
| TEM 621
| TEM 624
| TEM 628
| TEM 636
| TEM 644

| TEM 662
| TEM 666
| TEM 672
| TEM 677

| TEM 678
| TEM 680

| TEM 681
| TEM 682
| TEM 684
| TEM 685

| TEM 686

| TEM 687
| TEM 730
| TEM 734
| TEM 740
| TEM 760

SPECI AL PROVI S| ONS:

CONCRETE BOX CULVERTS AND STORM DRAI NS (400) (420) (421)
(424) (440) (464) (476)

REI NFORCED CONCRETE Pl PE (400) ( 476)

MANHOLES AND | NLETS (400) (420) (421) (440) (471)

HEADWALLS AND W NGWALLS (400) (420) (421) (430) ( 440) ( 464)
SAFETY END TREATMENT (400) ( 420) (421) ( 430) (432) (440) ( 445)
(460) (464)

FRAMES, GRATES, RINGS, AND COVERS (441) (445) (448)
REMOVI NG STRUCTURES ( 430)

MOBI LI ZATI ON

BARRI CADES, S| GNS, AND TRAFFI C HANDLI NG

FI ELD OFFI CE AND LABORATORY

CONSTRUCTI NG DETOURS

CONCRETE CURB, GUTTER, AND COMBI NED CURB AND GUTTER (360)
(420) (421) (440)

| NTERSECTI ONS, DRI VEWAYS, AND TURNOUTS (247) (260) ( 263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) ( 440)

SI DEWALKS (104) (360) (420) ( 421) ( 440) (530)

MAI LBOX ASSEMBLI ES

CONDUI T (400) ( 445) (476) (622)

ELECTRI CAL CONDUCTORS

TRAY CABLE

GROUND BOXES (420) (421) (432) (440) (618) (620)

ELECTRI CAL SERVI CES (441) (445) (449) (618) (620) (627) (656)
ALUM NUM SI GNS ( 643)

SMVALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) (440)
(441) (442) (445) (634) (636) (643) ( 656)

WORK ZONE PAVEMENT MARKI NGS ( 666) (668) (672) (677)
REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
RAI SED PAVEMENT MARKERS (677) (678)

ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS ( 300)
(302) (316)

PAVEMENT SURFACE PREPARATI ON FOR MARKI NGS (677)

| NSTALLATI ON OF HI GHWAY TRAFFI C SI GNALS ( 610) ( 625) (627)
(634) (636) (656)

TEMPORARY TRAFFI C SI GNALS (628) ( 680)

VEHI CLE AND PEDESTRI AN S| GNAL HEADS

TRAFFI C SI GNAL CABLES

ROADS| DE FLASHI NG BEACON ASSEMBLI ES (441) (442) ( 445) ( 449)
(656) (687) (4003)

TRAFFI C SI GNAL POLE ASSEMBLI ES (STEEL) (416) (421)(441)
(442) (445) (449)

PEDESTAL POLE ASSEMBLI ES (445) (449) (656) (4003)

ROADSI DE MOW NG ( 421)

LI TTER REMOVAL

GRAFFI TI REMOVAL AND ANTI - GRAFFI TI
CLEANI NG AND RESHAPI NG DI TCHES

COATI NG (427) (446)

SPECI AL PROVI SIONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON VWHEREVER | N CONFLI CT THEREW TH.




REQUI RED CONTRACT PROVI SI ONS, FEDERAL- Al D CONSTRUCTI ON CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' ( 000--2329)

SPECI AL PROVI SI ON "NOTI CE TO ALL BI DDERS" (000---003)

SPECI AL PROVI SI ON " NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000---004)

SPECI AL PROVI SI ON " STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUN TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" (000- - - 006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"

(000- - - 009)
SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON “NOTI CE OF CHANGES TO U.S. DEPARTMENT OF LABCR
REQUI RED PAYROLL | NFORMATI ON' (000- - 1483)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES" (000- - 2332)

SPECI AL PROVI SI ON " O\- THE- JOB TRAI NI NG PROGRAM' ( 000- - 1676)

SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL Al D
CONTRACTS" ( 000- - 1966)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS' (000--2711)
(000- - 2803)

SPECI AL PROVI SI ON * NONDI SCRI M NATI ON'  ( 000- - 2607)

SPECI AL PROVI SION  TO | TEM 1 (001---015)

SPECI AL PROVI SION  TO | TEM 2 (002---017)

SPECI AL PROVI SION  TO | TEM 3 (003---033)

SPECI AL PROVI SION  TO | TEM 4 (004---017)

SPECI AL PROVI SION  TO | TEM 5 (005---004)

SPECI AL PROVI SION  TO | TEM 6 (006- --030)

SPECI AL PROVI SION  TO | TEM 7 (007---918)

SPECI AL PROVI SI ONS TO | TEM 8 (008---006) (008---013) (008- - - 086)
(008- - - 119)

SPECI AL PROVI SI ONS TO | TEM 9 (009- - - 009) (009- - - 015) ( 009- - - 016)

SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

|
| TOITEM 100 (100---002)
|
|
|
|
|
|
|
|
|

SPECI AL PROVI S|
|
|
|
|
|
|
|
|
|
|
|

TOITEM 161 (161---006)
TOITEM 164 (164---002)
TOITEM 166 (166---001)
TO ITEM 247 (247---033)
TOITEM 260 (260---003)
TOITEM 275 (275---003)
TOITEM 300 (300---039)
TOITEM 302 (302---010)
TOITEM 316 (316---016)
TOITEM 318 (318---010)
TOITEM 330 (330---001)
TO ITEM 340 (340---003)
TOITEM 360 (360---003)
TOITEM 416 (416---001)
TO ITEM 420 (420---002)
TO ITEM 421 (421---035)
TO ITEM 424 (424---003)
TO ITEM 431 (431---001)
TO ITEM 440 (440---006)
TO ITEM 441 (441---008)
TO ITEM 442 (442---016)

SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S




SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

TO ITEM 448 (448---002)
TO ITEM 450 (450---001)
TO ITEM 462 (462---015)
TO ITEM 464 (464---006)
TO ITEM 465 (465---001)
TOITEM 476 (476---003)
TOITEM 500 (500---011)
TOITEM 502 (502---033)
TOITEM 530 (530---006)
TOITEM 560 (560---001)
TOITEM 610 (610---015)
TOITEM 620 (620---001)
TO ITEM 624 (624---014)
TOITEM 628 (628---003)
TOITEM 636 (636---014)
TO ITEM 643 (643---001)
TOITEM 672 (672---034)
TOITEM 681 (681---002)
TOITEM 682 (682---003)
TOITEM 685 (685---014)
TOITEM 687 (687---004)
TOITEM 730 (730---009)
TO ITEM 734 (734---002)
TO ITEM 740 (740---001)
TO SPECI AL SPECI FI CATION | TEM 1122 (1122--001)
TO SPECI AL SPECI FI CATION | TEM 6266 (6266--017)

SPECI AL SPECI FI CATI ONS:

| TEM 1122 TEMPORARY EROCSI ON, SEDI MENTATI ON, AND ENVI RONMVENTAL
CONTROLS (161) (432) (556)

| TEM 3268 DENSE- GRADED HOT- M X ASPHALT

| TEM 4003 SCREW | N TYPE ANCHOR FOUNDATI ONS (441) (442) ( 445)

| TEM 4036 SOUND WALLS

| TEM 6007 REMOVI NG TRAFFI C S| GNALS

| TEM 6266 VI DEO | MAG NG VEH CLE DETECTI ON SYSTEM

| TEM 8317 BATTERY BACK- UP SYSTEM FOR S| GNAL CABI NETS

| TEM 8355 CAMERA POLE STRUCTURE W TH CABI NETETWORK VI DEO SYSTEM

| TEM 8777 LED ROADWAY | LLUM NATI ON

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT |S TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, |IF ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications CSJ 0912-31-224

SPECIAL PROVISION

000--2803
Important Notice to Contractors

As of July 06, 2013, utilities within the project limits have not been cleared. The Department
anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these
obstructions will be performed by their owners. Estimated clearance dates are not anticipated to
interfere with the Contractor’s operations. In the event the clearance dates are not met, requests
for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the

Engineer.

UTILITY
. . . Estimated Effect on
Utility Owner Approximate Location Clearance Date Construction
CenterPoint — 6” | Sta 93+85(72°LT) to \E:Vgrglt(rﬁ]cgi;gay
Gas 147+30(72°LT) A areas.
CenterPoint — 4” | Crossing @ Sta 98+40 to run Contractor may
. A work in other
Gas east on south side of SH 6
areas.

. . Contractor may
CenterPoint — 6 Sta 175+20 Tee off to west A work in other
Gas

areas.
CenterPoint — 6” | Sta 147+30(72°LT) to Sta Conlir.acm[]may
Gas 192+90(47°LT) A work in other
areas.

fs Contractor may
CenterPoint Crossing @ Sta 147+30 to East | A work in other
Gas

areas.
CenterPoint - , Contractor may
Overhead Power gi%fgg L;%(:‘L#T) to Sta C work in other
Line ( ) areas.
CenterPoint — Contractor may
Overhead Power Sta 98+90 Tee West Along C work in other

. South Side of SH 6

Line areas.

1-8

000--2803
07-13



CenterPoint -
Overhead Power
Line

Sta 101+10 Tee West Along
North Side of SH 6

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 111+70 Tee West (14°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 116+90 Tee West (14°’LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 119+50 Tee West (12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 129+50 Tee West (12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 135+90 Tee West (10°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 138+60 Tee West (11°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 140+10 Tee West (12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 144+50 Tee West (11°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 148+60 Tee West, Tee East
(12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 149+00 Tee East (12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 153+80 Tee West (14°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 160+90 Tee East (14’LT)

Contractor may
work in other
areas.
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CenterPoint -
Overhead Power
Line

Sta 170450 Tee West (15°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 172+90 Tee West, Tee East
(16°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 175+30 Tee West (15°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 177+70 Tee East (14°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 179+35 Tee West Along
South Side Mars Dr (15°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 180+70 Tee West, Tee East,
3 Service Poles East (9°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 183+20 Tee West (1’RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 184+20 Tee West (5’RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 187+10 Tee West (12°RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 188+70 Crossing CR 58

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 191+80 Tee West (11°’RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 194+70 Tee West, Tee East
(13°’RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 197+60 Tee West (11°RT)

Contractor may
work in other
areas.
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CenterPoint -
Overhead Power
Line

Sta 198+90 Tee East (11°’RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 200+40 Tee West (5’RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 203+40 to 212+10 Tee
West, Tee East, Second
Parallel (5°’RT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 204+60 Tee East (9°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 206+30 Tee West, Tee East
(11°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 209+20 Tee West (10°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 210+40 Tee East (11°’LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 214+60 Tee West (11°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 219+60 Tee West (12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 224+60 Tee West (12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 229+60 Tee West 12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 232+10 DoubleTee West
(12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 232+80 Tee West (11°LT)

Contractor may
work in other
areas.
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CenterPoint -
Overhead Power
Line

Sta 234+60 Tee West (12°LT)

Contractor may
work in other
areas.

CenterPoint -
Overhead Power
Line

Sta 241+20 Tee West along
South Side CR894 (14°LT)

Contractor may
work in other
areas.

Sta 101+30 to Sta 191+80 3

Contractor may

AT&T lines (13°LT to 8’LT; 21°LT to work in other
3’RT; 29°LT to 11°RT) areas.
Contractor may
AT&T Sta,110+95 SBC Pedestal work in other
(15°LT) areas.
Contractor may
AT&T Sta,111+70 SBC Pedestal work in other
(15°LT) areas.
Contractor may
AT&T Sta,115+85 SBC Pedestal work in other
15°LT) areas.
Contractor may
AT&T Sta,119+45 SBC Pedestal work in other
(14°LT) areas.
Contractor may
AT&T Sta 140+10 '!'ee West, SBC work in other
Pedestal (67°LT) areas
Contractor may
AT&T Sta,148+70 SBC Pedestal work in other
(10°LT) areas.
Contractor may
AT&T Sta 153+80 Tee West, SBC work in other
Pedestal (13’LT) areas
Contractor may
AT&T Sta 162+50 Tel. Box (88°LT) work in other
areas.
Contractor may
AT&T Sta 175+10 Tel. Box (112°LT) work in other
areas.
Contractor may
AT&T Sta 177+60 Tel. Box (16°LT) work in other

areas.
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Contractor may

AT&T Sta 179+90 Tel. Box (14’LT) work in other
areas.
Contractor may
Sta 190+10 to Sta 191+80 i
AT&T (47°LT to 48°LT)) 1 line o other
Contractor may
AT&T Sta,190+10 SBC Pedestal work in other
(47’LT) areas.
AT&T Sta 191+80 2 lines crossing, 2 \(,:Vg?;irﬁ,cg[,gay
SBC Pedestals (47°LT; 48°LT) areas
Sta 191+80 to Sta 247+00 3 Contractor may
AT&T lines (32’LT to 54,LT; 40°LT work in other
to 62°LT; 47°LT to 70°LT) areas.
Contractor may
AT&T Sta,192+90 SBC Pedestal work in other
(39°LT) areas.
Contractor may
AT&T Sta,193+50 SBC Pedestal work in other
(50°LT) areas.
Contractor may
AT&T Sta,194+60 SBC Pedestal work in other
(50°LT) areas.
Contractor may
AT&T Sta,198+80 SBC Pedestal work in other
(12°RT) areas.
Contractor may
AT&T Sta,199+30 SBC Pedestal work in other
(55°LT) areas.
Contractor may
AT&T Sta’208+10 SBC Pedestal work in other
(86°LT) areas.
Contractor may
AT&T Sta,215+10 SBC Pedestal work in other
(86°LT) areas.
Contractor may
AT&T Sta 215+40 SBC Pedestal work in other

(84°LT)

areas.
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Sta 216+40 Tee East, SBC

Contractor may

AT&T Pedestal (10°LT) \;vroe;t nother
Contractor may
AT&T Sta,220+20 SBC Pedestal work in other
(77°LT) areas.
Contractor may
AT&T Sta,222+40 SBC Pedestal work in other
(82°LT) areas.
Contractor may
AT&T Sta,227+60 SBC Pedestal work in other
(74°LT) areas.
Contractor may
AT&T Sta,227+90 SBC Pedestal work in other
(79°LT) areas.
Contractor may
AT&T Sta,230+50 SBC Pedestal work in other
(10°RT) areas.
Contractor may
AT&T Sta,230+80 SBC Pedestal work in other
(80°LT) areas.
Contractor may
AT&T Sta,232+85 SBC Pedestal work in other
(72°LT) areas.
Contractor may
AT&T Sta,234+80 SBC Pedestal work in other
(71°LT) areas.
Contractor may
AT&T Sta,241+05 SBC Pedestal work in other
(69°LT) areas.
Contractor may
AT&T Sta,241+60 SBC Pedestal work in other
(76°LT) areas.
Contractor may
AT&T Sta 101+35 Crossing SH 6 work in other
areas.
Contractor may
Verizon Sta 92+30 GTE Pedestal (6°LT) work in other

areas.
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Contractor may
Verizon Sta 92+50 GTE Pedestal (7°LT) | B work in other
areas.

Contractor may
Verizon Sta 96+45 GTE Pedestal (8°’LT) | B work in other
areas.

Sta 98+85 Verizon Pedestal Contractor may

Verizon X B work in other
(TLT) areas.

Comcast — Contractor may

Overhead Fiber | Sta 101+30 - Sta 188+80 D work in other

Optic areas.

Comcast — Contractor may

Overhead Fiber | CR 58 D work in other

Optic areas.

A. Adjustment to be complete by August 30, 2013.

B. Adjustment to be completed within 30 days after the Right of Way is cleared and staked and
company is notified in writing by Contractor.

C. Adjustment to be completed by September 16, 2013.

D. Adjustment to be completed within 30 days after Item C.
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