NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 8/06/2010

Control 3075-02-009
Project C 3075-2-9
Highway  SH 239
County REFUGIO

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

GENERAL NOTES:

Find for your information and convenience tools such as forms, software, materials, and
various other  Contractor information provided by the Department at
http://www.dot.state.tx.us/business/. Please note that these tools are updated periodically
and your attention is directed to the latest edition.

Saw cut the existing pavement to ensure a neat transverse and/or longitudinal line to assure a
smooth tie-in with new pavement. The work performed will not be measured or paid for
directly, but will be subsidiary to pertinent Items.

Sweep, clean and remove any construction waste, surplus materials or debris from the
roadway and right of way at the end of each day unless otherwise approved. The work
performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Promptly pick up and properly dispose of paper and other materials used for joints.

In the event of a called evacuation, emergencies, impending adverse weather or as directed,
do not perform any work without written authorization. The District reserves the right to
suspend all work in support of evacuations or emergencies occurring from other parts of the
state. Any work performed, other than work directed by the Department, is unauthorized
work in accordance with Item 5.

All pavement markings shall be in accordance with the latest edition of Texas MUTCD.

The asphalt season for the placement of asphalt surface courses is March 15 to November 15
unless otherwise approved.

Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.
Use 3” letters or numbers. Use stain and color as approved. Paint will not be permitted.
Locate the NBI number on the outside beam immediately adjacent to the abutment on the
downstream end, on the outside headwall upper right-hand corner, or as directed. The work
performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

ITEM 2

It is recommended that prospective bidders examine the specified work locations with the
Engineer to view the nature of the work, the need for close coordination with the various
utilities, the traffic control considerations, and other factors influencing the prosecution of
the work.

ITEMS

The responsibility for the construction surveying on this contract will be in accordance with
Item 5.6.C, “Method C”.

Field verify all dimensions and notify Engineer prior to initiating any work.

Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B. Refer to
Item 4.3 for consideration of differing site conditions.

Establish and mark the location of existing standard pavement markings including but not
limited to edge lines, transitions, passing and no passing zones, gore areas, etc.

Verify the locations of utilities, underground or overhead, shown within the limits of the
right-of-way. Contact the utility companies for locations. Adhere to OSHA Standards when
working within the vicinity of overhead power lines. Coordinate with the utility companies
and notify the Engineer of any possible conflicts. The work performed will not be measured
or paid for directly, but will be subsidiary to pertinent Items.

ITEM7

The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or
paid for directly, but will be subsidiary to pertinent Items.

The total disturbed area for this project is 5.3 acres. The disturbed area in this project, all
project locations in the Contract, and Contractor project specific locations (PSLs), within 1
mile of the project limits, for the Contract will further establish the authorization
requirements for storm water discharges. The Department will obtain an authorization to
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for
the construction activities shown on the plans. The Contractor is to obtain any required
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

authorization from the TCEQ for any Contractor PSLs for construction support activities on
or off ROW. When the total area disturbed for all projects in the Contract and PSLs within
1 mile of the project limits exceeds 5 acres, provide a copy of the Contractor NOI for PSLs
on the ROW to the Engineer.

Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material
source areas resulting from this project.

When working at street, farm-to-market, state highway, and county road intersections,
schedule work to minimize intersection closures. During nonworking hours, all public road
intersections will be open to the traveling public.

ITEM 8

A proposed critical path method of work utilizing the Arrow Diagram or Bar Chart Method,
updated monthly is required. Submit (2) two 11” x 17” hard copies and an electronic file of
the original or updated progress schedule. Submit the original progress schedule seven (7)
days before the Preconstruction Conference.

Submit an updated progress schedule as directed to show proposed major changes, changes
affecting compliance with the contract requirements, or changes affecting the critical
path/controlling item of work.

Working days will be computed and charge in accordance with Article 8.3.A.4, “Standard
Workweek”.

ITEM9

Submit the approved forms to request compensation for material-on-hand (MOH) at least
three (3) working days prior to the end of the month. Include any requests from
subcontractors, suppliers, or fabricators.

ITEM 134

Use backfill material with a plasticity index (PI) ranging from 15 to 35. Notify the Engineer
of the proposed material sources and of changes to material sources. The Engineer may
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009
Highway: SH 239

sample and test project materials at any time before compaction throughout the duration of

the project to assure specification compliance.

Manipulate and compact backfill material in accordance with Item 132.3.D.1, “Ordinary
Compaction”. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Windrow the existing topsoil and grass along the edge of the grading operations or as
directed. After grading operations are completed, spread the topsoil and grass uniformly on

all slopes and ditch lines. The work performed will not be measured or paid for directly, but
will be subsidiary to pertinent Items.

ITEM 164

Do not cover seeds with more than 0.25 inch of topsoil. Do not use light disking as a
method to cover seeds with topsoil. Roll seeds with a corrugated roller.

Restore and seed areas not shown in the plans disturbed by the Contractor’s operations. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Notify the Engineer of the unavailability of any seed mix. Make changes to the seed mix as
approved.

ITEM 166

Fertilize all areas of the project to be seeded or sodded.

Furnish and apply the complete fertilizer with an analysis of 16-8-8 at a rate of 60 LB of
nitrogen per acre.

ITEM 168

Water all areas of the project to be seeded or sodded at a rate of 0.25 inch per week for three
months or 26 mega-gallons per acre per month for three months or as directed.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

Distribute water to only those areas shown in the plans or as directed. Excessive overspray
will not be permitted.

Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as
directed. Apply water in a manner to ensure adequate moisture but not to erode the soil in-
place. During periods of adequate moisture, mechanical watering may not be required as
approved. Upon final stabilization, the Engineer may require to continue watering as
specified for a period not to exceed 30 days.

The Basis of Estimate below establishes the approximate quantity of water required to
complete the 90-day watering cycle:

Rate Water (Gal/Acre/Month) | Area (Acre) | Total (Gallons/Acre/3 Months)
0.25 inch/week 26,000 1 78,000
ITEM 247

When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the
plans.

Conform to the following flexible base requirements:

Table 1: Material Requirements

PERCENT RETAINED E\BIYAEL-II—_ SOIL CONSTRAINTS
ITEM | DESCRIPTION 1 MILL L Pl Pl
2 3/4" 1/2 #4 #40 MAX MAX | MIN MAX
FL BS (CMP IN
247 | PLC)(TYDGR | O - 20-60| 40-75 | 60-85 *45 - - 10
4)(FNAL POS)
* The maximum increase in material passing the no. 40 sieve is not to exceed 20.

For Table 1, “Material Requirements” there is no minimum plasticity index (P1) required for
Ty D, Gr 4.

If the flexible base comes from a stockpile, test the stockpile before delivery to the project.
Build the stockpile in lifts not to exceed 2 feet and in a manner as to obtain a minimum
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

working face of not less than 10 feet and a maximum working face of not more than 20 feet.
Final acceptance of flexible base material will be from tests made from windrow sample
and/or the stockpile.

The Engineer may accept material during stockpile operations, from completed stockpiles,
or windrows. The Engineer will select any of these locations or any combination thereof
with the provision that at least one out of ten consecutive samples will be taken at the
project site.

If the Contractor elects to use crushed concrete it shall be stabilized with 3% cement by
weight. This cement will not be paid for directly but shall be considered subsidiary.

For this project Test Method Tex-117 shall conform to the following minimum compressive
strength requirements:

Lateral Pressure Triaxial Strength
15 psi 175 psi

ITEM 275

Cure or cure and prime flexible base by applying an asphalt material. Reference the General
Note for Item 310, “Prime Coat” for rates of application.

Cement and/or asphalt stabilized base may be encountered in the existing pavement
structure. Pulverize or scarify the existing material after shaping so that 100% passes a 2-
1/2 inch sieve.

Use a mechanical mixer to mix the cement with the existing base material.

The three (3) day curing period is waived for roadways required to be opened to traffic the
same day.

ITEM 302

Provide aggregates with a minimum surface aggregate classification (SAC) of “B”. The
SAC for sources on the Department’s Aggregate Quality Monitoring Program (AQMP) is
listed in the Department’s Bituminous Rated Source Quality Catalogue (BRSQC). SAC
requirements apply to aggregates used on all final roadway surfaces, including shoulders.

When using asphalt emulsion, use precoat material for the aggregates as approved.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

ITEM 310

Use MC-30 or SS-1 at a rate of 0.20 gallons per square yard or as directed.

ITEM 316

Material rates shown are for estimating purposes only. Adjust actual rates based on the
material used, the existing condition and type of roadway surface, and as approved. When
using asphalt emulsion, a minimum 24-hour curing period is required before placing any
subsequent asphalt courses.

Broom and clean sealed sections of roadway and all adjacent paved surfaces of any surplus
aggregate before opening to traffic or as directed by the Engineer.

Do not place surface treatment on exposed concrete structures unless directed.

Furnish a distributor equipped with a hand hose in working condition.

Remove vegetation and blade pavement edges prior to surfacing operations. The work
performed will not be measured or paid for directly, but will be subsidiary to pertinent

Items.

Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work
or issuance of the work order.

Clean aggregates showing signs of excessive dust from the stockpile or while handling
during construction. The work performed will not be measured or paid for directly, but will
be subsidiary to pertinent Items.

ITEM 421

The Engineer will provide strength-testing equipment for acceptance testing.

Furnish curing facilities adequately sized for this project as approved.

Furnish test molds for cylindrical concrete specimens measuring three (3”) inches in
diameter by six (6”) inches in length.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

ITEM 432

Saw cut the edge of pavement to ensure a neat transverse and/or longitudinal line to assure a
smooth tie-in. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Reinforce concrete riprap with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3
reinforcing bars spaced at a maximum of 12 inch in each direction.

ITEM 500

"Materials on Hand" payments are not considered when determining partial payments.

ITEM 502

Furnish additional barricades, signs, and traffic handling as directed. The work performed
will not be measured or paid for directly, but will be subsidiary to pertinent Items.

Traffic control for daytime lane closures shall be in accordance with TCP (1-1)-98 & TCP
(1-2)-98.

When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in
good condition at the job site for immediate use.

The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within
one hour of traveling time to the project site. The Contractor shall notify the Engineer in
writing of the name, physical address, and telephone number of this employee or these
employees. The Engineer shall furnish this information to local law enforcement officials.

Provide a positive means of communication between flaggers unless otherwise approved.
Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.
Maintain traffic control devices by taking corrective action as soon as possible. Complete

corrective action within 48 hours of written notification regardless of the day of the week
involved unless otherwise directed.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009
Highway: SH 239

The use of a pilot vehicle in conjunction with flaggers will be permitted. If used, provide
positive and unrestricted communication between the driver of the pilot vehicle and the
flaggers. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

ITEM 504

A project Field office and/or Field Laboratory will not be required for this project.

ITEM 506

The Contractor shall designate a Contractor Responsible Person (CRP) for implementing,
maintaining, and reviewing environmental requirements before and during the project.
ITEM 530

Replace existing driveways not shown on the plans when directed. The work performed
will be measured or paid for by Item 530, “Driveways”.

If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.

ITEM 540

Mixing of wood post types and shapes will not be permitted at the same location.

Complete each location during the working day. No exposed bridge rail or guard fence ends
will be permitted at the end of the working day or unattended during the working day.

ITEM 542

All surplus material shall remain property of the state.

Disassemble, deliver and neatly stack salvageable materials at Refugio Maintenance Office
at the following address:
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

Refugio Maintenance Office
802 N. Victoria Hwy.
Refugio, TX 78377

ITEM 544
Drill an 18-inch pilot hole for post embedment.

The method of placing steel tubes in drilled holes is not permitted.

ITEM 644

Coordinate with the Engineer for sign placement. Sign placement shall be in accordance
with the latest version of the Sign Crew Field Book.

Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for
signs relocated using temporary supports. The work performed will not be measured or paid
for directly, but will be subsidiary to pertinent Items.

Disassemble, deliver and neatly stack salvageable materials at Refugio Maintenance Office
at the address below. The work performed will not be measured or paid for directly, but will
be subsidiary to pertinent Items.

Refugio Maintenance Office
802 N. Victoria Hwy.
Refugio, TX 78377

ITEM 662

Apply an asphalt adhesive to short-term pavement markers to ensure they adhere to the
roadway surface when directed. The work performed will not be measured or paid for
directly, but will be subsidiary to pertinent Items.

Use temporary flexible-reflective roadway marker tabs at the beginning and end of no
passing zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix
overlays.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

ITEM 672

All raised pavement markers are required to meet Department Materials Specification DMS-
4200, pavement markers (reflectorized). The Department’s General Services Division
maintains a list of pre-qualified suppliers.

Bituminous adhesive will be used to bond to all pavement markers. The bituminous
adhesive will be placed at a temperature range of 380 to 390 degrees Fahrenheit. The
pavement markers will be placed on the bituminous adhesive approximately twenty (20)
seconds after the adhesive is placed on the pavement. The pavement marker will rest solely
on the adhesive and not the pavement surface. There will be a layer of bituminous adhesive
at least 1/8 inches thick between the pavement marker and the pavement surface.

Spacing for pavement markers will be in accordance with PM (1)-03 and PM (2)-10.

ITEM 5049

Biodegradable erosion control logs will be checked and cleared of debris or sediment (as
well as maintenance) by the Contractor at least once a week. Biodegradable erosion control
logs will also be checked and cleared of any debris or sediment after a %" rain event or
more. These tasks will be considered subsidiary to Item 5049 “Biodegradable Erosion
Control Logs”.

ITEM 5261

During installation of the geogrid mats, the Contractor will not allow the traveling public to
travel directly over the geogrid. A minimum flexible base thickness of 6 inches will be
placed over geogrid prior to opening the mat to construction traffic.

The Contractor will provide adequate storage for the geogrid and will plan the installation of

the geogrid so as to limit exposure to ultraviolet degradation. The manufacturer’s
recommendations will control, unless otherwise directed by the Engineer.

Type | geogrid will be used.
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Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009
Highway: SH 239

When using a multi-layer type of geogrid, longitudinally cut portions of a roll must be held
together by at least two rows of longitudinal stitching to insure proper layer alignment
during installation and maintain integrity of the cut portion

ITEM 6834

A minimum of 2 PCMS will be required. However, additional units may be necessary
depending on the work in progress.

The Engineer will provide the sign message text to use at each sign.

The Contractor's Responsible Person (CRP) will maintain full control of messages at all
times.

Standby time will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Furnish the portable changeable message signs displaying the correct message at least seven
(7) days prior to beginning work or as directed.

Provide cellular phone connection.

ITEM 8251 & ITEM 666

Establish and mark the location of existing standard pavement markings including but not
limited to edge lines, transitions, passing and no passing zones, gore areas, etc.

Place pavement markings no later than 14 calendar days after the placement of the surface.

When inclement weather prohibits placement of the markings, the 14-day period may be
extended until weather permits proper application.

General Notes Sheet L



Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239

SPECIFICATION DATA

UNIT WEIGHT ESTIMATES

ITEM 247 - FL BS (CMP IN PLC) (TY D GR 4)(FNAL POS) =-------==--- 116 LBS/CF

COMPACTION REQUIREMENTS FOR BASE COURSE

ITEM 275—CEM TRT ( EXT MTL )(DC)(8”)
9] =N 12— 95% MIN
I = 1 ALL

PRIME COAT

PNSITR VY i 7 —— MC-30 or SS-1
AVERAGE ASPHALT RATE (GAL/SY) -------- 0.20

ITEM 166

FERTILIZER @ 375 LBS PER ACRE ----rcmrnmesmmemmemeem e 3.8 TONS

ITEM 168

VEGETATIVE WATERING @ 26,000 GAL/ACRE/MONTH  ------------------- 254 MG
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Project Number: C 3075-2-9

Sheet

County: Refugio Control: 3075-02-009

Highway: SH 239

SURFACE TREATMENT DATA

1ST COURSE
PN SITR VY I e ] = ——— AC-5, AC-10, CRS-2, HFRS-2
ASPHALT RATE (GAL/SY)-nmwrmmmemmmeemmmenmee 0.35-0.43

AVERAGE ASPHALT RATE (GAL/SY) -------- 0.39

AGGREGATE RATE (CY/SY)----rrmmeemmmemmmcas 1/85

JNCICIaI=TN = ] ——— PB

AGGREGATE GRADE-------nmmemmmeemmmemmcnes 3SACBor3SSACB
ROLLING (FLAT WHL) (HR/SY)-------nn=xno- 1:100

ROLLING (LT PNEU) (HR/SY)----xrmmemmmemmman 1:2500

2ND COURSE

PN TN T e 17— AC-15P, CRS-2P, OR HFRS-2P
ASPHALT RATE (GAL/SY)-r---rrmmmrmmmemmeae- 0.28-0.36

AVERAGE ASPHALT RATE (GAL/SY) -------- 0.32

AGGREGATE RATE (CY/SY)---mmrrmmemmmemmne- 1/110

JNCTIaIT o ] ——— PB

AGGREGATE GRADE-------rrmmermmmemmmeenmnans 4 SAC B OR 4S SAC B
ROLLING (FLAT WHL) (HR/SY)--------m=x--- 1:100

ROLLING (LT PNEU) (HR/SY)-----mnsmmmemmma- 1:2500

General Notes

Sheet N



Project Number: C 3075-2-9 Sheet
County: Refugio Control: 3075-02-009

Highway: SH 239
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BASIS OF ESTIMATE

RATE OF

ITEM DESCRIPTION BASIS  APPLICATION QUANTITY
ITEM 247  FLEX BASE (TY D) (GR 4) 191,979 SY - 21,331 CY
ITEM 275 CEM TRT(MX EXT MTL/NW BASE)(8”) 178,415 SY - 178,415 SY
ITEM 310 *PRIME COAT (MC-30) 178,895 SY  0.20 (GAL/SY) 35,779 GALS
ITEM 316  ASPH (AC-5, AC-10, CRS-2, HFRS-2) 179,256 SY  0.39 (GAL/SY) 69,910 GALS
ITEM 316  ASPH (AC-15P, CRS-2P, OR HRS-2P 179,253SY  0.32 (GAL/SY) 57,361 GALS
ITEM 316  AGGR (TY-PB GR-3 OR 3S SAC-B) 179,095SY  1/85 (CY/SY) 2,107 CY
ITEM 316  AGGR (TY-PB GR-4 OR 4S SAC-B) 179,190 SY  1/110 (CY/SY) 1,629 CY
ITEM 5621 GEOGRID BASE RENIFORCEMENT (TY I) - 5,254 SY
ITEM 6834 PORT. CHANGE. MESS. SIGNS - 146 DAYS

*AhhkhkAhkhkAhkhkhkhkhkrAhkhkrhkhkikhhkrhhkhhhkhhhkhkhhkhkhkhkhkkhkhkhkkhhkhkkihhkhkkihkhkkrhkhkkrhhkkihhkkhhhkkhhhkkikihkkiiikiik
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