

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 8/02/2007

Control	0908-19-018, ETC.
Project	BR 2006(873), ETC.
Highway	CR
County	SCURRY, ETC.

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 2006(873)

CONTROL: 0908-19-018

COUNTY: SCURRY

LETTING: 08/08/2007

REFERENCE NO: 0801

PROPOSAL ADDENDUMS

___ PROPOSAL COVER
X BID INSERTS (SH. NO.: 1-3 & 2-3))
___ GENERAL NOTES (SH. NO.:)
___ SPEC LIST (SH. NO.:)
___ SPECIAL PROVISIONS:
___ ADDED:

DELETED:

___ SPECIAL SPECIFICATIONS:
___ ADDED:

DELETED:

X OTHER: PLAN SHEET CHANGES

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

ESTIMATE:

SHEET 1-3: ITEM 247-2067 QUANTITY CHANGED FROM 60.000 TO 3946.000.
SHEET 2-3: ITEM 425-2071 QUANTITY CHANGED FROM 637.990 TO 378.660.
SHEET 2-3: ITEM 425-2074 QUANTITY CHANGED FROM 259.330 TO 518.660.

PLAN SET FOR CSJ 0908-19-018:

PLAN SHEET 10: CHANGED ITEM 425-2071 TO ITEM 425-2074.

SHEET 7 (E&Q): REVISED DUE TO ABOVE CHANGES.

PLAN SET FOR CSJ 0908-27-003:

SHEET 5 (E&Q): REVISED DUE TO ABOVE CHANGES.

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	2002	001	PREPARING ROW DOLLARS and CENTS	STA	14.250	1
	110	2001		EXCAVATION (ROADWAY) DOLLARS and CENTS	CY	353.000	2
	110	2002		EXCAVATION (CHANNEL) DOLLARS and CENTS	CY	735.000	3
	132	2003		EMBANKMENT (FINAL)(ORD COMP)(TY B) DOLLARS and CENTS	CY	804.000	4
	164	2002		BROADCAST SEED (PERM) (RURAL) (SANDY) DOLLARS and CENTS	AC	.550	5
	164	2012		BROADCAST SEED (TEMP) (COOL) DOLLARS and CENTS	AC	.550	6
	168	2001		VEGETATIVE WATERING DOLLARS and CENTS	MG	14.800	7
	169	2003		SOIL RETENTION BLANKETS (CL 1) (TY C) DOLLARS and CENTS	SY	1,635.000	8
	247	2067	020	FL BS (CMP IN PLC)(TY B GR 3) (6") DOLLARS and CENTS	SY	3,946.000	9
	316	2397		ASPH(AC-5, AC-10 OR CRS-1P) DOLLARS and CENTS	GAL	390.000	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	316	2568		AGGR (TY-A OR B GR-4) DOLLARS and CENTS	CY	15.000	11
	416	2003		DRILL SHAFT (30 IN) DOLLARS and CENTS	LF	426.000	12
	420	2003	003	CL C CONC (ABUT) DOLLARS and CENTS	CY	97.600	13
	425	2071		PRESTR CONC DECK SLAB BEAM (6DS20) DOLLARS and CENTS	LF	378.660	14
	425	2074		PRESTR CONC DECK SLAB BEAM (6DS23) DOLLARS and CENTS	LF	518.660	15
	432	2002		RIPRAP (CONC)(5 IN) DOLLARS and CENTS	CY	196.000	16
	450	2001		RAIL (TY T101) DOLLARS and CENTS	LF	550.000	17
	496	2009		REMOV STR (BRIDGE 0-99 FT LENGTH) DOLLARS and CENTS	EA	4.000	18
	500	2001	002	MOBILIZATION DOLLARS and CENTS	LS	1.000	19
	502	2001	022	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	8.000	20

PROJECT BR 2006(873) , ETC.
COUNTY SCURRY , ETC.

PROPOSAL SHEET
TxDOT
FORM 234

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	506	2001	010	ROCK FILTER DAMS (INSTALL) (TY 1) DOLLARS and CENTS	LF	85.000	21
	506	2009	010	ROCK FILTER DAMS (REMOVE) DOLLARS and CENTS	LF	85.000	22
	506	2034	010	TEMPORARY SEDIMENT CONTROL FENCE DOLLARS and CENTS	LF	1,045.000	23
	540	2005		TERMINAL ANCHOR SECTION DOLLARS and CENTS	EA	8.000	24
	540	2013		MTL BEAM GD FEN TRANS (T101) DOLLARS and CENTS	EA	16.000	25
	544	2004		GDRAIL END TRT(INST)(WOOD POST)(TY I) DOLLARS and CENTS	EA	8.000	26
	552	2003		WIRE FENCE (TY C) DOLLARS and CENTS	LF	1,797.000	27
	552	2012		GATE (SPECIAL) DOLLARS and CENTS	EA	2.000	28
	658	2261		INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) DOLLARS and CENTS	EA	24.000	29
	658	2315		INSTL OM ASSM (OM-2Y)(WC) GND DOLLARS and CENTS	EA	8.000	30