
 
 

OFFICIAL DATE OF ADDENDUM:   SEPTEMBER 19, 2006 
ADDENDUM NO. 2  -  ISSUED BY THE 
TEXAS DEPARTMENT OF TRANSPORTATION 
REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/RFP) 
PROPOERTY EXCHANGE:   
THE EXISTING WACO AREA ENGINEER/ MAINTENANCE FACILITY 
FOR A NEW REPLACEMENT FACILITY 
PROJECT CBC4704-00-672 
PRE-SUBMITTAL CONFERENCE:  SEPTEMBER 5, 2006 – 1:00 PM 
RFQ/RFP SUBMITTAL DEADLINE:  OCTOBER 16, 2006 – 2:30 P.M. 
 
Project by Texas Department of Transportation 
Facilities Management – MNT Division 
CONTACT INFORMATION: 
Mike Bassett, Director of Administration, 254-867-2700 
TxDOT WACO DISTRICT HEADQUARTERS 
100 S. LOOP DR., WACO, TEXAS 76704 
 
RFQ/RFP DUE:  2:30 P.M., local time, OCTOBER 16, 2006 
AT 100 S. LOOP DR., WACO, TEXAS 76704, ATTN:  MIKE BASSETT, Dir. of Admin. 
 
NOTE:  THIS ADDENDUM SHALL BECOME AN OFFICIAL PART OF THE RFQ/RFP. 
 
NOTICE TO BIDDERS: 
 
This Addendum shall be considered as part of the Contract Documents for the above mentioned 
project as though it had been issued at the same time and incorporated therewith.  Where 
provisions of the following supplementary data differ from those of the original Contract 
Documents, this Addendum shall govern and take precedence.  Work not specifically deleted, 
modified, changed or altered by this Addendum shall remain in effect as a part of the Contract 
Documents. 
 
All who are submitting proposals are hereby notified that they shall make any necessary 
adjustment(s) in their estimates based on  this Addendum. It will be construed that each proposal 
is submitted with full knowledge of all modifications and supplemental data specified herein. 
 
 
Total pages to this Addendum:  41 
 
Attached – Interview Schedule,  
      Pre-Submittal Attendee List, 
      Asbestos Surveys for Waco Area Engineer / Maintenance Facility 
 

 
 
 

                                                                                         



TxDOT WACO RFQ-P 
ADDITIONAL INFORMATION 

 
Item 1 – Submittal Due Date and Milestone Dates, Proposal Evaluations and 
 Interviews: 
 
 The Due Date for RFQ-P submittals is changed from September 25, 2006 at 
 2:30PM to October 16, 2006 at 2:30PM.  
 
 Evaluations will be done during the week of October 16, 2006 and will be 
 assessed to determine the top three proposals.  Firms selected for interviews 
 will be contacted by telephone after the first round evaluations.   
 
 Interviews will be limited to two people from each firm.  The proposed 
 Project Manager and one senior officer of the firm will be invited to attend.  
 Interviews will be held the week of October 23, 2006.  Please refer to the 
 attached Interview schedule for interview times. All interviews will be held at 
 the TxDOT Waco District Headquarters. 
 

  MILESTONE DATES 
            The following dates provided to assist the D-B in scheduling and planning: 
  
            Issue RFQ/RFP (90 calendar days) - July 26, 2008 
            RFQ/RFP Pre-submittal Conference - September 5, 2006 
            RFQ/RFP Deadline - October 16, 2006 
            Select “Best Value” Proposals by Rank - October 17-20 2006 
            Interviews with Top Three Rank D-B (4 working days) - October 24-27, 2006 
            TxDOT Commission (Awards Contract) - December 14, 2006 
            Execute DEA (24 calendar days) - January 5, 2006 
            Issue Notice to Proceed (5 Working Days) - January 10, 2006 
            Substantial Completion (360 Calendar Days) - January 10, 2007 
            Transfer Property (30 Calendar Days) - February 9, 2008 
 
Item 2 – The Waco and Belton facilities have underground fuel tanks.  These tanks 
 were installed to TCEQ regulations and are monitored and tested daily for 
 Headquarters.  Contact Mike Bassett DOA at 254-867-2704 for an 
 appointment to view the files. 
 
Item 3 – Utilities by site:  All sites are on city power and water. 
 Belton is on a septic system (City sewer is available at rear of site) 
 Temple is on a septic system (City sewer is available ~400’ away and uphill) 
 Killeen is on city sewer 
 Waco is on city sewer 
 



Item 4 – Dual entrances exist on the Belton site.  However if the site is redeveloped 
 TxDOT Area Engineers office would need to review whether that could be 
 continued.  The Killeen and Temple sites have single entrances and that 
 would remain the case if redeveloped. 
 
Item 5 – Some asbestos occurs in several of the existing buildings at the Temple, 
 Belton and Killeen sites.  An asbestos survey for all the buildings affected 
 was procured by TxDOT in 1994 and is included with this addendum.  
 However, some of the asbestos may have been abated during the ensuing 12 
 years.  The D-B is responsible for any asbestos abatement requirements after 
 the land exchange is completed. 
 
Item 6 – The Texas Legislature has approved this method of land exchange for 
 TxDOT and the documents and relevant information have been reviewed 
 and approved by the Office of General Council, TxDOT administration and 
 the TxDOT Commission.  For additional questions regarding TxDOT 
 authority to conduct these exchanges please refer to the Introduction section 
 of each RFQP. 
 
Item 7 -   TxDOT cannot accept a land value that is less then the appraisals 
 included in the RFQ-P documents.   The land appraisals were completed 
 within the last 6 months. 
 
Item 8 – In order to open the competition to a wider audience, all Pre-Submission 
 conferences are declared as non-mandatory (optional).  
 
Item 9 – TxDOT will consider all proposals that qualify even if there is only one 
 proposal submitted. 
 
Item 10 – Any additional questions must be presented in writing to the 
 appropriate contact person listed in the RFQ-P.  No Addenda will be issued 
 less than 5 calendar days prior to the submittal deadline.   
 
Item 11 – If any additional visits to the site are required please contact the 
 respective Maintenance supervisors: 
 
 Belton, Temple and Killeen – Gary Wagnon – 254-939-3691 
 Waco – Rick Swinson – 254-772-1200 
 
 



TxDOT Waco District RFQP  
Interview Schedules 

 
 
 

Waco district - Waco RFQ-P  
 
Thursday October 26, 2006 AM 
     first interview 8:15 AM (1 hour) 
     second interview 9:30 AM (1 hour) 
     third interview 10:45 AM (1 hour) 
     fourth if needed at 1:15 PM (1 hour) 
 
Thursday October 26, 2006 PM - Evaluation tool to determine final best value 
candidate 
 
Waco District - Belton RFQ-P 
 
Friday October 27, 2006 AM 
     first interview 8:15 AM (1 hour) 
     second interview 9:30 AM (1 hour) 
     third interview 10:45 AM (1 hour) 
     fourth if needed at 1:15 PM (1 hour) 
 
Friday October 27, 2006 PM - Evaluation tool to determine final best value 
candidate 



RFQ/RFP for WACO   9-25-06 

 
From:  TEXAS DEPARTMENT OF TRANSPORTATION, Facilities Management, Maintenance Division, 
150 E. Riverside Drive, 4-North, Austin, Texas., FAX (512) 416-3080.       

 TEXAS DEPARTMENT OF TRANSPORTATION 
LIST OF ATTENDEES AT PRE-SUBMITTAL CONFERENCE 

 
September 5, 2006 – 1:00 P. M. 
 
WACO  -  CBC4704-00-672 
*PRE-SUBMITTAL CONFERENCE: SEPTEMBER 5, 2006 – 1:00 PM 
AT WACO AREA ENGINEER/MAINT. FACILITY, 7108 WOODWAY DR., WACO 
 
RFQ/RFP SUBMITTAL DEADLINE:  OCTOBER 16, 2006 – 2:30 P.M. 
*SEE PROJECT INFORMATION FOR L0CATION OF FINAL SUBMITTAL 
·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·  ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   ·   
Bush Construction Services / Sanger Plaza Development, P. O. Box 20366, Waco, TX  76702 --- 254-776-7006,  
FAX 254-776-7466, Marty Bush, marty@bushbuilding.com  
 
McLennan County Realty / White Rock Group, 3828 W. Waco Dr., Suite 1, Waco, TX 76710 ---254-751-9190, 
FAX 254-751-9190, Scott Calley, mccorealty@aol.com  
 
White Rock Group, 3413 Forrest, Waco, TX 76708 ---254-644-5207, FAX (not provided), Chuck Wilson, 
lakeairs@aol.com  
 
Journeyman Construction, L.P., 804 Congress Ave., Suite 320, Austin, TX 78701 ---512-247-7000, FAX 512-385-6699, 
Ross Langham, rlangham@journeyman.com  
 
Architexas, P. O. Box 297, Waco, TX 76703 ---254-772-2897, FAX 254-772-2897, B. J. Greaves,  
bjarchtex@aol.com
 
Jay-Reese Constructors, Inc., 14532 Hamilton Pool Rd., Austin, TX 78738 ---512-263-0072, FAX 512-263-0075, 
Raul Huerta, Jr., rhuertajr@jayreese.net
 
Barsh Construction, 304 Douglas, Waco, TX 76712 ---254-772-7130, FAX 254-772-7446, Tate Christensen, 
tate@barshconstruction.com
 
Ronald Carroll Surveyors, 5302 S. 31st Street, Temple, TX 76502 ---254-773-1447, FAX 254-773-1728, 
Ronald Carroll, rcarroll@rcsurveyors.com  
 
Harrison, Walker & Harper, General Construction, 222 E. Hickory St., Paris, TX  75460---903-785-1653 
 ---800-442-8326,  FAX 903-784-1471, Dale Fritz, dfritz@webuild-hwh.com
 
TxDOT:  
John Jasek 
Rick Swinson, Jr. 
Ricky Pierce 
Karl Oberlander 
Tom Barrett 
Mike Bassett 
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