PRE-LETTING QUESTION AND ANSWER MATRIX

CONTROL: 6399-53-001 **COUNTY:** Various **AREA OFFICE:** AMARILLO AE **HIGHWAY:** US 60/ US 287 **LET DATE:** Dec-2022

PROJECT: 638186001 **AREA ENGINEER:** Joe Chappell, P.E.

****CHANGES FROM PREVIOUS VERSION HAVE BEEN HIGHLIGHTED BELOW****

PREVIOUS VERSION: **LAST UPDATE:** **11/21/2022**

#	RESPONSIBILITY	DATE RECEIVED	STATUS	DATE COMPLETED	QUESTION	ANSWER
1	Ama AE	11/17/2022 0:00	Complete	11/21/2022	What is the intended start date for this job?	The intended start date is April 15, 2023.
2	Ama AE	11/17/2022 0:00	Complete	11/21/2022	Will TXDOT allow the contractor to wait until July 2023 to start work?	Work will need to start on April 15 as well.
3						
4						
5						
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
16						
17						
18						
19						
20						
21						
22						
23						
24						
25						

Your question has been received and will be added and answered in the question and answer matrix found on the ftp site. The address to the ftp site is found in the general notes portion of the plans.