
CONTROL: 0221-05-065 COUNTY: Titus AREA OFFICE: Mt. Pleasant

PROJECT: BR 2020(451) LET DATE: November 2021 AREA ENGINEER: Tommy Bruce, P.E.

HIGHWAY: US 271

# DATE

1 10/11/2021

2 10/12/2021

3 10/12/2021

4 10/12/2021

5 10/12/2021

6 10/26/2021

7 10/26/2021

8 10/26/2021

9 10/26/2021

10 10/27/2021

11 10/27/2021

12 10/27/2021

13 10/27/2021

14 11/2/2021

15

16

17

18

19

20

What are the limits of Type C Embankment?

Will the excavation required in order to establish the subgrade for 

placement of the Type A Embankment be paid as 110 6001 

Excavation (Roadway)?

Please provide any earthwork information (XSR or Cross Sections)

PRE-LETTING QUESTIONS AND ANSWERS

QUESTION ANSWER

DOCUMENT LAST UPDATED ON: 11/2/2021 5:04 PM

Requested information is posted on the FTP site.

See Addendum #1

There appears to be some plan sheets missing in the traffic control 

plan.  Plan Sheet 56 is “Sheet 1 of 2”, but there is no “Sheet 2 of 2” 

or plans indicating what happens past approximately station 

226+00 in Phase III.

Have the existing roadway volume quantities for 7” to 10” ACP & 

Seal Coats along with the 7” to 10” Flex Base materials been 

deducted from the earthwork excavation roadway or earthwork 

embankment roadway volume quantities?

Bid Item 496-6004 Remov STR (SET) shows a total quantity of 2 ea.  

Removal Plan sheet 4 of 4 calls out the removal of 4 ea, not the 2 

ea as indicated on summary of Removal Quantities.  Please verify 

and update accordingly.

Bid Item 542-6002 Remove Terminal Anchor Section shows a total 

quantity of 18 ea.  Removal Plan sheet 2 of 4 calls out the removal 

of 2 ea from Sta 226+00 to Sta 238+00, not the 4 ea as indicated on 

Summary of Removal Quantities.  Please verify and update 

accordingly.

Bid Item 4122-6001 Thermoplastic Pipe (Size)(HDPE)12 in shows a 

total quantity of 1,595 LF. Traffic Control Plan Phase 1 Layout Sheet 

2 of 6 has a quantity total of 115 LF from Sta 202+00 to Sta 226+00, 

not the 110 LF as indicated on Summary of TCP Quantities.  Please 

verify and update accordingly.

Can you provide reports that indicate the PI of the existing material 

to be excavated for this project?

Do the embankment bid quantities include the volume of topsoil to 

be placed?

Do the excavation bid quantities include volumes for any removals 

of existing non-soil materials, such as asphalt, concrete, etc.?

Are the proposed 12” HDPE drains required to be plugged upon 

Phase IIA completion?

Will Contractor be allowed to construct temporary creek crossings 

to serve as construction access for the bridges?  If so, what are the 

requirements/limitations regarding environmental impacts and 

restoration?

This will be considered preparation for placing the Ty A Embankment as covered under 

Item 132.  It will not be paid under item 110 6001.

I cannot find any notes calling out epoxy on the US 271 job. Is epoxy-

coated steel required? If so, which structures?

We do not have any reports indicating the PI of the existing material.

Topsoil will be paid separately under item 160-6003.

The excavation roadway quantity was calculated from the existing ground elevations.  

Additionally, quantities for removing base, asphalt pavement and concrete are 

included in the E&Q.

Yes.  We do want the 12" HDPE filled and plugged.

TxDOT is reviewing this question.

Sheet 25, Summary of Earthwork Quantities shows the limits of the Ty C Embankment.

TxDOT is reviewing this question.  Any changes after letting will be addressed according 

to Item 4.4.

Sheet 2 of 2 was omitted from the plans.  All quantities are accounted for and the TCP 

Narrative and Phase III typical sections convey all the information needed for the traffic 

control plan in that area.

The excavation roadway quantity was calculated from the existing ground elevations.  

Additionally, quantities for removing base, asphalt pavement and concrete are 

included in the E&Q.

See Addendum #1

See Addendum #1


