

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/26/2022

Control	6410-45-001
Project	RMC - 641045001
Highway	US0287
County	CHILDRESS

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 641045001

CONTROL: 6410-45-001

COUNTY: CHILDRESS

LETTING: 08/04/2022

REFERENCE NO: 0726

PROPOSAL ADDENDUMS

X PROPOSAL COVER

X BID INSERTS (SH. NO.: 1-3, 3-3)

X GENERAL NOTES (SH. NO.: General Notes - Replace Sheet 2.)

_ SPEC LIST (SH. NO.:)

_ SPECIAL PROVISIONS:)

ADDED:

DELETED:

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: REMOVED BID ITEMS: 500-6001 - MOBILIZATION - 100% - \$10,000.00,
502-6025 - 16 EACH - \$1.00 - \$16.00.

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

TOTAL REMOVED \$10,016.00.

ADDED THE FOLLOWING BID ITEMS: TOTAL ADDED \$37,000.00

ITEM 500-6033 -MOBILIZATION (CALLOUT) -20 EACH- \$1000.00 -TOTAL \$20,000.00

ITEM 6185-6005 -TMA (MOBILE OPERATION)-200 DAYS - \$85.00 -TOTAL \$17,000.00

PROPOSAL COVER: CHANGED DAY TYPE FROM WORKING DAYS TO CALENDAR DAYS.

CHANGE IN ESTIMATE WORKING DAYS FROM 180 TO 360 DAYS.

Control	6410-45-001
Project	RMC - 641045001
Highway	US0287
County	CHILDRESS

PROPOSAL TO THE TEXAS TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF REFLECTIVE PAVEMENT MARKINGS (LONG LINE) CHILDRESS COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as considered necessary to complete the work as planned and contemplated.

This project is to be completed in 360 calendar days and will be accepted when fully completed and finished to the satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier's Check, Teller's Check (including an Official Check) or Bank Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union made payable to the Texas Transportation Commission in the following amount:

SIXTY THOUSAND (Dollars) (\$60,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item 2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of this proposal.

By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive bidding in connection with the above captioned project.
2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the contract.
3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is submitted and they have full and complete authority to submit this bid on behalf of their firm.
4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the proposal to be taken as a genuine government record.

• **Signed:** **

(1) _____ (2) _____ (3) _____

Print Name:

(1) _____ (2) _____ (3) _____

Title:

(1) _____ (2) _____ (3) _____

Company:

(1) _____ (2) _____ (3) _____

- Signatures to comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* **When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.**

NOTICE TO CONTRACTORS

ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS PRIOR TO THE LETTING DATE.

UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR EACH ITEM LISTED IN THIS PROPOSAL.

Printed Name of Authorized Signer: _____

Signature of Authorized Signer: _____ Date: _____

PROJECT RMC - 641045001
 COUNTY CHILDRESS

Proposal Sheet
 TxDOT
 FORM 234-B I-61-5M

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	500	6033		MOBILIZATION (CALLOUT) DOLLARS and CENTS	EA	20.000	1
	666	6036	007	REFL PAV MRK TY I (W)8"(SLD)(100MIL) DOLLARS and CENTS	LF	60,000.000	2
	666	6042	007	REFL PAV MRK TY I (W)12"(SLD)(100MIL) DOLLARS and CENTS	LF	6,000.000	3
	666	6048	007	REFL PAV MRK TY I (W)24"(SLD)(100MIL) DOLLARS and CENTS	LF	3,000.000	4
	666	6167	007	REFL PAV MRK TY II (W) 4" (BRK) DOLLARS and CENTS	LF	60,000.000	5
	666	6170	007	REFL PAV MRK TY II (W) 4" (SLD) DOLLARS and CENTS	LF	1,500,000.00	6
	666	6178	007	REFL PAV MRK TY II (W) 8" (SLD) DOLLARS and CENTS	LF	5,500.000	7
	666	6205	007	REFL PAV MRK TY II (Y) 4" (BRK) DOLLARS and CENTS	LF	500,000.000	8
	666	6207	007	REFL PAV MRK TY II (Y) 4" (SLD) DOLLARS and CENTS	LF	2,000,000.00	9
	666	6300	007	RE PM W/RET REQ TY I (W)4"(BRK)(100MIL) DOLLARS and CENTS	LF	400,000.000	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	666	6303	007	RE PM W/RET REQ TY I (W)4"(SLD)(100MIL) DOLLARS and CENTS	LF	3,000,000.00	11
	666	6312	007	RE PM W/RET REQ TY I (Y)4"(BRK)(100MIL) DOLLARS and CENTS	LF	500,000.000	12
	666	6315	007	RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL) DOLLARS and CENTS	LF	3,500,000.00	13
	668	6077		PREFAB PAV MRK TY C (W) (ARROW) DOLLARS and CENTS	EA	100.000	14
	668	6085		PREFAB PAV MRK TY C (W) (WORD) DOLLARS and CENTS	EA	50.000	15
	668	6089		PREFAB PAV MRK TY C (W) (RR XING) DOLLARS and CENTS	EA	10.000	16
	668	6092		PREFAB PAV MRK TY C (W) (36")(YLD TRI) DOLLARS and CENTS	EA	50.000	17
	672	6007		REFL PAV MRKR TY I-C DOLLARS and CENTS	EA	500.000	18
	672	6009		REFL PAV MRKR TY II-A-A DOLLARS and CENTS	EA	5,000.000	19
	672	6010		REFL PAV MRKR TY II-C-R DOLLARS and CENTS	EA	6,000.000	20
	677	6005		ELIM EXT PAV MRK & MRKS (12") DOLLARS and CENTS	LF	6,000.000	21
	677	6007		ELIM EXT PAV MRK & MRKS (24") DOLLARS and CENTS	LF	3,000.000	22

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	677	6008		ELIM EXT PAV MRK & MRKS (ARROW) DOLLARS and CENTS	EA	100.000	23
	677	6012		ELIM EXT PAV MRK & MRKS (WORD) DOLLARS and CENTS	EA	50.000	24
	678	6006		PAV SURF PREP FOR MRK (12") DOLLARS and CENTS	LF	6,000.000	25
	678	6008		PAV SURF PREP FOR MRK (24") DOLLARS and CENTS	LF	3,000.000	26
	678	6009		PAV SURF PREP FOR MRK (ARROW) DOLLARS and CENTS	EA	100.000	27
	678	6016		PAV SURF PREP FOR MRK (WORD) DOLLARS and CENTS	EA	50.000	28
	678	6023		PAV SURF PREP FOR MRK (36")(YLD TRI) DOLLARS and CENTS	EA	50.000	29
	6056	6002		PREFORMED CENTERLINE RUMBLE STRIP DOLLARS and CENTS	LF	10,000.000	30
	6185	6005	002	TMA (MOBILE OPERATION) DOLLARS and CENTS	DAY	200.000	31

Project Number: RMC 6410-45-001

County: Childress, etc.

Control: 6410-45-001

Highway: US 287, etc.

GENERAL NOTES:

The work items in this contract are non-site specific and can be performed on any state-maintained highway in the Childress District. The work will be performed on a callout basis.

This contract will be in effect and work orders can be submitted from September 1, 2022, until August 31, 2024.

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed on-line or can be downloaded from the web at: <https://www.txdot.gov/business/letting-bids/plans-online.html>.

Plans can be ordered from any of the plan reproduction companies as shown on the web at: http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm.

ITEM 8 – PROSECUTION AND PROGRESS:

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard workweek.

If agreed upon in writing by both parties to the contract, the contract may be extended for up to an additional period of two years. The extended contract will be for the original bid quantities, terms and conditions plus any applicable change orders. The original bid prices may be changed to reflect any changes in the Federal Price Index; however the original bid prices will not be decreased. If the contract is renewed, performance and payment bonds must cover the additional work.

ITEM 500- MOBILIZATION:

Mobilization for call out work will be paid for on each callout work request.

ITEM 666- REFLECTORIZED PAVEMENT MARKINGS:

The contractor may use mobile units or portable retro-reflectometers to measure the retro-reflectivity for this project.

Furnish a double drop of Type II and Type III glass beads on all yellow Type I markings.

Any combination of ReflectORIZED Pavement Markings designated as Type I (Thermoplastic) items as specified in the plans as Items 666 shall be placed as requested by a “Work Order” on a Call-Out basis. There shall be a minimum of 10,000 linear feet of Type I-ReflectORIZED Pavement Markings requested per “Work Order”.

Any combination of ReflectORIZED Pavement Markings designated as Type II (Water base) items as specified in the plans as Items 666 shall be placed as requested by a “Work Order” on a Call-Out basis. There shall be a minimum of 5,000 linear feet of Type II-ReflectORIZED Pavement Markings requested per “Work Order”.

If no guide markings are present on the roadway. The contractor shall place guide marks to establish the lateral location of pavement markings. The guide marks shall not vary from the (true centerline or an existing stripe) by more than one inch either direction. The guide markings shall be temporary tabs placed longitudinally every forty feet. If the contractor can establish an acceptable centerline by other methods not noted in the plans, these methods can be submitted to the engineer for approval prior to striping.

Work locations for striping shall be communicated to the Contractor in the “Work Order”. The “Work Order” shall be sent by e-mail or letter to the Contractors designated office and personnel. A phone call will also be made confirming the contractor has received the “Work Order”.

All striping locations shall be striped within ten (10) days of the receipt of the work order. TxDOT will be responsible for establishing the pass and no pass guide markings.

ITEM 677- ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS:

The Contractor will remove temporary tabs after striping is completed. This work is subsidiary to the pertinent bid items.

Project Number: RMC 6410-45-001

County: Childress, etc.

Control: 6410-45-001

Highway: US 287, etc.

ITEM 6185 – TRUCKMOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA):

BASIS OF ESTIMATE FOR MOBILE TMAs				
TMA (MOBILE)				
PHASE	STANDARD	REQUIRED	ADDITIONAL	TOTAL
STRIPING	TCP (3-1)-13	2	0	2
STRIPING	TCP (3-2)-13	2	0	2
RPM	TCP (3-3)-14	2	0	2

Project Number: RMC 6410-45-001

County: Childress, etc.

Control: 6410-45-001

Highway: US 287, etc.

GENERAL NOTES:

The work items in this contract are non-site specific and can be performed on any state-maintained highway in the Childress District. The work will be performed on a callout basis. This contract will be in effect and work orders can be submitted from September 1, 2022, until August 31, 2024.

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed on-line or can be downloaded from the web at: <https://www.txdot.gov/business/letting-bids/plans-online.html> .

Plans can be ordered from any of the plan reproduction companies as shown on the web at: http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm .

ITEM 8 – PROSECUTION AND PROGRESS:

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard workweek.

If agreed upon in writing by both parties to the contract, the contract may be extended for up to an additional period of two years. The extended contract will be for the original bid quantities, terms and conditions plus any applicable change orders. The original bid prices may be changed to reflect any changes in the Federal Price Index; however the original bid prices will not be decreased. If the contract is renewed, performance and payment bonds must cover the additional work.

ITEM 500- MOBILIZATION:

Mobilization for call out work will be paid for on each callout work request.

ITEM 666- REFLECTORIZED PAVEMENT MARKINGS:

The contractor may use mobile units or portable retro-reflectometers to measure the retro-reflectivity for this project.

Furnish a double drop of Type II and Type III glass beads on all yellow Type I markings.

Any combination of ReflectORIZED Pavement Markings designated as Type I (Thermoplastic) items as specified in the plans as Items 666 shall be placed as requested by a “Work Order” on a Call-Out basis. There shall be a minimum of 10,000 linear feet of Type I-ReflectORIZED Pavement Markings requested per “Work Order”.

Project Number: RMC 6410-45-001

County: Childress, etc.

Control: 6410-45-001

Highway: US 287, etc.

Any combination of ReflectORIZED Pavement Markings designated as Type II (Water base) items as specified in the plans as Items 666 shall be placed as requested by a “Work Order” on a Call-Out basis. There shall be a minimum of 5,000 linear feet of Type II-ReflectORIZED Pavement Markings requested per “Work Order”.

If no guide markings are present on the roadway. The contractor shall place guide marks to establish the lateral location of pavement markings. The guide marks shall not vary from the (true centerline or an existing stripe) by more than one inch either direction. The guide markings shall be temporary tabs placed longitudinally every forty feet. If the contractor can establish an acceptable centerline by other methods not noted in the plans, these methods can be submitted to the engineer for approval prior to striping.

Work locations for striping shall be communicated to the Contractor in the “Work Order”. The “Work Order” shall be sent by e-mail or letter to the Contractors designated office and personnel. A phone call will also be made confirming the contractor has received the “Work Order”.

All striping locations shall be striped within ten (10) days of the receipt of the work order. TxDOT will be responsible for establishing the pass and no pass guide markings.

ITEM 677- ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS:

The Contractor will remove temporary tabs after striping is completed. This work is subsidiary to the pertinent bid items.

ITEM 6185 – TRUCKMOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA):

BASIS OF ESTIMATE FOR MOBILE TMAs				
TMA (MOBILE)				
PHASE	STANDARD	REQUIRED	ADDITIONAL	TOTAL
STRIPING	TCP (3-1)-13	2	0	2
STRIPING	TCP (3-2)-13	2	0	2
RPM	TCP (3-3)-14	2	0	2

ESTIMATE SUMMARY

								RMC - 6410-45-001		AL T	ITEM-CODE			DESCRIPTION	UNIT	TOTAL	
								6410-45-001			ITEM NO	DESC CODE	SP NO			EST.	FINAL
								ROADWAY								EST.	FINAL
								US 287, ETC.							EST.	FINAL	
EST.	FINAL	EST.	FINAL	EST.	FINAL	EST.	FINAL	EST.	FINAL				EST.	FINAL			
										500	6033		MOBILIZATION (CALLOUT)	EA	20.000		
										666	6036		REFL PAV MRK TY I (W) (8") (SLD) (100 MIL)	LF	60000.000		
										666	6042		REFL PAV MRK TY I (W) (12") (SLD) (100 MIL)	LF	6000.000		
										666	6048		REFL PAV MRK TY I (W) (24") (SLD) (100 MIL)	LF	3000.000		
										666	6167		REFL PAV MRK TY II (W) (4") (BRK)	LF	60000.000		
										666	6170		REFL PAV MRK TY II (W) (4") (SLD)	LF	1500000.000		
										666	6178		REFL PAV MRK TY II (W) (8") (SLD)	LF	5500.000		
										666	6205		REFL PAV MRK TY II (Y) (4") (BRK)	LF	500000.000		
										666	6207		REFL PAV MRK TY II (Y) (4") (SLD)	LF	2000000.000		
										666	6300		RE PM W/RET REQ TY I (W) (4") (BRK) (100 MIL)	LF	400000.000		
										666	6303		RE PM W/RET REQ TY I (W) (4") (SLD) (100 MIL)	LF	3000000.000		
										666	6312		RE PM W/RET REQ TY I (Y) (4") (BRK) (100 MIL)	LF	500000.000		
										666	6315		RE PM W/RET REQ TY I (Y) (4") (SLD) (100 MIL)	LF	3500000.000		
										668	6077		PREFAB PAV MRK TY C (W) (ARROW)	EA	100.000		
										668	6085		PREFAB PAV MRK TY C (W) (WORD)	EA	50.000		
										668	6089		PREFAB PAV MRK TY C (W) (RR XING)	EA	10.000		
										668	6092		PREFAB PAV MRK TY C (W) (YLD TRI)	EA	50.000		
										672	6007		REF PAV MRK TY I-C	EA	500.000		
										672	6009		REF PAV MRK TY II-A-A	EA	5000.000		
										672	6010		REF PAV MRK TY II-C-R	EA	6000.000		
										677	6005		ELIM EXT PAV MRK & MRKS (12")	LF	6000.000		
										677	6007		ELIM EXT PAV MRK & MRKS (24")	LF	3000.000		
										677	6008		ELIM EXT PAV MRK & MRKS (ARROW)	EA	100.000		
										677	6012		ELIM EXT PAV MRK & MRKS (WORD)	EA	50.000		
										678	6006		PAV SURF PREP FOR MRK (12")	LF	6000.000		
										678	6008		PAV SURF PREP FOR MRK (24")	LF	3000.000		
										678	6009		PAV SURF PREP FOR MRK (ARROW)	EA	100.000		
										678	6016		PAV SURF PREP FOR MRK (WORD)	EA	50.000		
										678	6023		PAV SURF PREP FOR MRK (36") (YLD TRI)	EA	50.000		
										6056	6002		PREFORMED CENTERLINE RUMBLE STRIP	LF	10000.000		
										6185	6005		TMA (MOBILE OPERATION)	DAY	200.000		

ESTIMATE & QUANTITY SHEET

STATE DIST. NO.	COUNTY	PROJECT NO.	SHEET NO.
25	CHILDRESS, ETC.	RMC - 6410-45-001	3

This page intentionally left blank.