PRE-LETTING QUESTIONS AND ANSWERS

CONTROL: 6380-47-001

COUNTY: _

Various

AREA OFFICE: WF DIST. MAINT.

HIGHWAY:

Various

PROJECT: On-Call Guardrail Repr.

LET DATE: 7/2/2021

AREA ENGINEER: DAVID ROHMER

EMAIL QUESTIONS TO: <u>david.rohmer@txdot.gov</u>

CHANGES FROM PREVIOUS VERSION HAVE BEEN HIGHLIGHTED BELOW

PREVIOUS VERSION:

CURRENT VERSION:

#	DATE RECEIVED	STATUS	QUESTION	ANSWER
1	6/22/2021	In Progress		This is a long contract that will be constructed in phases. Our plan is to use the On Call contract for repairs that are not in active construction phases. If the reconstruction project has ongoing operations or TCP set up that will conflict with the On Call Contractor setting up in the area, the repairs will be handled by the Reconstruction Contractor.
2	6/24/2021	In Progress	Could you provide a Production/Project Schedule for this job?	This is a district-wide "on-call" project, the work is non-site specific. The amount on each work order is dependent on the damage incurred since the previous work order. There is not a pre-set project schedule but the time requirements for normal and emergency call-outs are defined in the General Notes. Generally, a work order will be cut each two weeks on this contract. Emergency work orders are cut when an immediate need for repair is identified.
2	7/1/2021	In Progress		We attempt to capture all anticipated types of work on these on call contracts, but sometimes we end up needing to do work that isn't covered under an item we included. Please bid the items in the proposal & plans appropriately. Payment for missing items will be made.
3				
4				
5				
6				
7				
8				
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				
24				
25				