PRE-LETTING QUESTIONS AND ANSWERS

CONTROL: 6421-29-001 COUNTY: Young HIGHWAY: US 380
PROJECT: RMC 642129001 LET DATE: 2/16/2023 AREA ENGINEER: David Rohmer EMAIL QUESTIONS TO:  david.rohmer@txdot.gov
CHANGES FROM PREVIOUS VERSION HAVE BEEN HIGHLIGHTED BELOW PREVIOUS VERSION: 2/10/2023 CURRENT VERSION: 27152023
# | DATE RECEIVED STATUS QUESTION ANSWER
The intent of this contract is for three mowing cycles to be performed within one year of
the execution of this contract:
I was looking for some clarification on the contract timeline for this project.| -1 strip mowing cycle
| 2/0/2023 Complete The official advemse.mgnt states 67 Wor.kmg days for_com;.xletlon, and the -2 full width mowing cycles
bid proposal states this is a one year project. Any clarification would be
appreciated. However, each of the mowing cycles will have a specific number of working days
associated with it based on a production rate for that type of mowing as stated in the
second to last paragraph in the General Notes for this contract.
There is not a definitive start work date for the contracts you have listed. Per the General
Notes, work will be scheduled at the discretion of the Maintenance Supervisor and/or Area
Engineer responsible for that area by work order. For each cycle required a work order will
be sent to the contractor containing the following information:
Hello I am trying to get an idea on these contracts for the start date? Can Type .ofmowmg Emt) et T e (5 (oo o
. 5 ; Working days allowed to complete the cycle
polepne i ildisoRassy Date time charges for the cycle will begin
2 2/15/2023 Complete RMC 642127001 & ¥ &
CERISID] The first work order is typically issued shortly after June 1st to allow enough time for the
RMC 642129001 .
wildflowers to go to seed.
Each contract awarded by the Department stands on its own and as such, is separate from the|
other contracts. A contractor awarded multiple contracts, must be capable and sufficiently
staffed to concurrently process any or all contracts at the same time.
Per Item 8, the contractor will have 7 Calendar days after the authorization date (the work
order) to begin work.
‘When a work order is sent out, is there a set time period you give for the
3 ARSHAPE Someley contractor to start? Each of the mowing cycles will have a specific number of working days associated with it
based on a production rate for that type of mowing as stated in the second to last paragraph
in the General Notes for this contract.
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