

# PRE-LETTING QUESTIONS AND ANSWERS

CONTROL: 6421-29-001

COUNTY: Young

HIGHWAY: US 380

PROJECT: RMC 642129001

LET DATE: 2/16/2023

AREA ENGINEER: David Rohmer

EMAIL QUESTIONS TO: david.rohmer@txdot.gov

michael.reynolds@txdot.gov

**\*\*CHANGES FROM PREVIOUS VERSION HAVE BEEN HIGHLIGHTED BELOW\*\***

PREVIOUS VERSION: N/A

CURRENT VERSION: 2/10/2023

#	DATE RECEIVED	STATUS	QUESTION	ANSWER
1	2/9/2023	Complete	I was looking for some clarification on the contract timeline for this project. The official advertisement states 67 working days for completion, and the bid proposal states this is a one year project. Any clarification would be appreciated.	<p>The intent of this contract is for three mowing cycles to be performed within one year of the execution of this contract:</p> <ul style="list-style-type: none"> <li>-1 strip mowing cycle</li> <li>-2 full width mowing cycles</li> </ul> <p>However, each of the mowing cycles will have a specific number of working days associated with it based on a production rate for that type of mowing as stated in the second to last paragraph in the General Notes for this contract.</p>
7				<a href="https://ftp.txdot.gov/pub/txdot-info/Pre-Letting%20Responses">https://ftp.txdot.gov/pub/txdot-info/Pre-Letting%20Responses</a>
8				
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				
24				
25				