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ATTENTION: TP&D, DESIGN, CONSTRUCTION, MAINTENANCE AND
TRAFFIC OPERATIONS ENGINEERS

SPECIAL PROVISION AND/OR SPECIFICATION CHANGE MEMORANDUM 10-21

MEMO

Date: September 7, 2021

To: District Engineers
RCE
From: Ryan C. Barborak, P.E.

Director, Materials and Tests Division

Subject: Statewide Special Provision SP 008-045 (14), “Prosecution and Progress”

The above-referenced Special Provision has been approved for statewide use and is required for
construction projects beginning with the December 2021 letting. However, use of this Special
Provision prior to the December 2021 letting is at the District’s option.

This Special Provision has been modified for Statewide use and allows greater flexibility in the
assessment of lane closure fees. The time period is redefined from “Hour” to “Time Increment”
which is to be further defined on the plans for specific projects. The Engineer is also allowed to
assess a proportional fee for closures that do not involve an entire defined time increment.
Additionally, the term “useable lane width” is changed to “reduced lane width” in the definition for
Closure or Obstruction. This Special Provision will also replace the current Districtwide SP 008-017.

Please disseminate this information to your Transportation Planning & Development, Design,
Construction, Laboratory, Maintenance, and Traffic Operations Engineers.

CC: TxDOT Specification Committee
Federal Highway Administration
The Associated General Contractors of Texas
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