
COUNTY: MCLENNAN  SHEET  
 
HIGHWAY: BU 77L  CSJ: 0014-10-071 
 
 

 GENERAL NOTES SHEET E 

No payment will be made for law enforcement personnel needed for moving equipment or 
payment for drive time to/from the event site.  A minimum number of hours is not 
guaranteed.  Payment is for work performed.   
 
Cancel law enforcement personnel when the event is canceled.  Cancellation, minimums 
or “show up” fees will not be paid when cancellation is made 12 hours prior to beginning of 
the event. Failure to cancel within 12 hours will not be cause for payment for cancellation, 
minimums, or "show up" time.  Payment of actual “show up” time to the event site due to 
cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.   
 
ITEM 8: PROSECUTION AND PROGRESS 
 
This Project will be a Standard Workweek in accordance with Article 8.3.1.4. 
 
Meet bi-weekly or at intervals as agreed upon with the engineer to notify him or her of 
planned work for the upcoming 3-week period. 
 
For this project, provide a Bar Chart progress schedule. 
 
A 90-day delayed start will be added to the project to avoid swallow nesting season. 
 
ITEM 104: REMOVING CONCRETE 
 
In those areas where the pavement is not to be overlaid, provide a smooth surface after 
the curb removal.  Planning or grinding is considered an acceptable method at these 
locations.  Measurement and payment are in accordance with this item. 
 
ITEM 110: EXCAVATION 
 
In a cut section, when soils are encountered at subgrade depths that are unstable and are 
deemed unsuitable by the Engineer, undercut this material for a minimum depth of one 
(1.0) foot below the maximum depth as determined and replace with a material having a 
plasticity index less than 25 and a liquid limit of less than 50.   
 
ITEMS 110 & 132: EXCAVATION & EMBANKMENT 
 
Excavation and embankment for driveways, sleeper slabs, alleys and intersections will not 
be paid for directly, but will be considered subsidiary to these items. 
 
The Contractor may modify side slopes from those shown in the cross section as needed 
to allow grades to match / tie into fixed features. In no case should slope be modified 
beyond the maximum grades shown on the typical section and approved by the Engineer. 
Additionally slope adjustments will not be allowed simply to reduce work quantities.  
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ITEM 132: EMBANKMENT 
 
Excavated material from the project site has not been determined to be suitable for 
embankment.  The bidder assumes all risk for the use of excavated materials for 
embankment and is expected to meet all material requirements for embankment 
regardless of the source. 
 
Perform Tex-106-E (Plasticity Index) by an approved laboratory on excavated soils from 
sources outside right of way when used in roadway embankment. Provide the test results 
at no expense to the department. The engineer will sample, and test soils produced by the 
construction project for specification requirements or material sources specified in the 
plans. 
 
ITEM 160: TOPSOIL 
 
Salvage the existing topsoil from the cut/fill areas. Topsoil not stored in small windrows 
will be stockpiled in locations with heights no greater than four (4) feet and dumped loose 
from Contractor equipment.  The Contractor will minimize topsoil compaction and limit 
equipment being driven over stockpiled topsoil. 
 
Avoid topsoil areas that have invasive plant species.  Contain / separate topsoil from 
areas with identified invasive species into separate windrows / piles. Mark topsoil from 
invasive species areas accordingly and track and return materials to only their original 
areas or dispose of such materials accordingly. Invasive species will include Giant Cane,  
 
Additional Topsoil will come from approved sources outside of the ROW. Topsoil must 
come from a location within six (6) inches of the natural ground surface to ensure it 
contains nutrients and is not sterile soil.  Off ROW topsoil will contain a minimum organic 
content of three & one-half (3.5%) percent, based on soil test results. 
 
ITEM 162: SODDING FOR EROSION CONTROL 
 
Block sod (Bermuda grass) will be cynodon dactylon Bermuda grass cut to a minimum 
depth (thickness) of one (1) inch. The sod will have the following characteristics: (1) 
uniformity; (2) good color; (3) free of weeds, weed seed, insects, and disease; (4) healthy, 
virile root system of dense, thickly matted roots throughout the soil of the sod; (5) 
adequate moisture to prevent drying out by exposure to the air and sun to the extent as to 
damage sod. 
 
Prior to laying the block sod, blade the area and rake smooth. Refer to the plans and 
details for areas to receive the sod. Remove one (1) in. of soil along paved edges and 
curb lines before laying sod and dress the slope to match all exposed edges after placing 
the sod.  
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ITEM 164: SEEDING FOR EROSION CONTROL 
 
Permanent seed mixes for both urban and rural projects including sand or clay soils in the 
Waco District will be bid and installed to include a minimum of one & one-half (1.5) 
pounds per acre Green Sprangletop seed and four (4) pounds per acre Bermudagrass 
seed, with other seed types also being included and quantities remaining unchanged. 
 
ITEM 421: HYDRAULIC CEMENT CONCRETE 
 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates 
will be provided by the Engineer. 
 
 
Supply the Engineer with a list of certified personnel and copies of their current ACI 
certificates before beginning production and when personnel changes are made. Supply 
hard copies of calibration reports for testing equipment when required by the Engineer. 
 
ITEM 496: REMOVING STRUCTURES 
 
Submit to the Engineer for approval a detailed plan for bridge removal including methods, 
equipment and sequencing.  
 
Concrete pavement removed as a result of removing the inlets will not be paid for directly 
but will be considered as subsidiary to Item 496. 
 
ITEM 500: MOBILIZATION 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
ITEM 502: BARRICADES, SIGNS, AND TRAFFIC HANDLING 
 
The Contractor Force Account “Safety Contingency” that has been established for this 
project is intended to be utilized for work zone enhancements, to improve the 
effectiveness of the Traffic Control Plan, that could not be foreseen in the project planning 
and design stage. These enhancements will be mutually agreed upon by the Engineer 
and the Contractor’s Responsible Person based on weekly or more frequent traffic 
management reviews on the project. The Engineer may choose to use existing bid items if 
it does not slow the implementation of enhancement. 
 
Access will be provided to all business and residences at all times.  Where turning radii 
are limited during phased construction at intersections, provide all weather surfaces such 
as RAP or base in turning movements to accommodate and to protect the traffic from 
edge drop-offs. Materials, labor, maintenance and removal for these temporary accesses 
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and radii will not be paid for directly but will be considered subsidiary to the various bid 
items. 
 
A meeting between the contractor and Engineer to discuss upcoming changes in 
construction phasing and traffic switches is required at least fourteen (14) days prior to the 
phase change. Items to be discussed at this meeting include temporary signing, traffic 
control, pavement markings, the processes necessary for the phase change and 
subcontractor scheduling. 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior to 
the proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is 
not completed by the end of the workday, backfill against the edge of the pavement with at 
least a 3:1 slope using an acceptable material to support vehicular traffic.  Carefully 
remove and dispose of this material when work resumes.  Backfilling pavement edges, 
and the materials required for the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets. 
   
Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where 
the existing vertical clearance has changed.  Install Signs to the satisfaction of the 
Engineer prior to opening to traffic.  Plywood sign blanks will have minimum dimensions of 
84" X 12".  Work performed and materials are subsidiary to this item. 
 
The Contractor Responsible Person(s) (CRP) for Work Zone Traffic Controls will inspect 
and ensure any deficiencies are corrected each and every day throughout the duration of 
this contract. Any misaligned or damaged traffic control devices will be repaired as soon 
as practical after deficiency is discovered. 
 
In addition to providing a Contractor’s Responsible Person and a phone number for 
emergency contact, have an employee(s) available to respond on the project for 
emergencies and for taking corrective measures within One (1) Hour. 
 
ITEM 506: TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL 
CONTROLS 
 
Provide SW3P Signs. Obtain from the Engineer a copy of the project’s completed TPDES 
Storm Water Program Construction Site Notice and Contractor Site Notice.  Laminate the 
sheets and bond with adhesive to 36" X 36" sign blanks.  Ensure the sheets remain dry.  
Apply Type C Blue reflective sheeting as the background and add the text “SW3P” in 5" 
white lettering, centered at the top.  Attach the signs to approved temporary mounts and 
locate at each of the project limits just inside the right of way line at a readable height or 
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as directed by the Engineer. If the sign cannot be placed outside the clear zone, it must 
adhere to the TMUTCD.  SW3P signs, maintenance, and reposting (for replacement or as 
needed to ensure readability) will be subsidiary to Item 502. 
 
Leave all right of way areas undisturbed until actual construction is to be performed in said 
areas. 
 
No soil disturbing activities will begin on any section of TxDOT ROW without adequate 
sedimentation controls first being installed and functioning at adjacent drainage outfalls.  
Begin and continuously prosecute the repairs, additions and maintenance of erosion and 
sedimentation control devices within seven days after the Contractor receives each Form 
2118, Field Inspection and Maintenance Report, from the Engineer. Failure of the 
Contractor to fulfill either of the above requirements places TxDOT in potential non-
compliance with permit requirements and may result in withholding estimates or stopping 
work or both until all environmental permit requirements are fulfilled. 
 
Concrete Washouts are required per the CGP. The Concrete Washout Area(s) structural 
controls must consist of temporary berms, temporary shallow pits, and/or temporary 
storage tanks to prevent contaminated runoff and must be lined as to prevent 
contamination of underlying soil.  Ensure pits properly maintained including removal of 
concrete as not to allow overflow. The location(s) of washout area will be approved by the 
Engineer. When washout pits are no longer needed, they will be removed, and area will 
be restored to original condition. This work, materials and labor will not be measured or 
paid for directly but will be subsidiary to Item 506, “Temporary Erosion, Sedimentation, 
and Environmental Controls.” 
 
Cleaning and sweeping of open roadways due to material spillage or loss from Contractor 
equipment or tires will be the responsibility of the Contractor at no cost to TxDOT.  This 
work will not be charged as Item 738, “Cleaning and Sweeping Highways”.  Cleaning and 
sweeping of roadways will be completed as directed, including multiple times per day, if 
necessary, to maintain acceptable roadways for the traveling public and to meet 
environmental regulations.  Construction activities will cease when material deposited on 
the roadway is not properly removed or when equipment is not available as needed.  
Adequate construction exits will be planned, constructed, and maintained by the 
Contractor per Item 506, “Temporary Erosion, Sedimentation, and Environmental 
Controls”. 
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ITEM 512: PORTABLE TRAFFIC BARRIER 
 
Department-furnished concrete traffic barrier units are at a TxDOT yard near the project 
location or other locations within fifty (50) miles of the project as directed.  Barrier 
provided by TxDOT will be single slope or F-shape barrier.  The Contractor will furnish 
equipment necessary to load the units at the stockpile locations. 
The current locations for barrier are: 
 
Loop 340 stockpile 
 
**** Contact District Construction office to verify barrier availability and type. Designate 
the appropriate type above, if quantity mandates use of both, provide quantity for each 
in plan summaries.  For locations, provide list of planned locations**** 
 
 For designated source portable barrier, the Department will provide the connection 
hardware. Should adequate hardware not be available, the Contractor will acquire the 
hardware, provide to the Department, and be reimbursed via force account. 
 
Upon completion of the project, all barrier will remain property of the Department and 
stockpiled at a TxDOT yard near the project location or other locations within fifty (50) 
miles of the project as directed.  The Contractor will furnish equipment necessary to 
load and unload the units at the stockpile locations.  When stockpiling, separate 
damaged barriers from salvaged barriers as directed.  
 
Stockpiling of portable concrete traffic barriers will not be permitted to be stockpiled 
(stacked) more than three (3) barriers high in any direction. 
 
Portable concrete traffic barrier that is determined unusable will become property of 
contractor and will not be returned to TxDOT stockpile location.  This work will be 
considered subsidiary to this item. 
 
All hardware will become the property of the Department and will be returned to the 
TxDOT Maintenance yard within fifty (50) miles of the project as directed.  Place hardware 
in fifty-five (55) gallon barrels with holes in bottom to allow drainage. 
 
ITEM 529: CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER 
 
Attach machine laid curb to pavement with a two-compound epoxy adhesive. Epoxy will 
be applied to that area of pavement under the machine laid curb and must be a minimum 
of six (6) inches in width and 0.2 inches (20 mils) thick. The epoxy will be applied 
uniformly by an approved method.  
 
Provide grooved joints at 10-foot intervals and ¾ inch expansion joint material for doweled 
curb at the same locations as on the existing pavement.   
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For Curb and Gutter sections, provide grooved joints at 10-foot intervals and ¾ inch 
expansion joint material at a maximum of 50-foot centers and at all radius points and 
inlets.   
 
Curb and Gutter transitions will be paid for by the foot at the unit price for the 
corresponding curb or curb and gutter section.   
 
Saw joints at the same location as on the existing pavement.   
 
ITEMS 542 & 544: REMOVING METAL BEAM GUARD FENCE & GUARDRAIL END 
TREATMENTS 
 
W-Beam elements, steel posts and composite material block outs will become the 
property of the contractor.    
 
ITEM 618: CONDUIT 
 
The locations of conduit as shown are for diagrammatic purposes only and may be varied 
to meet local conditions, subject to approval. 
 
When backfilling bore pits, ensure that the conduit does not become damaged during 
installation or due to any settling of the backfill material. Compact select backfill in three 
equal lifts to the bottom of the conduit or if sand is used, place to a point two (2) inches 
above the conduit. Backfill density will be equal to the existing soil. Be careful to prevent 
any material from entering the conduit. 
 
Backfill all open trenches before the end of the workday and do not leave any trench open 
overnight. 
 
ITEM 620: ELECTRIAL CONDUCTORS 
 
Place the communications and/or coaxial cables in a separate conduit from the 120 or 
240-volt electrical conductors. 
 
Any damage to any wire or any cable is cause for immediate rejection of the entire cable 
being tested. Remove and replace the entire cable at the Contractor’s expense. 
 
For both transformer and shoe-base type illumination poles, provide double-pole 
breakaway fuse holder from manufacturers pre-qualified by the Traffic Operations 
Division.    
 
Provide ten (10) amp time delay fuses. 
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ITEM 624: GROUND BOXES 
 
Ground box locations shown on the plans are approximate locations. Actual locations are 
as directed. 
 
ITEM 628: ELECTRICAL SERVICES 
 
Contact the Electric Utility Company to make all necessary arrangements to provide 
electrical service shown on the plans in accordance with Article 628.5 and the Electrical 
Details, except that TxDOT will make application to the Electric Utility Company for 
service (See note below). 
 

NOTE: 
Before fabricating the electrical service, contact the Waco District Traffic Signal 
Service Supervisor (Phone (254) 867-2807), to make application (billing 
arrangements) for service with the Electric Utility Company. 

 
Furnish and install a lock on all electrical services. The lock is to be a Master-Lock 
number 2195. 
 
The proposed electrical service location will be approved by TxDOT prior to installation.   
 
ITEM 636: SIGNS 
 
Verify all dimensions at the actual proposed sign location in order to maintain dimensions 
as shown on the Sign Mounting Details. 
 
Stake the location of the new signs to be approved. 
 
For freeway sections, keep the advance guide sign or the exit direction sign for an exit in 
place at all times, unless written approval is given. Replace any signs that have been 
removed before the end of the workday, unless written approval is given. 
 
ITEM 644: SMALL ROADSIDE SIGN ASSEMBLIES 
 
Bolt Clamp type will be used on Texas Triangular Slip Base System. 
 
As practical with new construction, leave the existing sign assemblies in place until the 
proposed foundation, post and sign are in installed, and then remove the old sign 
assemblies. 
 
Do not leave any sign foundation holes open overnight. Ensure all holes drilled are at 
least the minimum required depth with no loose material remaining in the hole. 
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Stake proposed sign locations and receive approval before installation of sign 
foundations.  
 
Existing Mile Markers Signs are to be relocated to their original location(s) as they were 
prior to the beginning of the project. 
 
Expanded foam foundations are not permitted. 
 
Cut the bottom of all posts square. 
 
For sign types which design details are not shown on these plans, fabricate according to 
the “STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS”. 
 
Removed material that is deemed salvageable (signs and posts) will be the property of 
TxDOT. Deliver salvageable material to the TxDOT Maintenance Office.  Remove 
unsalvageable material. 
 
The Contractor will relocate the existing double sided street name signs and furnish the 
post mounted brackets for the street name signs to be paid for as part of the proposed 
Stop Signs (R1-1).  Existing street name signs will be mounted above Stop signs. If 
damaged while being relocated, the Contractor will furnish new double sided street name 
sign at their own expense. 
 
ITEM 656: FOUNDATIONS FOR TRAFFIC CONTROL DEVICES 
 
Locations shown on the plans are for diagrammatic purposes only and may be varied to 
meet local conditions, subject to approval. Stake these locations and have them approved 
before installation of foundations. 
 
For the signal controllers furnished by TxDOT, anchor bolts and bolt patterns for the 
controller foundations will be supplied. 
 
Consult with the Engineer to ensure proper location and orientation of the signal controller 
before construction. 
 
Backfill all open foundation holes before the end of the workday and do not leave any 
holes open overnight. 
 
Clean up and remove from all work areas all loose material resulting from contract 
operations each day before suspending work for the day. 
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ITEM 666: RETROREFLECTORIZED PAVEMENT MARKINGS 
 
The Contractor will layout the proposed striping in accordance with TxDOT Traffic Control 
Plan Standards and latest version Texas Manual on Uniform Traffic Control Devices 
(TMUTCD) and project striping layout sheets.  The Engineer will verify proposed striping 
layout prior to the beginning of striping operations. 
 
The Contractor will locate the beginning and ending points of No Pass Zones. 
 
ITEM 6185: TRUCK MOUNTED ATTENUATORS 
 
The total number of truck mounted attenuators (TMA) required when utilizing the traffic 
control standards are shown in the tables below. 
 
 

TCP 1 Series Scenario Required TMA 
 (1-5)-18   1 

 
 

TCP 2 Series Scenario Required 
TMA 

 (2-6)-18 All 1 
 
Shadow vehicles equipped for truck mounted attenuators (TMA) for stationary operations 
will be paid for by the day and must be available for use at any time as determined by the 
Engineer.  
 
Mobile operations will be paid for by the hour, per specifications.  For mobile operations, 
payment will be made only while the TMA is in use. 
 
For mobile operations requiring multiple TMA’s, judgement may be applied in lower 
speed, urban / in town traffic environments to reduce the numbers of TMA in use where 
the added TMA may pose a hazard for traffic entering and exiting driveways, side streets, 
etc.  
 
The contractor will be responsible for determining if one or more of these operations will 
be ongoing at the same time to determine the total number of TMA needed for the project 
for those times per plan requirements. Additional TMAs used that are not specified in the 
plans in which the contractor expects compensation will require prior approval from the 
Engineer.  
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                                                    CONTROL :  0014-10-071              
                                                    PROJECT :  BR 2024(859)             
                                                    HIGHWAY :  BU 77-L                  
                                                    COUNTY  :  MCLENNAN                 
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(260)(400)               
                 ITEM 160  TOPSOIL (168)                                                
                 ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
                 ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 479  ADJUSTING MANHOLES AND INLETS (400)(421)(465)(471)           
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 512  PORTABLE TRAFFIC BARRIER (420)(421)(424)(440)(442)           
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                           (420)(421)(440)                                              
                 ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (416)(421)(432)(441)(442)    
                           (445)(449)(614)(616)(618)(620)(622)(624)(628)                
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
                 ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)     
                           (636)(643)(656)                                              
                 ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                           (449)(618)(636)(654)                                         
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(502)(662)(677)    
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                           (678)<6438>                                                  
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                      (FORM FHWA 1273)                                  
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                      (000---003)                                       
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                      ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE    
                                      ORDER 11246" (000---004)                          
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                      CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005) 
                 SPECIAL PROVISION "ONTHEJOB TRAINING PROGRAM" (000---006)              
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--1523)        
                 SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID    
                                      CONTRACTS" (000---241)                            
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID     
                                      CONTRACTS" (000---394)                            
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---009)(002---011)(002---013)    
                                                   (002---014)(002---015)               
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)(006---040)    
                                                   (006---041)                          
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)(007---013)               
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)(008---054)    
                                                   (008---056)                          
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   300  (300---020)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
                 SPECIAL PROVISION  TO ITEM   342  (342---005)                          
                 SPECIAL PROVISION  TO ITEM   347  (347---003)                          
                 SPECIAL PROVISION  TO ITEM   360  (360---001)                          
                 SPECIAL PROVISION  TO ITEM   420  (420---001)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---012)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---005)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   449  (449---002)                          
                 SPECIAL PROVISION  TO ITEM   465  (465---001)                          
                 SPECIAL PROVISION  TO ITEM   500  (500---008)                          
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                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---005)                          
                 SPECIAL PROVISION  TO ITEM   520  (520---002)                          
                 SPECIAL PROVISION  TO ITEM   636  (636---001)                          
                 SPECIAL PROVISION  TO ITEM   643  (643---001)                          
                 SPECIAL PROVISION  TO ITEM   654  (654---001)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO ITEM   666  (666---007)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  3096  (3096--003)    
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3079 PERMEABLE FRICTION COURSE (PFC) <300><301><320><342><520>    
                           <585><3096>                                                  
                 ITEM 3081 THIN OVERLAY MIXTURES (TOM) <300><301><320><347><520>        
                           <585><3096>                                                  
                 ITEM 3082 THIN BONDED FRICTION COURSES <210><300><301><320><342>       
                           <520><585><3079><3096>                                       
                 ITEM 3096 ASPHALTS, OILS, AND EMULSIONS                                
                 ITEM 5132 LEAD CONTAINING COATING MANAGEMENT                           
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 6368 SOLAR POWERED VEHICLE DETECTION ACTIVATED LED EMBEDDED       
                           SIGN                                                         
                 ITEM 6438 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                           MARKINGS                                                     
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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          Project
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          County

The following goal for disadvantaged business enterprises is established: 

0014-10-071

BR 2024(859)

BU 77-L

MCLENNAN

      

MCLENNAN

DISADVANTAGED BUSINESS ENTERPRISE 
REQUIREMENTS

  DBE
3.0%

By signing the proposal, the Bidder certifies that the above DBE goal will be met 
by committing to DBE participation that meets or exceeds the goal or providing 
adequate documentation of good faith efforts (GFE) to achieve the goal.

The DBE participation or GFE must be submitted within five (5) calendar days 
after bid opening. If the fifth day falls on a weekend or a day when TxDOT offices 
are closed, the deadline moves to the next business day. 

The Department may impose remedies as defined by state or local law if a bidder 
fails to submit required documentation, including forfeiting the bid proposal 
guaranty and exclusion from rebidding on the contract if it is re-advertised.

Certification of DBE Goal Attainment
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75

1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40

1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99

1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78

1112 Batching Plant Operator, Asphalt

1115 Batching Plant Operator, Concrete

1214 Blaster

1615 Boom Truck Operator $18.36

1444 Boring Machine Operator

1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05

1144 Communications Cable Installer

1124

Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318

Concrete Pavement Finishing 
Machine
Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315

Concrete Paving, Curing, Float, 
Texturing
Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99

1399 Concrete/Gunite Pump Operator

1344

Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345

Crane Operator, Hydraulic Over
80 Tons

1342

Crane Operator, Lattice Boom 80 
Tons
or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343

Crane Operator, Lattice Boom Over
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50

1351 Crusher or Screen Plant Operator

1446 Directional Drilling Locator $11.67

1445 Directional Drilling Operator $20.32 $17.24

1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347

Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348

Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10

1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25

1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360

Foundation Drill Operator, Crawler
Mounted $17.99 $17.99 $17.43

1363

Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369

Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372

Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer

1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15

1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37

1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90

1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-06-2023 and are the minimum wages to 
be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in the contract.  Any wage rate that is not listed 
herein and not in the USDOL's general decision, must be submitted to the Engineer for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-06-2023.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1390

Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53

1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60

1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396

Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator

1202 Piledriver $14.95

1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64

1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46

1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72

1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50

1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66

1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89

1417 Self-Propelled Hammer Operator

1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11

1513 Sign Erector

1708

Slurry Seal or Micro-Surfacing 
Machine
Operator

1341 Small Slipform Machine Operator $15.96

1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05

1705 Structural Steel Welder $12.85

1509 Structural Steel Worker $19.29 $14.39

1339 Subgrade Trimmer

1143 Telecommunication Technician

1145 Traffic Signal/Light Pole Worker $16.00

1440

Trenching Machine Operator,
Heavy $18.48

1437

Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41

1612 Truck Driver Transit-Mix $14.14 $14.14

1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606

Truck Driver, Single or Tandem Axle
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607

Truck Driver, Tandem Axle Tractor 
with
Semi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441

Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light

1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78

1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:

*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.
For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in Texas posted on the AGC's 
Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/06/2023
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Certification of Nondiscrimination in Employment 

1. GENERAL 

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract 
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he 
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and 
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President's 
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary 
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in 
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally 
only contracts or subcontracts of $10,000 or under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 
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Special Provision to Item 000 

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246) 

1. GENERAL 

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal 
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the 
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth 
below. 

2. GOALS 

2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4. 

2.2. The goals for minority and female participation expressed in percentage terms for the Contractor’s aggregate 
work force in each trade on all construction work in the covered area are as follows: 

Goals for minority participation  
in each trade, %  

Goals for female participation  
in each trade, %  

See Table 1 6.9 

2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally 
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area 
located outside of the covered area, it will apply the goals established for such geographical area where the 
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for 
both its federally involved and non-federally involved construction. The Contractor’s compliance with the 
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority and female employees 
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part 
60-4. Compliance with the goals will be measured against the total work hours performed. 

2.4. A Contractor or subcontractor will be considered in compliance with these provisions by participation in the 
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each 
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity 
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each 
participating trade in the plan in which it has employees. The overall good performance of other Contractors 
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or 
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions. 
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and 
document their compliance with the provisions of this Plan. 

3. SUBCONTRACTING 

The Contractor must provide written notification to the Department within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting 
from this solicitation pending concurrence of the Department in the award. The notification will list the names, 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following: 

The development of the conceptual time determination is intended to establish the number of working days on the Contract.  
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes 
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions 
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means 
to prosecute the work within the number of working days specified by the Contract. 

  



008-056 

1 - 1 10-23 
Statewide 

 

 

Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The article is voided and replaced by the following. 

Begin work within 90 calendar days after the authorization date to begin work. Prosecute the work continuously to completion 
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no 
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr. 
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already 
begun. Minimize interference to traffic.  

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously 
prosecute the work until completion. 
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Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf
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Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 
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Special Provision to Item 342 

Permeable Friction Course (PFC) 

 

Item 342, “Permeable Friction Course (PFC)” of the Standard Specifications is replaced by Special Specification 3079, 
“Permeable Friction Course.” All Item 342 Special Provisions and bid codes are no longer available, beginning with the April 
2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3079.pdf
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Statewide 

 

Special Provision to Item 347 

Thin Overlay Mixture (TOM) 

 

Item 347, “Thin Overlay Mixture (TOM)” of the Standard Specifications is replaced by Special Specification 3081, “Thin Overlay 
Mixture (TOM). All Item 347 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3081.pdf
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Special Provision to Item 360 
Concrete Pavement 
 

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following: 

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not 
more than 5.5 × 10-6 in./in./°F as listed in the Department’s Concrete Rated Source Quality Catalog. 

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following: 

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless 
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at 
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough 
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of 
1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results 
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints 
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot 
blasting. 
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Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 
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Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementitious Materials (SCM). 

 Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA) 

conforming to DMS-4610, “Coal Ash.” 

 Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.” 

 Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Item 462, 

“Concrete Box Culverts and 

Drains, Item 464, “Reinforced 

Concrete Pipe,”  and Item 

465, “Junction Boxes, 

Manholes, and Inlets.” 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL’s may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a Min cementitious material 
content of 658 lb./cu. yd. of 
concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
Option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Max coal ash replacement for 
Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 

I/II, II, IP, IL 
(MS or HS), 
IS, IT (MS or 

HS), V 

1–4, & 7 

When using coal ash, only use 
coal ashes allowed for SRC as 
listed in the Coal Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I, Type IL, and Type III 
cements may be used when 
natural pozzolans are used or 
when coal ashes allowed for 
SRC as listed in the Coal Ash 
MPL are used, and with a Max 
w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless 

otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
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Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 

( ) ( ) ( )
%80

100

2211 
++ iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 – 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 – 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 – 6 

Precast concrete 4 – 9 

Underwater concrete placements 6 – 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Max slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the 
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica 
fume; however, no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended 
cements with additional SCM’s, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal 
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8 
testing. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Coal Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional 
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is 

greater than 15.6 kΩ-cm tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
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Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any coal ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

coarse and intermediate1 aggregate to ≤0.10% when tested individually 

in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

each fine aggregate to ≤0.10% when individually tested in accordance 

with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected.  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 440 
Reinforcement for Concrete 
 

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials,” is supplemented with the following. 

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with 
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel 
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical 
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled 
by automatic machines or by other suitable mechanical means that will assure accurate spacing and 
alignment of all bars of the finished product. 

2.14. Zinc-Coated, Hot-Dip Galvanized Class I or Class II Steel Reinforcement. Provide zinc-coated, hot-dip 
galvanized Class I or Class II steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75, 
when shown on the plans and as allowed. 

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094 
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed. 

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced. 

Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following. 

All welding operations must be performed before hot-dip galvanizing. 

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following. 

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General 
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans. 

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure 
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for 
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used 
in accordance with Tex-744-I. Furnish couplers only at locations shown on the plans. 

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel. 

Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR. 

Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following. 

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing 
steel is required on the plans. Type CM will be permitted only if specified on the plans. 

Section 440.3.1., “Bending,” is supplemented with the following. 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str743.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str744.pdf
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Bending of CGR is permitted after galvanizing.   

Section 440.3.5., “Placing.” The following will be added to the fourth paragraph. 

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated 
reinforcing steel. 

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 
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Special Provision to Item 465 

Junction Boxes, Manholes, and Inlets 

 

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Concrete,” The section is voided and replaced with the following. 

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C 
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans. 

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following. 

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract 
Plans, except as otherwise noted in this Item. 

Multi-project fabrication plants as defined in Item 424 “Precast Concrete Structural Members (Fabrication),” that produce junction 
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s 
MPL has a list of approved multi-project fabrication plants. 

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced. 

 
Section 3.1.2., “Marking.” The section is voided and replaced with the following. 
 
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information: 


name or trademark of fabricator and plant location;  

product designation;  
ASTM designation (if applicable);  

date of manufacture;  
designation “TX” for precast units fabricated per DMS-7305; 
designated fabricator’s approval stamp for each approved unit; and  
designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable). 
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Special Provision to Item 500 

Mobilization 

 

Item 500, “Mobilization” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed.  

Section 3, “Payment,” The section is removed and replaced by the following: 

For this Item, the adjusted Contract amount will be calculated as the total Contract amount less the lump sum 
for mobilization. Except for Contracts with callout or emergency work, mobilization will be paid in partial 
payments as follows. 

 Payment will be made upon presentation of a paid invoice for the payment or performance bonds and 

required insurance. 

 Payment will be made upon verification of documented expenditures for plant and facility setup. The 

combined amount for all these facilities will be no more than 10% of the mobilization lump sum or 1% of 

the total Contract amount, whichever is less. 

 When 1% of the adjusted Contract amount for construction Items is earned, 50% of the mobilization 

lump sum bid will be paid. Previous payments under this Item will be deducted from this amount. 

 When 5% of the adjusted Contract amount for construction Items is earned, 75% of the mobilization 

lump sum bid will be paid. Previous payments under the Item will be deducted from this amount. 

 When 10% of the adjusted Contract amount for construction Items is earned, 90% of the mobilization 

lump sum bid will be paid. Previous payments under this Item will be deducted from this amount. 

 Upon final acceptance, 97% of the mobilization lump sum bid will be paid. Previous payments under this 

Item will be deducted from this amount. 

 Payment for the remainder of the lump sum bid for “Mobilization” will be made after all submittals are 

received, final quantities have been determined and when any separate vegetative establishment and 

maintenance, test, and performance periods provided for in the Contract have been successfully 

completed. 

For projects with extended maintenance or performance periods, payment for the remainder of the lump sum 
bid for “Mobilization” will be made 6 mo. after final acceptance. 

For Contracts with callout or emergency work, “Mobilization,” will be paid as follows. 

 Payment will be made upon presentation of a paid invoice for the payment of performance bonds and 

required insurance. 

 Mobilization for callout work will be paid for each callout work request. 

 Mobilization for emergency work will be paid for each emergency work request. 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and Environmental 
Controls 

 

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with 
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed. 

Article 506.1., “Description.” The second paragraph is voided and replaced by the following. 

Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000. 

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3. 
For projects with soil disturbance of 1acre to less than 5 acres a small site notice will be posted at the site. For projects with 
soil disturbance of 5 acres or more a Notice of Intent (NOI) is required and a large site notice posted at site. Postings will be 
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location 
as Department’s postings. 

1.2. Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior 
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4 
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a 
copy for Contractor’s use in completing the Contractor’s NOI form. 

1.3. Notice of Change (NOC).  Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of 
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC 
to the Engineer and any other MS4 operators at the time of submittal. 

1.4. Notice of Termination (NOT).  Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days 
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have 
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any 
other MS4 operators at the time of submittal. 

Section 506.3.1, “Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities,” is 
supplemented by the following: 

3.1. Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide and designate in 
writing at the preconstruction conference a CRPE and alternate CRPE who have overall responsibility for the storm water 
management program. The CRPE will implement stormwater and erosion control practices; will oversee and observe 
stormwater control measure monitoring and management; will monitor the project site daily and produce daily monitoring 
reports as long as there are BMPs in place or soil disturbing activities are evident to ensure compliance with the SWP3 and 
TPDES General Permit TXR150000. Daily monitor reports shall be maintained and made available upon request. During 
time suspensions when work is not occurring or on contract non-work days, daily inspections are not required unless a rain 
event has occurred. The CRPE will provide recommendations on how to improve the effectiveness of control measures. 
Attend the Department’s preconstruction conference for the project. Ensure training is completed as identified in Section 
506.3.3., “Training,” by all applicable personnel before employees work on the project. Document and maintain and make 
available upon request, a list, signed by the CRPE, of all applicable Contractor and subcontractor employees who have 
completed the training. Include the employee’s name, the training course name, and date the employee completed the 
training. 

Section 506.3.3., “Training,” is supplemented by the following: 
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Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of completion. The 
Engineer may require the following training at a frequency less than 3 yr. based on environmental needs: 

 “Environmental Management System: Awareness Training for the Contractor” (English and Spanish) (Approximate 

running time 20 min.), and 

 “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate running time 20 

min.). 

The Contractor responsible person environmental (CRPE), alternate CRPE designated for emergencies, Contractor’s 
superintendent, Contractor, and subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and 
complete the training listed below and maintain and make available upon request the certificate of completion. Training is 
provided by a third party and is valid for 3 yr. from the date shown on the Certificate of Completion. Coordinate enrollment as 
prescribed by the Department and pay associated fees for the following training: 

 “Revegetation During Construction,” 

 “Construction General Permit Compliance,” and 

 “Construction Stage Gate Checklist (CSGC).” 

Training and associated fee will not be measured or paid for directly but are subsidiary to this Item. 
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Special Provision to Item 520 

Weighing and Measuring Equipment 

 

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

 

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following. 

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as 
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during 
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable 
when adjusting equipment. 

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following: 

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer.  At a minimum, the approved system will: 

 Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items; 

 Automatically generate e-tickets using software and hardware fully integrated with the automated scale 

system used to weigh the material, and be designed in such a way that data input cannot be altered by 

the Contractor or the Engineer; 

 Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system 

compatible with iOS; 

 Provide offline capabilities to prevent data loss if power or connectivity is lost; 

 Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to 

record the information required by the applicable bid items, as well as any comments. Record the time 

of the approval/rejection and include it in the summary spreadsheet described below. Provide each 

party the capability to edit their respective actions and any entered information; 

 

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the 

applicable bid items. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 

J F M A M J J A S O N D 2 

 201 202 203 204 205  3 

 0 1 2 3 4 5 6 7 8 9  4 

Sheeting MFR - Substrate  

A B C D E F G H J K L M 5 

Film MFR  

A B C D E F G H J K L M 6 

Sheeting MFR - Legend  

A B C D E F G H J K L M 7 

Installation Date  

    0 1 2 3     8 

 0 1 2 3 4 5 6 7 8 9  9 

J F M A M J J A S O N D 10 

 201 202 203 204 205  11 

 0 1 2 3 4 5 6 7 8 9  12 

Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 654 

Sign Walkways 

 

Item 654,” Sign Walkways” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no 
other clauses or requirements of this Item are waived or changed hereby. 

Section 654.3.2, “Fabrication.” The following language is added after the first paragraph. 

Fabrication plants that produce sign walkways must be approved in accordance with DMS-7380, “Steel Non-Bridge Member 
Fabrication Plant Qualification.” The Construction Division maintains a list of approved sign walkway fabrication plants on the 
Department’s Material Producers List. 

.  
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 
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Special Provision to Special Specification 3096 

Asphalts, Oils, and Emulsions 

 

Special Specification 3096, “Asphalts, Oils, and Emulsions,” is amended with respect to the clause cited below. No other clause 
or requirements of this Item are waived or changed. 

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following: 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % (solids basis) Tex-533-C 
or Tex-
553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, G*/sin , 82°C, 
10 rad/s, kPa 

T 315 – – 1.0 – – – – – – – – – 

Dynamic shear, G*/sin , 64°C, 
10 rad/s, kPa 

T 315 – – – – – –  
1.0 

– – – 1.0 – 

Dynamic shear, G*/sin , 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
 140°F, poise T 202 1,200 – – – 1,500 – 2,000 – 1,000 – 2,000 – 
 275°F, poise 

275°F, Pa-s 
T 202 
T 316 

– 
– 

– 
– 

– 
– 

– 
4.0 

– 
– 

8.0 
– 

– 
– 

– 
– 

– 
– 

8.0 
– 

– 
– 

10.0 
– 

Penetration, 77°F, 100 g, 5 sec. T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Elastic recovery, 50°F, % Tex-539-C 55    55 – 55 – 30 – 55 – 

Polymer separation Tex-540-C None  – None None None None 

Flash point, C.O.C., °F T 48 425  425  425 – 425 – 425 – 425 – 

Tests on residue from RTFOT 
aging and pressure aging: 

T 240 
and R 28 

            

 Creep stiffness T 313             
  S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
  m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. This is a hot-applied TRAIL product. 

Section 3096.2.5., Diluted Emulsions tables has been added. 

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the 
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50% 
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively. 
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70% 
water. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 12A 
Diluted CSS-1H 

Property 
Test 

Procedure 

Type-Grade 

Diluted Slow-Setting 

CSS-1H 50/50 CSS-1H 40/60 CSS-1H 30/70 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol        

 77°F, sec. T 72 Report Only Report Only Report Only 

Distillation test: 

T 59 

      

 Residue by distillation, % by wt. 30 – 24 – 18 – 

 Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 0.5 

Tests on residue from distillation: 
 

      

 Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110 

 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Ductility, 77°F, 5 cm/min., cm T 51 80 – 80 – 80 – 

 
 

Table 12B 
Diluted AE-P 

 

 

 

 

 

Property 
Test 

Procedure 

Type–Grade 

Diluted Slow-Setting 

AE-P 50/50 AE-P 40/60 AE-P 30/70 

Min Max Min Min Max Min 

Viscosity, Saybolt Furol T 72       
 122°F, sec.  Report Only Report Only Report Only 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

T 59 & T 78       

 Residue after both distillations, % by wt.  20 – 16 – 12 – 
 Total oil distillate from both distillations, % 

by volume of emulsion 
 

12.5 20 10.0 16 7.5 12 

Tests on residue after all distillations:        
 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Float test, 122°F, sec. T 50 50 200 50 200 50 200 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3079 

Permeable Friction Course 
 

 

1.  DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a compacted permeable mixture of 
aggregate, asphalt binder, and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

 
Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

 
2.1. Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 and 

as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse 
aggregate. Do not use intermediate or fine aggregate in permeable friction course (PFC) mixtures. Supply 
aggregates that meet the definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will 
designate the plant or the quarry as the sampling location. Provide samples from materials produced for the 
project. The Engineer will establish the Surface Aggregate Classification (SAC) and perform Los Angeles 
abrasion, magnesium sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests in 
accordance with Table 1. Document all test results on the mixture design report. The Engineer may perform 
tests on independent or split samples to verify Contractor test results. Stockpile aggregates for each source 
and type separately. Determine aggregate gradations for mixture design and production testing based on the 
washed sieve analysis given in Tex-200-F, Part II. 

 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 

▪ build an individual stockpile for each material; 

▪ request the Department test the stockpile for specification compliance; 

▪ approved only when tested by the Engineer; 

▪ once approved, do not add material to the stockpile unless otherwise approved; and 

▪ allow 30 calendar days for the Engineer to sample, test, and report results. 

 
Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the plans. 

 
The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer may 
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual 
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

 
2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 

with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 10 as listed in the BRSQC, unless otherwise directed. 
The Engineer will perform testing before the start of production and may perform additional testing at any time 
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate 
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing 
based on a satisfactory test history of the same aggregate source. 

 
The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

 
Mgest. = (RSSM)(MDact./RSMD) 

 
where: 

Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

 
When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

 Table 1  
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,2 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 
1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3079.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.2. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.3. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

 
2.3.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 

low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

 
2.3.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of 

Section 300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use 
at least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements 
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the 
A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such 
as the bill of lading showing the quantity of CRM used in the project unless otherwise directed. 

 
2.4. Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 

for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

 
2.5. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 

additives used in the project unless otherwise directed. 

 
2.5.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 

specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

 
2.5.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 

accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any 
plant where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

 
2.5.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 

with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. When the plans require lime to be added as an antistripping agent, 
lime added as mineral filler will count towards the total quantity of lime specified. 
 

2.5.4. Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate mixing and 
compaction of HMA.  
 
Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3079.4.7.1., “Weather Conditions.” 
 
Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined 
as a Compaction aid. 

 
2.6. Recycled Materials. Recycled materials are not allowed for use. 
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3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

 
 

4. CONSTRUCTION 
 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

 
4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 

conduct all mixture designs, sampling, and testing in accordance with Table 2. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide Level AGG101 certified specialists for aggregate testing. 
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Table 2 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

 Sampling Tex-221-F ✓ ✓ 1A/AGG101 

 Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

 Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

 Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

 Decantation Tex-217-F, Part II ✓ ✓ AGG101 

 Los Angeles abrasion Tex-410-A  ✓ Department 

 Magnesium sulfate soundness Tex-411-A  ✓ Department 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Crushed face count Tex-460-A ✓ ✓ AGG101 

 Flat and elongated particles Tex-280-F ✓ ✓ AGG101 

2. Asphalt Binder & Tack Coat Sampling 

 Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

 Tack coat sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

 Design and JMF changes Tex-204-F ✓ ✓ 2 

 Mixing Tex-205-F ✓ ✓ 2 

 Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

 Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

 Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder     
content2 

Tex-236-F, Part I ✓ ✓ 1A 

 Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

 Micro-Deval abrasion Tex-461-A  ✓ AGG101 

 Drain-down Tex-235-F ✓ ✓ 1A 

 Boil test4 Tex-530-C ✓ ✓ 1A 

 Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

 Control charts Tex-233-F ✓ ✓ 1A 

 Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

 Thermal profile Tex-244-F ✓ ✓ 1B 

 Water flow test Tex-246-F ✓ ✓ 1B 

 Shear bond strength test Tex-249-F  ✓ Department 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3079.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface 

Test Type B is specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is given in Table 3. The Engineer and the Contractor will immediately report to 
the other party any test result that requires suspension of production or placement or that fails to meet the 
specification requirements. Record and electronically submit all test results and pertinent information on 
Department-provided templates. 

 
Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 3 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

 Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

 Asphalt binder content1 
 Laboratory-molded density1 
 Moisture content2 

  Drain-down1 

  Boil test4 
Production Quality Assurance 

 Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

 Asphalt binder content2 
 Laboratory-molded density2 
 Hamburg Wheel test3 
 Boil test4 
 Drain-down2 

 Binder tests3 
Placement Quality Control 

 Thermal profile1 
Contractor Engineer 1 working day of completion of 

the lot  Water flow1 
Placement Quality Assurance 

 Thermal profile2  
Engineer 

 
Contractor 1 working day of completion of 

the lot  Aging ratio3 
 Water flow2 
1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 9 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

 

Use the procedures described in Tex-233-F to plot the results of all production and placement testing, when 
directed. Update the control charts as soon as test results for each sublot become available. Make the 
control charts readily accessible at the field laboratory. The Engineer may suspend production for failure to 
update control charts. 

 
4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 

made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

 
Submit a written QCP before the mandatory pre-paving meeting when directed. Receive approval of the QCP 
before pre-paving meeting. Include the following items in the QCP: 

 
4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 

■ current contact information for each individual listed; and 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 

■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 

■ procedures for calibrating and controlling cold feeds; 

■ procedures to eliminate debris or oversized material; 

■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 

■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 

■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 

■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 

■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation and 

preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the PFC design procedure provided in Tex-204-F, unless otherwise shown on 
the plans. Design the mixture to meet the requirements in accordance with Tables 1, 4, 5, and 6. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

 
The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

 
Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 

■ results of all applicable tests; 

■ the mixing and molding temperatures; 

■ the signature of the Level 2 person or persons that performed the design; 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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■ the date the mixture design was performed; and 

■ a unique identification number for the mixture design. 

 
Table 4 

Master Gradation Limits (% Passing by Weight or Volume) 

Sieve Size 

PG 76 Mixtures A-R Mixtures 

Test Procedure Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Fine 
(PFCR-F) 

Coarse 
(PFCR-C) 

3/4″ – 100.01 100.01 100.01 

Tex-200-F 

1/2″ 100.01 80.0–100.0 95.0–100.0 80.0–100.0 

3/8″ 95.0–100.0 35.0–60.0 50.0–80.0 35.0–60.0 

#4 20.0–55.0 1.0–20.0 0.0–8.0 0.0–20.0 

#8 1.0–10.0 1.0–10.0 0.0–4.0 0.0–10.0 

#200 1.0–4.0 1.0–4.0 0.0–4.0 0.0–4.0 

1. Defined as maximum sieve size. No tolerance allowed. 

 

Table 5 
Mixture Design Properties 

Mix Property 

PG 76 Mixtures A-R Mixtures 

Test 
Procedure 

Fine  
(PFC-F) 

Requirements 

Coarse  
(PFC-C) 

Requirements 

Fine  
(PFCR-F) 

Requirements 

Coarse 
(PFCR-C) 

Requirements 

Design gyrations 
(Ndesign) 

50 50 50 50 Tex-241-F 

Lab-molded density, % 78.0 Max 82.0 Max 82.0 Max 82.0 Max Tex-207-F 

Asphalt Binder Content, 
% 

6.0–7.0 6.0–7.0 8.0–10.0 7.0–9.0 -- 

Hamburg Wheel test,1 
passes at 12.5 mm rut 
depth 

10,000 Min2 Note 3 Note 3 Note 3 Tex-242-F 

Drain-down, % 0.10 Max 0.10 Max 0.10 Max 0.10 Max Tex-235-F 

Fiber content,  
% by wt. of total PG 76 
mixture 

0.20–0.50 0.20–0.50 – – Calculated 

Lime content,  
% by wt. of total 
aggregate 

1.04 1.04 – – Calculated 

CRM content,  
% by wt. of A-R binder 

– – 15.0 Min 15.0 Min Calculated 

Boil test5 – – – – Tex-530-C 

Cantabro loss, % 20.0 Max 20.0 Max 20.0 Max 20.0 Max Tex-245-F 

1. Mold test specimens to Ndesign at the optimum asphalt binder content.  
2. May be decreased when shown on the plans. 
3. No specification value is required unless otherwise shown on the plans. 
4. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming 
process. When a compaction aid or foaming process is used, document the compaction aid or foaming 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 
based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may accept an 
existing mixture design previously used on a Department project and may waive the trial batch to verify JMF1. 
The Department may require the Contractor to reimburse the Department for verification tests if more than two 
trial batches per design are required. 

 
4.4.2.1. Contractor’s Responsibilities. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
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4.4.2.1.1. Providing Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for molding 

production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available to the 
Engineer for use in molding production samples. 

 
4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

 
4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 

materials and request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if 
opting to have the Department perform the Hamburg Wheel test on the laboratory mixture when required 
in accordance with Table 5, and request that the Department perform the test. 

 
4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

 
4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 

proposed for use. 

 
4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 

oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance (QA) testing during production. 
Correction factors established from a previously approved mixture design may be used for the current 
mixture design if the mixture design and ignition oven are the same as previously used and the correction 
factors are not more than 12 mo. old, unless otherwise directed. 

 
4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 

completion of the project or as directed. Use this sample for comparison purposes during production.  Add 
lime or liquid antistripping agent, as directed, if signs of stripping exist. 

 
4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 

and authorization to produce a trial batch including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 6. The Engineer may accept test results from recent production of the 
same mixture instead of a new trial batch. 

 
4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 

produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4% 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

 
4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 

specification requirements. 

 
4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 

accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

 
4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 

mixture requirements in accordance with Table 6. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Table 5. Use a Department-approved laboratory listed on the MPL to perform 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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the Hamburg Wheel test on the trial batch mixture or request that the Department perform the Hamburg 
Wheel test. Provide an additional 25 lb. of the trial batch mixture if opting to have the Department perform the 
Hamburg Wheel test, if applicable, and request that the Department perform the test. The Engineer will be 
allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. Provide 
the Engineer with a copy of the trial batch test results. 

 
4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 4 and 5. Verify 
that JMF2 meets the operational tolerances in accordance with Table 6. 

 
4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2. 

 
4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 

submit as JMF3 for use in Lot 2. 

 
4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 

adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 

■ be numbered in sequence to the previous JMF; 

■ meet the master gradation limits in accordance with Table 4; and 

■ be within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3079.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

 
Table 6 

Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 4 

±3.04 
±5.04 

% passing the #200 sieve ±2.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

shown in Table 4. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits in accordance with Table 5. 
8. Verify that Table 5 requirements are met. 
9. When shown on the plans. 

 

4.4.2.2. Engineer’s Responsibilities. 

 
4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in 

accordance with Tex-241-F to mold samples for laboratory mixture design verification. For molding 
trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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field laboratory or provide and use a Department SGC at an alternate location. 

 
4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 

conformance of the following information within two working days of receipt: 

■ the Contractor’s mix design report (JMF1); 

■ the Contractor-provided Hamburg Wheel test results; 

■ all required materials including aggregates, asphalt, and additives; and 

■ the mixture specifications. 
 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

 
Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3079.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

 
The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg 
Wheel test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the 
Hamburg Wheel test requirement in accordance with Table 5. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test results on the laboratory 
mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the 
Contractor to determine the aggregate and asphalt correction factors for the ignition oven used for 
QA testing during production in accordance with Tex-236-F, Part II. Provide correction factors 
that are not more than 12 mo. old. The Engineer will verify that the asphalt content correction 
factor takes into account the percent fibers in the mixture so that the fibers are excluded from the 
binder content determination. 

4.4.2.2.5. Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 6. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 5. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These results 
may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Table 5. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 4, 5, and 6.  

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits in accordance with Table 4, the asphalt binder content in accordance with 
Table 5, and are within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 7. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 7. 

Table 7 
Maximum Production Temperature 

High-Temperature Binder Grade1 Maximum Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture. 

 
Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

 
4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 

release agent, when necessary, shown on the Department’s MPL to coat the inside bed of the truck. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

 
Use equipment for hauling as defined in Section 3079.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

 
4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 

Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

 
Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines 
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. 

 
4.7.1. Weather Conditions. 

 
4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 

roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3079.4.7.3.1.2., “Thermal Imaging System.” 
 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.1.1.1. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 

system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.2. Tack Coat.  

 
4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 

0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply adequate overlap of the tack coat in the longitudinal direction during the placement of the 
mat to ensure bond of adjacent PFC mats, unless otherwise directed. Unless otherwise directed, avoid 
tacking the vertical faces of adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. 
Apply tack coat to all transverse joints. Allow adequate time for emulsion to break completely before placing 
any material. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before use. 
 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 
 

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 8 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 8 

Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 
Minimum Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation.  

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

 
4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 

thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3079.4.9.3.2., “Miscellaneous Areas.” 

 
4.7.3.1.1. Thermal Segregation. 

 
4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

 
4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F.  

 
4.7.3.1.2.  Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 

 the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate 
 any recurring (moderate or severe) thermal segregation identified by the thermal imaging system..  

 
The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  
 
Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

 
4.7.3.1.2.1.  Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 

 action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. Provide 
 the Engineer with the thermal profile of every sublot within one working day of the completion of each lot. 
 When requested by the Engineer, provide the electronic files generated using the thermal camera. Report the 
 results of each thermal profile in accordance with Section 3079.4.2., “Reporting and Responsibilities.” The 
 Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project. Suspend 
 operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
 directed. Resume operations when the Engineer determines that subsequent production will meet the 
 requirements of this Section. 

 
4.7.3.2.  Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 

 substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

 
4.7.3.3.  Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; however, 

 with exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction 
 with an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

 
4.7.3.4.  Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 

 5 min. The Engineer may evaluate the suspect area in accordance with Section 3079.4.9.3.3., “Recovered 
 Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
 paver is stopped. 

 
4.8.  Compaction. Roll the freshly placed PFC with as many steel-wheeled rollers as necessary, operated in 

 static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
 surface and uniform texture. Do not use pneumatic rollers. Moisten the roller drums thoroughly with a soap 
 and water solution to prevent adhesion. Use only water or an approved release agent on rollers, tamps, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 other compaction equipment unless otherwise directed. 

 

Use Tex-246-F to test and verify that the compacted mixture has adequate permeability. Measure the water flow 
once per sublot at locations directed by the Engineer. The water flow rate must be less than 20 sec. Investigate the 
cause of the water flow rate test failures and take corrective actions during production and placement to ensure 
the water flow rate is less than 20 sec. Suspend production if two consecutive water flow rate tests fail unless 
otherwise approved. Resume production after the Engineer approves changes to production or placement 
methods.  
 
Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

 
Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

 
4.9.  Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis. 

 
4.9.3.  Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 

 referee testing if the differences between Contractor and Engineer test results exceed the operational 
 tolerances in accordance with Table 6 and the differences cannot be resolved. The Contractor may also 
 request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
 test results are within specification limits. Make the request within five working days after receiving test 
 results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
 for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
 samples for test results to be reported. The Department may require the Contractor to reimburse the 
 Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
 results are closer to the referee test results than the Contractor’s test results. 

 
4.9.4.  Production Acceptance. 

 
4.9.4.1.  Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 

 however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
 approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 

4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 
 

4.9.4.1.1.  Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of production 
 or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots within five 
 working days unless otherwise allowed. 

 
4.9.4.2.  Production Sampling. 

 
4.9.4.2.1.  Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 

 sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
 as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
 immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
 custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

 
4.9.4.2.1.1.  Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 

 sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
 randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

 
4.9.4.2.1.2.  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the random 

 sample collected by the Contractor. Test either the “blind” or the random sample; however, referee testing (if 
 applicable) will be based on a comparison of results from the “blind” sample. The location of the Engineer’s 
 “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be randomly 
 selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. The 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
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 Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

 
4.9.4.2.2.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 

 strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
 Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
 Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
 bond strength testing. Results from these tests will not be used for specification compliance. 

 
4.9.4.2.3.  Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 

 and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
 90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
 the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to the 
 Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used for 
 specification compliance. 

 
4.9.4.2.4.  Asphalt Binder Sampling. Obtain a 1 qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 

 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any 
 additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
 producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
 The Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
 obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split a 
 sample of the asphalt binder with the Contractor 

 
At least once per project, the Engineer will collect split samples of each binder grade and source used. 
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for one year. 
 

4.9.4.3.  Production Testing. The Contractor and Engineer must perform production tests in accordance with Table 9. 
 The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
 Determine compliance with operational tolerances in accordance with Table 6 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 

▪ lime content (within ±0.1% of JMF), when PG binder is specified; 

▪ fiber content (within ±0.03% of JMF), when PG binder is specified; and 

▪ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

 
Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 
2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

 
If the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

 
 

 

 

 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 9 

Production and Placement Testing Frequency 

Description Test Method 
Minimum Contractor 
Testing Frequency 

Minimum Engineer Testing 
Frequency 

Individual % retained for 
sieve sized larger than 
#200 Tex-200-F 1 per sublot 1 per 12 sublots 

% passing the #200 
sieve 

Laboratory-molded 
density, % 

Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, 
% Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 

1 per project 

(sample only) 

 

1 per project 

Overlay test Tex-248-F 

1 per project 

(sample only) 

 

1 per project4,9 

Hamburg Wheel test Tex-242-F 

1 per project 

(sample only) 

 

1 per project4,9 

Water flow test Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot 

(sample only)5 
1 per project 

Tack coat sampling and 
testing 

Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot,6,7,8 1 per project7 

1. May be obtained from t mass flow meter readouts as determined by the Engineer. 

2. Ensure the binder content determination excludes fibers. 

3. When shown on the plans.  

4. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 

5. Obtain samples witness by the Engineer. The Engineer will retain these samples for one year. 

6. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 

7. Not required when a thermal imaging system is used. 

8. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F.  

9. Testing performed by the Materials and Tests Division for informational purposes only. 

 
4.9.4.4.  Operational Tolerances. Control the production process within the operational tolerances in accordance with 

 Table 6. Suspend production and placement operations when production or placement test results exceed 
 the tolerances in accordance with Table 6 unless otherwise allowed. When production is suspended, the 
 Engineer will allow production to resume when test results or other information indicates the next mixture 
 produced will be within the operational tolerances. 

 
4.9.4.5.  Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of 

 hot-mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
 Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
 Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
 with Table 6, payment will be made for the load. If test results are not within operational tolerances, no 
 payment will be made for the load. 

 
4.9.5.  Placement Acceptance. 

 
4.9.5.1.  Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 

 placed during a production sublot. 

 
4.9.5.2.  Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 

 discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
 for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject to 
 thermal profiles testing. 

 
4.9.5.3.  Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 

 cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
 aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
 deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
 value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
 accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
 Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
 asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

 

4.9.5.4.  Irregularities. Identify and correct irregularities, including segregation, rutting, raveling, flushing, fat spots, 
 mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
 particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
 Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
 affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
 Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
 Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
 the existing pavement.  

 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

 
4.9.6. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA 

sampling and testing are waived. The Engineer may deem the mixture as exempt production for the 
following conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 

■ total production for the project is less than 2,500 ton; 

■ when mutually agreed between the Engineer and the Contractor; or 

■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 9. 

For exempt production: 

■ produce, haul, place, and compact the mixture as directed by the Engineer; and 

■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

 
4.9.7. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 

unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 
 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance 
with Item 520, “Weighing and Measuring Equipment. 
 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate to within 1.5% of the strapped volume. 

 
 

6. PAYMENT 
 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course 
Hot Mix Asphalt” of the mixture type, SAC, and binder specified. These prices are full compensation for 
surface preparation, materials, placement, equipment, labor, tools, and incidentals. 

 
The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. 
These prices are full compensation for materials, placement, equipment, labor, tools, and incidentals. 
 
Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

 
Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3081 
Thin Overlay Mixtures 

 
 

1. DESCRIPTION 
 

Construct a thin surface course composed of a compacted mixture of aggregate and asphalt binder mixed 
hot in a mixing plant. Produce a thin overlay mixture (TOM) with a minimum lift thickness of 1/2 in. for a 
Type F mixture and 3/4 in. for a Type C mixture. 

 
 

2. MATERIALS 
 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1 . Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, 
may be modified or eliminated when shown on the plans. Additional aggregate requirements may be 
specified when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for 
coarse, intermediate, or fine aggregate. Do not use reclaimed asphalt pavement (RAP) or recycled asphalt 
shingles (RAS). Supply aggregates that meet the definitions in accordance with Tex-100-E for crushed gravel 
or crushed stone. The Engineer will designate the plant or the quarry as the sampling location. Provide 
samples from materials produced for the project. The Engineer will establish the Surface Aggregate 
Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, and Micro-Deval 
tests. Perform all other aggregate quality tests in accordance with Table 1. Document all test results on the 
mixture design report. The Engineer may perform tests on independent or split samples to verify Contractor 
test results. Stockpile aggregates for each source and type separately. Determine aggregate gradations for 
mixture design and production testing based on the washed sieve analysis in accordance with Tex-200-F, 
Part II. 

2.1 .1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

 
For sources not listed on the Department’s BRSQC: 
 build an individual stockpile for each material; 
 request the Department test the stockpile for specification compliance;  
 approved only when tested by the Engineer; 
 once approved, do not add material to the stockpile unless otherwise approved; and 
 allow 30 calendar days for the Engineer to sample, test, and report results. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in blending 
 Class A and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if 
 required, of all aggregates used in the mixture design retained on the No. 8 sieve comes from the Class A 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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 aggregate source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the 
 Class A and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
 plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 8 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 8 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2 . Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
 with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
 Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
 directed. The Engineer will perform testing before the start of production and may perform additional testing  at 
 any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
 aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
 Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 
 

where: 
Mgest = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1 .2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as 
intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. The 
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from 
organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet the 
requirements in accordance with Table 1 unless otherwise approved. 

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

2.1 .3. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Natural sands are not 
allowed in any mixture. Fine aggregate stockpiles must meet the fine aggregate properties in accordance with 
Table 1 and the gradation requirements in accordance with Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify 
the material is free from organic impurities. Use fine aggregate from coarse aggregate sources that meet 
the requirements in accordance with Table 1 unless otherwise approved. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in accordance 
with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 
 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 
Coarse Aggregate 

SAC Tex-499-A 
 

A1 
Deleterious material, %, Max Tex-217-F, Part I 1.5 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note r 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,3 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 
Linear shrinkage, %, Max Tex-107-E 

 
3 

Sand equivalent, %, Min Tex-203-F 45 
1. Surface Aggregate Classification of “A” is required unless otherwise shown on the plans. 
2. Used to estimate the magnesium sulfate soundness loss in accordance with 

Section 3081.2.1.1.2., “Micro-Deval Abrasion.” 
3. Only applies to crushed gravel. 

 
Table 2 

Gradation Requirements for Fine Aggregate 
Sieve Size % Passing by Weight or Volume 

3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2 . Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, or 
hydrated lime. Mineral filler is allowed unless otherwise shown on the plans. Fly ash is not permitted unless 
otherwise shown on the plans. Use no more than 2% hydrated lime unless otherwise shown on the plans. Test 
all mineral fillers except hydrated lime and fly ash in accordance with Tex-107-E to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 
 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 
 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 
 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 
 

2.3 . Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4 . Asphalt Binder. Furnish performance-graded (PG) asphalt binder with a high temperature grade of PG 76 
unless otherwise shown in the plans and a low temperature grade as shown on the plans, in accordance with 
Section 300.2.10., “Performance-Graded Binders.” 

2.5 . Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 
for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or 
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.6 . Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6 .1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Use no more than 1% hydrated lime when using crushed 
gravel. Do not add lime directly into the mixing drum of any plant where lime is removed through the exhaust 
stream unless the plant has a baghouse or dust collection system that reintroduces the lime into the drum. 

2.6 .2. Compaction Aid. Compaction Aid is defined as a department-approved chemical warm mix additive 
denoted as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate 
mixing and compaction of HMA. 

Compaction Aid is allowed for use on all projects. Compaction aid is required when shown on the plans 
or as required in Section 3081.4.7.1., “Weather Conditions.”  

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined as 
a Compaction Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 
 

 

3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1 . Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 4. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 4 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 
Sampling Tex-221-F   1A/AGG101 
Dry sieve Tex-200-F, Part I   1A/AGG101 
Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Part I   AGG101 
Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   Department 
Magnesium sulfate soundness Tex-411-A   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Crushed face count Tex-460-A   AGG101 
Flat and elongated particles Tex-280-F   AGG101 
Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 
Methylene blue test Tex-252-F   Department 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 
Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 
Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Drain-down Tex-235-F   1A 
Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 
Overlay test Tex-248-F   Department 
Hamburg Wheel test Tex-242-F   1A 
Boil test4 Tex-530-C   1A 

4. Production Testing 
Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 
Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 
Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 
Drain-down Tex-235-F   1A 
Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 
Hamburg Wheel test Tex-242-F   1A 
Overlay test Tex-248-F   Department 
Micro-Deval abrasion Tex-461-A   AGG101 
Boil test4 Tex-530-C   1A 
Abson recovery Tex-211-F   Department 

5. Placement Testing 
Establish rolling pattern Tex-207-F, Part IV   1B 
In-place density (nuclear method) Tex-207-F, Part III   1B 
Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 
Thermal profile Tex-244-F   1B 
Water flow test Tex-246-F   1B 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3081.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
4. When shown on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.2 . Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is as given in Table 5 unless otherwise approved. The Engineer and the 
Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 5 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 
 

Contractor 

 

Engineer 
 

 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density2 
Moisture content3 
 Boil test5 

Production Quality Assurance 
Gradation3  

 
 

Engineer 

 
 
 

Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content3 
Laboratory-molded density1 
Hamburg Wheel test4 
Overlay test4 
Boil test5 
Binder tests4 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 1 working day of completion of 
the lot Water flow1 

Placement Quality Assurance 
Thermal profile3  

Engineer 
 

Contractor 1 working day of completion of 
the lot Aging ratio4 

Water flow 
1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified and in accordance with Table 13 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. When shown on the plans. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3 . Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before pre-
paving meeting. Include the following items in the QCP: 

 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.3 .1. Project Personnel. For project personnel, include: 
 a list of individuals responsible for QC with authority to take corrective action; 
 current contact information for each individual listed; and 
 current copies of certification documents for individuals performing specified QC functions. 
 

4.3 .2. Material Delivery and Storage. For material delivery and storage, include: 
 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 
 aggregate stockpiling procedures to avoid contamination and segregation; 
 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 
 procedure for monitoring the quality and variability of asphalt binder. 

 
4.3 .3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 
 procedures for calibrating and controlling cold feeds; 
 procedures to eliminate debris or oversized material; 
 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process); 
 procedures for reporting job control test results; and 
 procedures to avoid segregation and drain-down in the silo. 

 
4.3 .4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 
 truck loading procedures to avoid segregation. 

 
4.3 .5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 
 proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 
 procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation 

and preventing material spillage; 
 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 
 paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 
 procedures to construct quality longitudinal and transverse joints. 

4.4 . Mixture Design. 

4.4 .1. Design Requirements. The Contractor may design the mixture using a Texas Gyratory Compactor (TGC) or 
a Superpave Gyratory Compactor (SGC) unless otherwise shown on the plans. Use the typical weight design 
example given in Tex-204-F, Part I, when using a TGC. Use the Superpave mixture design procedure 
provided in Tex-204-F, Part IV, when using a SGC. Design the mixture to meet the requirements in 
accordance with Tables 1, 2, 3, 6, and 7. 

4.4 .1.1 . Target Laboratory-Molded Density When the TGC Is Used. Design the mixture at a 97.5% target 
laboratory-molded density or in accordance with Table 7. 

 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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4.4 .1.2 . Design Number of Gyrations (Ndesign) When the SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 7. The Ndesign level may be reduced to no less than 35 
gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and the 
Department will perform the Overlay test and provide results with the mixture design, or provide the laboratory 
mixture and request that the Department perform the Hamburg Wheel test and Overlay test. The Engineer 
will be allowed 10 working days to provide the Contractor with Hamburg Wheel test and Overlay test results 
on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 
 the combined aggregate gradation, source, specific gravity, and percent of each material used; 
 the target laboratory-molded density (or Ndesign level when using the SGC); 
 results of all applicable tests; 
 the mixing and molding temperatures; 
 the signature of the Level 2 person or persons that performed the design; 
 the date the mixture design was performed; and 
 a unique identification number for the mixture design. 

 
Table 6 

Master Gradation Limits (% Passing by Weight or Volume) and Volumetric Requirements 
Sieve Size Coarse (TOM-C) Fine (TOM-F) 

1/2″ 100.01 100.01 
3/8″ 95.0–100.0 98.0–100.0 
#4 40.0–60.0 70.0–95.0 
#8 17.0–27.0 40.0–65.0 

#16 5.0–27.0 20.0–45.0 
#30 5.0–27.0 10.0–35.0 
#50 5.0–27.0 10.0–20.0 
#200 5.0–9.0 2.0–12.0 

Asphalt Binder Content,2 % Min 
- 6.0 6.5 

Design VMA,3 % Min 
- 16.0 16.5 

Production (Plant-Produced) VMA,3 % Min 
- 15.5 16.0 

1. Defined as maximum sieve size. No tolerance allowed. 
2. Unless otherwise shown on the plans or approved by the Engineer. 
3. Voids in Mineral Aggregates (VMA). 

 

Table 7 
Mixture Design Properties 

Mixture Property Test Method Requirement 
Target laboratory-molded density, % (TGC) Tex-207- F 97.51 
Design gyrations (Ndesign for SGC) Tex-241-F 502 
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 76 mixtures Tex-242-F 20,000 Min 
Overlay test, Critical Fracture Energy, lb.-in/sq. in Tex-248-F 1.5 Min 
Overlay test, Crack Progression Rate Tex-248-F 0.40 Max 
Drain-down, % Tex-235-F 0.20 Max 
1. Unless otherwise shown on the plans or approved by the Engineer. Laboratory-molded density requirement using 

the TGC may be waived when approved by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
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2. May be adjusted within the range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. Laboratory-molded density requirement using the 
SGC may be waived when approved by the Engineer. 

4.4.1 Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When a 
compaction aid or foaming process is used, JMF1 may be designed and submitted to the Engineer without 
including the compaction aid or foaming process. When a compaction aid or foaming process is used, 
document the compaction aid or foaming process used and recommended rate on the JMF1 submittal. The 
Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch unless 
otherwise approved. The Engineer may accept an existing mixture design previously used on a Department 
project and may waive the trial batch to verify JMF1. The Department may require the Contractor to 
reimburse the Department for verification tests if more than two trial batches per design are required. 

4.4 .2.1 . Contractor’s Responsibilities. 

4.4 .2.1 .1 . Providing Gyratory Compactor. Use a TGC calibrated in accordance with Tex-914-K when electing or 
required to design the mixture in accordance with Tex-204-F, Part I, for molding production samples. Furnish 
an SGC calibrated in accordance with Tex-241-F when electing or required to design the mixture in 
accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC if used, at the 
Engineer’s field laboratory or make the SGC available to the Engineer for use in molding production 
samples. 

4.4 .2.1 .2 . Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4 .2.1 .3 . Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 25 lb. of the design mixture 
if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and request that 
the Department perform the test. Provide approximately 60 lb. of the design mixture to perform the Overlay 
test. 

4.4 .2.1 .4 . Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4 .2.1 .5 . Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4 .2.1 .6 . Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Provide 
the Engineer with split samples of the mixtures before the trial batch production, including all additives 
(except water), and blank samples used to determine the correction factors for the ignition oven used for QA 
testing during production. Correction factors established from a previously approved mixture design may be 
used for the current mixture design if the mixture design and ignition oven are the same as previously used 
and the correction factors are not more than 12 mo. old, unless otherwise directed. 

4.4 .2.1 .7 . Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. 

4.4 .2.1 .8 . Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 8. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4 .2.1 .9 . Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4 .2.1 .1 0 . Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4 .2.1 .1 1 . Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4 .2.1 .1 2 . Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions 
in accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver 
samples to the appropriate laboratory as directed. 

4.4 .2.1 .1 3 . Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 8. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 6 and 7. Use a Department-approved laboratory listed on the MPL 
to perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. Provide approximately 25 lb. of the trial batch mixture if opting to have the Department 
perform the Hamburg Wheel test, and request that the Department perform the test. Obtain and provide 
approximately 60 lb. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture 
type, lot, and sublot number in accordance with Tex-222-F for the Overlay test. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test and Overlay test results on the trial batch. 
Provide the Engineer with a copy of the trial batch test results. 

4.4 .2.1 .1 4 . Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. 
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 6 and 7. Verify that 
JMF2 meets the operation tolerances of JMF1 in accordance with Table 8. 

4.4 .2.1 .1 5 . Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2 and a passing result from 
the Department’s or a Department-approved laboratory’s Hamburg Wheel test and the Department’s Overlay 
test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is approved, at the Contractor’s risk 
without receiving the results from either the Department’s Hamburg Wheel test or Overlay test on the trial 
batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test and Overlay test results from the trial 
batch. Note that the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel 
test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.1 .1 6 . Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4 .2.1 .1 7 . JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 
 be provided to the Engineer in writing before the start of a new lot; 
 be numbered in sequence to the previous JMF; 
 meet the master gradation limits in accordance with Table 6; and 
 be within the operational tolerances of JMF2 in accordance with Table 8. 

 
4.4 .2.1 .1 8 . Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3081.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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Table 8 
Operational Tolerances 

Description Test  
Method 

Allowable 
Difference 
between 

JMF2 and 
JMF1 Target1 

Allowable 
Difference 

from Current 
JMF and 
JMF22 

Allowable 
Difference 
between 

Contractor and 
Engineer3 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

Must be Within 
Master Grading 

Limits in 
accordance with 

Table 6 

±3.04,5 ±5.0 
Individual % retained for sieves smaller than 
#8 and larger than #200 ±3.04,5 ±3.0 

% passing the #200 sieve ±2.04,5 ±1.6 
Asphalt binder content, %6 Tex-236-F ±0.3 ±0.35 ±0.3 
Laboratory-molded density, % 

Tex-207-F 
±1.0 ±1.0 ±1.0 

Laboratory-molded bulk specific gravity N/A N/A ±0.020 
VMA, % Min Tex-204-F Note 7 Note 7 N/A 
Theoretical Max specific (Rice) gravity Tex-227-F N/A N/A ±0.020 
Drain-down, % Tex-235-F Note 8 Note 8 N/A 
1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved mixture 

design developed from the trial batch used to produce Lot 1. 
2. Current JMF is JMF3 or higher. JMF3 is the approved mix design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, 

the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
5. Only applies to mixture produced for Lot 1 and higher. 
6. Binder content is not allowed to be outside the limits in accordance with Table 6. May be obtained from 

asphalt meter readouts as determined by the Engineer. 
7. Verify that Table 6 requirements are met. 
8. Verify that Table 7 requirements are met. 

4.4 .2.2 . Engineer’s Responsibilities. 

4.4 .2.2 .1 . Gyratory Compactor. For mixtures designed in accordance with Tex-204-F, Part I, the Engineer will use a 
Department TGC, calibrated in accordance with Tex-914-K, to mold samples for trial batch and production 
testing. 

For mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will use a Department SGC, 
calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture design verification. For 
molding trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the field 
laboratory or provide and use a Department SGC at an alternate location.  

4.4 .2.2 .2 . Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 
 the Contractor’s mix design report (JMF1); 
 the Department-provided Overlay test results; 
 the Contractor-provided Hamburg Wheel test results; 
 all required materials including aggregates, asphalt, and additives; and 
 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test and department provided Overlay test results with laboratory mixture 
design, 10 working days are allowed for conditional approval of JMF1. The Engineer will base full approval 
of JMF1 on test results on mixture from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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Section 3081.2.1.1., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working days, 
conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4 .2.2 .3 . Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 7. The 
Engineer will perform the Overlay test and mold samples in accordance with Tex-248-F to verify compliance 
with the Overlay test requirements in Table 7. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel and Overlay test results on the laboratory mixture design. 

4.4 .2.2 .4 . Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. 
old. 

4.4 .2.2 .5 . Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 8. The Engineer will mold 
samples in accordance with Tex-242-F if the Contractor requests the option to have the Department 
perform the Hamburg Wheel test on the trial batch mixture to verify compliance with Hamburg Wheel test 
requirements in Table 7. The Engineer will mold samples for the Overlay test in accordance with Tex-248-F 
to verify compliance with the Overlay test requirement in Table 7. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4 .2.2 .6 . Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 6 and 7. The Engineer will notify the Contractor that an additional trial batch is 
required if the trial batch does not meet these requirements. 

4.4 .2.2 .7 . Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Table 6, 7, and 8. 

4.4 .2.2 .8 . Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test and the Department’s Overlay test on the trial batch. The Contractor may 
proceed at its own risk with Lot 1 production without the results from the Hamburg Wheel test or Overlay test 
on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test or Overlay test, the Engineer will suspend production until further Hamburg Wheel tests or 
Overlay tests meet the specified values. The Engineer may require up to the entire sublot of any mixture 
failing the Hamburg Wheel test or Overlay test to be removed and replaced at the Contractor’s expense. 

4.4 .2.2 .9 . Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits and asphalt binder content shown in Table 6 and are within the 
operational tolerances of JMF2 shown in accordance with Table 8. 

4.5 . Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.5 .1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5 .2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 9. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 9. 

Table 9 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6 . Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3081.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7 . Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Place mixture so that longitudinal joints on the surface course 
coincide within 6-in. of lane lines and are not placed in the wheel path, or as directed, and offset longitudinal 
joints of successive courses of hot-mix by at least 6-in. Ensure that all finished surfaces will drain properly. 
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 
10 to determine the compacted lift thickness. The thickness determined is based on the rate of 110–115 lb. 
per square inch. for each inch of pavement unless otherwise shown on the plans. 

 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Table 10 

Compacted Lift Thickness 

Mixture Type Compacted Lift Thickness1 
Min (in.) Max (in.) 

TOM-C 0.75 1.25 
TOM-F 0.5 1.00 

1. Compacted target lift thickness will be specified on the plans. 

4.7 .1. Weather Conditions. 

4.7 .1.1 . When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving surface mixtures if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions 
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal 
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation exists in 
accordance with Section 3081.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling 

4.7 .1.2 . When Not Using a Thermal Imaging System. When using a thermal camera instead the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 70°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7 .2. Tack Coat.  

4.7 .2.1 . Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area, unless otherwise specified on the plans. Apply a 
uniform tack coat at the specified rate unless otherwise directed. Apply the tack coat in a uniform manner to 
avoid streaks and other irregular patterns. Apply the tack coat to all surfaces that will come in contact with the 
subsequent HMA placement unless otherwise directed. Apply adequate overlap of the tack coat in the 
longitudinal direction during placement of the mat to ensure bond of adjacent mats, unless otherwise directed. 
Allow adequate time for emulsion to break completely before placing any material. Prevent splattering of tack 
coat when placed adjacent to curb, gutter, and structures. The Engineer may suspend paving operations until 
there is adequate coverage. Do not dilute emulsified asphalts at the terminal, in the field, or at any other 
location before use. 

4.7 .2.2 . Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 

4.7 .3. Lay-Down Operations. Use the placement temperatures in accordance with Table 11 to establish the minimum 
placement temperature of mixture delivered to the paving operation. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 11 
Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 Min Placement Temperature  
(Before Entering Paving Operation)2,3 

PG 76 280°F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to 

produce the mixture.   
2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer 

nearest to the point of entry of the paving operation. 
3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7 .3.1 . Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. 

4.7 .3.1 .1 . Thermal Segregation. 

4.7 .3.1 .1 .1 . Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7 .3.1 .1 .2 .  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7 .3.1 .2 . Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in accordance with Tex-244-F to the Engineer daily. Modify the paving process as 
necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the thermal 
imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7 .3.1 .3 . Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. 
Evaluate areas with moderate thermal segregation by performing water flow testing in accordance with Tex-
246-F and verify the water flow is greater than 120 sec. Provide the Engineer with the thermal profile of every 
sublot within one working day of the completion of each lot. When requested by the Engineer, provide the 
electronic files generated using the thermal camera. Report the results of each thermal profile in accordance 
with Section 3081.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held thermal camera 
to obtain a thermal profile at least once per project, unless the thermal imaging system is used. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing water flow testing 
in accordance with Tex-246-F and verify the water flow is greater than 120 sec. Remove and replace the 
material in any areas that have both severe thermal segregation and a failing result for water flow test unless 
otherwise directed. 

4.7 .3.2 . Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

4.7 .3.3 . Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture. End 
dump trucks are only allowed when used in conjunction with an MTD with remixing capability unless 
otherwise allowed. 

4.7 .3.4 . Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5 
min. The Engineer may evaluate the suspect area in accordance with Section 3081.4.9.3.1.1., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.8 . Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary to ensure 
adequate compaction without excessive breakage of the aggregate and to provide a smooth surface and 
uniform texture. Operate each roller in static mode for TOM-F mixtures only. Do not use pneumatic-tire 
rollers. Use the control strip method given in accordance with Tex-207-F, Part IV, to establish the rolling 
pattern. Thoroughly moisten the roller drums with a soap and water solution to prevent adhesion. Use only 
water or an approved release agent on rollers, tamps, and other compaction equipment unless otherwise 
directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted. Measure the water flow 
once per sublot at locations directed by the Engineer. Take additional water flow measurements when the 
minimum temperature of the uncompacted mat is below the temperature requirements in accordance with Table 12. 

 
Table 12 

Minimum Uncompacted Mat Temperature Requiring Additional Water Flow Measurements 

High-Temperature Binder Grade1 Min Temperature of the Uncompacted Mat 
Allowed Before Initial Break Down Rolling2, 3 

PG 76 <270˚F 
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used 

to produce the mixture.  
2. The surface of the uncompacted mat must be measured using a hand-held thermometer or infrared 

thermometer. 
3. Minimum uncompacted mat temperature requiring a water flow measurement may be reduced 10°F if using 

a compaction aid. 

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted at confined longitudinal 
joints as directed by the Engineer. 

The water flow rate should be greater than 120 sec. Investigate the cause of the water flow rate test failures 
and take corrective actions during production and placement to ensure the water flow rate is greater than 120 
sec. Suspend production if two consecutive water flow rate tests fail unless otherwise approved. Resume 
production after the Engineer approves changes to production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F when approved. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9 . Acceptance Plan. Sample and test the hot-mix asphalt on a lot and sublot basis.  

4.9 .1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the maximum allowable 
difference in accordance with Table 8 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s test 
results are within specification limits. Make the request within five working days after receiving test results 
from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular 
tests in question. Allow 10 working days from the time the referee laboratory receives the samples for test 
results to be reported. The Department may require the Contractor to reimburse the Department for referee 
tests if more than three referee tests per project are required and the Engineer’s test results are closer to the 
referee test results than the Contractor’s test results. 

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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4.9 .2. Production Acceptance. 

4.9 .2.1 . Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 500 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
approximately three to four sublots are produced each day. The lot size will be between 500 ton and 2,000 ton. 
The Engineer may change the lot size before the Contractor begins any lot. 

4.9 .2.1 .1 . Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9 .2.2 . Production Sampling. 

4.9 .2.2 .1 . Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

4.9 .2.2 .1 .1 . Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

4.9 .2.2 .1 .2 .  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9 .2.2 .2 . Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer 
with approximately 50 lb. of each fine aggregate and approximately 20 lb. of all mineral fillers used to 
produce the mixture. Label the samples with the Control Section Job (CSJ), mixture type, and approximate 
lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to 
the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F. Results from 
these tests will not be used for specification compliance. 

4.9 .2.2 .3 . Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each 
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.  Obtain the 
sample at approximately the same time the mixture random sample is obtained. Sample from a port located 
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives in 
accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, producer, 
producer facility location, grade, district, date sampled, and project information including highway and CSJ. The 
Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split 
a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions,” and will retain the other split sample for 1 yr. 

4.9 .2.3 . Production Testing. The Contractor and Engineer must perform production tests in accordance withTable 13. 
The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
Determine compliance with operational tolerances listed in accordance with Table 8 for all sublots. Take 
immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 95.0% or 
greater than 98.0% when using the SGC or less than 96.5% or greater than 98.5% when using the TGC, to bring 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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the mixture within these tolerances. The Engineer may suspend operations if the Contractor’s corrective actions 
do not produce acceptable results. The Engineer will allow production to resume when the proposed corrective 
action is likely to yield acceptable results. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method is 
allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test Method Min Contractor 
Testing 

 

Min Engineer 
Testing 

 Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

1 per sublot 
 

1 per 12 sublots1 Individual % retained for sieves smaller than   
#8 and larger than #200 
% passing the #200 sieve 
Laboratory-molded density Tex-207-F  

N/A 
 

1 per sublot1 Laboratory-molded bulk specific gravity 
VMA Tex-204-F 
Moisture content Tex-212-F, Part II When directed 
Theoretical maximum specific (Rice) gravity Tex-227-F, Part II N/A 1 per sublot1 
Asphalt binder content2 Tex-236-F, Part I 1 per sublot 1 per lot1 
Overlay test3 Tex-248-F N/A 1 per project 
Hamburg Wheel test Tex-242-F N/A 1 per project 
Thermal profile Tex-244-F 1 per sublot4,5,6 1 per project5 

Asphalt binder sampling and testing Tex-500-C, Part II 1 per lot          
(sample only)7 1 per project 

Tack coat sampling and testing Tex-500-C, Part III N/A 1 per project 
Boil test8 Tex-530-C 

1 per sublot9 
1 per project 

Water flow Tex-246-F 
Methylene blue test10 Tex-252-F 

1 per project  
(sample only) 

1. For production defined in Section 3081.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton 
or more are produced. For Exempt Production, no testing is required with less than 100 ton are produced. 

2. May be obtained from asphalt flow meter readout as determined by the Engineer. 
3. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 
4. To be performed in the presence of the Engineer when a thermal camera is used, unless otherwise approved. 
5. Not required when a thermal imaging system is used. 
6. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
7. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr. 
8. When shown on the plans. 
9. To be performed in the presence of the Engineer, unless otherwise directed. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9 .2.4 . Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 8. When production is suspended, the Engineer will allow production to resume when test results 
or other information indicates the next mixture produced will be within the operational tolerances. 

4.9 .2.4 .1 . Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 
size in accordance with Table 6. A sublot is defined as out of tolerance if either the Engineer’s or the 
Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation 
exceed the operational tolerances in accordance with Table 8 for three consecutive sublots on the same 
sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be 
from more than one lot. 

4.9 .2.4 .2 . Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 
Contractor’s test results exceed the values in accordance with Table 8. Suspend production when two or 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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more sublots within a lot are out of operational tolerance or below the minimum asphalt binder content 
specified in accordance with Table 6 unless otherwise directed. Suspend production and shipment of mixture 
if the Engineer’s or Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for 
any sublot or is less than the minimum asphalt content allowed in accordance with Table 6. 

4.9 .2.4 .3 . Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
content results from QC testing performed by the Contractor to determine VMA. 

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production in accordance with Table 6. Suspend production and shipment of the mixture if the Engineer’s 
VMA results on two consecutive sublots are below the minimum VMA requirement for production in 
accordance with Table 6. 

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production in accordance with Table 6. In addition to suspending production, 
the Engineer may require removal and replacement or may allow the sublot to be left in place without 
payment. 

4.9 .2.4 .4 . Hamburg Wheel. The Engineer may perform a Hamburg Wheel on plant produced mixture at any time during 
production. In addition to testing production samples, the Engineer may obtain cores and perform the Hamburg 
Wheel test on any area of the roadway where rutting is observed. Suspend production until further Hamburg 
Wheel meet the specified values when the production or core samples fail to meet the Hamburg Wheel criteria 
in accordance with Table 7. Core samples, if taken, will be obtained from the center of the finished mat or 
other areas excluding the vehicle wheel paths. The Engineer may require up to the entire sublot of any 
mixture failing the Hamburg Wheel to be removed and replaced at the Contractor’s expense. 

If the Department’s or Department-approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel and determine the final 
disposition of the material in question based on the Department’s test results. 

4.9 .2.5 . Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 8, payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9 .3. Placement Acceptance. 

4.9 .3.1 . Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the 
area placed during a production sublot. 

4.9 .3.1 .1 . Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

4.9 .3.1 .2 . Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. The Engineer may require the Contractor to remove and replace (at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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Contractor’s expense) areas of the pavement that contain irregularities if the Engineer determines that the 
irregularity will adversely affect pavement performance. The Engineer may also require the Contractor to remove 
and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing pavement.  

The Engineer may require the Contractor to immediately suspend operations if irregularities are detected or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9 .4. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 
■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

4.9 .5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1 . TOM Hot-Mix Asphalt. TOM hot-mix will be measured by the ton of composite mixture, which includes 
asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing 
and Measuring Equipment.” 

5.2 . Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate within 1.5% of the strapped volume. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.1., “TOM Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin Overlay Mixture” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3081.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 
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Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3082 

Thin Bonded Friction Courses 
 

 

1. DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a warm spray-applied polymer modified 
emulsion membrane followed immediately with a compacted permeable mixture of aggregate, asphalt binder, 
and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse or fine 
aggregate. Do not use intermediate or fine aggregate in PFC mixtures. Supply aggregates that meet the 
definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the 
quarry as the sampling location. Provide samples from materials produced for the project. The Engineer will 
establish the Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium 
sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests listed in accordance 
with Table 1. Document all test results on the mixture design report. The Engineer may perform tests on 
independent or split samples to verify Contractor test results. Stockpile aggregates for each source and type 
separately. Determine aggregate gradations for mixture design and production testing based on the washed 
sieve analysis given in Tex-200-F, Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

■ build an individual stockpile for each material; 
■ request the Department test the stockpile for specification compliance;  
■ approved only when tested by the Engineer; 
■ once approved, do not add material to the stockpile unless otherwise approved; and 
■ allow 30 calendar days for the Engineer to sample, test, and report results. 

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
directed. The Engineer will perform testing before the start of production and may perform additional testing 
at any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD)  

where: 
Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1.2. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Fine aggregate stockpiles 
must meet the fine aggregate properties in accordance with Table 1 and the gradation requirements in 
accordance with Table 2. Supply fine aggregates that are free from organic impurities. The Engineer may test 
the fine aggregate in accordance with Tex-408-A to verify the material is free from organic impurities. Do not 
use field sand or other uncrushed fine aggregate. Use fine aggregate from coarse aggregate sources that 
meet the requirements shown in accordance with Table 1 unless otherwise approved. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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Table 1 
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count2, %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate Properties 
Sand Equivalent, %, Min Tex-203-F 45 
Methylene Blue, mg/g, Max Tex-252-F 10.0 
1. Used to estimate the magnesium sulfate soundness loss in accordance with section 3082.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

Table 2 
Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 
3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
or hydrated lime. Fly ash is not allowed unless otherwise shown on the plans. Mineral filler is allowed unless 
otherwise shown on the plans. Use no more than 2% hydrated lime, unless otherwise shown on the plans. 
Test all mineral fillers except hydrated lime and fly ash in accordance with Tex-252-F to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

▪ is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

▪ does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

▪ meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

2.4.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

2.4.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of Section 
300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use at least 
15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements of Section 
300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the A-R binder 
blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such as the bill of 
lading showing the quantity of CRM used in the project unless otherwise directed. 

2.5. Membrane. Provide a smooth and homogeneous polymer modified emulsion meeting the requirements in 
accordance with Table 4. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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Table 4 

Polymer Modified Emulsion Requirements 
Test on Emulsion Test Method Min Max 

Viscosity @ 77°F, SSF T 72 20 100 
Storage Stability,1 % T 59  1 
Demulsibility (for anionic emulsions), 35 mL of 
0.02 N CaCl2, % T 59 55  

Demulsibility (for cationic emulsions), 35 mL 
0.8% Sodium dioctyl sulfosuccinate, % T 59 55  

Sieve Test,2 % T 59  0.05 
Distillation Test:3 

Residue by distillation, % by wt. 
Oil portion of distillate, % by vol. 

T 59 
 

63 0.5 

Test on Residue from Distillation Test Method Min Max 
Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60  
Penetration @ 77°F, 100 g, 5 sec, 0.1 mm T 49 100 150 
1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a 

white or milky colored substance, and must be a homogeneous color throughout. 
2. May be required by the Engineer only when the emulsion cannot be easily applied in the 

field. 
3. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and 

maintained at this temperature for 20 min. The total distillation should be complete in 60 ±5 
min. from the first application of heat. 

2.6. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

2.6.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. 

2.6.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. Lime added as mineral filler will count towards the total 
quantity of lime specified when the plans require lime to be added as an antistripping agent. 

2.6.4. Compaction Aid. Compaction Aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s material producer list (MPL) that is used to facilitate mixing and 
compaction of HMA. 

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3082.4.7.1., “Weather Conditions.” 

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be used 
to facilitate mixing and compaction of HMA; however warm mix processes are not defined as a Compaction 
Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

3.1. Placement Equipment. Provide a paver that meets all the requirements listed below. 

3.1.1. Paver. Furnish a paver that will spray the membrane, apply the PFC mixture, and level the surface of the mat 
in a single pass. Configure the paver so that the mixture is placed no more than 5 sec. after the membrane is 
applied. Ensure the paver does not support the weight of any portion of hauling equipment other than the 
connection. Provide loading equipment that does not transmit vibrations or other motions to the paver that 
adversely affects the finished pavement quality. Equip the paver with an automatic dual longitudinal-grade 
control system and an automatic transverse-grade control system. 

3.1.1.1. Tractor Unit. Supply a tractor unit that can push or propel vehicles, dumping directly into the finishing 
machine to obtain the desired lines and grades to eliminate any hand finishing. Equip the unit with a hitch 
to maintain contact between the hauling equipment’s rear wheels and the finishing machine’s pusher 
rollers while mixture is unloaded. 

3.1.1.2. Membrane Storage Tank and Distribution System. Equip the paver with an insulated storage tank with a 
minimum capacity of 900 gal. Provide a metered mechanical pressure sprayer on the paver to apply a 
uniform membrane at the specified rate. Locate the spray bar on the paver so that the membrane is applied 
immediately in front of the screed unit. Provide a read-out device on the paver to monitor the membrane 
application rate. 

Furnish a volumetric calibration and strap stick for the tank in accordance with Tex-922-K, Part I, unless 
otherwise directed. Calibrate the tank within the previous 5 yr. of the date first used on the project. The 
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II. 

3.1.1.3. Screed. Provide a variable width vibratory screed that meets Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

3.1.2. Material Transfer Device (MTD). Provide the specified type of MTD when shown on the plans. Ensure 
MTDs provide a continuous, uniform mixture flow to the asphalt paver. 

3.1.3. Rollers. Provide steel-wheel rollers meeting the requirements of Item 210, “Rolling,” except provide rollers 
weighing a minimum of 10 ton for each roller required. Operate rollers in static (non-vibrating) mode unless 
otherwise allowed. 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1.  Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
 conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list 
 of certified personnel and copies of their current certificates before beginning production and when personnel 
 changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
 Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
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Table 5 

Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

Sampling Tex-221-F ✓ ✓ 1A/AGG101 

Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

Decantation Tex-217-F, Part II ✓ ✓ AGG101 

Los Angeles abrasion Tex-410-A  ✓ Department 

Magnesium sulfate soundness Tex-411-A  ✓ Department 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Crushed face count Tex-460-A ✓ ✓ AGG101 

Flat and elongated particles Tex-280-F 
✓ ✓ AGG101 

Methylene blue test Tex-252-F  ✓ Department 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

Membrane sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F ✓ ✓ 2 

Mixing Tex-205-F ✓ ✓ 2 

Molding (SGC) Tex-241-F 
✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

Drain-down Tex-235-F 
✓ ✓ 1A 

Hamburg Wheel test Tex-242-F 
✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

Control charts Tex-233-F 
✓ ✓ 1A 

Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder content2 Tex-236-F, Part I ✓ ✓ 1A 

Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Drain-down Tex-235-F ✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

Control charts Tex-233-F ✓ ✓ 1A 

Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

Thermal profile Tex-244-F 
✓ ✓ 1B 

Water flow test Tex-246-F 
✓ ✓ 1B 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3082.4.5., “Production Operations,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 
4. When shown on the plans. 

 

4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The Contractor and Engineer must exchange test data 
within the maximum allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 6 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density1 
Moisture content2 

 Drain-down1 

 Boil test 4 
Production Quality Assurance 

Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content2 
Laboratory-molded density2 
Hamburg Wheel test3 
Boil test4 
Drain-down2 
Binder tests3 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 
1 working day of completion of 

the lot 
Water flow1 
Membrane application rate2 

Placement Quality Assurance 
Thermal profile2 

Engineer Contractor 1 working day of completion of 
the lot 

Aging ratio3 
Water flow2 
Membrane application rate2 

1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 14 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

Use the procedures described in Tex-233-F, when directed, to plot the results of all production and 
placement testing. Update the control charts as soon as test results for each sublot become available. Make 
the control charts readily accessible at the field laboratory. The Engineer may suspend production for failure 
to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting, when directed. Receive approval of the 
QCP before pre-paving meeting. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 
■ current contact information for each individual listed; and 
■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 
■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 
■ procedures for calibrating and controlling cold feeds; 
■ procedures to eliminate debris or oversized material; 
■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 
■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 
■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 
■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation 

and preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 7, 8, and 9. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 
■ the membrane application rate based on design volumetrics; 
■ results of all applicable tests; 
■ the mixing and molding temperatures; 
■ the signature of the Level 2 person or persons that performed the design; 
■ the date the mixture design was performed; and 
■ a unique identification number for the mixture design. 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 7 
Master Gradation Limits (% Passing by Weight or Volume) 

and Laboratory Mixture Design Properties 

 
Sieve Size 

Permeable Friction Course Thin Bonded Friction Course 
Fine 

(PFC-F) 
Coarse  

(PFC-C and PFCR-C) Type A Type B Type C 

3/4″ –    100.01 – – 1001 
1/2″ 100.01     80.0–100.0 – 1001 75–100 
3/8″ 95.0–100.0    35.0–60.0 1001 75–100 55–80 
#4 20.0–55.0     1.0–20.0 35–55 22–36 22–36 
#8 1.0–10.0     1.0–10.0 19–30 19–30 19–30 

#16 – – 14–25 14–24 14–24 
#50 – – 7–14 7–14 7–14 
#200 1.0–4.0 1.0–4.0 4–6 4–6 4–6 

1. Defined as maximum sieve size. No tolerance allowed. 

Table 8 
Mixture Design Properties 

Mixture Property 
Test 

Method 

PG 76 Mixtures 
A-R 

Mixtures 
Thin Bonded Friction Course 

Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Coarse 
(PFCR-C) 

Type A Type B Type C 

Asphalt binder content, % – 6.0–7.0 6.0–7.0 7.0–9.0 5.0–5.8 4.8–5.6 4.8–5.6 

Film thickness, microns – – – – 9.0 Min 9.0 Min 9.0 Min 

Design gyrations (Ndesign) Tex-241-F 50 50 50 50 50 50 

Laboratory-molded density, % Tex-207-F 78.0 Max 82.0 Max 82.0 Max 92.0 Max 92.0 Max 92.0 Max 

Hamburg Wheel test,1 passes 
at 12.5 mm rut depth 

Tex-242-F 10,000 Min Note 2 Note 2 Note 2 Note 2 Note 2 

Drain-down, % Tex-235-F 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 

Fiber content, % by wt. of total 
PG 76 mixture 

Calculated 0.20–0.50 0.20-0.50 – – – – 

Lime content, % by wt. of  
total aggregate 

Calculated 1.03 1.03 – Note 4 Note 4 Note 4 

CRM content, % by wt. of  
A-R binder 

Calculated – – 15.0 Min – – – 

Boil test5 Tex-530-C – – – – – – 

Cantabro loss, % Tex-245-F 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 

1. Mold test specimens to Ndesign at the optimum asphalt binder content. 
2. No specification value is required unless otherwise shown on the plans. 
3. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
4. Lime may be required when shown on the plans. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming process. 
When a compaction aid or foaming process is used, document the compaction aid or foaming process used and 
recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch unless otherwise approved. The Engineer may accept an existing 
mixture design previously used on a Department project and may waive the trial batch to verify JMF1. The 
Department may require the Contractor to reimburse the Department for verification tests if more than two trial 
batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for 
molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available 
to the Engineer for use in molding production samples. 

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component materials and 
request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if opting to have the 
Department perform the Hamburg Wheel test on the laboratory mixture when required in accordance with 
Table 8, and request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance testing during production. Correction 
factors established from a previously approved mixture design may be used for the current mixture design if 
the mixture design and ignition oven are the same as previously used and the correction factors are not more 
than 12 mo. old, unless otherwise directed. 

4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. Add 
lime or liquid antistripping agent as directed if signs of stripping exist. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 9. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4 % 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 7 and 8. Use a Department-approved laboratory listed on the MPL to 
perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg 
Wheel test results on the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. Verify 
that JMF2 meets the mixture requirements in accordance with Table 9. 

4.4.2.1.15. Mixture Production. After receiving approval for JMF2, use JMF2 to produce Lot 1. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 
■ be numbered in sequence to the previous JMF; 
■ meet the master gradation limits in accordance with Table 7 
■ meet the binder content limits in accordance with Table 8; and 
■ be within the operational tolerances of JMF2 in accordance with Table 9. 

 
4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3082.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

Table 9 
Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 7 

±3.04 ±5.04 

% passing the #200 sieve ±2.04 ±3.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

Membrane application rate Tex-247-F ±0.02 ±0.02 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

in accordance with Table 7. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits shown in Table 8. 
8. Verify that Table 8 requirements are met. 
9. When shown on the plans. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in accordance with 
Tex-241-F to mold samples for laboratory mixture design verification. For molding trial batch and production 
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a 
Department SGC at an alternate location. 

4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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■ the Contractor’s mix design report (JMF1); 
■ the Contractor-provided Hamburg Wheel test results, if applicable; 
■ all required materials including aggregates, asphalt, and additives; and 
■ the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

Section 3082.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg Wheel 
test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the Hamburg Wheel 
test requirement in accordance with Table 8. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel results on the laboratory mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for quality assurance 
testing during production in accordance with Tex-236-F, Part II. Provide correction factors that are not more 
than 12 mo. old. The Engineer will verify that the asphalt content correction factor takes into account the 
percent fibers in the mixture so that the fibers are excluded from the binder content determination. 

4.4.2.2.5. Testing the Trial Batch. The Engineer will sample and test the trial batch within one full working day to 
ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 8. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 7 and 8. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 7, 8, and 9. 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading and asphalt binder content shown in accordance with Tables 7 and 8 and are 
within the operational tolerances of JMF2 in accordance with Table 9. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 10. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 10. 

Table 10 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.  

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3082.4.7.3.2., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Do not allow any loose mixture onto the prepared surface before application of the membrane. 
Place the mixture to meet the typical section requirements and produce a smooth, finished surface with a 
uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by at least 6 in. 
Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines and are not 
placed in the wheel path, or as directed, and offset longitudinal joints of successive courses of hot-mix by at 
least 6-in. Ensure that all finished surfaces will drain properly. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3082.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7.2. Application of Membrane. Apply the membrane at the rates in accordance with Table 11 unless otherwise 
directed. Spray the membrane using a metered mechanical pressure spray bar at a temperature of 140°F to 
180°F. Monitor the membrane application rate and make adjustments to the rate when directed. Verify that 
the spray bar is capable of applying the membrane at a uniform rate across the entire paving width. Apply 
adequate overlap of the tack coat in the longitudinal direction during placement of the mat to ensure bond of 
adjacent mats, unless otherwise directed. Unless otherwise directed, avoid tacking the vertical faces of 
adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. Apply tack coat to all 
transverse joints. Do not let the wheels or other parts of the paving machine contact the freshly applied 
membrane. Do not dilute the membrane at the terminal, in the field, or at any other location before use. Do 
not allow any loose mixture onto the prepared surface before application of the membrane. 

 

Table 11 
Membrane Application Rate Limits, (Gal. per square yard) 

Mix Type Lift Thickness Membrane Rate 
 

Permeable Friction Course 

1-1/2 in. 0.30–0.33 
1-1/4 in. 0.27–0.30 

1 in. 0.25–0.28 
3/4 in. 0.22–0.25 

 
Thin Bonded Friction Course 

3/4 in. 0.17–0.27 
5/8 in. 0.16–0.24 
1/2 in. 0.14–0.20 

4.7.2.1. Non-uniform Application of Membrane. Stop application if it is not uniform due to streaking, ridging, pooling, 
or flowing off the roadway surface. Verify equipment condition including plugged nozzles on the spray bar, 
operating procedures, application temperature, and material properties. Determine and correct the cause of 
non-uniform application. 

4.7.2.2. Test Strips. The Engineer may perform independent tests to confirm Contractor compliance and may require 
testing differences or failing results to be resolved before resuming production. 

The Engineer may cease operations and require construction of test strips at the Contractor’s expense if any of 
the following occurs: 

■ non-uniformity of application continues after corrective action; 
■ in three consecutive shots, application rate differs by more than 0.03 gal. per square yard from the rate 
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directed; or 
■ any shot differs by more than 0.05 gal. per square yard from the rate directed. 

The Engineer will approve the test strip location. The Engineer may require additional test strips until the 
membrane application meets specification requirements.  

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

 
Table 12 

Min Mixture Placement Temperature 

High-Temperature Binder Grade1 
Min Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation. 

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3082.4.9.8., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the paving 
process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the 
thermal imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Provide the Engineer with the thermal profile of every sublot within one working day of the completion of 
each lot. When requested by the Engineer, provide the electronic files generated using the thermal camera. Report 
the results of each thermal profile in accordance with Section 3082.4.2., “Reporting and Responsibilities.” The 
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project unless the 
thermal imaging system is used. Suspend operations and take immediate corrective action to eliminate severe 
thermal segregation unless otherwise directed. Resume operations when the Engineer determines that 
subsequent production will meet the requirements of this Section. 

4.7.3.2. Hauling Equipment. Use live bottom or end dump trucks to haul and transfer mixture; however, with 
exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction with 
an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

4.7.3.3. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 
5 min. The Engineer may evaluate the suspect area in accordance with Section 3082.4.9.9., “Recovered 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary, operated in 
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
surface and uniform texture. Do not use pneumatic rollers. Use the control strip method given in Tex-207-F, 
Part IV, to establish the rolling pattern. Moisten the roller drums thoroughly with a soap and water solution to 
prevent adhesion. Use only water or an approved release agent on rollers, tamps, and other compaction 
equipment unless otherwise directed. 

For PFC mixtures, use Tex-246-F to test and verify that the compacted mixture has adequate permeability. 
Measure the water flow once per sublot at locations directed by the Engineer. The water flow rate should be less than 
20 sec. Investigate the cause of the water flow rate test failures and take corrective actions during production 
and placement to ensure the water flow rate is less than 20 sec. Suspend production if two consecutive water 
flow rate tests fail unless otherwise approved. Resume production after the Engineer approves changes to 
production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.  

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the operational 
tolerances in accordance with Table 9 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
test results are within specification limits. Make the request within five working days after receiving test 
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
samples for test results to be reported. The Department may require the Contractor to reimburse the 
Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
results are closer to the referee test results than the Contractor’s test results. 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such 
that approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 
4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample 
splitting and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will 
maintain the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is 
completed. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all 
production sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each 
sublot at the randomly selected location. The Engineer will perform or witness the sampling of production 
sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the  
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee  
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the  
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to 
the Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used 
for specification compliance. 

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 
 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of 
 any additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot 
 numbers, producer, producer facility, grade, district, date sampled, and project information including 
 highway and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain 
 independent samples. If obtaining an independent asphalt binder sample and upon request of the 
 Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, 
“Asphalts, Oils, and Emulsions” and will retain the other split sample for 1 yr. 

4.9.2.3. Membrane Sampling. The Engineer will obtain a 1-qt. sample of the polymer modified emulsion for each lot of 
mixture produced in accordance with Tex-500-C, Part III. The Engineer will notify the Contractor when the 
sampling will occur and will witness the collection of the sample. Obtain the sample at approximately the same 
time the mixture random sample is obtained. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
The Engineer will retain theses samples for two months. 

At least once per project, the Engineer will collect split samples of the polymer modified emulsion. The Engineer 
will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, “Asphalts, 
Oils, and Emulsions” and will retain the other split sample for two months. The Engineer may test as often as 
necessary to ensure the residual of the emulsion is greater than or equal to the specification requirement in 
Item 300, “Asphalts, Oils, and Emulsions.” 

4.9.2. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by 
the Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 
■ lime content (within ±0.1% of JMF), when PG binder is specified; 
■ fiber content (within ±0.03% of JMF), when PG binder is specified; and 
■ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

If the aggregate mineralogy is such that Tex-236-F Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test 
Method 

Min Contractor 
Testing Frequency 

Min Engineer 
Testing 

Frequency 

Individual % retained for sieve 
sized larger than #200 

 
Tex-200-F 

 
1 per sublot 

 
1 per 12 sublots 

% passing the #200 sieve 

Laboratory-molded density, % Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, % Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Membrane application rate Tex-247-F 1 per lot 1 per 12 sublots 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 
1 per project 

(sample only) 1 per project 

Overlay test Tex-248-F 
1 per project 

(sample only) 10 
 

1 per project4 

Hamburg Wheel test Tex-242-F 
1 per project 

(sample only)10 1 per project4 

Water flow test5 Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot  

(sample only)6 1 per project 

Membrane sampling 
and testing Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot7,8,9 1 per project8 

1. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
2. Ensure the binder content determination excludes fibers. 
3. When shown on the plans.  
4. When required according to mixture type and requirements in accordance with Table 8. 
5. Only required for PFC mixtures. 
6. Obtain samples witness by the Engineer. The Engineer will retain these samples for 1 yr. 
7. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 
8. Not required when a thermal imaging system is used. 
9. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9.3. Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 9. Suspend production and placement operations when production or placement test results 
exceed the tolerances in accordance with Table 9 unless otherwise allowed. The Engineer will allow 
suspended production to resume when test results or other information indicates the next mixture produced 
will be within the operational tolerances. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.9.4. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 9 , payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9.5. Placement Acceptance. 

4.9.6. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot.  

4.9.7. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 
areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject 
to thermal profiles testing. 

4.9.8. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the 
DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR 
values in accordance with AASHTO T 315 at the specified high temperature performance grade of the 
asphalt. The Engineer may require removal and replacement of the defective material at the Contractor’s 
expense. The asphalt binder will be recovered for testing from production samples or cores in accordance 
with Tex-211-F. 

4.9.9. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect 
pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s 
expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to 
remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing 
pavement.  

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.10. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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4.9.11. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance with 
Item 520, “Weighing and Measuring Equipment.” 

5.2. TBFC Hot-Mix Asphalt. Thin bonded friction course (TBFC) hot-mix will be measured by the ton of 
composite mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in 
accordance with Item 520, “Weighing and Measuring Equipment.” 

5.3. Membrane. Membrane material will be measured by volume. Membrane material will be measured at the 
applied temperature by strapping the tank before and after road application and determining the net volume 
in gallons from the distributor’s calibrated strap stick. The Engineer will witness all operations for volume 
determination. All membrane will be measured by the gallon applied, in the accepted membrane. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course” 
of the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.2., “TBFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin bonded friction 
course” of the mixture type, SAC, and binder specified. These prices are full compensation for surface 
preparation, removing pavement marking and markers, materials, placement, equipment, labor, tools, and 
incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.3., “Membrane,” will be paid for at the unit bid price for “Membrane” of the membrane 
material provided. These prices are full compensation for materials, placement, equipment, labor, tools, 
and incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
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Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 
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Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 5132 
Lead Containing Coating Management 
1. DESCRIPTION 

Implement worker protections or engineering and work practice controls as needed to minimize worker risk of 
lead exposure when torch-cutting, heating, welding, or grinding metal components with lead-containing 
coatings. Comply with all applicable OSHA requirements including OSHA Standards and Interpretations, 29 
CFR Part 1926.62 “Lead in Construction” and 29 CFR Part 1926.134 “Respiratory Protection”, as well as all 
other applicable Local, State, and Federal regulatory requirements. 

When practical, use mechanical methods (unbolting, mechanical shearing) to dismantle painted steel 
structural components. Where torch cutting, welding, burning, or grinding must be performed on steel 
components with lead-containing coatings, stripping back of lead paint at the affected areas may be used as 
a work practice control to minimize employee exposure to lead fumes. 

2. QUALIFICATIONS 

Provide qualified personnel or subcontractors to perform lead paint mitigation work. Qualified personnel 
include those that are licensed, registered, or accredited by the Texas Department of State Health Services 
(DSHS) and insured for the appropriate lead-containing coating abatement activity, or personnel working 
under current, written Lead Compliance and Training Programs meeting the requirements specified in OSHA 
Standards and Interpretations, 29 CFR Part 1926.62 “Lead in Construction”. 

3. CONSTRUCTION 

When stripping back of lead-containing coatings is required, include paint-stripping procedures in the project 
Demolition Plan or in a separate Lead Paint Removal Work Plan.  Use qualified personnel or subcontractors, 
as specified, to strip back lead paint as described in the plan or as directed. 

Perform paint stripping work in accordance with the recommended procedures for stripping back lead-based 
paint found in the OSHA Technical Manual, Section V: Chapter 3 – Controlling Lead Exposure in the 
Construction Industry, under work practice controls for welding, burning, and torch-cutting, or use an 
equivalent OSHA compliant method. 

The Contractor must store all coating removal wastes in approved, secured, and leak-proof containers 
following completion of each work shift.  Upon completion of the abatement activities, the Contractor must 
properly characterize the waste materials for transportation and disposal at an appropriate disposal facility. 
The Department, or the contractor performing the removal work, may sign as the Generator of the waste 
material produced by this item. 

4. MEASUREMENT 

This Item will be measured as outlined below for lead-containing paint mitigation: 
 per strip abatement location, when stripping back of lead paint is used to mitigate lead hazards; 
 lump sum item (Lead Paint Management) when other methods are used to mitigate lead hazards. 
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5. PAYMENT 

The work performed and materials furnished, in accordance with this Item and measured as provided under 
“Measurement,” will be paid for at the unit price bid for “Lead Containing Coating Mitigation” of the type 
specified. This price is full compensation for developing the removal or abatement plan, containment 
systems, collection systems, equipment, labor, transportation, disposal of waste materials, safety equipment, 
and incidentals. 
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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Special Specification 6368 
Solar Powered Vehicle Detection Activated LED 
Embedded Sign 
1. DESCRIPTION 

Fabricate, furnish and install solar powered vehicle detection activated light emitting diode (LED) embedded 
signs; consisting of embedded LED lights placed along the border of the sign, solar panels, vehicle detection 
and batteries for each sign.  This solar LED embedded lights function is to flash in order to enhance the sign 
to draw the motorist’s attention to the message of the roadway sign. 

2. MATERIALS 
 Furnish and construct materials in accordance with the following: 

 Item 618, “Conduit”  
 Item 624, “Ground Boxes,” 
 Item 636, “Signs,”  
 Item 643, “Sign Identification Decals,” and 
 Item 644, “Small Roadside Sign Supports and Assemblies.” 
 
Provide signs that meet the TMUTCD.  Provide sign substrate that meets Department Material Specification 
DMS-7110.  Provide sign reflective sheeting as shown on the plans and in accordance with Traffic Safety 
Division’s Typical Sign Requirements (TSR) standard sheets.  Provide sign with LED lights embedded along 
the border of the sign.  Provide high powered 1 W LEDs wired in a manner that all LEDs continue to flash in 
the event of failure of an individual LED.  Sign must output 550 candelas at daytime peak ensuring sign is 
daylight visible. 
 
Provide LEDs that have dimming capabilities and automatically adjust flash brightness to varying light 
conditions.  LEDs will be rated to operate at least 100,000 hr.  Provide solar panels and batteries sized to 
allow the system to work 24 hours a day, 7 days a week. The embedded LED lights must be capable of 
flashing only when a vehicle is detected.  The detection type may include radar, thermal, infrared, microwave 
or other technologies approved by the Engineer.  Loops cuts in the pavement are not permitted.   Batteries 
must have a 5 yr. lifespan if operating 24 hr. per day.  Batteries must be installed in a ground box, or a 
cabinet mounted on a pole underneath the solar panel as per manufacturer’s recommendations. 

3. CONSTRUCTION 
Install signs in accordance to Item 644, “Small Roadside Sign Assemblies.”   

4. WARRANTY 
The LED lighting system as a whole will have a minimum 2 yr. warranty from the time of installation and 
acceptance of the system.  Manufacturer will ship replacement parts at no cost as required during 2 yr. 
warranty period, except when installation has been damaged by outside forces. 

5. MEASUREMENT 
This Item will be measured by each solar powered vehicle detection activated LED Embedded sign.   
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6. PAYMENT 
The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Solar Powered Vehicle Detection Activated LED 
Embedded Sign.” 

This price is full compensation for furnishing and installing complete solar powered LED signs including sign 
connections, plaques if required or shown in plans, and all hardware; attaching signs to the supports; 
washing and cleaning the signs; testing of the LED sign and making adjustments as needed; installing solar 
panels to ensure optimal recharging of batteries, solar powered batteries, ground boxes or pole mounted 
cabinet, and approved detection system to the satisfaction of the Engineer; and all equipment, materials, 
labor, tools, and incidentals.   

The roadside sign assembly (excluding the solar powered LED sign) and foundation will be paid for under 
Item 644, “Small Roadside Sign Assemblies.” 
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Special Specification 6438 

Mobile Retroreflectivity Data Collection for  
Pavement Markings 

1. DESCRIPTION 

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the 
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the 
Contractor or Subcontractor who collects the MRDC data. 

2. EQUIPMENT AND PERSONNEL 

2.1. Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M 
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program. 

2.2. Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting 
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers 
according to the manufacturer’s instructions. 

2.3. Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile 
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification 
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile 
retroreflectometer provided. 

2.4. Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC. 

2.5. Safety Equipment. Supply and operate all required safety equipment to perform this service. 

3. MRDC DOCUMENTATION AND TESTING 

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the 
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days 
after the day the data is collected. Submit all raw data collected in addition to all other data submitted. 
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement 
notification and field tests as specified. Verification and referee testing may be conducted at the 
Department’s discretion.  

3.1. Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the 
required format 10 working days before beginning any work. The format must meet specification and be 
approved by the Engineer before any work may begin.  

3.2. Initial Documentation Review and Approval. The Department will review documentation submitted for the 
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until 
deficiencies are corrected. The Department will inform the Provider no later than three working days after 
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue 
unless otherwise directed by the Engineer. 

3.3. Data File. Provide data files with the following: 

 date; 

 district number; 
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 county; 

 Project CSJ number; 

 name of mobile retroreflectometer operator; 

 route number with reference markers or other reference information provided by the Engineer to indicate 

the location of beginning and end data collection points on that roadway; 

 cardinal direction; 

 line type (single solid, single broken, double solid, etc.); 

 line color; 

 file name corresponding to video; 

 data for each centerline listed separately;  

 average reading taken for each 0.1-mi. interval (or interval designated by the Engineer); 

 accurate GPS coordinates (within 20 ft.) for each interval; 

 color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer 

(passing and failing thresholds provided by the Engineer);  

 graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals) 

corresponding with each data file;  

 distance in miles driven while measuring the pavement markings; 

 event codes (pre-approved by the Engineer) indicating problems with measurement;  

 portable retroreflectometer field check average reading and corresponding mobile average reading for 

that interval when applicable; and  

 upper validation threshold (may be included separately with the raw data but must be clearly identified 

with the data collected using that threshold).  

3.4. Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that 
includes the following information: 

 date; 

 district number; 

 county; 

 color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing 

retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and  

 percentage of passing and failing intervals, if required by the Engineer.  

3.5. Video. Provide a high-quality DVD or electronic video file with the following information: 

 date and corresponding data file name on label;  

 district number; 

 county; 

 route number with reference markers or other designated reference information to indicate the location 

of beginning and end collection points on that roadway; and 

 retroreflectivity values presented on the same screen with the following information: 

• date; 

• location; 

• starting and ending mileage; 

• total miles; 

• retroreflectivity readings; and 

• upper validation thresholds (may be included separately with the raw data but must be clearly 
identified with the data collected using that threshold). 

3.6. Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings 
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency 
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the 
average portable retroreflectometer reading next to the mobile average reading for that interval with the 
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate 
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take 
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer 
printout of all the readings taken for the field comparison check with the corresponding MRDC data 
submitted. The mobile average reading must be within ±15% of the portable average reading. The Engineer 
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field 
comparison check not meeting the ±15% range. Provide the new MRDC at no extra cost to the Department. 
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any 
time. The Department’s Materials and Tests Division (MTD) will take comparison readings and serve as the 
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile 
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway 
when possible.  

3.7. Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the 
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for 
a designated pre-measured test location. The Engineer will have taken measurements at the test location 
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the 
measured averages do not fall within ±15% of the pre-measured averages, further calibration and 
comparison measurements may be required before any further MRDC. Submit the results of the field check 
with the MRDC report for that day.  

3.8. Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to 
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling 
verification testing when needed. 

3.9. Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within 
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be 
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer 
data. Comparison of the data will result in one of the two scenarios below: 

 Provider’s Data is Validated – if the difference between Provider’s and Engineer-third party data is 20% 
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance. 

 Provider’s Data is not Validated – if the difference between Provider’s and Engineer-third party data is 
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for 
acceptance and the Provider will be required to take corrective action before additional Provider data 
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines 
that the Provider’s data might be correct then, referee testing may be requested by the Engineer.  

3.10. Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the 
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final. 
Referee testing will be conducted on the verification test sections using the method for portable 
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”   

4. FINAL REPORT 

Submit a final report in the format specified by the Engineer to the Department’s Traffic Engineering 
representative within one calendar week after the service is complete. The final report must contain a list of 
all problems encountered (pre-approved event codes) and the locations where problems occurred during 
MRDC.  

5. MEASUREMENT 

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, measurement will be by the mile driven while measuring pavement markings. 

mailto:Mobileretro@tamu.edu
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6. PAYMENT 

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools, 
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract. 
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, the work performed in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation 
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment, 
labor, tools, and incidentals. 


