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address and telephone number of the subcontractor; employer identification number; estimated dollar
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical
area in which the Contract is to be performed.

COVERED AREA

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area
covered by these goals for female participation is the State of Texas. The geographical area covered by
these goals for other minorities are the counties in the State of Texas as indicated in Table 1.

REPORTS

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that
he will be expected to fulfill.

Table 1
Goals for Minority Participation
County Participation, % County Participation, %
Anderson 22.5 Chambers 27.4
Andrews 18.9 Cherokee 22.5
Angelina 225 Childress 11.0
Aransas 44.2 Clay 124
Archer 11.0 Cochran 19.5
Armstrong 11.0 Coke 20.0
Atascosa 49.4 Coleman 10.9
Austin 274 Collin 18.2
Bailey 19.5 Collingsworth 11.0
Bandera 49.4 Colorado 27.4
Bastrop 24.2 Comal 47.8
Baylor 11.0 Comanche 10.9
Bee 44.2 Concho 20.0
Bell 16.4 Cooke 17.2
Bexar 47.8 Coryell 16.4
Blanco 24.2 Cottle 11.0
Borden 19.5 Crane 18.9
Bosque 18.6 Crockett 20.0
Bowie 19.7 Crosby 19.5
Brazoria 27.3 Culberson 49.0
Brazos 23.7 Dallam 11.0
Brewster 49.0 Dallas 18.2
Briscoe 11.0 Dawson 19.5
Brooks 44.2 Deaf Smith 11.0
Brown 10.9 Delta 17.2
Burleson 27.4 Denton 18.2
Burnet 24.2 DeWitt 27.4
Caldwell 24.2 Dickens 19.5
Calhoun 27.4 Dimmit 49.4
Callahan 11.6 Donley 11.0
Cameron 71.0 Duval 44.2
Camp 20.2 Eastland 10.9
Carson 11.0 Ector 15.1
Cass 20.2 Edwards 49.4
Castro 11.0 Ellis 18.2
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County Participation, % County Participation, %
El Paso 57.8 Kenedy 442
Erath 17.2 Kent 10.9
Falls 18.6 Kerr 49.4
Fannin 17.2 Kimble 20.0
Fayette 274 King 19.5
Fisher 10.9 Kinney 494
Floyd 19.5 Kleberg 442
Foard 11.0 Knox 10.9
Fort Bend 27.3 Lamar 20.2
Franklin 17.2 Lamb 19.5
Freestone 18.6 Lampasas 18.6
Frio 49.4 LaSalle 49.4
Gaines 19.5 Lavaca 27.4
Galveston 28.9 Lee 24.2
Garza 19.5 Leon 27.4
Gillespie 49.4 Liberty 27.3
Glasscock 18.9 Limestone 18.6
Goliad 274 Lipscomb 11.0
Gonzales 49.4 Live Oak 44.2
Gray 11.0 Llano 242
Grayson 9.4 Loving 18.9
Gregg 22.8 Lubbock 19.6
Grimes 274 Lynn 19.5
Guadalupe 47.8 Madison 274
Hale 19.5 Marion 22.5
Hall 11.0 Martin 18.9
Hamilton 18.6 Mason 20.0
Hansford 11.0 Matagorda 274
Hardeman 11.0 Maverick 49.4
Hardin 22.6 McCulloch 20.0
Harris 27.3 McLennan 20.7
Harrison 22.8 McMullen 49.4
Hartley 11.0 Medina 494
Haskell 10.9 Menard 20.0
Hays 24.1 Midland 19.1
Hemphill 11.0 Milam 18.6
Henderson 22.5 Mills 18.6
Hidalgo 72.8 Mitchell 10.9
Hill 18.6 Montague 17.2
Hockley 19.5 Montgomery 273
Hood 18.2 Moore 11.0
Hopkins 17.2 Morris 20.2
Houston 225 Motley 19.5
Howard 18.9 Nacogdoches 225
Hudspeth 49.0 Navarro 17.2
Hunt 17.2 Newton 22.6
Hutchinson 11.0 Nolan 10.9
Irion 20.0 Nueces 4M1.7
Jack 17.2 Ochiltree 11.0
Jackson 27.4 Oldham 11.0
Jasper 226 Orange 226
Jeff Davis 49.0 Palo Pinto 17.2
Jefferson 22.6 Panola 22.5
Jim Hogg 494 Parker 18.2
Jim Wells 44.2 Parmer 11.0
Johnson 18.2 Pecos 18.9
Jones 11.6 Polk 27.4
Karnes 49.4 Potter 9.3
Kaufman 18.2 Presidio 49.0
Kendall 49.4 Randall 9.3
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County Participation, % County Participation, %
Rains 17.2 Reagan 20.0
Real 494 Throckmorton 10.9
Red River 20.2 Titus 20.2
Reeves 18.9 Tom Green 19.2
Refugio 44.2 Travis 241
Roberts 11.0 Trinity 274
Robertson 274 Tyler 226
Rockwall 18.2 Upshur 22.5
Runnels 20.0 Upton 18.9
Rusk 22.5 Uvalde 49.4
Sabine 22.6 Val Verde 494
San Augustine 225 Van Zandt 17.2
San Jacinto 274 Victoria 274
San Patricio 4.7 Walker 274
San Saba 20.0 Waller 273
Schleicher 20.0 Ward 18.9
Scurry 10.9 Washington 274
Shackelford 10.9 Webb 87.3
Shelby 225 Wharton 2714
Sherman 11.0 Wheeler 11.0
Smith 235 Wichita 124
Somervell 17.2 Wilbarger 11.0
Starr 72.9 Willacy 729
Stephens 10.9 Williamson 24.1
Sterling 20.0 Wilson 494
Stonewall 10.9 Winkler 18.9
Sutton 20.0 Wise 18.2
Swisher 11.0 Wood 225
Tarrant 18.2 Yoakum 19.5
Taylor 11.6 Young 11.0
Terrell 20.0 Zapata 494
Terry 19.5 Zavala 494
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Special Provision to ltem 000

Standard Federal Equal Employment Opportunity % ’
Construction Contract Specifications lepam
(Executive Order 11246)

f Transportation

1.

1.1.

1.2.

1.3.

1.4.

GENERAL

As used in these specifications:

m “Covered area” means the geographical area described in the solicitation from which this Contract
resulted;

m “Director” means Director, Office of Federal Contract Compliance Programs, United States Department
of Labor, or any person to whom the Director delegates authority;

m “Employer identification number” means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

B “Minority” includes:

o Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

¢ Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

o Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

o American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North American and maintaining identifiable tribal affiliations through membership and participation
or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this Contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted
are expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in
the covered area. Covered construction Contractors performing Contracts in geographical areas where they
do not have a Federal or federally assisted construction Contract will apply the minority and female goals
established for the geographical area where the Contract is being performed. Goals are published
periodically in the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The
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1.6.

1.7.
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1.7.2.

1.7.3.

1.7.4.

1.7.5.

1.7.6.
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U. S. Department of Labor.

The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action
steps at least as extensive as the following:

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor will specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization
and of what action was taken with respect to each such individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional
actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral Process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b
above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
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employment decisions including specific review of these items with on-site supervisory personnel such as
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written
record must be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month before the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor will send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's workforce.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment-related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet
and necessary changing facilities will be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1.
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female workforce participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group
to fulfill an obligation will not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor
may be in violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor will not enter into any Subcontract with any person or firm debarred from Government
Contracts pursuant to Executive Order 11246.

The Contractor will carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director will proceed in accordance with 41 CFR 60-4.8.

The Contractor will designate a responsible official to monitor all employment-related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records must at least include for each employee the
name, address, telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper,
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and
locations at which the work was performed. Records must be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

Nothing herein provided will be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for
every month of July during which work is performed, employment data as contained under Form PR 1391
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions.
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Special Provision to Item 000 % ’

Texas

On-the-Job Training Program liz“'

1.

DESCRIPTION

The primary objective of this Special Provision is the training and advancement of minorities, women and
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll
minority, women and economically disadvantaged persons to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to
discriminate against any applicant for training, whether or not he/she is a member of a minority group.

TRAINEE ASSIGNMENT

Training assignments are based on the past volume of state-let highway construction contracts awarded with
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the
beginning of the reporting year by the Department’s Office of Civil Rights.

PROGRAM REQUIREMENTS

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period,
75% for the third quarter, and 90% for the last quarter, respectively.

REIMBURSEMENT

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department.
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects
with concurrence of the local government entity. However, reimbursement for training is not available on
projects to the extent that such projects that do not contain federal funds.

COMPLIANCE

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230.
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in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration
(FAA).

Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in
part with DOT financial assistance.

Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A.

North American Industry Classification System (NAICS). A designation that best describes the primary
business of a firm. The NAICS is described in the North American Industry Classification Manual—United
States, which is available on the Internet at the U.S. Census Bureau website:
http://www.census.gov/eos/www/naics/.

Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including
women-owned businesses.

Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement
procedures.

Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted
toward achievement of the assigned DBE Contract goal.

Contractor’s Responsibilities.

DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor's DBE program and
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs.

Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking.
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due
date to any instructions or request for information, and to check the system on a regular basis. A Contractor
is responsible for ensuring all DBEs have completed all requested items and that their contact information is
accurate and up-to-date. The Department may require additional information related to the Contract to be
provided electronically through the system at any time before, during, or after contract award. The system is
web-based and can be accessed at the following Internet address: https:/txdot.txdotcms.com/.

In its sole discretion, the Department may require that contract compliance tracking data be submitted by
Contractors and DBEs in an alternative format prescribed by the Department.

Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason.
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DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own
forces and work subcontracted to DBEs. In the event a DBE subcontracts to a non-DBE, that information
must be reported monthly.

DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp? TN=txdot&XID=2340.

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms.

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions,
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of
the bidder.

Commitments in excess of the goal are considered race-neutral commitments.

Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part,
must make adequate good faith efforts to obtain DBE participation as so stated and defined in
49 CFR Part 26, Appendix A.

Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met
the goal or made adequate good faith efforts to do so..

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation,
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483.

If a request for administrative reconsideration is not filed within the period specified the determination made
is final and further administrative appeal is barred.

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s
executive director will appoint a department employee to perform the administrative reconsideration. The
employee will hold a senior leadership position and will report directly to the executive director.

The meeting or written documentation must be provided or held within 7 days of the date the request was
submitted.

The Department will provide to the Bidder a written decision if the Bidder did or did not make adequate
good faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively
appealed to DOT.

Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be
included in the work area and NAICS work code identified by the Contractor in the approved commitment.

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the
participation has been paid to the DBE.

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal
if that DBE was certified as a DBE before the execution of the subcontract and has performed a
Commercially Useful Function.
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The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal.
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted
work may be counted toward DBE goals only if the subcontractor is itself a DBE.

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit.

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract,
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so.

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to

49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract
and of the general character described by the specifications.

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to

49 CFR 26.55(¢)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse,
or other establishment in which the materials, supplies, articles, or equipment of the general character
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60%
goal credit.

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or
supplies required on a job site.

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE.

Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on
federal-assisted contracts performs a commercially useful function on the Contract.

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF.

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved.

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price,
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the
material itself.

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract
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provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result
of the lease arrangement.

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction,
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation.
The Department will evaluate similar transactions involving non-DBEs in order to determine whether a DBE
is an extra participant.

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis
of normal industry practice for the type of work involved, the Department will presume that the DBE is not
performing a CUF.

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will
count as eligible participation. The denial period of time may occur before or after a determination has been
made by the Department.

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable.

Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information.

CUF determinations are not subject to administrative appeal to DOT.

Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval.
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the
Department.

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the
independence of the DBE nor inhibit the DBE'’s ability to perform a CUF. When joint checks are utilized, DBE
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in
accordance with 49 CFR 26.55(c)(1).

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in
the lack of participation towards the Contract goal requirement if DBE independence cannot be established.

Joint checks will not be allowed simply for the convenience of the Contractor.

If the proper procedures are not followed or the Department determines that the arrangements result in a
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the
difference elsewhere on the project.

DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is
performed or supplied by the listed DBE.

5-7 0117
Statewide



2.3.11.

2.3.12.

2.3.13.

000-394

The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice
of Intent to terminate.

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the
Department should not approve the prime Contractor’s request for termination.

The Department may provide a shorter response time if required in a particular case as a matter of public
necessity.

The Department will consider both the Contractor's request and DBE's stated position prior to approving the
request. The Department may provide a written approval only if it agrees, for reasons stated in its
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the
Contract. For guidance on what good cause includes, see 49 CFR 26.53.

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged.

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE,
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that
the original DBE was to have performed under the Contract.

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith efforts have been
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor
will have the opportunity to appeal the determination to the Civil Rights Division.

Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are
required when no activity has occurred in a monthly period.

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced.

Before receiving final payment from the Department, the Contractor must indicate a final payment on the
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the
project.

All records must be retained for a period of 3 years following completion of the Contract work, and must be
available at reasonable times and places for inspection by authorized representatives of the Department or
the DOT. Provide copies of subcontracts or agreements and other documentation upon request.

Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department.

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such
other remedy or remedies as the Department deems appropriate.

Investigations. The Department may conduct reviews or investigations of participants as necessary. All

participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the
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Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and
other requests for information.

Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially
inflate DBE participation or any other business arrangement determined by the Department to be
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the
Department may:

refuse to count any fraudulent or misrepresented DBE participation;

withhold progress payments to the Contractor commensurate with the violation;

reduce the Contractor’s prequalification status;

refer the matter to the Office of Inspector General of the US Department of Transportation for
investigation; and/or

seek any other available contractual remedy.
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Special Provision 000 % ’

Texas

Notice of Contractor Performance Evaluations liz“'

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1.

22.

DEFINITIONS

Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the
Contractor's compliance with the established plan.

Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide
final evaluation scores falls below the Department's acceptable standards for the review period and will
monitor the Contractor’'s compliance with the established plan.

CONTRACTOR EVALUATIONS

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations

at the following intervals, at minimum:

m Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts
extending beyond 1 yr., and

m Final evaluation—upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in immediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final.

DIVISION OVERSIGHT

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final

evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any

information about events outside a Contractor’s control contributing to the Contractor’s performance, and any

documentation submitted by the Contractor and may recommend one or more of the following actions:

m take no action,

m reduce the Contractor’s bidding capacity,

m prohibit the Contractor from bidding on one or more projects,

m immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

m prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.
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Special Provision to Item 2

Texas

Instructions to Bidders li—i"“"

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following.

The Department will not issue a proposal form if one or more of the following apply:

m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed
nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise
(DBE),” is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:

The Department will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered
nonresponsive:

m the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).”
Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added.

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement,
administrative corrections will be allowed.

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, they will be deemed
nonresponsive and the proposal guaranty will become the property of the State, not as a penalty, but as liquidated damages. The
Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there has been a
substantial change in the design of the work. The Department may recommend that the Commission:

W reject all bids, or
m award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within
one calendar day of notification by the Department.

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day:
m the new apparent low Bidder will not be deemed nonresponsive,

m the new apparent low Bidder’s guaranty will not be forfeited,

m the Department will reject all bids, and

m the new apparent low Bidder will remain eligible to receive future proposals for the same project.
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Special Provision to Item 2

Texas

Instructions to Bidders li—i"“"

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:

m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed
nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as
specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that
specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:

m the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 2.15., “Department of
Homeland Security (DHS) E-Verify System.”

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added.

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed.

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there
has been a substantial change in the scope of the work.

The Department may recommend that the Commission:

W reject all bids, or

m award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder's participation in the DHS
E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after
notification to provide proof of registration.

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system within one calendar
day:

m the new apparent low Bidder will not be deemed nonresponsive,

m the new apparent low Bidder’s guaranty will not be forfeited,

m the Department will reject all bids, and

m the new apparent low Bidder will remain eligible to receive future proposals for the same project.

1-1 02-18
Statewide



002-013

Special Provision to Item 2 % )

Texas

Instructions to Bidders lfz“'

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Issuing Proposal Forms,” is supplemented by the following:

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using
the information found therein, including any addenda. These sources take precedence over information from other sources,
including TXDOT webpages, which are unofficial and intended for informational purposes only.
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Special Provision to Item 3 % ’

Texas

Award and Execution Contract lif“"

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following:

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”

Article 8, “Beginning of Work.” The first sentence is supplemented by the following:

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the
Contract requirements is provided and accepted.
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Special Provision to Item 3 %
Award and Execution of Contract lif“"

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3 “Insurance” is being amended by the following:

Table 2
Insurance Requirements
Type of Insurance Amount of Coverage
Commercial General Liability Insurance Not Less Than:
$600,000 each occurrence
Business Automobile Policy Not Less Than:
$600,000 combined single limit
Workers' Compensation Not Less Than:
Statutory
All Risk Builder's Risk Insurance 100% of Contract Price
(For building-facilities contracts only)
1-1 03-20
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Special Provision to ltem 5 % ’
Control of the Work y L

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 5.1, “Authority of Engineer,” is voided and replaced by the following.

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and
binding.

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues.

Contract remedies include, but are not limited to, the following:

B conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43,

Texas Administrative Code (TAC) §9.23,

requiring the Contractor to remove and replace defective work, or reducing payment for defective work,

removing an individual from the project,

suspending the work without suspending working day charges,

assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22,

withholding estimates,

declaring the Contractor to be in default of the Contract, and

m incase of a Contractor's failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review
Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet
performance standards, including consideration of sufficient time.

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies.
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Special Provision to Item 5 % ’

Texas

Control of the Work liz“'

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this ltem are waived or changed.

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is
replaced by the following:

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.
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Special Provision to ltem 6 % ’

Control of Materials lif“"

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 6.10., “Hazardous Materials,” is voided and replaced by the following:
Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the
Contractor.

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate,
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the
Contractor. If suspected materials are not found to contain hazardous materials, the Department will reimburse the Contractor
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical
path.

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following:

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, ltem 446, “Field Cleaning and Painting
Steel” will be included as a pay item. Perform work in accordance with that item.

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract.
Remove paint covering existing steel shown not to contain hazardous materials in accordance with ltem 446, “Field Cleaning and
Painting Steel.”

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide
own means of dismantling at other locations.

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials,
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local
regulations.
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.
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Special Provision to Iltem 006

Texas

Control of Materials Iiﬁ”

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 1.1, “Buy America,” The section is removed and replaced by the following:

Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the Bipartisan Infrastructure Law which
restricts funds being made available from Federal financial assistance programs unless all the iron products, steel products,
manufactured products, and construction materials used in the project are produced in the United States. Use steel or iron
products, manufactured products, or construction materials produced in the United States except when:
W a waiver exists exempting the material from Buy America compliance
m the cost of materials, including delivery, does not exceed 0.1% of the total Contract cost or $2,500,
whichever is greater,
m the Contract contains an alternate item for a foreign source product and the Contract is awarded based
on the alternate item, or
m the materials are temporarily installed.

For construction materials submit a notarized original of TxDOT Construction Material Buy America Certification Form
(Department Form 2806) with the proper attachments for verification of compliance.

Construction Materials are classified as an article, material, or supply—other than an item of primarily iron or steel; a
manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding
agents or additives —that is or consists primarily of:

m Non-ferrous metals,

W plastic and polymer-based products (including polyvinylchloride, composite building materials, and

polymers used in fiber optic cables),

m Glass (including optic glass)

W Lumber, or

m  Drywall.

Details shown on the plans provide additional clarification on Buy America requirements for this project.

For steel or Iron materials submit a notarized original of the FORM D-9-USA-1 (Department Form 1818) with the proper
attachments for verification of compliance. For Steel or Iron materials the manufacturing process includes any process that
modifies the chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with initial
melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and coating (paint, galvanizing,
epoxy, etc.).

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following:

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) for conducting the
subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule Sampling and Testing.” Selection may be
made on a test by test basis. CLs will meet the testing turnaround times shown (includes test time and time for travel and
sampling and reporting) and in all cases issue test reports as soon as possible.

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing:
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m notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing;

m provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone or e-mail;

006-030

m reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including

mileage, travel, and stand ime) at the minimum guide schedule testing frequencies;

m reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for

retesting when minimum frequency testing results in failures to meet specification limits;
B agree with the Engineer and CL upon a policy regarding notification for testing services;
B give any cancellation notice to the Engineer, District Lab, and CL by phone or e-mail;

m reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for
previously scheduled work cancelled without adequate notice, which resulted in mobilization of

technician and/or equipment by the CL; and

m all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay

estimate.

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 50% for the first late
day and an additional 5% for each succeeding late day.

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and Testing, and not as
the result of failing tests, will be paid by the Department.

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of the Department.

Table 1
Select Guide Schedule Sampling and Testing (Note 1)
Turn-
TxDOT Test Test Description Ar(_)und
Time
(Calendar days)
SOILS/BASE
Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)
Tex-104-E Liquid Limit of Soils (included in 106-E)
Tex-105-E Plastic Limit of Soils (included in 106-E)
Tex-106-E Calculating the Plasticity Index of Soils 7
Tex-110-E Particle Size Analysis of Soils 6
Tex-113-E Moisture-Density Relationship of Base Materials 7
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5
Tex-117-E, Part Il Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6
Tex-113-E Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 10
wl Tex-117-E Base Materials (Part II)
Tex-140-E Measuring Thickness of Pavement Layer 2
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4
HOT MIX ASPHALT
Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) (No:e 2)
Tex-203-F Sand Equivalent Test 3
Tex-206-F (Lab-Molded Dens?ty of Produc@ion Mixture —lTexas (_Eyratory)_ _ o
wiT mﬁ’a tl Mgthod of Compacting Test_ SpeC|m9ns of Bituminous I_\/letL_Jres W|t_h Densny_ of Compac_ted B|tu_m|nous 1
“wi Tex-227.F | Mixtures, Part | - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum (Note 2)
- Specific Gravity of Bituminous Mixtures
Tex-207-F Part (In-P!ace Air Voids of R_oad_way Co_res) - _ o 1
m‘rt Vi Dgnsﬂy of Compacted Bltumlnous_ Mlxture_s, Part |- Bulk Spe_clﬂc_Grawty _of Compagted Bituminous (Note 2)
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method
2-3 10-22
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https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi101.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi104.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi105.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi110.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi114.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi115.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi116.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi117.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi117.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi145.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Density of Compacted Bituminous Mixtures, Part V- Determining Mat Segregation using a Density-Testing

Tex-207-F, PartV Gauge 3
Tex-207-F, Part VIl Bens?ty of Cgmpacted Bituminous Mixtures, Part VII - Determining Longitudinal Joint Density using a 4
— ensity-Testing Gauge
Tex-212-F Moisture Content of Bituminous Mixtures 3
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4
Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)
Tex-222-F Sampling Bituminous Mixtures (included in other tests)
Tex-224-F Determination of Flakiness Index 3
Tex-226-F Indirect Tensile Strength Test (production mix) 4
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3
(Corr-g—ii(ié)zn:;g-aitors) Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4
Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) (No:e 2)
Tex-241-F (Lab-Molded Density of Proquction Mi).(ture - Superpave Gy!'atory) _ _ . .
wl Tex-207-F_Part | Superpave Gyrqtory_Compagtmg of Specimens of B|tum|nou§ IM|xturels (production m|xtgre) ywth Density 1
WX-ZZ}-F ’ ofICompactgd Bltumlnqus Mlxtgres, Part I-_ Part | - Bulk Specnjc Grawt.y of Compacted Bituminous (Note 2)
- Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures
Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3
Tex-244-F Thermal Profile of Hot Mix Asphalt 1
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3
Tex-280-F Flat and Elongated Particles 3
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4
AGGREGATES
Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5
Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12
Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5
CHEMICAL
Tex-612-J | Acid Insoluble Residue for Fine Aggregate 4
GENERAL

HMA Production Specialist [TxAPA — Level 1-A] ($/hr)

HMA Roadway Specialist [TXxAPA — Level 1-B] ($/hr)

Technician Travel/Standby Time ($/hr)

Per Diem ($/day — meals and lodging)

Mileage Rate ($/mile from closest CL location)

Note 1- Turn-Around Time includes test time and time for travel/sampling and reporting.
Note 2 — These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time.
CL is allowed one additional day to provide the signed and sealed report.

3-3
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https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/600-J_series/pdfs/chm612.pdf
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor

1.2 10-15
Statewide



007-004

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.

2.2 10-15
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

1-1 07-17
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.

1-1 09-17
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.

1-3 11-20
Statewide



26.5.1.

26.5.1.1.

26.5.1.2.

007-011

Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.

2-3 11-20
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.

3-3 11-20
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following:

Begin work 90 calendar days after the authorization date to begin work. Do not begin work before or after this period unless
authorized in writing by the Engineer.

1-1 01-15
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

This item is supplemented by the following:

9. Incentive Using Road-User Cost or Contract Administration Liquidated Damage Values and
Disincentive Using Road-User Cost. This special provision is for the application of incentives and
disincentives as follows:

W incentives for early Contract completion using contract administration liquidated damage or substantial
completion of work ahead of time using daily road-user cost values as basis and

m disincentives for late substantial completion of work using daily road-user costs.

Incentive provisions, based on contract administration liquidated damages, will apply when shown on
the plans. Incentive provisions, based on road-user cost, will apply when shown on the plans.
Disincentive provisions, based on road-user cost, will apply when road-user cost incentive provisions
are shown on the plans. The disincentive provisions, based on road-user cost, will also apply when
shown separately on the plans (without an associated road-user cost incentive). Definitions are as
follows:

m Contract Completion - The final acceptance date (day) unless performance, establishment and
maintenance periods occur. In the case of performance, establishment and maintenance periods,
completion shall be considered when all work is complete and accepted except for performance,
establishment and maintenance periods, with time computed to the suspension of time charges for the
acceptance process.

m Substantial Completion of Work - The date (day) when all project work (or the work for a specified
milestone or phase) requiring lane or shoulder closures or obstructions is completed, and traffic is
following the lane arrangement as shown on the plans for the finished roadway (or the specified
milestone or phase of work); all pavement construction and resurfacing are complete; and traffic control
devices and pavement markings are in their final position (or as called for on the plans for the specified
milestone of work). The Engineer may make an exception for permanent pavement markings provided
the lack of markings does not cause a disruption to traffic flow or an unsafe condition for the traveling
public, and work zone pavement markings are in place.

When A + B Bidding provisions are included in the Contract, the B working days bid will be considered as the
time allowed for completion, contract or substantial as applicable. In addition, the plans will show either the
number of working days or a specific date for the purposes of computing substantial completion incentives or
disincentives.

Time charge adjustments will be made in accordance with the schedule required to meet Article 8.1,
“Prosecution of Work” and Article 8.5, “Project Schedules,” the proposal, and the plans. For Contracts with
milestone dates, time charges for the completion incentives and disincentives will not be adjusted for
weather, weekends, holidays, or other unforeseeable events not under the control or responsibility of the
Department. However, time charges for completion incentives or disincentives may be adjusted by the
Engineer when;

m  work, under the control of the Department, such as extension of limits or changes in scope, change the
actual duration of completion,

1-2 02-15
Statewide



9.1.

9.1.1.

9.1.2.

9.2.

008-006

B delays occur due to unadjusted utilities or unclear right-or-way when clearance is not the responsibility
of the Contractor, or

B catastrophic events occur, such as a declared state of emergency or natural disaster, if the event
directly affects the Contractor’s prosecution.

Incentives. When shown on the plans and in accordance with the Contract, the Department will pay an
incentive for the early Contract completion or substantial completion of work under the number of working
days stipulated in the Contract. The maximum number of working days used in computing the credit will be
30 days for each milestone and Contract completion incentive unless otherwise shown in the Contract. The
amount of the credit will be added to money due or to become due to the Contractor.

Early Contract Completion Incentive. The incentive will be based on the difference between the actual
early Contract completion days and the Contract completion days in the Contract. The difference will then be
multiplied by the daily contract administration liquidated damage value shown in the proposal.

Early Substantial Completion of Work Incentive. The incentive will be based on the differences between
the actual early substantial completion of work and the Contract days allowed to substantially complete the
work (or the specified milestone or phase of work). The difference will then be multiplied by the daily road-
user cost values specified for substantial Contract completion (or road-user cost specified for the
corresponding milestone or phase of work).

Disincentives for Failure to Substantially Complete Work on Time. When shown on the plans and in
accordance with the Contract, failure to substantially complete the work (or specified milestone or phase of
work) within the established number of working days will result in the assessment of disincentives using the
daily road-user cost shown on the plans for each working day in excess of those allowed. The road-user
cost disincentive deductions will be in addition to any Contract administration liquidated damages, in
accordance with Article 8.6, “Failure to Complete Work on Time.” The amount of the disincentive will be
deducted from money due or to become due to the Contractor. The road-user cost disincentives will be
assessed not as a penalty, but for added expense incurred by the traveling public.
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Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.

02-18
Statewide



008-033

Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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009-010

Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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009-011

Special Provision to Item 9 % ’

Texas

Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:

m Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment
factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Equipment Watch rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.

1-1 04-21
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247-003

Special Provision to Item 247 % ’

Texas

Flexible Base y A%

Item 247, “Flexible Base” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no
other clauses or requirements of this ltem are waived or changed hereby.

Section 2.4., “Certification.” This section is added.

Personnel certified by the Department-approved soils and base certification program must conduct all sampling, field testing, and
laboratory testing required by the following:

m  Section 2.1, “Aggregate,”

B Section 2.1.3.2, “Recycled Material (Including Crushed Concrete) Requirements,”

B Section 4.3, “Compaction,” for measuring flexible base depth, and

m  Section 4.3.2, “Density Control,” for determining the roadway density and moisture content.

Supply the Engineer with a list of certified personnel and copies of their current certificates before laboratory and field testing is
performed and when personnel changes are made. At any time during the project, the Engineer may perform production tests as
deemed necessary in accordance with Item 5, “Control of the Work.”

Section 2.5., “Reporting and Responsibilities.” This section is added.

Use Department-provided templates to record and calculate all test data. Obtain the current version of the templates at
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from the Engineer. The
Engineer and the Contractor will provide any available test results to the other party when requested. Record and electronically
submit all test results and pertinent information on Department-provided templates.

Section 2.6., “Sampling.” This section is added.

The Engineer will sample flexible base from stockpiles located at the production site or at the project location in accordance with
Tex-400-A, Section 5.3. The Engineer will label the sample containers as “Engineer,” “Contractor” or “Supplier,” and “CST/M&P.”
Witness the sampling and take immediate possession of the sample containers labeled “Contractor” or “Supplier.” The Engineer
will maintain custody of the samples labeled “CST/M&P” until testing and reporting is completed.

Section 2.7., “Referee Testing.” This section is added.

CST/M&P is the referee laboratory. The Contractor may request referee testing when the Engineer’s test results fail to meet any
of the material requirements listed in Table 1. Make the request via email within 5 working days after receiving test results from
the Engineer. Submit test reports signed and sealed by a licensed professional engineer from a commercial laboratory listed on
the Department’s Material Producer List (MPL) of laboratories approved to perform compaction and triaxial compression testing
located at http:/ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/complabs.pdf. Submit completed test reports electronically on
Department-provided templates in their original format. The referee laboratory will report test results to the Engineer within the
allowable number of working days listed in Table 2 from the time the referee laboratory receives the samples. It is at the
discretion of the Engineer or the referee laboratory to deny a referee request upon review of the test reports provided by the
Contractor.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf

247-003

Table 2
Number of Allowable Working Days to Report Referee Test Results
Material Property Test Method Working Days

Gradation Tex-110-E, Part | 5
Liquid Limit (Multi-Point Method) Tex-104-E, Part | 5
Plasticity Index Tex-106-E 5
Wet Ball Mill Value Tex-116-E, 5
Wet Ball Mill, % Increase passing #40 sieve Parts I and Il
Compressive Strength! Tex-117-E, Part Il 6
Compressive Strength? Tex-117-E 12

1. Moisture-Density curve provided by the District
2. Moisture-Density curve determined by the referee laboratory

Section 4.6., “Ride Quality.” This section is voided and replaced by the following.

Measurement of ride quality only applies to the final travel lanes that receive a 1- or 2-course surface treatment for the final riding
surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the application
of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator from the
Department's MPL. When requested, furnish the Engineer documentation for the person certified to operate the profiler.

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring
corrective action. Correct 0.1-mi.sections for each wheel path having an average international roughness index (IRI) value
greater than 100 in. per mile to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans.

Re-profile and correct sections that fail to maintain ride quality, as directed. Correct re-profiled sections until specification
requirements are met, as approved. Perform this work at no additional expense to the Department.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf

300-020

Special Provision to ltem 300 . i
Asphalt, Oils, and Emulsions y L=

Item 300, “Asphalt, Qils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts,
Qils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting.

1-1 02-22
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf

302-003

Special Provision to ltem 302
Aggregates for Surface Treatments

—k

y £

Texas
Department
f Transportation

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following.

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Table 2
Aggregate Gradation Requirements (Cumulative % Retained")
Grade
Sieve 1 2 382 3 482 4 582 5
Non- Lightweight
Lightweight

7/8" 0-2 0 - - - -

3/4" | 20-35 | 0-2 0 0 0 - - - -

5/8" |85-100 | 2040 | 0-5 0-5 0-2 0 0 - -

12" - 80-100 | 55-85 20-40 10-25 0-5 0-5 0 0

3/8" | 95-100 | 95-100 | 95-100 | 80-100 60-80 60-85 | 20-40 0-5 0-5

1/4" - - 95-100 95-100 - - 65-85 -

#4 - - - - - 95-100 | 95-100 | 95-100 | 50-80

#3 | 99-100 | 99-100 | 99-100 | 98-100 98-100 | 98-100 | 98-100 | 98-100 | 98-100
1. Round test results to the nearest whole number.
2. Single-size gradation.

Table 3
Aggregate Quality Requirements
i 1
Property Test Method Minimum Reqwlrement Maximum
SAC AQMP As shown on the plans
Deleterious Material2, % Tex-217-F, Part | . 20
Decantation, % Tex-406-A - 15
Flakiness Index, % Tex-224-F - 17
Gradation Tex-200-F, Part | Table 2 Requirements
Los Angeles Abrasion, % Tex-410-A - 35
Ie\s/l?;?/:f:";/zn Sulfate Soundness, Tex-411-A i 25
Micro-Deval Abrasion, % Tex-461-A Note 3
Coarse Aggregate Angularity*
2 Crusheggllzages, % ? 4 Tex-460-A, Part | 8
Additional Requirements for Lightweight Aggregate

Dry Loose Unit Wt., Ib./cu. ft. Tex-404-A 35 60
Pressure Slaking, % Tex-431-A - 6.0
Freeze-Thaw Loss, % Tex-432-A - 10.0
Water Absorption, 24hr., % Tex-433-A - 12.0

1. Material requirements are listed below, unless otherwise shown on the plans.
2. Not required for lightweight aggregate.

3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1.
4,

Only required for crushed gravel.

06-18
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf
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Section 2.1.1., “Micro-Deval Abrasion,” is added.

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC.
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the
following formula.

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MDact = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer
may require additional testing before granting approval.

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following.

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements.
Gradation testing may be performed with precoat intact.

Section 2.3., “Sampling,” is added.

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests
as deemed necessary in accordance with ltem 5, “Control of the Work.”

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”.

Section 2.4., “Reporting and Responsibilities,” is added.

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed.
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1.,
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the
requirements listed in Table 2 or Table 3.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
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316-002

Special Provision to Item 316 % ’

Texas

Seal Coat lfz“'

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 4.8, “Asphalt Placement” is supplemented by the following:

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers,
and Joint Sealers” from the distributor and with witness by the Engineer.

At least once per project, collect split samples of each binder grade and source used. The Engineer will
submit one split sample to MTD for testing and retain the other split sample.

In addition, collect one sample of each binder grade and source used on the project for each production day.
The Engineer will retain these samples.

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary
or as requested by MTD.
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334-003

Special Provision to Item 334 % ’

Hot-Mix Cold-Laid Asphalt Concrete Pavement lif”"

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the
clauses cited below. No other clauses or requirements of this ltem are waived or changed hereby.

Section 334.4.1.2., “Job-Mix Formula Approval,” Table 5, is voided and replaced by the following:

Table 5
Laboratory Mixture Design Properties
Property Test Method Requirement
Target laboratory-molded density, %’ Tex-207-F 940+15
Hveem stability, Min Tex-208-F 35
Hydrocarbon-volatile content, %, Max Tex-213-F 0.6
Moisture content, %, Max? Tex-212-F 1.0
Boil test, %, Max3 Tex-530-C 10

1. Unless otherwise shown on the plans.
2. Unless otherwise approved.
3. Limit may be increased or eliminated when approved.

1-1 09-21
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit208.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit213.pdf
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340-004

Special Provision to ltem 340 . i
Dense-Graded Hot-Mix (Small Quantity) Iiz’?m

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All tem 340 Special Provisions and bid codes are no
longer available, beginning with the February 2022 letting.
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf

341-004

Special Provision to ltem 341 . i
Dense-Graded Hot-Mix Asphalt y L%

Item 341, “Dense-Graded Hot-Mix Asphalt” of the Standard Specifications is replaced by Special Specification 3076, “Dense-
Graded Hot-Mix Asphalt.” All Iltem 341 Special Provisions and bid codes are no longer available, beginning with the February
2020 letting.
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf

360-001

Special Provision to ltem 360

Texas

Concrete Pavement Iiﬁ”

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following:

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not
more than 5.5 x 10%in./in./°F as listed in the Department's Concrete Rated Source Quality Catalog.

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following:

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of

1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot
blasting.

1-1 04-23
Statewide



420-001

Special Provision to Item 420 % ’

Texas

Concrete Substructure lif“"

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 420.6., “Payment.” The first paragraph is replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate.
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing,
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish;
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms
and falsework, equipment, labor, tools, and incidentals.

1-1 05-22
Statewide



421-010

Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementing Materials (SCM).

m  Fly Ash. Furnish fly ash, Modified fly ash (MFA), and Ground Bottom Ash (GBA) conforming to DMS-4610, “Fly Ash.”
m Slag Cement. Furnish Slag Cement conforming to DMS-4620, “Slag Cement.”

m  Silica Fume. Furnish silica fume conforming to DMS-4630, “Silica Fume.”

B Metakaolin. Furnish metakaolin conforming to DMS-4635, “Metakaolin.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C 94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
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https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
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https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf

Article 421.4.2, “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-010

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 b.cu. yd., any fly ash listed | packum wals, anchors, o
LILVILIL, gy g7 |1 the MPL may be used at a reinforced drilled shafts
IP,1S,IT,V 16 cement replacement of 20% to
50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, trafﬁc_rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | gaq) concrete
LI 1L content does not exceed 520
Ib./cu. yd., any fly ash listed in
E 3,000 050 -5 IL, 1P, IS, 1T, the MPL may be used at a
v 1-8 cement replacement of 20% to
50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
AL m Traffic Barrier,
Hé Note” 045 3-6 IP, IL, IS, IT, 1-4,8 m Long/Arch Span Culverts,
v and
W precast concrete products
included in Items 462, 464,
and 465.
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 1L 11, 1P, Bridge slabs, top slabs of direct
s 4,000 045 -5 IL, IS, IT,V -8 traffic culverts, approach slabs
When the cementitious material | concrete pavement
See content does not exceed 520
Item 360, [ L, Ib.feu. yd., any fly ash listed in
P “Concrete 0.50 2-3 IP, IS, IT, V -8 the MPL may be used ata
Pavement.” cement replacement of 20% to
50%.
2-6 03-22
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Class of
Concrete

Design
Strength,’
Min f'c (psi)

Max
wicm
Ratio

Coarse
Aggregate
Grades?34

Cement
Types

Mix
Design
Options

Exceptions to
Mix Design Options

General Usage’

Cos

4,600

0.40

LMCs

4,000

0.40

SS6

3,600

0.45

46

I L1, 1P,
IL, 1S, 1T, V

1-8

Bridge deck concrete overlay

Latex-modified concrete overlay

1-8

Use a minimum cementitious
material content of 658 Ib./cu.
yd. of concrete.

Limit the alkali loading to 4.0
Ibs./cu. yd. or less when using
option 7.

Slurry displacement shafts,
underwater drilled shafts

K6

Note’

0.40

Note’

L AL 1
IP,IL, IS, IT,
\Y

1-8

Note?

HES

Note?

0.45

Note?

[ AL, L 1,
Il

Mix design options do not apply.
700 Ib. of cementitious material
per cubic yard limit does not
apply.

Concrete pavement, concrete
pavement repair

Note'0

045

Note'0

L AL 1
IP,IL, IS, IT,
v

14,88

Maximum fly ash replacement
for Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

o
(SRC)

68,9

Note'®

045

Note'0

I, 1, 1P, 1L,
IS,IT, V

1-4,&7

When using fly ash, only use fly
ashes allowed for SRC as listed
in the Fly Ash MPL.

Type [1I-MS may be used where
allowed.

Type | and Type Il cements may
be use when fly ashes allowed
for SRC as listed in the Fly Ash
MPL are used, and with a
maximum w/cm of 0.40.

Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.

Use Option 7 for precast
concrete where allowed.

1. Design strength must be attained within 56 days.
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. minimum clear spacing between reinforcing steel bars,
unless otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.
Use Grade 8 aggregate in extruded curbs unless otherwise approved.
Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.

For information only.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.
(HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

3
4
5.
6.  Structural concrete classes.
7
8
9
1

0. Same as class of concrete shown on the plans.

Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

3-6
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(SE, xP)+ (SE, P, )+(SEy, <P,
100

)280%

where:

SE1 = sand equivalency (%) of fine aggregate 1

SEz = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P = percent by weight of fine aggregate 2 of the fine aggregate blend

P = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in,
Walls (over 9 in. thick), caps, columns, piers 3to7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3to6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 4106
concrete pavement (formed)
Precast concrete 4109
Underwater concrete placements 6 t0 8-1/2
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
; Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Maximum slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options”, is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the Fly Ash MPL for the fly ash used in the mixture. Do not
replace more than 50% of the cement with fly ash.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of fly ash, slag cement, MFA, metakaolin, or at least 3% silica
fume; however, no more than 35% may be fly ash, and no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. Up to 10% of a Type IP,
Type IS, or Type IT cement may be replaced with fly ash, slag cement, or silica fume. Use no more than 10% silica fume in the
final cementitious material mixture if the Type IT cement contains silica fume, and silica fume is used to replace the cement.

Option 5. Option 5 is left intentionally blank.
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Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a
laboratory on the Department's MPL, certified by the Construction Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement per cu. yd.) X (% Na20 equivalentin cement)

Ib. alkali per cu. yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Fly Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the Department's MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed
professional engineer demonstrating the proposed mixture conforms to the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1202 test results indicate the permeability of the concrete is less
than 1,500 coulombs tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.

Table 10
Option 8 Testing and Mix Design Requirements
2 ASTM C1260 Resul
§ STN C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
“ | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
1 0 indivi i i
A >0.10% >0.10% Zzﬁhi%%rgg?te to 0.10% when tested individually in accordance with
Use the minimum replacement listed in the Fly Ash MPL, or
<0.10% <0.10% When Option 8 is listed on the MPL, use a minimum of 40% fly ash with
B SR e a maximum Ca0?2 content of 25%, or
Use any ternary combination which replaces 35% to 50% of cement.
<0.10% ASTM C1293 1 yr. | Use a minimum of 20% of any fly ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to 0.10% when tested individually

in accordance with ASTM C1567.

Use the minimum replacement listed in the Fly Ash MPL, or

>0.10% <0.10% When.Option 8 is listed on the MPL, use a minimum of 40% fly ash with

a maximum Ca02 content of 25%, or

D Use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

I?x Sp;'r\]ﬂsg:fg% 103:2/0 each fine aggregate to 0.10% when individually tested in accordance

e with ASTM C1567.

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.

2. Average the CaO content from the previous ten values as listed on the test certificate.

>0.10%

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.
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The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,
Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:

Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A;

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced.

6-6 03-22
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https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf

440-004

Special Provision to Item 440 . i

Texas

Reinforcement for Concrete If-f”'

Item 440, “Standard Specification Title” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 440.2., “Materials” is supplemented with the following:

2.14. Provide zinc-coated, hot-dip galvanized Class | or Il steel reinforcement conforming to ASTM A767, Grades
60 or 75 when shown on the plans and as allowed.

2.15. Provide continuously hot-dip galvanized reinforcement (CGR) conforming to ASTM A1094 steel
reinforcement, Grades 60 or 75 when shown on the plans and as allowed.

Article 440.2.5., “Weldable Reinforcing Steel” is supplemented with the following:
All welding operations must be performed prior to hot-dip galvanizing.
Article 440.2.8., “Mechanical Couplers” is supplemented with the following:

Provide hot-dipped or mechanically galvanized couplers when splicing galvanized reinforcing or continuously galvanized
reinforcing.

Article 440.2.11., “Low-Carbon, Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following:

Provide deformed steel bars conforming to ASTM A1035, Grade 100, Type CS when low-carbon, chromium reinforcing steel is
required on the plans. Type CM will only be permitted if specified on the plans.

Article 440.3.1., “Bending” is supplemented with the following:

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted.
Bending of continuously galvanized reinforcement is permitted after galvanizing.

Article 440.3.5, “Placing” the following will be added to paragraph four.

Use Class 1 or 1A supports with continuously galvanized reinforcing. Provide epoxy or plastic-coated tie wires and clips for use
with epoxy coated reinforcing steel.

Article 440.3.6.3., “Repairing Coating” is supplemented with the following:

Repair damaged galvanized surfaces in accordance with Article 445.3.5.2. “Repair Processes.”
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Special Provisionto ltem 441

Texas

Steel Structures Iiﬁ“’

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this Item are waived or changed.

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingall test results as
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding
consumables when requested. For bridge main member fabrication, submit the COC annually.

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when
ASTM F3125-Grade A325 bolts are specified, and steel is painted.

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replacedwith the following:

Fabrication plants that produce the following non-bridge steel members must be approvedin accordance with DMS-7380, “Steel
Non-Bridge Member Fabrication Plant Qualification.”

= Item610, ‘Roadway lllumination Poles”

Item 613, “High Mast lllumination Poles”

Item 614, “High Mast Rings and Support Assemblies”

Item 650, “Overhead Sign Support Structures”

ltem 654, “Sign Walkways”

ltem 686, “Traffic Signal Poles”

Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that
produce these members.

Section 441.3.1.6.1., “Erection Drawings,” the third paragraphis voided and replaced with the following:

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step
of the steel erection.

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following:

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer's Written Practice.
Level lll personnelwho qualifies Level | and Level Il technicians must be certified by ASNT for which the NDT Level lllis
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current providedthey
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to performNDT will be
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a teston a
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineerinstead of re-testing provided enough documentation is submitted with
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors.
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Section 441.3.1.54., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following:
For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that
performs testing in accordance with ISO/Intemational Electrotechnical Commission (IEC) 17025 in the mechanical field of
testing.

Section 441.3.1.9,, “Material Identification,” isamended to include the following paragraph:

Low-stress stencil marks musthave a radius instead of a sharp point. Acceptable stencils include dot, vibration, and
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following:

Minor jacking that does not deform the material will be permitted.

Section 441.3.2.5.3., “MagneticParticle Testing,” is voided and replaced with the following:

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod methodwhen approved.

Section 441.3.5.8., “Hammering,” is added to state the following:

Do not perform hammeringon any portion of the member that causes the material to permanently deform. Avoid damage to the
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered.

Section 441.3.8.1,, “Shop Painting,” isamended to include with the following paragraph:

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattem.

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraphis replaced by the
following:

Keep materials clean and avoid damaging of the applied coating.
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Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.
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Special Provision to ltem 449 % ’

Anchor Bolts lfz“"

Item 449, "Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or
requirements of this Item are waived or changed.

Section 449.2.1., “Bolts and Nuts.” Table 1 is replaced by the following:

Table 1
Bolt and Nut Standards
Specified Anchor Bolt Category Bolt Standards Nut Standards
Mild steel ASTM A307 Gr. A, F1554 Gr. ASTM A563
36, or A36

ASTM F1554 Gr. 55 with ASTM A194 Gr. 2 or

Medium-strength, supplementary requirement A563 Gr. D or better

mild steel

$1
High-strength steel ASTM F3125-Grade A325 ASTM A194 or
or ASTM A449! A563, heavy hex
Alloy steel ASTM A193 Gr. B7 or F1554 | ASTM A194 Gr. 2H or
Gr. 105 A563 Gr. DH, heavy hex

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head.

Section 449.3.3.1,” Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced
by the following.

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent
transportation system poles, overhead sign support structures, and steel electrical service supports.

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the
following.

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section.
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Special Provision to ltem 462 % )

Texas

Concrete Box Culverts and Drains lfz“'

Item 462, “Concrete Box Culverts and Drains,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 2.1., “General.” The last paragraph is voided and replaced with the following:

Furnish material for precast formed and machine-made box culverts in accordance with DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Sections 2.2.2., “Formed Precast,” and 2.2.3., “Machine-Made Precast,” are voided and replaced by the following.

222 Precast. Precast formed and machine —made box culvert fabrication plants must be approved in accordance with
DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage
Structures.” The Construction Division maintains a list of approved precast box culvert fabrication plants on the
Department's MPL. Fabricate precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Sections 2.3.2., “Formed Precast,” and 2.3.3., “Machine-Made Precast,” are voided and replaced by the following.

232 Precast. Make, cure, and test compressive test specimens for precast formed and machine -made box culverts in
accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication Plants of Precast
Concrete Drainage Structures.

Section 2.5., “Marking,” the first paragraph is voided and replaced with the following.

Marking. Clearly mark each precast unit with the following:

Name or trademark of fabricator and plant location;

ASTM designation and product designation (when applicable);

Date of manufacture,

Box size,

Minimum and maximum fill heights,

Designation “TX” for precast units fabricated per DMS-7305,

Fabricator’s designated approval stamp for each approved unit,

Designation “SR” for boxes meeting sulfate-resistant concrete plan requirements (when applicable), and
Precast drainage structures used for jacking and boring (when applicable).

Section 2.6., “Tolerances.” The section is voided and replaced with the following.
Ensure precast sections meet the permissible variations listed in ASTM C1577.

Ensure that the sides of a section at each end do not vary from being perpendicular to the top and bottom by more than 1/2 in.
when measured diagonally between opposite interior corners. Deviations from this tolerance will be acceptable if the sections
can be fitted at the plant and the joint opening at any point does not exceed 1 in. Use match-marks for proper installation on
sections that have been accepted in this manner.

Ensure wall and slab thicknesses are not less than shown on the plans except for occasional deficiencies not greater than 3/16
in. or 5%, whichever is greater. If proper jointing is not affected, thicknesses in excess of plan requirements are acceptable.
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Section 2.7., “Defects and Repair.” The section is voided and replaced with the following:

Fine cracks on the surface of members that do not extend to the plane of the nearest reinforcement are acceptable unless the
cracks are numerous and extensive. Repair cracks that extend into the plane of the reinforcing steel in accordance with the
Department's Concrete Repair Manual. The Engineer may accept boxes with repairs that are sound, properly finished, and cured
in conformance with pertinent specifications. Discontinue further production of precast sections until corrections are made and
proper curing is provided when fine cracks on the surface indicate poor curing practices.

Repair precast boxes in accordance with DMS-7305, “Fabrication and Qualification Procedure for Multi-Project Fabrication
Plants of Precast Concrete Drainage Structures.”

Section 2.8., “Storage and Shipment.” This section is voided and replaced with the following:
2.8 Storage and Shipment. Store precast sections on a level surface. Do not place any load on the sections until design

strength is reached and curing is complete. Store and ship precast boxes in accordance with DMS-7305, “Fabrication
and Qualification Production for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.
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Special Provision to Iltem 464 % ’

Texas

Reinforced Concrete Pipe y 2

Item 464, “Reinforced Concrete Pipe,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 2.1., “Fabrication.” The section is voided and replaced with the following.

Fabrication plants must be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures,” before furnishing precast
reinforced concrete pipe for Departmental projects. The Department's MPL has a list of approved reinforced concrete pipe
plants.

Furnish material and fabricate reinforced concrete pipe in accordance with DMS-7305, “Fabrication and Qualification Procedure
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Section 2.3., “Marking.” The first paragraph is voided and replaced with the following.

Furnish each section of reinforced concrete pipe marked with the following information specified in DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”
= Class or D-Load of pipe,
ASTM designation,
Date of manufacture,
Pipe size,
Name or trademark of fabricator and plant location,
Designation “TX” for precast units fabricated per DMS-7305;
Designated fabricator’s approval stamp for each approved unit,
Pipe to be used for jacking and boring (when applicable), and
Designation “SR” for pipe meeting sulfate-resistant concrete plan requirements (when applicable).

Section 2.5., “Causes for Rejection.” The section is voided and replaced with the following.

Individual sections of pipe may be rejected for any of the conditions stated in the Annex of DMS-7305, “Fabrication and
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.”

Section 2.6., “Repairs.” The section is voided and replaced with the following:

Make repairs, if necessary, as stated in the Annex of DMS-7305, “Fabrication and Qualification Procedure for Multi-Project
Fabrication Plants of Precast Concrete Drainage Structures.”
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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Special Provision to Item 506 =

Texas

Temporary Erosion, Sedimentation, and Environmental 4.7,
Controls

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed.

Article 506.1., “Description.” The second paragraph is voided and replaced by the following.
Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000.

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3.
For projects with soil disturbance of 1acre to less than 5 acres a small site notice will be posted at the site. For projects with
soil disturbance of 5 acres or more a Notice of Intent (NOI) is required and a large site notice posted at site. Postings will be
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location
as Department's postings.

1.2. Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a
copy for Contractor’s use in completing the Contractor’'s NOI form.

1.3. Notice of Change (NOC). Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC
to the Engineer and any other MS4 operators at the time of submittal.

1.4. Notice of Termination (NOT). Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any
other MS4 operators at the time of submittal.

Section 506.3.1, “Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities,” is
supplemented by the following:

3.1. Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide and designate in
writing at the preconstruction conference a CRPE and alternate CRPE who have overall responsibility for the storm water
management program. The CRPE will implement stormwater and erosion control practices; will oversee and observe
stormwater control measure monitoring and management; will monitor the project site daily and produce daily monitoring
reports as long as there are BMPs in place or soil disturbing activities are evident to ensure compliance with the SWP3 and
TPDES General Permit TXR150000. Daily monitor reports shall be maintained and made available upon request. During
time suspensions when work is not occurring or on contract non-work days, daily inspections are not required unless a rain
event has occurred. The CRPE will provide recommendations on how to improve the effectiveness of control measures.
Attend the Department’s preconstruction conference for the project. Ensure training is completed as identified in Section
506.3.3., “Training,” by all applicable personnel before employees work on the project. Document and maintain and make
available upon request, a list, signed by the CRPE, of all applicable Contractor and subcontractor employees who have
completed the training. Include the employee’s name, the training course name, and date the employee completed the
training.

Section 506.3.3., “Training,” is supplemented by the following:
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Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of completion. The

Engineer may require the following training at a frequency less than 3 yr. based on environmental needs:

m “Environmental Management System: Awareness Training for the Contractor” (English and Spanish) (Approximate
running time 20 min.), and

m “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate running time 20
min.).

The Contractor responsible person environmental (CRPE), alternate CRPE designated for emergencies, Contractor's
superintendent, Contractor, and subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and
complete the training listed below and maintain and make available upon request the certificate of completion. Training is

provided by a third party and is valid for 3 yr. from the date shown on the Certificate of Completion. Coordinate enroliment as
prescribed by the Department and pay associated fees for the following training:

B “Revegetation During Construction,”
m  “Construction General Permit Compliance,” and
m “Construction Stage Gate Checklist (CSGC).”

Training and associated fee will not be measured or paid for directly but are subsidiary to this Item.
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Special Provision to Item 520 % ’

Texas

Weighing and Measuring Equipment lfa“"'",,

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following.

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable
when adjusting equipment.

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following:

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer. At a minimum, the approved system will:

m Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items;

B Automatically generate e-tickets using software and hardware fully integrated with the automated scale
system used to weigh the material, and be designed in such a way that data input cannot be altered by
the Contractor or the Engineer;

m Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system
compatible with iOS;

m Provide offline capabilities to prevent data loss if power or connectivity is lost;

m  Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to
record the information required by the applicable bid items, as well as any comments. Record the time
of the approval/rejection and include it in the summary spreadsheet described below. Provide each
party the capability to edit their respective actions and any entered information;

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the
applicable bid items.
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540-001

Special Provision to ltem 540 % ’

Texas

Metal Beam Guard Fence liz“'

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 540.4.7, “Measurement,” is voided and replaced with the following:

Long Span System. Measurement will be by each long span system, complete in place. Each long span
system will be from the first CRT to the last CRT in the system.
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Special Provision to Item 636 % ’
Signs y 2

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other
clauses or requirements of this ltem are waived or changed hereby.

Section 636.3.1, “Fabrication.” is deleted.
Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following.

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.
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Special Provision to ltem 643 % ’

Sign Identification Decals y 2

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are
supplemented by the following.

Texas Department of Transportation

c Fabrication Date T 1
slemfalufofofals|o|n]|D] 2
201 | 202 | 208 | 204 | 205 3
ol1]2|3]4|5]|6|7]8]9 4

Sheeting MFR - Substrate
alslc|ofelrleln]ulk]L]uM]| s
Film MFR
alslc|ofe|[Fle|n|ulk|[L]M]| s
Sheeting MFR - Legend
alslc|ofelrleln]ulk]L]um] 7

Installation Date

0| 1]2]3 8

o112 |34 |5|6|7|8]|29 9
JIFIM{A|M|J|J|A|S|O|N|D 10
201 202 203 204 205 11
o112 |3|4|5|6|7|8]|09 12

Name of Sign Fabricator
Physical Address

City, State, Zip Code 13

Figure 1
Decal Design (Row numbers explained in Table 1)
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Table 1
Decal Description

Row Explanation

1 - Sign fabricator

2 — Month fabricated

3 — First 3 digits of year fabricated

4 - Last digit of year fabricated

5 — Manufacturer of the sheeting applied to the substrate

6 — Film (colored transparent or non-reflective black) manufacturer

7 — Manufacturer of the sheeting for the legend

8 — Tens digit of date installed

9 - Ones digit of date installed

10 — Month installed

11 - First 3 digits of year installed

12 - Last digit of year installed

13 — Name of sign fabricator and physical location of sign shop

2-2
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656-001

n . = ®
Special Provision to Item 656 %
Foundations for Traffic Control Devices lﬁ.-f“"

Item 656, “Foundations for Trafiic Confrol Devices” ofthe Standard Specifications is amended with respectto the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 3. “Construction.,” the first paragraph is supplemented by the following:

Ensure the top of the foundation and anchor bolts meet specified requirementsin relation to the final grade.
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666-007

Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)

m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 3076 % ’
Dense-Graded Hot-Mix Asphalt y 2%

1.

DESCRIPTION

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, dense-graded mixture of
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed
under this specification unless the HMA is deemed exempt in accordance with Section 3076.4.9.4., “Exempt
Production.”

21.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Fumish aggregates from sources that conform to the requirements shown in Table 1 and as
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse,
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the
sampling location. Provide samples from materials produced for the project. The Engineer will establish the
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness,
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on
the mixture design report. The Engineer may perform tests on independent or split samples to verify
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F,
Part II.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:
m build an individual stockpile for each material;
B request the Department test the stockpile for specification compliance; and
B once approved, do not add material to the stockpile unless otherwise approved.

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow
30 calendar days for the Engineer to sample, test, and report results for non-listed sources.

10-19
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21.1.2.

21.2.

3076

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.

Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt
Shingles (RAS) will be considered as Class B aggregate for blending purposes.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations based on either washed or dry sieve analysis from samples obtained from
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using
the gradations supplied by the Contractor on the mixture design report as an input for the template; however,
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will
perform testing before the start of production and may perform additional testing at any time during
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on
a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MD.c = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division,
and additional testing may be required before granting approval.

Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities.
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet
the requirements shown in Table 1 unless otherwise approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).
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22.

2.3.

24.

3076

Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the
material is free from organic impurities. Unless otherwise shown on the plans, up to 10% of the total
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise
approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).

Table 1
Aggregate Quality Requirements
Property | TestMethod | Requirement
Coarse Aggregate
SAC Tex-499-A (AQMP) | As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 15
Decantation, %, Max Tex-217-F, Part Il 1.5
Micro-Deval abrasion, % Tex-461-A Note 1
Los Angeles abrasion, %, Max Tex-410-A 40
H 0,
m:gnesmm sulfate soundness, 5 cycles, %, Tex-411-A 30
Crushed face count,? %, Min Tex-460-A, Part | 85
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate
Linear shrinkage, %, Max Tex-107-E 3
Sand equivalent, %, Min Tex-203-F 45

1. Used to estimate the magnesium sulfate soundness loss in accordance with
Section 3076.2.1.1.2., “Micro-Deval Abrasion.”
2. Only applies to crushed gravel.

Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#3 70-100
#200 0-30

Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines,
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2%
hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may
require or disallow specific mineral fillers. Provide mineral filler, when used, that:

m s sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the

Engineer;
B does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and
B meets the gradation requirements in Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#8 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans.
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Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for
tack coat binder in accordance with Item 300, “Asphalts, Qils, and Emulsions.” Specialized tack coat
materials listed on the Department's MPL are allowed or required when shown on the plans. Do not dilute
emulsified asphalts at the terminal, in the field, or at any other location before use.

Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer
with documentation such as the bill of lading showing the quantity of additives used in the project unless
otherwise directed.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with ltem 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum.

Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the
Department's MPL.

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the
maximum placement or target discharge temperature for WMA will be set at a value below 275°F.

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as
WMA.

Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an
asphalt mixture at a discharge temperature greater than 275°F.

Compaction Aid is allowed for use on all projects and is required when shown on the plans.

Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I.
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production.

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows:

m Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures
produced in accordance with Items 316, 342, 347, or 348;

m Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the
riding surface; and

m Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the
plans, mixtures used for bond breaker are defined as base mixtures.

RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in.
sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP.
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Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans.
Department-owned RAP stockpiles are available for the Contractor's use when the stockpile locations are
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP.
Department-owned RAP generated through required work on the Contract is available for the Contractor’s
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of
RAP generated on the project when shown on the plans.

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials.
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I.
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by
extraction or ignition.

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused
Department-owned RAP to the designated stockpile location.

Table 4
Maximum Allowable Amounts of RAP!

Maximum Allowable
Fractionated RAP (%)
Surface Intermediate Base
15.0 25.0 30.0

1. Must also meet the recycled binder to total
binder ratio shown in Table 5.

RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the
TCEQ. RAS may be used separately or in conjunction with RAP.

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve
when tested in accordance with Tex-200-F, Part |. Perform a sieve analysis on processed RAS material
before extraction (or ignition) of the asphalt binder.

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be
limited to no more than 3.0% of the HMA mixture in accordance with Table 4.

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact
with any hazardous materials. Use RAS from shingle sources on the Department's MPL. Remove
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with
Tex-217-F, Part Ill. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless
otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will
perform the testing for deleterious material of RAS to determine specification compliance.
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Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder
listed in Table 5 instead of the PG binder originally specified, if using recycled materials, and if the substitute
PG binder and mixture made with the substitute PG binder meet the following:

m the substitute binder meets the specification requirements for the substitute binder grade in accordance
with Section 300.2.10., “Performance-Graded Binders;” and
m the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number
of passes required for the originally specified binder. Use of substitute PG binders may only be allowed
at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm.
Table 5

Allowable Substitute PG Binders and Maximum Recycled Binder Ratios

Originall Allowable Substitute Allowable Substitute| Maximum Ratio of Recycled Binder!
ginatly ) PG Binder for to Total Binder (%)
Specified PG Binder for )
Intermediate and

PG Binder Surface Mixes . Surface | Intermediate Base
Base Mixes

76-2245 70-22 70-22 10.0 20.0 25.0

70-2225 N/A 64-22 10.0 20.0 25.0

64-2223 N/A N/A 10.0 20.0 25.0

76-2845 70-28 70-28 10.0 20.0 25.0

70-2825 N/A 64-28 10.0 20.0 25.0

64-2823 N/A N/A 10.0 20.0 25.0

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless

otherwise shown on the plans.

Binder substitution is not allowed for surface mixtures.

Binder substitution is not allowed for intermediate and base mixtures.

4. Use no more than 10.0% recycled binder in surface mixtures when using this originally specified PG
binder.

5. Use no more than 20.0% recycled binder when using this originally specified PG binder for
intermediate mixtures. Use no more than 25.0% recycled binder when using this originally specified
PG binder for base mixtures.

w

EQUIPMENT

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.”

41.

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with ltem 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Table 6
Test Methods, Test Responsibility, and Minimum Certification Levels
Test Description | Test Method | Contractor |  Engineer | Level!
1. Aggregate and Recycled Material Testing
Sampling Tex-221-F v v 1A/AGG101
Dry sieve Tex-200-F, Part | v v 1A/AGG101
Washed sieve Tex-200-F, Part Il v v 1A/AGG101
Deleterious material Tex-217-F, Parts | &Il v v AGG101
Decantation Tex-217-F, Part |l 4 v AGG101
Los Angeles abrasion Tex-410-A v TxDOT
Magnesium sulfate soundness Tex-411-A v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Linear shrinkage Tex-107-E v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
2, Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part Il v 1A/1B
Tack coat sampling Tex-500-C, Part llI v 1A/1B
3. Mix Design & Verification
Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Indirect tensile strength Tex-226-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test Tex-530-C v v 1A
4. Production Testing
Selecting production random numbers Tex-225-F, Part | v 1A
Mixture sampling Tex-222-F v v 1A/1B
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Part i v v 1A/AGG101
Hamburg Wheel test Tex-242-F v v 1A
Micro-Deval abrasion Tex-461-A v AGG101
Boil test Tex-530-C 4 v 1A
Abson recovery Tex-211-F v TxDOT
5. Placement Testing

Selecting placement random numbers Tex-225-F, Part I v 1B
Trimming roadway cores Tex-251-F, Parts | & Il v v 1A/1B
In-place air voids Tex-207-F, Parts | & VI v v 1A
In-place density (nuclear method) Tex-207-F, Part Ill v 1B
Establish rolling pattern Tex-207-F, Part IV v 1B
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Segregation (density profile) Tex-207-F, PartV v v 1B
Longitudinal joint density Tex-207-F, Part Vil v v 1B
Thermal profile Tex-244-F v v 1B
Shear Bond Strength Test Tex-249-F v TxDOT

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Referto Section 3076.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven.

3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is

specified.
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Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation
density profiles, and longitudinal joint density. Obtain the current version of the templates at
http://lwww.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other
party any test result that requires suspension of production or placement, a payment adjustment less than
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results
and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 7
Reporting Schedule
Description | ReportedBy | ReportedTo | To Be Reported Within
Production Quality Control
Gradation'
Asphalt binder content’ 1 working day of completion of
Laboratory-molded density? Contractor Engineer 9 theysublot P
Moisture content?
Boil test?
Production Quality Assurance
Gradation®

Asphalt binder content?
Laboratory-molded density’
Hamburg Wheel test*

Boil test?

Binder tests*

1 working day of completion of
the sublot

Engineer Contractor

Placement Quality Control

In-place air voids?
Segregation’
Longitudinal joint density"
Thermal profile!

1 working day of completion of
the lot

Contractor Engineer

Placement Quality Assurance
In-place air voids! 1 working day after receiving the
trimmed cores®

Segregation® Engi Contract
Longitudinal joint density? ngineer ontractor 1 working day of completion of
Thermal profile® the lot
Aging ratio*
2 working days of performing all
. . required tests
Payment adjustment summary Engineer Contractor and receiving Contracor test
data
1. These tests are required on every sublot.
2. Optional test. When performed on split samples, report the results as soon as they become available.
3. To be performed at the frequency specified in Table 16 or as shown on the plans.
4. To be reported as soon as the results become available.
5. 2days are allowed if cores cannot be dried to constant weight within 1 day.

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment
summary documentation for the lot.
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Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available.
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for
failure to update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before
beginning production. Include the following items in the QCP:

Project Personnel. For project personnel, include:

m alist of individuals responsible for QC with authority to take corrective action;

W current contact information for each individual listed; and

m current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;

B aggregate stockpiling procedures to avoid contamination and segregation;

m frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and

m procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

B loader operation procedures to avoid contamination in cold bins;

B procedures for calibrating and controlling cold feeds;

B procedures to eliminate debris or oversized material;

W procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, RAP, RAS, lime, liquid antistrip, WMA);

procedures for reporting job control test results; and

W procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:

W type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:
m proposed agenda for mandatory pre-paving meeting, including date and location;
W proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses);
W type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;
W procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material
spillage;
W process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;
W paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and
thermal segregation and other surface irregularities; and
W procedures to construct quality longitudinal and transverse joints.
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Mixture Design.

Design Requirements. The Contractor will design the mixture using a Superpave Gyratory Compactor
(SGC). A Texas Gyratory Compactor (TGC) may be used when shown on the plans. Use the dense-graded
design procedure provided in Tex-204-F. Design the mixture to meet the requirements listed in Tables 1, 2,
3,4,5,8,9,and 10.

Design Number of Gyrations (Ndesign) When The SGC Is Used. Design the mixture at 50 gyrations
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can
be made to the Ndesign value as noted in Table 9. The Ndesign level may be reduced to at least

35 gyrations at the Contractor’s discretion.

Use an approved laboratory from the Department's MPL to perform the Hamburg Wheel test, and provide
results with the mixture design, or provide the laboratory mixture and request that the Department perform
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with

Hamburg Wheel test results on the laboratory mixture design.

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;
m asphalt binder content and aggregate gradation of RAP and RAS stockpiles;
m the target laboratory-molded density (or Ndesign level when using the SGC);
m results of all applicable tests;
m the mixing and molding temperatures;
m the signature of the Level 2 person or persons that performed the design;
m the date the mixture design was performed; and
W a unique identification number for the mixture design.
Table 8
Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements
Sieve B ¢ D F
Size Fine Coarse Fine Fine
Base Surface Surface Mixture
2" _ _ _ _
1-12" 100.0 - - -
1" 98.0-100.0 100.0" - -
3/4" 84.0-98.0 95.0-100.0 100.0' -
1/2" - - 98.0-100.0 100.0!
3/8" 60.0-80.0 70.0-85.0 85.0-100.0 | 98.0-100.0
#4 40.0-60.0 43.0-63.0 50.0-70.0 70.0-90.0
#8 29.0-43.0 32.0-44.0 35.0-46.0 38.0-48.0
#30 13.0-28.0 14.0-28.0 15.0-29.0 12.0-27.0
#50 6.0-20.0 7.0-21.0 7.0-20.0 6.0-19.0
#200 2.0-7.0 2.0-7.0 2.0-7.0 2.0-7.0
Design VMA, % Minimum
- ] 13.0 | 140 [ 150 [ 160
Production (Plant-Produced) VMA, % Minimum
- ] 125 | 135 | 145 | 155

1.

Defined as maximum sieve size. No tolerance allowed.
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Table 9
Laboratory Mixture Design Properties
Mixture Property Test Method Requirement
Target laboratory-molded density, % (SGC) Tex-207-F 96.0
Design gyrations (Ndesign for SGC) Tex-241-F 50!
Indirect tensile strength (dry), psi Tex-226-F 85-200?
Boil test? Tex-530-C -

1. Adjust within a range of 35-100 gyrations when shown on the plans or specification or when
mutually agreed between the Engineer and Contractor.

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm.

3. Used to establish baseline for comparison to production results. May be waived when

approved.
Table 10
Hamburg Wheel Test Requirements

High-Temperature Test Method Minimum # of Passes

Binder Grade @ 12.5 mm' Rut Depth, Tested @ 50°C

PG 64 or lower 10,0002

PG 70 Tex-242-F 15,0003
PG 76 or higher 20,000

1. When the rut depth at the required minimum number of passes is less than 3 mm, the
Engineer may require the Contractor to increase the target laboratory-molded density
(TGC) by 0.5% to no more than 97.5% or lower the Ndesign level (SGC) to at least
35 gyrations.

2. May be decreased to at least 5,000 passes when shown on the plans.

3. May be decreased to at least 10,000 passes when shown on the plans.

Target Laboratory-Molded Density When The TGC Is Used. Design the mixture at a 96.5% target
laboratory-molded density. Increase the target laboratory-molded density to 97.0% or 97.5% at the
Contractor's discretion or when shown on the plans or specification.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When
WMA is used, JMF1 may be designed and submitted to the Engineer without including the WMA additive.
When WMA is used, document the additive or process used and recommended rate on the JMF1 submittal.
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch
unless otherwise approved. The Engineer may accept an existing mixture design previously used on a
Department project and may waive the trial batch to verify JMF1. The Department may require the Contractor
to reimburse the Department for verification tests if more than 2 trial batches per design are required.

Contractor’s Responsibilities.

Providing Gyratory Compactor. Use a SGC calibrated in accordance with Tex-241-F to design the mixture
in accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC, if used, at the
Engineer’s field laboratory and make the SGC available to the Engineer for use in molding production
samples. Furnish a TGC calibrated in accordance with Tex-914-K when shown on the plans to design the
mixture in accordance with Tex-204-F, Part |, for molding production samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to perform a gyratory compactor
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all
subsequent production test results.

Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and
request that the Department perform the test.

11-31
10-19
Statewide


http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf

44214,

44.215.

4421.6.

44217

4421.8.

44219

4.4.2.1.10.

442111,

4421.12.

44.21.13.

44.21.14.

44.21.15.

3076

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old.
Provide the Engineer with split samples of the mixtures before the trial batch production, including all
additives (except water), and blank samples used to determine the correction factors for the ignition oven
used for QA testing during production. Correction factors established from a previously approved mixture
design may be used for the current mixture design if the mixture design and ignition oven are the same as
previously used, unless otherwise directed.

Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as
directed. Use this sample for comparison purposes during production. The Engineer may waive the
requirement for the boil test.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in
Table 4, Table 5, and Table 11. The Engineer may accept test results from recent production of the same
mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in Table 11. Ensure the trial batch mixture is also in compliance with the Hamburg
Wheel requirement in Table 10. Use a Department-approved laboratory to perform the Hamburg Wheel test
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. The Engineer will
be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch.
Provide the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 5.

Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3076.4.9.3.1.1., “Lot 1 Placement,”
after receiving approval for JMF2 and a passing result from the Department's or a Department-approved
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laboratory’'s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is
approved, at the Contractor’s risk without receiving the results from the Department’'s Hamburg Wheel test

on the trial batch.

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be
removed and replaced at the Contractor’'s expense.

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.
442117 JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:
W be provided to the Engineer in writing before the start of a new lot;
B be numbered in sequence to the previous JMF;
B meet the mixture requirements in Table 4 and Table 5;
B meet the master gradation limits shown in Table 8; and
m  be within the operational tolerances of JMF2 listed in Table 11.
44.21.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3076.4.9.1.,
“Referee Testing,” to resolve testing differences with the Engineer.
Table 11
Operational Tolerances
Allowable Difference | Allowable Difference | Allowable Difference
Description Test Method | Between Trial Batch | from Current JMF | between Contractor
and JMF1 Target Target and Engineer’
ivi [ i i 2.3
Ind!v!dual OA reta!ned for #§ sieve and larger Tex-200-F Must be Within 15.0 15.0
Individual % retained for sieves smaller than #8 E— o )
or Master Grading Limits +3.023 +3.0
and larger than #200 Tex-236-F in Table 8
% passing the #200 sieve - +2.023 +1.6
Asphalt binder content, % Tex-236-F +0.5 +0.3° +0.3
Laboratory-molded density, % +1.0 1.0 +1.0
In-place air voids, % Tex-207-F N/A N/A +1.0
Laboratory-molded bulk specific gravity N/A N/A +0.020
VMA, %, min Tex-204-F Note4 Note4 N/A
Theoretical maximum specific (Rice) gravity Tex-227-F N/A N/A +0.020

1. Contractor may request referee testing only when values exceed these tolerances.
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, the % passing the

#200 will be considered out of tolerance when outside the master grading limits.
3. Only applies to mixture produced for Lot 1 and higher.
4. Test and verify that Table 8 requirements are met.

4422

44221.

Engineer’s Responsibilities.

Gyratory Compactor. For SGC mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will

use a Department SGC, calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture
design verification. For molding trial batch and production specimens, the Engineer will use the Contractor-
provided SGC at the field laboratory or provide and use a Department SGC at an alternate location. The
Engineer will make the Contractor-provided SGC in the Department field laboratory available to the
Contractor for molding verification samples.

For TGC mixtures designed in accordance with Tex-204-F, Part |, the Engineer will use a Department TGC,
calibrated in accordance with Tex-914-K, to mold samples for trial batch and production testing. The

Engineer will make the Department TGC and the Department field laboratory available to the Contractor for
molding verification samples, if requested by the Contractor.
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Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within 2 working days of receipt:

m the Contractor's mix design report (JMF1);

m the Contractor-provided Hamburg Wheel test results;

m all required materials including aggregates, asphalt, additives, and recycled materials; and
m the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor’'s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture
from the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with

Section 3076.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the
Engineer’s test results become available, they will be used for specification compliance.

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test
results, the Contractor is authorized to produce a trial batch.

Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F
to verify compliance with the Hamburg Wheel test requirement in Table 10.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12
months old.

Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure
that the mixture meets the requirements in Table 11. If the Contractor requests the option to have the
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 10.

The Engineer will have the option to perform the following tests on the trial batch:

B Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 9; and
B Tex-530-C, to retain and use for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 11.
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi.
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Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1
production without the results from the Hamburg Wheel test on the trial batch.

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be
removed and replaced at the Contractor’'s expense.

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in
Table 8, and are within the operational tolerances of JMF2 shown in Table 11.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take
corrective action and receive approval to proceed after any production suspension for noncompliance to the
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of:

m any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design
report; or

B RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design
report.

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, Qils, and Emulsions,” or outside the manufacturer's recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, norin
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures listed in Table 12 (or 275°F for WMA).
The Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures listed in Table 12.

Table 12
Maximum Production Temperature
High-Temperature . .
Binder Grade! Maximum Production Temperature
PG 64 325°F
PG 70 335°F
PG 76 345°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required.
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range.
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at
controlling the production temperature within the target discharge range. Note that when WMA is produced, it
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains
in the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
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Tex-212-F, Part I, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck, and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary.

Use equipment for hauling as defined in Section 3076.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide
the Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the
mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 13 to
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness
determined is based on the rate of 110 Ib./sq. yd. for each inch of pavement unless otherwise shown on the
plans.

Table 13
Compacted Lift Thickness and Required Core Height
Mixture Compacted Lift Thickness Guidelines Minimum Untrimmed Core
Type Minimum (in.) Maximum (in.) Height (in.) Eligible for Testing
B 250 5.00 1.75
C 2.00 4.00 1.50
D 1.50 3.00 1.25
F 1.25 2.50 1.25

Weather Conditions.

When Using a Thermal Imaging System. Place mixture when the roadway surface is dry and the roadway
surface temperature is at or above the temperatures listed in Table 14A. The Engineer may restrict the
Contractor from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr.
of paving. Place mixtures only when weather conditions and moisture conditions of the roadway surface are
suitable as determined by the Engineer. Provide output data from the thermal imaging system to
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with

Section 3076.4.7.3.1.2., “Thermal Imaging System.”
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Table 14A

Minimum Pavement Surface Temperatures

High-Temperature Minimum Pavement Surface Temperatures (°F) .
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 35 40
PG 70 452 502
PG 76 452 502

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture or when using WMA.

3076

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above the temperatures listed in

Table 14B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to
begin before the roadway surface reaches the required temperature if conditions are such that the roadway
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to

drop below 32°F within 12 hr. of paving.

Table 14B

Minimum Pavement Surface Temperatures

High-Temperature Minimum Pavement Surface Temperatures (°F)
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 45 50
PG 70 552 602
PG 76 602 602

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing
a paving process with equipment that eliminates thermal segregation. In such cases, for
each sublot and in the presence of the Engineer, use a hand-held thermal camera
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the
Engineer that the uncompacted mat has no more than 10°F of thermal segregation.

Tack Coat.

Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement,
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute
emulsified asphalts at the terminal, in the field, or at any other location before use.

Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance
with Tex-500-C, Part Ill, and test it to verify compliance with ltem 300, “Asphalts, Qils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use.

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”
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Lay-Down Operations. Use the placement temperatures in Table 15 to establish the minimum placement
temperature of the mixture delivered to the paver.

Table 15
Minimum Mixture Placement Temperature
High-Temperature Minimum Placement Temperature
Binder Grade! (Before Entering Paver)?
PG 64 260°F
PG 70 270°F
PG 76 280°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

2. Minimum placement temperatures may be reduced 10°F if using a
chemical WMA additive as a compaction aid.

3. When using WMA, the minimum placement temperature is 215°F.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3076.4.9.3.1.4., “Miscellaneous Areas.”

Thermal Segregation.

Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are
deemed as moderate thermal segregation.

Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal
segregation.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles
are not required and not applicable when using a thermal imaging system. Provide the Engineer with
electronic copies of all daily data files that can be used with the thermal imaging system software to generate
temperature profile plots daily or upon completion of the project or as requested by the Engineer.

Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with
Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide
the thermal images generated using the thermal camera. Report the results of each thermal profile in
accordance with Section 3076.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held
thermal camera to obtain a thermal profile at least once per project. No production or placement payment
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise
directed. Resume operations when the Engineer determines that subsequent production will meet the
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles
in accordance with Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile)
unless otherwise directed. The sublot in question may receive a production and placement payment
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and
replaced.

Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows,
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver.
18- 31
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Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture;
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise
allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than
5 min. The Engineer may evaluate the suspect area in accordance with Section 3076.4.9.3.3.4., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the
paver is stopped.

Compaction. Compact the pavement uniformly to contain between 3.8% and 8.5% in-place air voids. Take
immediate corrective action to bring the operation within 3.8% and 8.5% when the in-place air voids exceed
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action
is likely to yield between 3.8% and 8.5% in-place air voids.

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer.
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.9%. Areas defined in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas,” are not subject to in-place air void determination.

Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and
other compaction equipment unless otherwise directed.

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the
rolling pattern that will produce the desired in-place air voids unless otherwise directed.

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a
trench roller on widened areas, in trenches, and in other limited areas.

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 160°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3076.6.,
“Payment.”

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in
payment factors of at least 1.000, if the production payment factor given in Section 3076.6.1., “Production
Payment Adjustment Factors,” for two consecutive lots or the placement pay factor given in

Section 3076.6.2., “Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if
the differences between Contractor and Engineer test results exceed the maximum allowable difference
shown in Table 11 and the differences cannot be resolved. The Contractor may also request referee testing if
the Engineer’s test results require suspension of production and the Contractor’s test results are within
specification limits. Make the request within five working days after receiving test results and cores from the
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to
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be reported. The Department may require the Contractor to reimburse the Department for referee tests if
more than three referee tests per project are required and the Engineer’s test results are closer to the referee
test results than the Contractor’s test results.

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot
in question. The Contractor may decline referee testing and accept the Engineer's test results when the
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3076.6.2.2.,
“Placement Sublots Subject to Removal and Replacement.”

Production Acceptance.

Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such
that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot.

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed.

Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the
payment for the incomplete lot in accordance with Section 3076.6.1., “Production Payment Adjustment
Factors.” Close all lots within five working days unless otherwise allowed.

Production Sampling.

Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed.

Random Sample. At the beginning of the project, the Engineer will select random numbers for all production
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the
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Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear
bond strength testing. Results from these tests will not be used for specification compliance.

Asphalt Binder Sampling. Obtain a 1-gt. sample of the asphalt binder witnessed by the Engineer for each
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the
sample at approximately the same time the mixture random sample is obtained. Sample from a port located
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers,
producer, producer facility location, grade, district, date sampled, and project information including highway
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the
Engineer will split a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to MTD to verify compliance with ltem 300, “Asphalts, Qils, and
Emulsions” and will retain the other split sample for one year.

Production Testing. The Contractor and Engineer must perform production tests in accordance with
Table 16. The Contractor has the option to verify the Engineer’s test results on split samples provided by the
Engineer. Determine compliance with operational tolerances listed in Table 11 for all sublots.

Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow
production to resume when the proposed corrective action is likely to yield acceptable results.

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate
gradation if the aggregate mineralogy is such that Tex-236-F, Part | does not yield reliable results. Provide
evidence that results from Tex-236-F, Part | are not reliable before requesting permission to use an alternate
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method
is allowed.
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Description Test Method Mmmllum Contractor Mmupum Engineer
Testing Frequency Testing Frequency

Individual % retained for #8 sieve and larger

PTS . - Tex-200-F
Individual % retained for sieves smaller than {

or 1 per sublot 1 per 12 sublots
#8 and larger than #200 Tex-236-F
% passing the #200 sieve -
Laboratory-molded density
Laboratory-mqlded bulk specific gravity Tex-207-F NA 1 per sublot’
In-place air voids
VMA Tex-204-F
Segregation (density profile)? Tex-207-F, PartV 1 ver sublot
Longitudinal joint density Tex-207-F, Part VII P 1 per project
Moisture content Tex-212-F, Part |l When directed
Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot'
Asphalt binder content Tex-236-F 1 per sublot 1 per lot!
Hamburg Wheel test Tex-242-F N/A
Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part lll N/A
Thermal profile? Tex-244-F 1 per sublot
. . . 1 per lot

Asphalt binder sampling and testing Tex-500-C, Part I (sample only)* 1 per project
Tack coat sampling and testing Tex-500-C, Part Il N/A
Boil test® Tex-530-C 1 per lot
Shear Bond Strength Testt Tex-249-F 1 per prﬂﬁf;)(samp'e

1. For production defined in Section 3076.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced.

Sk wn

Not required when a thermal imaging system is used.
Testing performed by the Materials and Tests Division or designated laboratory.

Obtain witnessed by the Engineer. The Engineer will retain these samples for one year.
The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history.
Testing performed by the Materials and Tests Division or District for informational purposes only.

Operational Tolerances. Control the production process within the operational tolerances listed in Table 11.
When production is suspended, the Engineer will allow production to resume when test results or other
information indicates the next mixture produced will be within the operational tolerances.

Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test
results are out of operational tolerance. Suspend production when test results for gradation exceed the
operational tolerances in Table 11 for three consecutive sublots on the same sieve or four consecutive
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot.

Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the
Contractor’s test results exceed the values listed in Table 11. No production or placement payment
adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt
binder content deviates from the current JMF by more than 0.5% for any sublot.

Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder
content results from QC testing performed by the Contractor to determine VMA.

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer's VMA

results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8.
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not
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meet the minimum VMA requirement for production listed in Table 8 based on the Engineer's VMA
determination.

Suspend production and shipment of the mixture if the Engineer's VMA result is more than 0.5% below the
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the
Engineer may require removal and replacement or may allow the sublot to be left in place without payment.

Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production,
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 10. Core
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test
to be removed and replaced at the Contractor’s expense.

If the Department’s or Department approved laboratory’'s Hamburg Wheel test results in a “remove and
replace” condition, the Contractor may request that the Department confirm the results by re-testing the
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the
final disposition of the material in question based on the Department’s test results.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in
Table 11, payment will be made for the load. If test results are not within operational tolerances, no payment
will be made for the load.

Placement Acceptance.

Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with
Section 3076.6.2., “Placement Payment Adjustment Factors”; however, no placement adjustment less than
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to
2.7% and less than or equal to 9.9%. Remove and replace any sublot with in-place air voids less than 2.7%
or greater than 9.9%.

Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in
Section 3076.4.9.2.1.1., “Incomplete Production Lots,” excluding areas defined in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in
a sample being obtained from an incomplete production sublot.

Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when
determined by the Engineer.

Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers,
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing
shown in Table 13. The specified layer thickness is based on the rate of 110 Ib./sq. yd. for each inch of
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pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as
described in Article 3076.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling
locations. Compact miscellaneous areas in accordance with Section 3076.4.8., “Compaction.” Miscellaneous
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density
profiles), or longitudinal joint density evaluations.

Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning
of the project. The Engineer will provide the Contractor with the placement random numbers immediately
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the
station number. Determine one random sample location for each placement sublot in accordance with
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the
location is within 2 ft. of a joint or pavement edge.

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for
selection as a random sample location; however, if a random sample location falls on one of these areas and
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken
for the sublot and a 1.000 pay factor will be assigned to that sublot.

Provide the equipment and means to obtain and trim roadway cores on site. On-site is defined as in close
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft.
of the random location provided for the placement sublot. For Type D and Type F mixtures, 4-in. diameter
cores are allowed. Mark the cores for identification, measure and record the untrimmed core height, and
provide the information to the Engineer. The Engineer will witness the coring operation and measurement of
the core thickness. Visually inspect each core and verify that the current paving layer is bonded to the
underlying layer. Take corrective action if an adequate bond does not exist between the current and
underlying layer to ensure that an adequate bond will be achieved during subsequent placement operations.

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the
core heights meet the minimum untrimmed value listed in Table 13. Trim the cores on site in the presence of
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as
well as the designation as Core A or B. The Engineer may require additional information to be marked on the
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after
witnessing the trimming of the cores and will retain custody of the cores until the Department’s testing is
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by
the Engineer. After testing, the Engineer will return the cores to the Contractor.

The Engineer may have the cores transported back to the Department's laboratory at the HMA plant via the
Contractor's haul truck or other designated vehicle. In such cases where the cores will be out of the
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a
secure means and process that protects the integrity of the cores during transport.

Decide whether to include the pair of cores in the air void determination for that sublot if the core height
before trimming is less than the minimum untrimmed value shown in Table 13. Trim the cores as described
above before delivering to the Engineer if electing to have the cores included in the air void determination.
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores
included in air void determination if electing to not have the cores included in air void determination. The
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination.

Instead of the Contractor trimming the cores on site immediately after coring, the Engineer and the
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores
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immediately after they are obtained from the roadway and will retain custody of the cores until testing is
completed. Either the Department or Contractor representative may perform trimming of the cores. The
Engineer will witness all trimming operations in cases where the Contractor representative performs the
trimming operation.

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the
same type of mixture and properly compact the mixture. Repair core holes with other methods when
approved.

Placement Testing. Perform placement tests in accordance with Table 16. After the Engineer returns the
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The
allowable differences between the Contractor’'s and Engineer’s test results are listed in Table 11.

In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air
void content for in-place air voids.

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content,
the Engineer will return the cores and provide test results to the Contractor.

Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F,
Part V when using a thermal camera insead of the thermal imaging system. Density profiles are not required
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas
described in Section 3076.4.9.3.1.4., “Miscellaneous Areas.”

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the
following conditions occur, unless otherwise approved:

= the paver stops due to lack of material being delivered to the paving operations and the
temperature of the uncompacted mat before the initial break down rolling is less than the
temperatures shown in Table 17;

= areas that are identified by either the Contractor or the Engineer with thermal segregation;,

= any visibly segregated areas that exist.
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Table 17
Mimimum Uncompacted Mat Temperature Requiring a Segregation Profile

High-Temperature Minimum Temperature of the Uncompacted Mat
Binder Grade! Allowed Before Initial Break Down Rolling?%4
PG 64 <250°F
PG 70 <260°F
PG 76 <270°F

1. The high-temperature binder grade refers to the high-temperature grade
of the virgin asphalt binder used to produce the mixture.

2. Segregation profiles are required in areas with moderate and severe thermal
segregation as described in Section 3076.4.7.3.1.3.

3. Minimum uncompacted mat temperature requiring a segregation profile may be
reduced 10°F if using a chemical WMA additive as a compaction aid.

4. When using WMA, the minimum uncompacted mat temperature requiring
a segregation profile is 215°F.

Provide the Engineer with the density profile of every sublot in the lot within one working day of the
completion of each lot. Report the results of each density profile in accordance with Section 3076.4.2.,
“Reporting and Responsibilities.”

The density profile is considered failing if it exceeds the tolerances in Table 18. No production or placement
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile.
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure
the density profile at least once per project. The Engineer’s density profile results will be used when
available. The Engineer may require the Contractor to remove and replace the area in question if the area
fails the density profile and has surface irregularities as defined in Section 3076.4.9.3.3.5., “Irregularities.”
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if
applicable, when the defective material is successfully removed and replaced.

Investigate density profile failures and take corrective actions during production and placement to eliminate
the segregation. Suspend production if 2 consecutive density profiles fail unless otherwise approved.
Resume production after the Engineer approves changes to production or placement methods.

Table 18
Segregation (Density Profile) Acceptance Criteria
Maximum Allowable Maximum Allowable
Mixture Type Density Range Density Range
(Highest to Lowest) (Average to Lowest)
Type B 8.0 pcf 5.0 pcf
Type C, Type D & Type F 6.0 pcf 3.0 pcf

Longitudinal Joint Density.

Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations, at
least once per sublot, unless otherwise directed.

Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will
become a longitudinal joint. Joint density evaluations are not applicable in areas described in

Section 3076.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F,
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core
random sample location and the correlated joint density is less than 90.0%. The Engineer will make
independent joint density verification at least once per project and may make independent joint density
verifications at the random sample locations. The Engineer’s joint density test results will be used when
available.
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Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion
of each lot. Report the results of each joint density in accordance with Section 3076.4.2., “Reporting and
Responsibilities.”

Investigate joint density failures and take corrective actions during production and placement to improve the
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise
approved. Resume production after the Engineer approves changes to production or placement methods.

Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may require removal and replacement of the defective material at the Contractor's expense. The
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F.

Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots,
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the
Contractor's expense) areas of the pavement that contain irregularities. The Engineer may also require the
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to
the existing pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions:
W anticipated daily production is less than 500 tons;

m total production for the project is less than 5,000 tons;

®  when mutually agreed between the Engineer and the Contractor; or

®  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement sampling and testing

requirements, except for coring operations when required by the Engineer. The production and placement

pay factors are 1.000 if the specification requirements listed below are met, all other specification

requirements are met, and the Engineer performs acceptance tests for production and placement listed in

Table 16 when 100 tons or more per day are produced.

m produce, haul, place, and compact the mixture in compliance with the specification and as directed;

m control mixture production to yield a laboratory-molded density that is within £1.0% of the target
laboratory-molded density as tested by the Engineer;

B compact the mixture in accordance with Section 3076.4.8., “Compaction;” and

m when a thermal imaging system is not used, the Engineer may perform segregation (density profiles)
and thermal profiles in accordance with the specification.

Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.
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5.1.

5.2

MEASUREMENT

Dense Graded Hot-Mix Asphalt. Hot mix will be measured by the ton of composite hot-mix, which includes
asphalt, aggregate, and additives. Measure the weight on scales in accordance with ltem 520, “Weighing and
Measuring Equipment.”

Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will
witness all strapping operations for volume determination. All tack, including emulsions, will be measured by
the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate
if the device is accurate within 1.5% of the strapped volume.

6.1.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3076.5.1, “Measurement,” will be paid for at the unit bid price for “Dense Graded Hot-Mix Asphalt” of
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation,
materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this ltem and measured as provided under
Article 3076.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and
incidentals. Payment adjustments will be applied as determined in this ltem; however, a payment adjustment
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and
placement sublots when “exempt” is listed as part of the item bid description code, and all testing
requirements are met.

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for
sublots when the Contractor supplies the Engineer with the required documentation for production and
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in
accordance with Section 3076.4.2., “Reporting and Responsibilities.” When a thermal imaging system is
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots;
however, the thermal imaging system automated reports described in Tex-244-F are required.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for
Pavement Surfaces.”

Production Payment Adjustment Factors. The production payment adjustment factor is based on the
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from
each sublot will be divided by the Engineer's maximum theoretical specific gravity for the sublot. The
individual sample densities for the sublot will be averaged to determine the production payment adjustment
factor in accordance with Table 19 for each sublot, using the deviation from the target laboratory-molded
density defined in Table 9. The production payment adjustment factor for completed lots will be the average
of the payment adjustment factors for the four sublots sampled within that lot.
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Table 19
Production Payment Adjustment Factors for Laboratory-Molded Density’
Absolute Deviation from Production Payment Adjustment Factor
Target Laboratory-Molded Density (Target Laboratory-Molded Density)

0.0 1.050

0.1 1.050

0.2 1.050

0.3 1.044

04 1.038

05 1.031

0.6 1.025

0.7 1.019

0.8 1.013

09 1.006

1.0 1.000

1.1 0.965

1.2 0.930

1.3 0.895

14 0.860

1.5 0.825

1.6 0.790

1.7 0.755

1.8 0.720
>1.8 Remove and replace

1. Ifthe Engineer's laboratory-molded density on any sublot is less than 95.0% or greater than
98.0%, take immediate corrective action to bring the mixture within these tolerances. The
Engineer may suspend operations if the Contractor’s corrective actions do not produce
acceptable results. The Engineer will allow production to resume when the proposed
corrective action is likely to yield acceptable results.

Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described
under Section 3076.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production
payment factors from all sublots sampled.

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not
result in collection of any samples within the first sublot.

Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded
density for any sublot results in a “remove and replace” condition as listed in Table 19, the Engineer may
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer
may also accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or
Unauthorized Work.” Replacement material meeting the requirements of this ltem will be paid for in
accordance with this Section.

Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core
densities for the sublot will be averaged to determine the placement payment adjustment factor in
accordance with Table 20 for each sublot that requires in-place air void measurement. A placement payment
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an
area designated on the plans as not subject to in-place air void determination. A placement payment
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of
the placement payment adjustment factors for up to four sublots within that lot.
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Table 20
Placement Payment Adjustment Factors for In-Place Air Voids
In-Place Placement Pay In-Place Placement Pay
Air Voids Adjustment Factor Air Voids Adjustment Factor

<27 Remove and Replace 6.4 1.042
2.7 0.710 6.5 1.040
28 0.740 6.6 1.038
29 0.770 6.7 1.036
3.0 0.800 6.8 1.034
3.1 0.830 6.9 1.032
3.2 0.860 7.0 1.030
3.3 0.890 7.1 1.028
34 0.920 7.2 1.026
35 0.950 7.3 1.024
3.6 0.980 74 1.022
3.7 0.998 75 1.020
38 1.002 7.6 1.018
3.9 1.006 7.7 1.016
4.0 1.010 78 1.014
41 1.014 79 1.012
4.2 1.018 8.0 1.010
4.3 1.022 8.1 1.008
44 1.026 8.2 1.006
45 1.030 8.3 1.004
4.6 1.034 8.4 1.002
4.7 1.038 8.5 1.000
4.8 1.042 8.6 0.998
49 1.046 8.7 0.996
5.0 1.050 8.8 0.994
5.1 1.050 8.9 0.992
5.2 1.050 9.0 0.990
5.3 1.050 9.1 0.960
54 1.050 9.2 0.930
55 1.050 9.3 0.900
5.6 1.050 94 0.870
5.7 1.050 9.5 0.840
5.8 1.050 9.6 0.810
5.9 1.050 9.7 0.780
6.0 1.050 9.8 0.750
6.1 1.048 9.9 0.720
6.2 1.046 >9.9 Remove and Replace
6.3 1.044

3076

Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described

under Section 3076.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the

placement payment factors from all sublots sampled and sublots where the random location falls in an area
designated on the plans as not eligible for in-place air void determination.

If the random sampling plan results in production samples, but not in placement samples, the random core

location and placement adjustment factor for the sublot will be determined by applying the placement random
number to the length of the sublot placed.

If the random sampling plan results in placement samples, but not in production samples, no placement
adjustment factor will apply for that sublot placed.

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan
did not result in collection of any production samples.
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Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 20, the
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division,
where they will be trimmed if necessary and tested for bulk specific gravity within 10 working days of receipt.

The bulk specific gravity of the cores from each sublot will be divided by the Engineer's average maximum
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also
accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or Unauthorized Work.”
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section.

Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment
adjustment factors for production and placement for each lot.

TAP = (A+B)/2

where:

A = Bid price x production lot quantity x average payment adjustment factor for the production lot

B = Bid price x placement lot quantity x average payment adjustment factor for the placement lot + (bid price
x quantity placed in miscellaneous areas x 1.000)

Production lot quantity = Quantity actually placed - quantity left in place without payment

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in
miscellaneous areas
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Special Specification 3096

Texas

Asphalts, Oils, and Emulsions li.-i’“'

1. DESCRIPTION
Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other
miscellaneous asphalt materials as specified on the plans.

2. MATERIALS

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality
Program.”

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or
modifier.

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.

The use of re-refined engine oil bottoms is prohibited.

Acronyms used in this Item are defined in Table 1.
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Table1
Acronyms
Acronym Definition
Test Procedure Designations
Tex Department
TorR AASHTO
D ASTM
Polymer Modifier Designations

P polymer-modified
SBRorL styrene-butadiene rubber (latex)
SBS styrene-butadiene-styrene block co-polymer
TR tire rubber (from ambient temperature grinding of truck and

passenger tires)
AC asphalt cement
AE asphalt emulsion
AE-P asphalt emulsion prime
A-R asphalt-rubber
C cationic
EAP&T emulsified asphalt prime and tack
EBL emulsified bonding layer
FDR full depth reclamation
H-suffix harder residue (lower penetration)
HF high float
HY high yield
MC medium-curing
MS medium-setting
PCE prime, cure, and erosion control
PG performance grade
RC rapid-curing
RS rapid-setting
S-suffix stockpile usage
SCM special cutback material
SS slow-setting
SY standard yield
TRAIL tracking resistant asphalt interlayer

3096

Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to
347°F, and meets the requirements in Table 2.

Table 2
Asphalt Cement
Test Viscosity Grade
Property Procedure AC-0.6 AC-1.5 AC-3 AC-5 AC-10
Min | Max | Min | Max | Min { Max | Min { Max | Min | Max
Viscosity T202
140°F, poise 40 { 80 | 100 i 200 | 250 ; 350 | 400 i 600 | 800 1,200
275°F, poise 04 i - 107 - |11 - | 14: - |19} -
ponetialon, 77,1006, | 149 350 - 20 - 20 - |15 - |85 | -
Flash point, C.0.C., °F T48 425 ¢ - | 425 - | 425 — [ 425 - | 450 i -
Solubility in
trichloroethylene, % T44 9.0 - 1990 - |90 - |90 - [90: -
Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg.
Tests on residue from
RTFOT: T 240
Viscosity, 140°F, poise T 202 - 1180 | - {450 | - {900| - {1,500 - {3,000
o e
Ductiity, 77°F TS0 | 100 - (100 - (100 | - 100 - |100| -
5 cm/min., cm

1. 1f AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is

more than 100 cm.
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth,
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and
polymer additives if requested.
Table 3
Polymer-Modified Asphalt Cement
Property Test Polymer-Modified Viscosity Grade
Procedure AC-12-5TR NT-HA! AC-15P AC-20XP AC-10-2TR AC-20-5TR
Min [ Max | Min | Max | Min [ Max | Min [ Max | Min [ Max [ Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % Tex-533-C 5.0 - - - 3.0 - - - 20 - 5.0 -
(solids basis) or Tex-553-C
Dynamic shear, T315 1.0 -
G*/sing, 82°C,
10 rad/s, kPa
Dynamic shear, T315 - - - - - - 1.0 - - - 1.0 -
G*/sing, 64°C,
10 rad/s, kPa
Dynamic shear, T315 1.0 - - - - - - - 1.0 - - -
G*/sing, 58°C,
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 - 1,500 - 2,000 - 1,000 - 2,000 -
275°F, poise T202 - 4,000 - 8.0 - - - 8.0 - 10.0
Penetration, 77°F, T49 110 150 - 25 100 150 75 115 95 130 75 115
100 g, 5 sec.
Ductility, 5cm/min., T51 - - - - - - - -
39.2°F, cm
Elastic recovery, Tex-539-C 55 - 55 - 55 - 30 - 55 -
50°F, %
Softening point, °F T53 113 - 170 - - - 120 - 110 - 120 -
Polymer separation, Tex-540-C None None None None None
5hr.
Flash point, C.0.C., T48 425 - 425 - 425 - 425 - 425 - 425 -
°F
Tests on residue T 240
from RTFOT aging and R 28
and pressure aging:
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 - - - 0.300 - 0.300 - 0.300 - 0.300 -

1. Non-Tracking Hot Applied Tack Coat - TRAIL product

2.3.

Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested.
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Table 4
Rapid-Curing Cutback Asphalt
Test Type-Grade
Property Procedure
RC-250 RC-800 RC-3000
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 250 400 800 | 1,600 | 3,000 | 6,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 80 - 80 - 80 -
Distillation test: T78
Distillate, percentage by volume of total
distillate to 680°F
to 437°F 40 75 35 70 20 55
to 500°F 65 90 55 85 45 75
to 600°F 85 - 80 - 70 -
Residue from distillation, volume % 70 - 75 - 82 -
Tests on distillation residue:
Viscosity, 140°F, poise T202 600 2,400 600 | 2,400 | 600 | 2,400
Ductility, 5 cm/min., 77°F, cm T51 100 - 100 - 100 -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -
Spot test Tex-509-C Neg. Neg. Neg.
Table 5
Medium-Curing Cutback Asphalt
Property Test Type-Grade
Procedure MC-30 MC-250 MC-800 MC-3000
Min Max Min Max Min Max Min Max
Kinematic viscosity, T 201 30 60 250 500 800 1,600 | 3,000 6,000
140°F, cSt
Water, % D95 - 0.2 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 95 - 122 - 140 - 149 -
Distillation test: T78
Distillate, percentage by
volume of total distillate
to 680°F
to 437°F - 35 - 20 - - - -
to 500°F 30 75 5 55 - 40 - 15
to 600°F 75 95 60 90 45 85 15 75
Residue from 50 - 67 - 75 - 80 -
distillation, volume %
Tests on distillation
residue:
Viscosity, 140°F, poise T 202 300 | 1,200 | 300 1,200 300 1,200 300 1,200
Ductility, 5 cm/min., T51 100 - 100 - 100 - 100 -
77°F, cm
Solubility in T 44 99.0 - 99.0 - 99.0 - 99.0 -
trichloroethylene, %
Spot test Tex-509-C Neg. Neg. Neg. Neg.
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Table 6
Special-Use Cutback Asphalt
Property Test Type-Grade
Procedure MC-2400L SCMI SCMII
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 2,400 | 4,800 | 500 | 1,000 | 1,000 | 2,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 150 - 175 - 175 -
Distillation test: T78
Distillate, percentage by volume of
total distillate to 680°F
to 437°F - - - - - -
to 500°F - 35 - 0.5 - 0.5
to 600°F 35 80 20 60 15 50
Residue from distillation, volume % 78 - 76 - 82 -
Tests on distillation residue:
Polymer SBR - -
Polymer content, % (solids basis) Tex-533-C 2.0 - - - - -
Penetration, 100 g, 5 sec., 77°F T49 150 300 180 - 180 -
Ductility, 5 cm/min., 39.2°F, cm T51 50 - - - - -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -

Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C.
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Table 7
Emulsified Asphalt
Property Test Type-Grade
Procedure | Rapid-Setting Medium-Setting Slow-Setting
HFRS-2 MS-2 AES-300 S8 SS-1H
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - 75 400 20 100 20 100

122°F, sec. 150 400 100 300 - - - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass Pass
Cement mixing, % T59 - | - - | - - [ - - [ 20 - ] 20
Coating ability and water T59
resistance:

Dry aggregate/after spray - - Good/Fair - -

Wet aggregate/after spray - - Fair/Fair - -
Demulsibility, 35 mL of 0.02 T59 50 - - 30 - - - - - -
N CaCly, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1
Freezing test, 3 cycles! T59 - Pass - Pass Pass
Distillation test: T59

Residue by distillation, % 65 - 65 - 65 - 60 - 60 -

by wt.

Oil distillate, % by volume - 05 - 05 - 5 - 05 - 05

of emulsion
Tests on residue from
distillation:

Penetration, 77°F, 100 g, T49 100 140 120 160 300 - 120 160 70 100

5 sec.

Solubility in T44 97.5 - 97.5 - 97.5 - 97.5 - 97.5 -

trichloroethylene, %

Ductility, 77°F, 5 cm/min., T51 100 - 100 - - - 100 - 80 -

cm

Float test, 140°F, sec. T50 1,200 - - - 1,200 - - - - -
1. Applies only when the Engineer designates material for winter use.

Table 8
Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2 CRS-2H CMS-2 CMS-28 CSS-1 CSS-1H
Min | Max | Min | Max | Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - - - - - 20 100 20 100

122°F, sec. 150 | 400 150 | 400 100 300 100 300 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 041 - 0.1 - 0.1
Cement mixing, % T59 - - - - - - - - - 2.0 - 2.0
Coating ability and water resistance: T59

Dry aggregate/after spray - - Good/Fair Good/Fair - -

Wet aggregate/after spray - - Fair/Fair Fair/Fair - -
Demulsibility, 35 mL of 0.8% T59 70 - 70 - - - - - - - - -
Sodium dioctyl sulfosuccinate, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 - 1
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test:

Residue by distillation, % by wt. 759 65 - 65 - 65 - 65 60 - 60 -

QOil distillate, % by volume of - 05 - 05 - 7 - 5 - 05 - 05

emulsion
Tests on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 120 160 70 110 120 200 300 - 120 160 70 110

Solubility in trichloroethylene, % T 44 975 - 975 - 975 - 975 - 97.5 - 975 -

Ductility, 77°F, 5 cm/min., cm T51 100 - 80 - 100 - - 100 - 80 -
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Table 9
Polymer-Modified Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
HFRS-2P AES-150P AES-300P AES-3008 SS-1P
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - 75 400 75 400 75 400 30 100
122°F, sec. 150 400 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass
Coating ability and water resistance:
Dry aggregate/after spray T59 Good/Fair Good/Fair Good/Fair -
Wet aggregate/after spray Fair/Fair Fair/Fair Fair/Fair -
Demulsibility, 35 mL of 0.02 N CaClz, T59 50 - - - - - - - - -
%
Storage stability, 1 day, % T59 - - 1 - 1 - 1 - 1
Breaking index, g Tex-542-C - -
Distillation test:" T59
Residue by distillation, % by wt. 65 - 65 - 65 - 65 - 60 -
QOil distillate, % by volume of - 0.5 - 3 - 5 - 7 - 0.5
emulsion
Tests on residue from distillation:
Polymer content, wt. % (solids Tex-533-C 3.0 - - - - - - - 3.0 -
basis)
Penetration, 77°F, 100 g, 5 sec. T49 90 140 150 300 300 - 300 - 100 140
Solubility in trichloroethylene, % T44 97.0 - 97.0 - 97.0 - 97.0 - 97.0 -
Viscosity, 140°F, poise T 202 1,500 - - - - - - - 1,300 -
Float test, 140°F, sec T50 1,200 - 1,200 - 1,200 - 1,200 - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - 50 -
Elastic recovery,2 50°F, % Tex-539-C 55 - - - - - - - - -
Tests on RTFO curing of distillation T 240
residue
Elastic recovery, 50°F, % Tex-536-C - - 50 - 50 - 30 - - -

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F +10°F. Maintain at this temperature for 20 min. Complete total distillation

in 60 min. (5 min.) from the first application of heat.

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements.
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Table 10
Polymer-Modified Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2P CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P
Min Max Min Max Min Max | Min Max | Min | Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - - - 10 100 - - 20 100
122°F, sec. 150 400 100 400 150 500 - - 50 400 - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Demulsibility, 35 ml of 0.8% sodium T59 70 - 60 - 40 - - - - - - -
dioctyl sulfosuccinate, %
Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 -
Breaking index, g Tex-542-C - - - - - - - - - - - -
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test!: T59
Residue by distillation, % by weight 65 - 65 - 65 - 30 - 60 - 62 -
Qil distillate, % by volume of emulsion - 05 - 0.5 - 3 - 0.5 - 05 - 05
Tests on residue from distillation:
Polymer content, wt. % (solids basis) Tex-533-C 3.0 - 3.0 - 5.0 - - - - - 3.0 -
Penetration, 77°F, 100 g, 5 sec. T49 90 150 80 130 90 150 30 - 30 - 55 90
Viscosity, 140°F, poise T 202 1,300 - 1,300 - 1,000 - - - - - - -
Solubility in trichloroethylene, % T44 97.0 - 95.0 - 98 - - - - - 97.0 -
Softening point, °F T53 - - - - - - - - - - 135 -
Ductility, 77°F, 5 cm/min., cm T51 - - - - 40 - - - - - 70 -
Float test, 140°F, sec. T50 - - 1,800 - - - - - - - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - - - - -
Elastic recovery,? 50°F, % Tex-539-C 55 - 55 - - - - - - - - -
Tests on residue from evaporative R 78,
recovery: Procedure
B
Nonrecoverable creep compliance of T 350 - - - - - - - 2.0 - 4.0 - -
residue, 3.2 kPa, 52°C, kPa-!
Tests on rejuvenating agent:
Viscosity, 140°F, cSt T 201 - - - - - - 50 175 50 175 - -
Flash point, C.0.C., °F T48 - - - - - - 380 - 380 - - -
Saturates, % by weight D 2007 - - - - - - - 30 - 30 - -
Solubility in n-pentane, % by weight D 2007 - - - - - - 99 - 99 - - -
Tests on rejuvenating agent after RTFO T 240
Weight Change, % - - - - - - - 6.5 - 6.5 - -
Viscosity Ratio - - - - - - - 3.0 - 3.0 - -
Tests on latex*:
Tensile strength, die C dumbbell, psi D 4125 - - - - - - 800 - 800 - - -
Change in mass after immersion in D 471 - - - - - - - 400 - 408 - -
rejuvenating agent, %
1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (+0°F). Maintain at this temperature for 20 min. Complete total
distillation in 60 min. (£5 min.) from the first application of heat.
2. CRS-2P must meet one of either the ductility or elastic recovery requirements.
3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated
requirements. Submit samples of these raw materials if requested by the Engineer.
4.  Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough
material to achieve desired residual thickness.
5. Cutsamples for tensile strength determination using a crosshead speed of 20 in. per minute.
6.  Specimen must remain intact after exposure and removal of excess rejuvenating agent.
7. Modifier type is tire rubber.
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Table 10A
Non-Tracking Tack Coat Emulsion’
Property Test Procedure NT-HRE NT-RRE NT-SRE
Min Max Min Max Min Max

Viscosity, Saybolt Furol T72 15 - 15 - 10 100
77°F, sec.
Storage stability, 1 Day, % T59 - 1 - 1 - 1
Settlement, 5-day, % T59 - 5 - 5 - 5
Sieve test, % T59 - 0.30 - 0.30 - 0.1
Distillation test:2 T59

Residue by distillation, % by wt. 50 - 58 - 50 -

Qil distillate, by volume of emulsion - 1.0 - 1.0 - 1.0
Test on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 - 20 15 45 40 90

Solubility in trichloroethylene, % T44 97.5 - 97.5 - 97.5 -

Softening point, °F T53 150 - - - - -

Dynamic shear, G*/sin(d), 82°C, 10 T315 1.0 - - - - -

rad/s, kPa

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is
being prepared for testing.

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F + 10°F. Maintain at this temperature for 20 min.
Complete total distillation in 60 + 5 min. from first application of heat.

Table10B
Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL)
Property Test Procedure Min Max

Viscosity @ 77°F, SSF 172 20 100
Storage Stability’, % T59 - 1
Demulsibility? T59 55 -

Anionic emulsions — 35 mL of 0.02 N CaCl2, %

Cationic emulsions — 35 mL of 0.8% sodium

dioctyl sulfosuccinate, %
Sieve Test?, % T59 - 0.05
Distillation Test* T59

Residue by distillation, % by wt. 63

Oil portion of distillate, % by vol. 05
Test on Residue from Distillation

Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 -

Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T49 80 130

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky
colored substance, and must be a homogeneous color throughout.

2. Material must meet demulsibility test for emulsions.

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.

4. The temperature on the lower thermometer should be brought slowly to 350°F + 10°F and
maintained at this temperature for 20 min. The total distillation should be completed in 60 + 5 min.
from the first application of heat.

Table 10C
Full-Depth Reclamation Emulsion (FDR EM)
Property Test Procedure Standard Yield (SY) High Yield (HY)
Min Max Min Max
Sieve test, % T59 - 041 - 0.1
Viscosity Saybolt Furol @ 77°F, sec. T59 20 100 20 100
Distillation test!: T59
Residue by distillation, % by wt. 60 - 63 -
Qil portion of distillate, % by vol. - 0.5 - 0.5
Test on residue from distillation: T49
Penetration @ 77°F, dmm 55 95 120 -
Test on rejuvenating agent:
BWOA, %? b - - 2 -
Viscosity @ 140°F, cSt T201 - - 50 175
Flash Point, COC, °F T48 - - 380 -
Solubility in n-pentane, % by wt. D2007 - - 99 -

1. The temperature on the lower thermometer should be brought slowly to 350°F +£10°F and maintained at this temperature for
20 min. The total distillation should be completed in 60 + 5 min. from the first application of heat.
2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added.
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Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the

requirements of Table 11 or Table 11A.

Table 11

Specialty Emulsions

Property Test Procedure Type-Grade
Medium-Setting Slow-Setting |
AE-P EAP&T PCE!
Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - 10 100
122°F, sec. 15 150 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1
Miscibility? T59 - Pass Pass
Demulsibility, 35 mL of 0.10 N CaClI2, % T59 - 70 - - - -
Storage stability, 1 day, % T59 - - - -
Particle size,5 % by volume < 2.5 um Tex-238-F3 - - 90 - 90 -
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 40 - - - - -
Total oil distillate from both distillations, % 25 40 - - - -
by volume of emulsion
Residue by distillation, % by wt. T59 - - 60 - - -
Residue by evaporation,* % by wt. T59 - - - - 60 -
Tests on residue after all distillations:
Viscosity, 140°F, poise T 202 - - 800 - - -
Kinematic viscosity,5 140°F, cSt T 201 - - - - 100 350
Flash point C.0.C., °F T48 - - - - 400 -
Solubility in trichloroethylene, % T44 97.5 - - - - -
Float test, 122°F, sec. T50 50 200 - - - -

1. Supply with each shipment of PCE:

H  acopy of alab report from an approved analytical lab, signed by a lab official, indicating the PCE

formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA) hazardous

waste;

B a certification from the producer that the formulation supplied does not differ from the one tested
and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed

with the product; and
W a Safety Data Sheet.

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker.
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a
medium and no dispersant, or use another approved method.
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh.
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement.
10-17 12-21
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Table 11A
Hard Residue Surface Sealant
Property Test Min Max
Procedure

Viscosity, Krebs unit, 77°F, Krebs units D 562 45 75
Softening point, °F Tex-505-C! 250 -
Uniformity D 2939 Pass?
Resistance to heat D 2939 Pass®
Resistance to water D 2939 Pass*
Wet flow, mm D 2939 - \ 0
Resistance to Kerosene (optional)s D 2939 Pass®
Ultraviolet exposure, UVA-340, 0.77 W/m?, G154 Pass8
50°C chamber, 8 hr. UV lamp, 5 min. spray,
3 hr. 55 min. condensation, 1,000 hr. total
exposure’
Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 - 1.0
Residue by evaporation, % by weight D 2939 33 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 15 30

Flash point, Cleveland open cup, °F T48 500
Tests on base asphalt before emulsification

Solubility in trichloroethylene, % T44 98 -

1. Cure the emulsion in the softening point ring in a 200°F + 5°F oven for 2 hr.

2. Product must be homogenous and show no separation or coagulation that cannot be
overcome by moderate stirring.

3. No sagging or slippage of film beyond the initial reference line.

4. No blistering or re-emulsification.

5. Recommended for airport applications or where fuel resistance is desired.

6.

condition and loss of adhesion.

No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface

7. Other exposure cycles with similar levels of irradiation and conditions may be used with

Department approval.

8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening.

3096

Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12.
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified

proportions to the recycled asphalt, must meet the properties specified on the plans.
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Property Test Recycling Agent Emulsified Polymer Modified
Procedure Recycling Agent Emulsified
(ARA-1) Recycling Agent
(ARA-1P)
Min Max Min Max Min Max
Viscosity, Saybolt Furol, 77°F, sec. T72 - - 15 100 15 110
Sieve test, % T59 - - - 0.1 - 0.1
Miscibility T59 - No coagulation
Residue by evaporation, % by wt. T59 - - 60 - - -
Distillation test: T59
Residue by distillation, % by wt. 60 65
Qil distillate, % by volume of emulsion - 2
Penetration of Distillation Residue at T49 110 190
39.2°F, 100 g, 5 sec.
Tests on recycling agent or residue from
evaporation:
Flash point, C.0.C., °F T48 400 - 400 - 400 -
Kinematic viscosity, T 201
140°F, cSt 75 200 75 200
275°F, ¢St - 10.0 - 10.0

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water.
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh.

Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by

ambient temperature grinding.

CRM must be:

m free from contaminants including fabric, metal, and mineral and other nonrubber substances;

m free-flowing; and

® nonfoaming when added to hot asphalt binder.

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with
Tex-200-F, Part I, using a 50-g sample.

Table 13
CRM Gradations
Sieve Size Grade A Grade B Grade C Grade D Grade E
(% Passing) Min Max Min Max Min Max
#8 100 - - - - -

#10 95 100 100 - - -

#16 - - 70 100 100 - As shown on As approved

#30 - - 25 60 90 100 the plans

#40 - - - - 45 100

#50 0 10 - - - -

#200 - - 0 5 - -

Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15.
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Table 14
Polymer-Modified Asphalt-Emulsion Crack Sealer
Property Test Procedure Min Max

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000
Sieve test, % T59 - 01
Storage stability, 1 day, % T59 - 1
Evaporation Tex-543-C

Residue by evaporation, % by wt. 65 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 35 75

Softening point, °F T53 140 -

Ductility, 39.2°F, 5 cm/min., cm T51 100 -

Table 15
Rubber-Asphalt Crack Sealer
Property Test Class A Class B
Procedure | Min | Max | Min | Max

CRM content, Grade A or B, % by wt. Tex-544-C | 22 26 - -
CRM content, Grade B, % by wt. Tex-544-C - - 13 17
Virgin rubber content,! % by wt. - - 2 -
Flash point,2 C.0.C., °F T48 400 - 400 -
Penetration,® 77°F, 150 g, 5 sec. T49 30 50 30 50
Penetration,® 32°F, 200 g, 60 sec. T49 12 - 12 -
Softening point, °F T53 - - 170 -
Bond Test, non-immersed, 0.5 in specimen,
50% extension, 20°F4 D5329 - Pass

1. Provide certification that the Min % virgin rubber was added.

2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end
metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the
material over) before passing the test flame over the cup. Start at one side of the
thermometer, move around to the other, and then return to the starting point using 8 to
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the
cup immediately after stirring is completed.

iad

Exception to T 49: Substitute the cone specified in D 217 for the penetration needle.

4. Allow no crack in the crack sealing materials or break in the bond between the sealer and
the mortar blocks over 1/4 in. deep for any specimen after completion of the test.

3096

Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and

CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and

containing a minimum of 15% CRM by weight. Provide Types | or Il, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types Il or Ill, containing CRM Grade B, for use in surface treatment
binder. Ensure binder properties meet the requirements of Table 16.
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Table 16
A-R Binders
Property Test Binder Type
Procedure Type | Type ll Typel lll
Min Max Min Max Min Max
Apparent viscosity, 347°F, cP D2196, 1,500 5,000 1,500 | 5,000 | 1,500 | 5,000
Method A
Penetration, 77°F, 100 g, 5 sec. T49 25 75 25 75 50 100
Penetration, 39.2°F, 200 g, 60 sec. T49 10 - 15 - 25 -
Softening point, °F T53 135 - 130 - 125 -
Resilience, 77°F, % D5329 25 - 20 - 10 -
Flash point, C.0.C., °F T48 450 - 450 - 450 -
Tests on residue from Thin-Film T179
Oven Test:
Retained penetration ratio, 39.2°F, T49 75 - 75 - 75 -
200 g, 60 sec., % of original

Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation
when tested in accordance with Tex-540-C, and meet the requirements of Table 17.

Separation testing is not required if:

® a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer,

W the binder is blended on site in continuously agitated tanks, or

W binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant

after the addition of modifiers.
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Table 17
Performance-Graded Binders

3096

Property and Test Method

Performance Grade

PG 58

PG 64 PG 70

PG 76

PG 82

22 |

-28\-

16 | 22 | 28 | -34

46 | 22 | 28 |

34

-22

_23|.

22 |

Average 7-day max pavement design
temperature, °C!

58

64 70

76

82

Min pavement design temperature, °C’

28 [ -

16 | 22 [ -28 | 34

16 [ 22 | 28 ]

-22

-28[-

22 ]

Original Binder

Flash point, T 48, Min, °C

230

Viscosity, T 3162 3;
Max, 3.0 Pas, test temperature, °C

135

Dynamic shear, T 3154
G*/sin(8), Min, 1.00 kPa, Max, 2.00
kPa?,
Test temperature @ 10 rad/sec., °C

58

64 70

76

82

Elastic recovery, D6084, 50°F, % Min8

30

- [ - [37] 50 -

| 30|

50

60

30

60 |

50

60 |

70

Rolling Thin-Film Oven (Tex-506-C)

Mass change, T 240, Max, %

1.0

Dynamic shear, T 315:

G*/sin(8), Min, 2.20 kPa, Max, 5.00
kPa’,

Test temperature @ 10 rad/sec., °C

58

64 70

76

82

MSCR, T350, Recovery, 0.1 kPa, High
Temperature, % Min8

20

- 20 30 - 20

30

40

20

30

40

50

30

40

50

P

@

ssure Aging Vessel (PAV) Residue (R 28)

PAV aging temperature, °C

100

Dynamic shear, T 315:
G*sin(8), Max, 5,000 kPa
Test temperature @ 10 rad/sec., °C

25

22

25 22 19 28 25

22

28

25

22

28

25

22

Creep stiffness, T 31356

S, max, 300 MPa,

m-value, Min, 0.300

Test temperature @ 60 sec., °C

-24

-24

-24

Direct tension, T 3146;
Failure strain, min, 1.0%
Test temperature @ 1.0 mm/min., °C

-12

-18

24

6

12 | 18 -24 6 -12

-18

24

6

-12

-18

24

6

-12

-18

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28.

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316).

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact

their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise.

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear
measurements of G*/sin(5) at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used,
including capillary (T 201 or T 202) or rotational viscometry (T 316).

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use.

6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain
requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases.

7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, ltem 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”

8.  Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery. Elastic Recovery must be used for the

acceptance criteria in this ins

tance.

EQUIPMENT

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and
emulsions.
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41.

CONSTRUCTION

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the

Engineer.

Table18

Typical Material Use

Material Application

Typically Used Materials

Hot-mixed, hot-laid asphalt mixtures

PG binders, A-R binders Types | and ||

Surface treatment

AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR,
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P,
CRS-2P, CHFRS-2P, A-R hinders Types Il and Il

Surface treatment (cool weather)

AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800,
MC-3000, MC-2400L, CMS-2P

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H
Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL
Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P

Hot-mixed, cold-laid asphalt
mixtures

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S

Patching mix

MC-800, SCM |, SCM II, AES-300S

Recycling

AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent,
emulsified recycling agent

Crack sealing

SS-1P, polymer mod AE crack sealant, rubber asphalt crack
sealers (Class A, Class B)

Microsurfacing

CSS-1P

Prime

MC-30, AE-P, EAP&T, PCE

Curing membrane

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

Erosion control

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

FDR -Foaming

PG 64-22, FDR EM-SY, FDR EM-HY

Storage and Application Temperatures. Use storage and application temperatures in accordance with
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding
recommended application and storage temperatures supersede those of Table 19.
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Table19
Storage and Application Temperatures
Application Storage
Type-Grade Recommended Range Max Allowable Max (°F)
(°F) (°F)
AC-0.6, AC-1.5, AC-3 200-300 350 350
AC-5, AC-10 275-350 350 350
AC-15P, AC-20-5TR, AC12-5TR
and AC10-2TR 300-375 375 360
RC-250 125-180 200 200
RC-800 170-230 260 260
RC-3000 215-275 285 285
MC-30, AE-P 70-150 175 175
MC-250 125-210 240 240
MC-800, SCM I, SCM i 175-260 275 275
MC-3000, MC-2400L 225-275 290 290
HFRS-2, MS-2, CRS-2, CRS-2H,
HFRS-2P, CRS-2P, CMS-2,
CMS-2S, AES-300, AES-300S, 120-160 180 180
AES-150P, AES-300P, CRS-2TR
SS-1, SS-1H, CSS-1, CSS-1H,
PCE, EAP&T, SS-1P, RS-1P,
CRS-1P, CSS-1P, recycling agent, 50-130 140 140
emulsified recycling agent, polymer
mod AE crack sealant
PG binders 275-350 350 350
Rubber asphalt crack sealers (Class 350-375 400 B
A, Class B)
A-R binders Types |, I, and Il 325-425 425 425

3096

MEASUREMENT AND PAYMENT

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or

paid for directly but is subsidiary or is included in payment for other pertinent ltems.
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6001

Special Specification 6001 o

Texas

Portable Changeable Message Sign lfz“'

1.

DESCRIPTION

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units.

2.1

22.

2.3.

24.

2.5.

MATERIALS

Furnish new or used material in accordance with the requirements of this Item and the details shown on the
plans. Provide a self-contained PCMS unit with the following:

m  Sign controller

m Changeable Message Sign
W Trailer

m  Power source

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat
black.

Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed
messages. Provide an external input device for random programming and storage of a minimum of

75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure.

Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against
movement in any position.

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in.
character height. Provide a 5 x 7 character pixel matrix. Provide a message legibility distance of 600 ft. for
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming
light sources.

The following are descriptions for 3 screen types of PCMS:

m Character Modular Matrix. This screen type comprises of character blocks.

m Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text.

m  Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and
displays simple graphics on the entire sign.

Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed
an overall trailer width of 96 in. Shock mount the electronics and sign assembly.

Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power
source as necessary.

Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate
with the PCMS unit remotely.
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CONSTRUCTION

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of
PCMS units needed, for how many days, and for which construction phases.

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon
as possible. PCMS units will remain the property of the Contractor.

MEASUREMENT

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work
area and operational before a calendar day can be considered measurable. When measurement by the day
is specified, a day will be measured for each PCMS set up and operational on the worksite.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required);
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment,
materials, tools, labor, and incidentals.
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6185

Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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Special Specification 6438 %a)

Mobile Retroreflectivity Data Collection for I
Pavement Markings

Department
of Transportation

1.

DESCRIPTION

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the
Contractor or Subcontractor who collects the MRDC data.

2.1

2.2.

2.3.

24.

25.

EQUIPMENT AND PERSONNEL

Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program.

Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers
according to the manufacturer’s instructions.

Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile
retroreflectometer provided.

Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC.

Safety Equipment. Supply and operate all required safety equipment to perform this service.

3.1.

3.2.

3.3.

MRDC DOCUMENTATION AND TESTING

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days
after the day the data is collected. Submit all raw data collected in addition to all other data submitted.
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement
notification and field tests as specified. Verification and referee testing may be conducted at the
Department’s discretion.

Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the
required format 10 working days before beginning any work. The format must meet specification and be
approved by the Engineer before any work may begin.

Initial Documentation Review and Approval. The Department will review documentation submitted for the
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until
deficiencies are corrected. The Department will inform the Provider no later than three working days after
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue
unless otherwise directed by the Engineer.

Data File. Provide data files with the following:
m date;
m district number;
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34.

3.5.

3.6.

6438

county;

Project CSJ number;

name of mobile retroreflectometer operator;

route number with reference markers or other reference information provided by the Engineer to indicate
the location of beginning and end data collection points on that roadway;

cardinal direction;

line type (single solid, single broken, double solid, etc.);

line color;

file name corresponding to video;

data for each centerline listed separately;

average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

accurate GPS coordinates (within 20 ft.) for each interval;

color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer
(passing and failing thresholds provided by the Engineer);

graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals)
corresponding with each data file;

distance in miles driven while measuring the pavement markings;

event codes (pre-approved by the Engineer) indicating problems with measurement;

portable retroreflectometer field check average reading and corresponding mobile average reading for
that interval when applicable; and

upper validation threshold (may be included separately with the raw data but must be clearly identified
with the data collected using that threshold).

Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that
includes the following information:

date;

district number;

county;

color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing
retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and
percentage of passing and failing intervals, if required by the Engineer.

Video. Provide a high-quality DVD or electronic video file with the following information:

date and corresponding data file name on label;

district number;

county;

route number with reference markers or other designated reference information to indicate the location
of beginning and end collection points on that roadway; and

retroreflectivity values presented on the same screen with the following information:

date;

location;

starting and ending mileage;

total miles;

retroreflectivity readings; and

upper validation thresholds (may be included separately with the raw data but must be clearly
identified with the data collected using that threshold).

Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the
average portable retroreflectometer reading next to the mobile average reading for that interval with the
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3.7.

3.8.

3.9.

3.10.

6438

reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer
printout of all the readings taken for the field comparison check with the corresponding MRDC data
submitted. The mobile average reading must be within £15% of the portable average reading. The Engineer
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field
comparison check not meeting the £15% range. Provide the new MRDC at no extra cost to the Department.
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any
time. The Department's Materials and Tests Division (MTD) will take comparison readings and serve as the
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway
when possible.

Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for
a designated pre-measured test location. The Engineer will have taken measurements at the test location
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the
measured averages do not fall within £15% of the pre-measured averages, further calibration and
comparison measurements may be required before any further MRDC. Submit the results of the field check
with the MRDC report for that day.

Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling
verification testing when needed.

Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer
data. Comparison of the data will result in one of the two scenarios below:

W Provider's Data is Validated - if the difference between Provider's and Engineer-third party data is 20%
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance.

m Provider's Data is not Validated - if the difference between Provider's and Engineer-third party data is
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for
acceptance and the Provider will be required to take corrective action before additional Provider data
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines
that the Provider's data might be correct then, referee testing may be requested by the Engineer.

Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final.
Referee testing will be conducted on the verification test sections using the method for portable
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”

FINAL REPORT

Submit a final report in the format specified by the Engineer to the Department's Traffic Engineering
representative within one calendar week after the service is complete. The final report must contain a list of
all problems encountered (pre-approved event codes) and the locations where problems occurred during
MRDC.

MEASUREMENT

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, measurement will be by the mile driven while measuring pavement markings.
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PAYMENT

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools,
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract.
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, the work performed in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment,
labor, tools, and incidentals.
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