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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF BRIDGE PREVENTATIVE MAINTENANCE
                             TRAVIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 69 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FOUR THOUSAND (Dollars) (       $4,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

 

Control 6464-95-001

Project BPM - 646495001

Highway SL0001

County TRAVIS



1-1

NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT BPM - 646495001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

429 7007 CONC STR REPAIR (VERTICAL & OVER-
HEAD)

DOLLARS
and CENTS

SF 6.000 1

438 7001 CLEANING AND SEALING EXISTING JOINTS
DOLLARS

and CENTS

LF 28.000 2

438 7007 CLEANING AND SEALING EXIST JOINTS 
(CL7)

DOLLARS
and CENTS

LF 1,072.800 3

438 7008 CLEANING EXISTING JOINTS
DOLLARS

and CENTS

LF 168.000 4

481 7013 PIPE (PVC) (SCH 40) (6 IN)
DOLLARS

and CENTS

LF 24.000 5

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 6

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 6.000 7

503 7002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 2.000 8

505 7001 TMA (STATIONARY)

DOLLARS
and CENTS

DAY 63.000 9

764 7001 DRAIN INLET CLEANING
DOLLARS

and CENTS

EA 13.000 10

778 7004 CONCRETE RAIL REPLACEMENT (IN-KIND)
DOLLARS

and CENTS

LF 8.000 11
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780 7002 CNC CRACK REPAIR (DISCRETE)(INJECT)
DOLLARS

and CENTS

LF 10.000 12

785 7011 BRIDGE JOINT REPLACEMENT (SEJ)
DOLLARS

and CENTS

LF 56.000 13

790 7004 LANE CLOSURE(SETUP & REM)(TYP 4)
DOLLARS

and CENTS

EA 8.000 14

790 7009 LANE CLOSURE(SETUP & REM)(TYP 9)
DOLLARS

and CENTS

EA 4.000 15

Proposal Sheet
PROJECT BPM - 646495001 TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6464-95-001

BPM - 646495001

SL0001

TRAVIS

 Dacio Marin

65549

Dacio Marin, P.E.
   MAY 31, 2024
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 General Notes Sheet A 

GENERAL NOTES:    
 
The following standard detail sheet or sheets have been modified: 

 
Painting Structure Numbers (PSN-19 (AUS)(MOD)) 

 
GENERAL 
Contractor questions on this project are to be addressed to the following individual(s): 
  
District Maintenance gisel.carrasco@txdot.gov 
 
Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web 
page.  All contractor questions will be reviewed by the Engineer. All questions and any 
corresponding responses that are generated will be posted through the same Letting Pre-Bid 
Q&A web page.  This webpage can be accessed from the Notice to Contractors dashboard 
located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
Written notice will be given to begin work on this project.   
 
Work must begin within seven (7) calendar days after such notification.  Time charges will begin 
when work begins regardless if it falls within seven (7) calendar days of the notification to begin 
work. 
 
The contractor will have sixty nine (69) working days to complete all work under this contract.  
 
Work under this contract shall consist of cleaning and sealing joints, spall repair, drain pipe repair, 
expansion joints replacement, crack repair, and cleaning deck drains at various locations in Travis 
County. 
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, comply 
with the specifications for this project, and are approved. 
 
If work is performed at Contractor’s option, when inclement weather is impending, and the work 
is damaged by subsequent precipitation, the Contractor is responsible for all costs associated with 
replacing the work, if required. 
 
The roadbed will be free of organic material prior to placing any section of the pavement structure. 
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 General Notes Sheet B 

Contact the supervisor for the passenger facility at Capital Metro and request the relocation of 
Capital Metro signs.  Contact the supervisor at (512) 385-0190. 
 
Equip all construction equipment used in roadway work with highly visible omnidirectional 
flashing warning lights. 
 
Intelligent Transportation Systems (ITS) Infrastructure may exist within the limits of this project 
and that the system must remain operational throughout construction.  The exact location of ITS 
Infrastructure is not known.  Contact the TxDOT Area Engineer's or Inspection Team's Office for 
the location(s) at least 48 hours before commencing any work that might affect present ITS 
Infrastructure.  Use caution if working in these areas to avoid damaging or interfering with existing 
facilities.  Repair any damage to this system within 8 hours of occurrence at no cost to the 
Department.  In the event of system damage, notify TxDOT/CTECC at (512) 974-0883 within one 
hour of occurrence.  Failure of the Contractor to repair damage to any infrastructure that conveys 
any corridor information to TxDOT/CTECC will result in the Contractor being billed for the full 
cost of emergency repairs. 
 
Provide a smooth, clean sawcut along the existing asphalt (or concrete) pavement structure, as 
directed.  Consider subsidiary to the pertinent Items. 
 
Supply litter barrels in enough numbers at locations as directed to control litter within the project.  
Consider subsidiary to pertinent Items.  
 
Use a self-contained vacuum broom to sweep the roadway and keep it free of sediment as directed.  
The contractor will be responsible for any sweeping above and beyond the normal maintenance 
required to keep fugitive sediment off the roadway as directed by the Engineer. 
 
Damage to existing pipes and SET’s due to Contractor operations will be repaired at Contractor’s 
expense.  
 
The Contractor is responsible for any damage done to the existing utilities while working on this 
project.  The Contractor is responsible for reporting the damage to the utility company as soon as 
possible. 
 
All locations used for storing construction equipment, materials, and stockpiles of any type, within 
the right of way, will be as directed.  Use of right of way for these purposes will be restricted to 
those locations where driver sight distance to businesses and side street intersections is not 
obstructed and at other locations where an unsightly appearance will not exist.  The Contractor 
will not have exclusive use of right of way but will cooperate in the use of the right of way with 
the city/county and various public utility companies as required. 
 
Each contract is considered separate and individual from others. Requirements to complete work 
on any or all contracts may occur at the same time. If requests are issued at the same time, it is 
expected that the work will be completed in the time frame allowed. 
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 General Notes Sheet C 

Coordinate and obtain approval for all bridgework over existing roadways. 
 
Bridge Vertical Clearance and Traffic Handling. 
Notify TxDOT project staff and the local bridge engineer 10 business days prior to the 
following:  change in vertical clearance, placing beams/girders over traffic, opening or 
removing traffic from a bridge or portion of a bridge, and completion of bridge work.  This 
requirement includes bridge class culverts.  Provide vertical clearance for all structures (including 
signal mast arms, span wires, and overhead sign bridge structures) within the project limit. Submit 
information and notices to local bridge engineer:   AUS_BRG_Notify@txdot.gov.   
 
During evacuation periods for Hurricane events the Contractor will cooperate with Department for 
the restricting of Lane Closures and arranging for Traffic Control to facilitate Coastal Evacuation 
Efforts.   
 
ITEM 5 – CONTROL OF THE WORK 
Place construction stakes at intervals of no more than 100 ft.  This work is subsidiary. 
 
Provide a 72-hour advance email notice to AUS_Locate@TxDOT.gov to request illumination, 
traffic signal, ITS, or toll equipment utility locates. Provide AUS_Locate@TxDOT.gov an 
electronic pdf of as-builts within 21 calendar days of illumination, traffic signal, ITS, or toll 
equipment being placed into operation.  As-built shall include GPS coordinates of manholes and 
junction boxes. Include final version of RFI’s and revised plan sheets.  
 
Electronic Shop Drawing Submittals: 
Submit electronic shop drawing submittals according to the current Guide to Electronic Shop 
Drawing Submittal https://www.txdot.gov/business/resources/specifications/shop-drawings.html  
(TxDOT.gov   Business > Resources - General > Shop Drawings).  Pre-approved producers can 
be found online at TxDOT.gov > Business > Resources - Material Producer List.  Use the 
following contact list for all submittals that are not required to be sent to Bridge Division and to 
copy the Engineer for all submittals to the Bridge Division.  
Submittal Contact List 
South Austin  tanli.sun@txdot.gov                             AUS_SA-ShopReview@txdot.gov 
 
ITEM 6 - CONTROL OF MATERIALS 
The Contractor is responsible for furnishing all materials included in this contract.  Materials 
provided by Contractor will be new unless otherwise shown on the plans or approved.  The 
Contractor must receive approval from the Engineer prior to ordering materials for this contract. 
 
The Contractor is required to have sufficient supply of material to complete repair work within the 
allotted time.  
 
Give a minimum of 1 business day notice for materials, which require inspection at the Plant. 
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 General Notes Sheet D 

ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
TxDOT will coordinate with TDLR regarding pedestrian elements and sidewalks. The contractor 
will procure and provide all permits, licenses, and inspections; pay all charges, fees, and taxes 
regarding TDLR rules governing industrialized housing and buildings.    
 
Roadway closures during key dates and/or special events are prohibited.  See notes for Item 502 
for the key dates and/or special events. 
 
Refer to the Environmental Permits, Issues and Commitments (EPIC) plan sheets for additional 
requirements and permits. 
  
When any abandoned well is encountered, cease construction operations in this area and notify the 
Engineer who will coordinate the proper plugging procedures. A water well driller licensed in the 
State of Texas must be used to plug a well. 
 
Erosion control and stabilization measures must be initiated immediately in portions of the site 
where construction activities have temporarily ceased and will not resume for a period exceeding 
14 calendar days.  Track all exposed soil, stockpiles, and slopes.  Tracking consists of operating a 
tracked vehicle or equipment up and down the slope, leaving track marks perpendicular to the 
direction of the slope.  Re-track slopes and stockpiles after each rain event or every 14 days, 
whichever occurs first.  This work is subsidiary.    
 
Perform maintenance of vehicles or equipment at designated maintenance sites.  Keep a spill kit 
on-site during fueling and maintenance. This work is subsidiary. 
 
Maintain positive drainage for permanent and temporary work for the duration of the project.  Be 
responsible for any items associated with the temporary or interim drainage and all related 
maintenance.  This work is subsidiary.   
 
Suspend all activities near any significant recharge features, such as sinkholes, caves, or any other 
subterranean openings that are discovered during construction or core sampling.  Do not proceed 
until the designated Geologist or TCEQ representative is present to evaluate and approve remedial 
action. 
 
Locate aboveground storage tanks kept on-site for construction purposes in a contained area as to 
not allow any exposure to soils.  The containment will be sized to capture 150% of the total 
capacity of the storage tanks. 
 
PSL in Edwards Aquifer Recharge and Contributing Zone.  
Obtain written approval from the Engineer for all on or off right of way PSLs not specifically 
addressed in the plans.  Provide a signed SW3P sketch of the location 30 business days prior to 
use of the PSL.  Include a list of materials, equipment and portable facilities that will be stored at 
the PSL. 
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 General Notes Sheet E 

PSL in USACE Jurisdictional Area.  
Do not initiate activities in a PSL associated with a U.S. Army Corps of Engineers (USACE) 
jurisdictional area that have not been previously evaluated by the USACE as part of the permit 
review of this project.  Such activities include, but are not limited to, haul roads, equipment staging 
areas, borrow and disposal sites.  Associated defined here means materials are delivered to or from 
the PSL.  The jurisdictional area includes all waters of the U.S. including wetlands or associated 
wetlands affected by activities associated with this project.  Special restrictions may be required 
for such work.  Consult with the USACE regarding activities, including PSLs that have not been 
previously evaluated by the USACE.  Provide the Department with a copy of all USACE 
coordination and approvals before initiating activities. 
 
Proceed with activities in PSLs that do not affect a USACE jurisdictional area if self-determination 
has been made that the PSL is non-jurisdictional or proper clearances have been obtained in 
USACE jurisdictional areas or have been previously evaluated by the USACE as part of the permit 
review of this project.  Document any determinations that PSL activities do not affect a USACE 
jurisdictional area.  Maintain copies of PSL determinations for review by the Department or any 
regulatory agency.  The Contractor must document and coordinate with the USACE, if required, 
before any excavation material hauled from or embankment material hauled into a USACE 
jurisdictional area by either (1) or (2) below. 
 

1. Restricted Use of Materials for the Previously Evaluated Permit Areas.  When an area 
within the project limits has been evaluated by the USACE as part of the permit process 
for this project: 

a. suitable excavation of required material in the areas shown on the plans and cross 
sections as specified in Standard Specification Item 110, Excavation is used for 
permanent or temporary fill within a USACE jurisdictional area; 

b. suitable embankment from within the USACE jurisdictional area is used as fill 
within a USACE evaluated area;  

c. Unsuitable excavation or excess excavation that is disposed of at an approved 
location within a USACE evaluated area. 
 

2. Contractor Materials from Areas Other than Previously Evaluated Areas.  Provide 
the Department with a copy of all USACE coordination and approvals before initiating any 
activities in a jurisdictional area within the project limits that has not been evaluated by the 
USACE or for any off right of way locations used for the following, but not limited to, haul 
roads, equipment staging areas, borrow and disposal sites: 

a. Standard Specification Item 132, Embankment is used for temporary or permanent 
fill within a USACE jurisdictional area;  

b. Unsuitable excavation or excess excavation that is disposed of outside a USACE 
evaluated area. 

Work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.). 
Keep on site a universal spill kit adequate for the body of water and the work being 
performed.  Debris is not allowed to fall into the ordinary high-water level (OHWL). Debris that 
falls into the OHWL must be removed at the end of each work day.  Debris that falls into the 
floodway must be removed at the end of each work week or prior to a rain event.  Install and 
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General Notes Sheet F 

maintain traffic control devices to maintain a navigable corridor for water traffic, except during 
bridge demo and beam placement.  This work is subsidiary. 

DSHS Asbestos and Demolition Notification. 
Complete and provide the Texas Department of State Health Services (DSHS) notification form 
to TxDOT and AUS_BRG_Notify@txdot.gov at least 30 calendar days prior to bridge removal or 
renovation.  Notify the Engineer via email of any changes to the work start and end dates.  

Migratory Birds and Bats. 
Migratory birds and bats may be nesting within the project limits and concentrated on roadway 
structures such as bridges and culverts. Remove all old and unoccupied migratory bird nests 
from any structures, trees, etc. between September 16 and February 28. Prevent migratory birds 
from re-nesting between March 1 and September 15.  Prevention shall include all areas within 25 
ft. of proposed work.  All methods used for the removal of old nesting areas and the prevention 
of re-nesting must be submitted to TxDOT 30 business days prior to begin work.  This work is 
subsidiary.  

If active nests are encountered on-site during construction, all construction activity within 25 ft. 
of the nest must stop. Contact the Engineer to determine how to proceed. 

Law Enforcement Personnel. 
Submit charge summary and invoices using the Department forms.    

Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped 
with appropriate lights to identify them as law enforcement.  For patrol vehicles not owned by a 
law enforcement agency, markings will be retroreflective and legible from 100 ft. from both 
sides and the rear of the vehicle.  Lights will be high intensity and visible from all angles.  

No payment will be made for law enforcement personnel needed for moving equipment or 
payment for drive time to/from the event site.  A minimum number of hours is not guaranteed.  
Payment is for work performed.  If the Contractor has a field office, provide an office location 
for a supervisory officer when event requires a supervising officer.  This work is subsidiary.  
A maximum combined rate of $85 per hour for the law enforcement personnel and the patrol 
vehicle will be allowed.  Any scheduling fee is subsidiary per Standard Specification 502.4.2.  

Cancel law enforcement personnel when the event is canceled.  Cancellation, minimums or 
“show up” fees will not be paid when cancellation is made 12 hours prior to beginning of the 
event. Failure to cancel within 12 hours will not be cause for payment for cancellation, 
minimums, or "show up" time.  Payment of actual “show up” time to the event site due to 
cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.   
Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-
determined by official policy of the officer’s governing authority.  

ITEM 8 – PROSECUTION AND PROGRESS 
Working days will be charged in accordance with 8.3.1.4, “Standard Workweek.” 
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ITEM 420, 425, 441, & 462 - STRUCTURES 
Bridge Vertical Clearance and Traffic Handling 
Notify TxDOT project staff and the local bridge engineer 10 business days prior to the 
following:  change in vertical clearance, placing beams/girders over traffic, opening or 
removing traffic from a bridge or portion of a bridge, and completion of bridge work.  This 
requirement includes bridge class culverts.  Provide vertical clearance for all structures 
(including signal mast arms, span wires, and overhead sign bridge structures) within the project 
limit.  Submit information and notices to local bridge engineer at 
AUS_BRG_Notify@txdot.gov.      
 
ITEM 429 - CONCRETE STRUCTURE REPAIR 
Refer to TxDOT Concrete Repair Manual (2021) for all concrete structure repair requirements and 
details. 
 
ITEM 454 - BRIDGE EXPANSION JOINTS 
Apply protection System II in accordance with Item 446 to armor joint. 
 
For Header-Type Expansion Joints, go to the following TxDOT website for approved systems: 
https://www.txdot.gov/inside-txdot/division/bridge/approved-systems/expansion-joints.html 
 
http://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/polyconc.pdf 
 
For Asphalt-Plug Expansion Joints, go to the following TxDOT website for approved systems:   
https://www.txdot.gov/inside-txdot/division/bridge/approved-systems/expansion-joints.html 
 
http://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/jtsealrs.pdf  
 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 

Table 1 
Roadway Limits       Allowable Closure Time 
IH 35  All (1 lane closed)     9 P to 5 A 
IH 35  All (2 lanes closed, see allowable work below) 9 P to 5 A 
IH 35  All (2 lanes closed, all work)    11 P to 5 A 
SH 45  US 183 to SH130     8 P to 5 A 
LP 1  William Cannon to Parmer Lane   8 P to 5 A 
US 183 SH 29 to FM 1327     8 P to 5 A 
SH 71  SH 130 to IH 35     8 P to 5 A 
SH 71  SH 304 to Tahitian Drive    8 P to 5 A 
SH 71  US 290 W to RM 3238     8 P to 5 A 
US 290 W IH 35 to Nutty Brown Rd    8 P to 5 A 
US 290 E IH 35 to SH 95     8 P to 5 A 
FM 734 FM 1431 to US 290 E     8 P to 5 A 
US 79  IH 35 to Bus 79 in Taylor    8 P to 5 A 
RM 1431 Lohmans Ford Rd to IH 35    8 P to 5 A 
SH 29  LP 332 western terminus to SH 130   8 P to 5 A 
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SH 80   Charles Austin to River Road    8 P to 5 A 
RM 2222 All       8 P to 5 A 
RM 620 All       8 P to 5 A 
RM 2244 All       8 P to 5 A 
SPUR 69 All       8 P to 5 A 
LP 360  All       8 P to 5 A 
LP 343  All       8 P to 5 A 
LP 275  All       8 P to 5 A 
FM 1325 All       8 P to 5 A 
All  Within 200’ of a signalized intersection  9 P to 5 A 
All   All (Full Closure, see allowable work below) 11 P to 4 A 

 
Table 3 (Mobile Operations) 

Roadway   Allowable Sun Night thru Fri Noon Allowable Sat thru Sun Morn  
Within Austin City Limits 10 A to 2 P and 7 P to 6 A  7 P to 10 A  
Outside Austin City Limits 9 A to 3 P and 7 P to 7 A  6 P to 11 A  
IH 35 main lanes   10 P to 5 A    9 P to 9 A  
AADT over 50,000  8 P to 6 A    8 P to 10 A  
 
For roadways without defined allowable closure times, nighttime lane closures will be allowed 
from 7 P to 6 A.  Unless stated, daytime or Friday night lane closures will not be allowed and one 
lane in each direction will remain open at all times for all roadways.  
 
Two lanes closed on IH 35 allowed to begin at 9 P for main lane (shoulder work not included) 
hotmix overlay or pavement repair operations (does not include bridge joint work).    
 
Full closures only allowed Sunday Night thru Friday morning for bridge beam installation, bridge 
demolition, or OSB truss removal/installation.  Full closures only allowed for roadways with 
frontage roads or if a designated detour route is provided in the plans.    
 
No closures will be allowed on the weekends, working day prior, and working day after the 
National Holidays defined in the Standard Specifications, Good Friday, and Easter 
weekend.  Closures the Sunday of the Super Bowl will not be allowed from 1 P to 11 P.  No 
closures will be allowed on Friday and the weekends for projects within 20 miles of Formula 1 at 
COTA, ACL Fest, SXSW, ROT Rally, UT home football games (includes games not on a Friday 
or weekend), sales tax holiday, Dell Match Play (includes Thursday) or other special events that 
could be impacted by the construction.  All lanes will be open by noon of the day before these 
special events.  
 
To account for directional traffic volumes, begin and end times of closures may be shifted equally 
by the Engineer.  The closure duration will remain.  Added compensation is not allowed.  
 
Submit an emailed request for a lane closure (LCN) to TxDOT.  The email will be submitted in 
the format provided.  Receive concurrence prior to implementation.  Submit a cancellation of lane 
closures a minimum of 18 hours prior to implementation.  Blanket requests for extended periods 
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are not allowed. Max duration of a request is 2 weeks prior to requiring resubmittal.  Provide 2-
hour notice prior to implementation and immediately upon removal of the closure. 
For roadways listed in Table 1:  Submit the request 96 hours prior to implementation.   
 
For roadways not listed in Table 1:  Submit the request a minimum of 48 hours prior to the closure 
and by the following deadline immediately prior to the closure: 11A on Tuesday or 11A on Friday.   
 
For all roadways: Submit request for traffic detours and full roadway closures 168 hours prior to 
implementation.  Submit request for nighttime work 96 hours to implementation date.   
Cancellations of accepted closures (not applicable to full closures or detours) due to weather will 
not require resubmission in accordance with the above restrictions if the work is completed during 
the next allowable closure time.    
 
Closures that conflict with adjacent contractor will be prioritized according to critical path work 
per latest schedule.  Conflicting critical path or non-critical work will be approved for first LCN 
submitted.  Denial of a closure due to prioritization or other reasons will not be reason for time 
suspension, delay, overhead, etc.  
 
Cover, relocate or remove existing signs that conflict with traffic control.  Install all permanent 
signs, delineation, and object markers required for the operation of the roadway before opening to 
traffic.  Use of temporary mounts is allowed or may be required until the permanent mounts are 
installed or not impacted by construction. Maintain the temporary mounts. This work is subsidiary. 
 
Meet with the Engineer prior to lane closures to ensure that sufficient equipment, materials, 
devices, and workers will be used.  Take immediate action to modify traffic control, if at any time 
the queue becomes greater than 20 minutes.  Have a contingency plan of how modification will 
occur.  Consider inclement weather prior to implementing the lane closures.  Do not set up traffic 
control when the pavement is wet. 
 
Place a 28-inch cone, meeting requirements of BC (10), on top of foundations that have protruding 
studs.  This work is subsidiary.  
 
Edge condition treatment types must be in accordance with the TxDOT standard. Installation and 
removal of a safety slope is subsidiary. 
 
To determine a speed limit or an advisory speed limit, submit a request to TxDOT 60 business 
days prior to manufacture of the sign.  
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The Engineer 
may choose to use existing bid items if it does not slow the implementation of enhancement. 
One-way Traffic Control will be subsidiary. 
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ITEM 503 – PORTABLE CHANGEABLE MESSAGE SIGN 
Provide 4 PCMS.  Provide a replacement within 12 hours.  PCMS will be available for traffic 
control, event notices, roadway conditions, service announcements, etc.    
 
Place PCMS 10 calendar days prior to begin work stating, “Road Work Begin Soon, Contact 832-
7000 For Info”.   
 
Place PCMS at time of LCN request.  Place the PCMS at the expected end of queue caused by the 
closure.  When the closure is active, revise the message to reflect the actual condition during the 
closure, such as “RIGHT LN CLOSED XXX FT”. 
 
ITEM 505 – TRUCK MOUNTED ATTENUATOR AND TRAILER ATTENUATOR 
The TMA/TA used for installation/removal of traffic control for a work area will be subsidiary to 
the TMA/TA used to perform the work.  
 
The contractor will be responsible for determining if one or more operations will be ongoing at the 
same time to determine the total number of TMA/TA required for the work. TMA/TAs paid by 
the day is full compensation for all worksite locations during an entire day.   
 
TMA/TAs used to protect damaged attenuators will be paid by the day using the force account 
item for the repair.   
 
ITEM 790 – LANE CLOSURES 
Payment for lane closure hourly maintenance will be considered subsidiary to the bid item.    
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                                                    CONTROL :  6464-95-001              
                                                    PROJECT :  BPM - 646495001          
                                                    HIGHWAY :  SL0001                   
                                                    COUNTY  :  TRAVIS                   
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 429  CONCRETE STRUCTURE REPAIR <421><431><440><780>               
                 ITEM 438  CLEANING AND SEALING JOINTS <454>                            
                 ITEM 481  PIPE FOR DRAINS <400>                                        
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 764  PUMP STATIONS AND DRAINAGE SYSTEM CLEANING                   
                 ITEM 778  CONCRETE RAIL REPAIR <427><429><450><776>                    
                 ITEM 780  CONCRETE CRACK REPAIR                                        
                 ITEM 785  BRIDGE JOINT REPAIR OR REPLACEMENT <429><438><448><449>      
                           <454>                                                        
                 ITEM 790  LANE CLOSURES <502><503><505>                                
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
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                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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