
1-1

 

ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF LARGE SIGN REPLACEMENT
                                      LASALLE   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 365 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TEN THOUSAND (Dollars) (      $10,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 646579001 TxDOT
COUNTY  LASALLE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 7006 REMOV CONC (RIPRAP)
DOLLARS

and CENTS

SY 75.000 1

416 7024 DRILL SHAFT (NON - REINFORCED) (12 IN)
DOLLARS

and CENTS

LF 150.000 2

416 7028 DRILL SHAFT (SIGN MTS) (24 IN)
DOLLARS

and CENTS

LF 30.000 3

416 7031 DRILL SHAFT (SIGN MTS) (42 IN)
DOLLARS

and CENTS

LF 30.000 4

416 7032 DRILL SHAFT (SIGN MTS) (48 IN)
DOLLARS

and CENTS

LF 32.000 5

432 7001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 15.000 6

500 7003 MOBILIZATION (CALLOUT 1)
DOLLARS

and CENTS

EA 5.000 7

500 7004 MOBILIZATION (CALLOUT 2)
DOLLARS

and CENTS

EA 5.000 8

500 7033 MOBILIZATION (EMERGENCY)
DOLLARS

and CENTS

EA 4.000 9

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 40.000 10

636 7001 ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

SF 60.000 11

636 7002 ALUMINUM SIGNS (TY G)
DOLLARS

and CENTS

SF 550.000 12
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636 7003 ALUMINUM SIGNS (TY O)
DOLLARS

and CENTS

SF 300.000 13

636 7004 REPLACE EXISTING ALUMINUM SIGNS(TY 
A)

DOLLARS
and CENTS

SF 20.000 14

636 7005 REPLACE EXISTING ALUMINUM SIGNS(TY 
G)

DOLLARS
and CENTS

SF 2,600.000 15

636 7006 REPLACE EXISTING ALUMINUM SIGNS(TY 
O)

DOLLARS
and CENTS

SF 130.000 16

644 7027 IN SM RD SN SUP&AM TYS80(1)SA(P-EXAL)
DOLLARS

and CENTS

EA 60.000 17

647 7001 INSTALL LRSS (STRUCT STEEL)
DOLLARS

and CENTS

LB 4,500.000 18

647 7002 RELOCATE LRSA
DOLLARS

and CENTS

EA 5.000 19

647 7003 REMOVE LRSA
DOLLARS

and CENTS

EA 25.000 20

647 7008 REMOVE AND RESET LRSA
DOLLARS

and CENTS

EA 10.000 21

650 7025 INS OH SN SUP(25 FT CANT)
DOLLARS

and CENTS

EA 1.000 22

650 7032 INS OH SN SUP(30 FT CANT)
DOLLARS

and CENTS

EA 1.000 23

Proposal Sheet
PROJECT RMC - 646579001 TxDOT
COUNTY  LASALLE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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650 7069 INS OH SN SUP(60 FT BRDG)
DOLLARS

and CENTS

EA 1.000 24

6033 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 20.000 25

Proposal Sheet
PROJECT RMC - 646579001 TxDOT
COUNTY  LASALLE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6465-79-001

RMC - 646579001

IH0035

LASALLE

 Rogelio Chapa Jr.

148468

Rogelio Chapa Jr., P.E.
   AUGUST 28, 2024



Project Number: RMC 6465-79-001  Sheet  
 
County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet A 
 

GENERAL NOTES: 
 

 
The contract becomes effective upon issuance of the work authorization letter and covers a 
period of three hundred sixty-five (365) calendar days. 
 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Dennice Garza, P.E. – Dennice.Garza@txdot.gov 
Rogelio Chapa, P.E. - Rogelio.Chapa@txdot.gov 
Irazema Cavazos – Irazema.Cavazos@txdot.gov 
Angel Alejo – Angel.Alejo@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be 
accessed from the Notice to Contractors dashboard located at the following address:  
  
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors  
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.  
  
The Letting Pre-Bid Q&A webpage for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up.  
 
Provide and maintain an email address for receipt of work order and correspondence throughout 
the term of this contract. 
 
 
SUPERVISION: 
 
Report each day prior to the beginning of work, to the Maintenance Supervisor.  Discuss times, 
work locations, Contractor inspections, etc. prior to each day or as directed by the Engineer. 

 
For this project, the Maintenance Supervisor in charge is:  
 
La Salle County 
Pedro Garza 
900 FM 468 
Cotulla, TX 78014 
(830) 879-2428 

mailto:Dennice.Garza@txdot.gov
mailto:Irazema.Cavazos@txdot.gov
mailto:Angel.Alejo@txdot.gov
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County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet B 
 

The intent of this contract is to install, remove, replace, or repair signs and sign assemblies along 
various highways at various locations (non-site specific) in Webb and La Salle Counties. 
 
All requests for payment will be certified by the Texas Department of Transportation (TxDOT).  
 
Designate an on-site representative who has full authority to make decisions with respect to the 
project. The contractor must be sufficiently staffed in order to pursue work concurrently on any 
awarded contracts. 
 
Coordinate all project issues with TxDOT through the designated on-site representative. 

Employees are required to wear proper safety equipment.  Contractor is responsible for supplying 
proper safety equipment for employees. 

The Contractor is responsible that all material used in this contract be approved and certified by 
the Materials & Test Division.  A listing of state approved material producers is available on the 
Department’s website. 

WORK PROSECUTION: 
 

Prior to beginning work, attend a TxDOT arranged Pre-Work meeting.  The Pre-Work meeting 
will consider the sequence of work, work locations, traffic control, plans, specifications, unusual 
conditions, and other pertinent items regarding the work.  Written notification will be given 
advising of when operations may begin.  The Contractor will be advised of the applicable number 
of days allowed to complete the work and the date when the time charges commence.  Additional 
working days for any added work will be determined by the Engineer. 
 
Designate an on-site representative who has full authority to make decisions with respect to the 
project.  Coordinate all project issues with the Texas Department of Transportation (TxDOT) 
through the designated on-site representative.   
  
Perform the required work according to the TEXAS DEPARTMENT OF TRANSPORTATION 
STANDARD SPECIFICATIONS FOR CONSTRUCTION AND MAINTENANCE OF 
HIGHWAYS, STREETS, AND BRIDGES (2024), TEXAS DEPARTMENT OF 
TRANSPORTATION CONCRETE REPAIR MANUAL (2021), manuals and applicable details, 
specifications, and special provisions noted in the plans. Have a copy of the standard specification 
manual at the work site at all times.  Purchase standard specification books from TxDOT’s General 
Services Division; publications sales office at (512)302-0985. 
 
Repair any damage caused by daily operations and restore the facility to serve the public in a timely 
manner, or as directed, at no additional cost to TxDOT.   
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County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet C 
 

On a daily basis, clean up all work areas and remove all loose materials resulting from everyday 
operations before the work is suspended for the day.  No loose material will remain at the worksite 
overnight.  Legally dispose of all debris, including any waste material resulting from construction.   
 
At the time of the pre-work meeting submit a sequence of work that will be followed in order to 
complete the contract in the allocated time.  Show a begin date and duration period in working 
days.  Submit any changes to this sequence for approval. 
 
All work on this contract is callout work order and a written work order will be issued as work is 
needed. This is a callout contract and plan quantity measurement does not apply. A work order 
will consist of the location of each repair, the bid items for the repair, and the approximate quantity 
of work to be installed. Any additional work not specified in the work order will require prior 
approval.  
 
Liquidated damages will be assessed in accordance with Article 6 “Failure to Complete Work on 
Time”. The working days allowed for each work order shall be as outlined as follows: 
 

1. When identified as “Emergency Repairs”, the work shall be completed within 96 hours. 
2. All other work orders, not identified as emergency or specialty, shall be completed within 

number of calendar days specified in the work order. 

 
The attention of prospective bidders is directed to ordinances and regulations of local, municipal, 
and county governments.  The Contractor will procure all municipal, county, and federal 
government permits and licenses necessary to perform the work.   
  
Leave the project site clean and neat in appearance upon completion of work order and before final 
acceptance of the project.     

 
 

ITEM 4 – SCOPE OF WORK 
  
If agreed upon writing by both parties to the contract, the contract may be extended for 
additional period of time not to exceed the original contract time period. The extended contract 
shall be for the original bid quantities, terms, and conditions plus any approved, applicable 
change orders. 
 
When the contract is extended by agreement, a performance and/or payment bond, if required 
shall be executed in the amount of extension before the additional work begins. 
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County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet D 
 

ITEM 5 - CONTROL OF THE WORK 
  
The Contractor shall maintain and preserve the integrity of all “existing survey markers” by 
avoiding the disturbance of such markers, which include all control points (horizontal and/or 
vertical), stakes, marks, and right-of-way markers.  The Department will repair all Contractor 
disturbed control points, stakes, marks, and right-of-way markers.  The cost for any and all 
repairs to the “existing survey markers” will be deducted from money due or to become due to 
the Contractor.  
 
Prior to construction, Contractor must call 811 to verify any utilities located within project limits.  
Contractor will also coordinate with utility owners for any adjustments needed to sanitary sewer 
manholes, water valves, gas valve, telecommunication, or television manhole located within 
project limits.  The utility company is responsible for any adjustment when necessary.  The work 
should be performed in a manner as to not delay construction contractor work activity. 
 
Contractor will make necessary arrangements with the utility owner(s) when utility adjustments 
are required, as a result of construction activities. 
 
Questions regarding the plan work limits should be brought to the Engineer’s attention prior to 
commencing work. Measuring equipment will be in working condition and calibrated to the 
manufacturer’s specifications. 
 
Contractor must field verify all dimensions and notify Engineer prior to initiating any work. 
 
 
ITEM 8 - PROSECUTION AND PROGRESS 
 
Before starting work, provide a sequence of work and estimated progress schedule meeting the 
requirements of Section 8.5.2, “Progress Schedule”.  

 
No closures will be allowed on the weekends which include the following holidays:  January 1, 
the last Monday in May, July 4, the first Monday in September, the fourth Thursday in 
November, December 25, and Easter weekend. 
 
The total duration of this contract is three hundred sixty-five (365) calendar days in accordance 
with Section 8.3.1.5 “Calendar Day”. 
 
Nighttime work will be allowed to be performed, as approved, and directed by the Engineer. 
Refer to the Sequence of Work, Traffic Control Plan, etc. shown in the plans, for other details. 
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County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet E 
 

Perform work at night with traffic control set up no earlier than 9:00 P.M. and all work 
completed, and traffic control removed by 6:00 A.M., when a lane or ramp closure is required on 
the following highway(s) unless otherwise directed by the Engineer:   

 
Highway   From   To 

              IH 35        Mile Marker 0 Mile Marker 15 
 

Equipment and material may be pre-staged at Engineer approved locations. 
 
Work that interferes with traffic is required to be performed during off-peak hours, 7 pm until 
6 am. 
 
 
ITEM 9 - MEASUREMENT AND PAYMENT 

 
Coordinate and provide off-duty law enforcement officers with officially marked vehicles (if 
patrol cruisers are available from the enforcement agency involved) during the following 
operations: lane closures, and/or during a one-way traffic control situation. For payment through 
TxDOT state force account method, complete the weekly tracking forms provided by the 
department and submit invoices that agree with the tracking form for payment at the end of each 
month for approved services were provided. 
 
Submit Material on hand (MOH) payment requests at least 5 working days prior to the end of the 
month for payment on that month's estimate. For out-of-town MOH submit requests at least 10 
working days prior to the end of the month.   

 
ITEM 104 – REMOVING CONCRETE 
 
Remove existing hydraulic cement concrete from locations assigned on plans. Avoid damaging 
concrete that will remain in place. Saw-cut and remove the existing concrete to neat lines. 
Sawing of concrete is not paid for directly but is considered subsidiary to this item. 

 
 

ITEM 416 - DRILLED SHAFT FOUNDATIONS 
 

After drill shaft installation plan is approved by the Engineer, a pre-placement meeting shall be 
held at least 48 hours before beginning excavation operations. 
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County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet F 
 

ITEM 421 - HYDRAULIC CEMENT CONCRETE  
 
Sulfate resistant cement concrete shall be used in all situations for structural elements in contact 
with the natural ground. These includes, but is not limited to, all reinforced concrete pipe, 
concrete box culverts, drill shafts, bridge columns, bridge abutments, wingwalls, approach slabs, 
inlets, manholes, junction boxes, ground boxes and all concrete ripraps.   
 
Air entrainment is not required. If concrete is supplied with air entrainment, the concrete must 
adhere to the requirements of item 421.4.2.4.  
 
ITEM 432 RIPRAP: 
 
Use Class B Concrete unless otherwise shown on the plans.  Mow Strips will be reinforced 
concrete. Install mow strips in accordance with the plans. 
 
ITEM 500 - MOBILIZATION 
 
This Contract includes callout work for Item 500 Mobilization. 
 
Mobilization in this Contract includes callout work. ‘Materials-on-Hand’ payments will not be 
considered in determining percentages used to compute mobilization payments. This item will be 
paid on an individual work order basis. Only one mobilization item will be paid on each work 
order. 

 
 

Item Code         Item Description             Unit                     Work Description 
0500 6003 Mobilization (Callout 1)        EA     Work Order performed in La Salle County 
0500 6003 Mobilization (Callout 2)        EA      Work Order performed in Webb County 
0500 6034 Mobilization (Emergency)  EA       Work Order 
 

 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 

 
 

Traffic Control for this project will not be paid for directly but will be considered subsidiary to 
various bid items. 
 
Designate, as the Contractor Responsible Person (CRP), an English-speaking employee on-call 
nights and weekends (or any other time that work is not in progress) with a local address and 
telephone number for maintenance of signs and barricades.  This employee will be located within 
one (1) hour of traveling time to the project site.  Notify the Engineer in writing of the name, 
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County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet G 
 

address, and telephone number of this employee.  Furnish this information to local law 
enforcement officials. 
 
Provide two-way radios in areas where flagmen do not have visual contact with one another or 
cannot communicate with one another. 
 
Limit lane closures to a maximum of 2 miles. If more than one lane closure location is desired, 
provide a minimum of a 2-mile passing zone between locations.  Provide a separate sign set up 
for each location. 
 
Erect signs in locations not obstructing the traveling public’s view of the normal roadway signing 
or necessary sight distance at intersections and curves. 
 
During the holiday time frame of December 21st through January 1st, every effort should be taken 
to ensure that all travel lanes remain open where possible. 
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The Engineer 
may choose to use existing bid items if it does not slow the implementation of enhancement. 
 
ITEM 503 – PORTABLE CHANGEABLE MESSAGE SIGN 
 
Provide two (2) electronic portable changeable message sign as required by the Engineer. 
Provide backups and keep operational and available on the jobsite at all times during traffic 
control operations. The electronic portable changeable message signs will be made available for 
utilization for the entire duration of the project, including all alternative locations. 
 
 
ITEM 505 – TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER 
 
Provide 1 Truck Mounted Attenuator as required by the Engineer. Provide backup and keep 
operational and available on the jobsite at all times during traffic control operations. The Truck 
Mounted Attenuator will be made available for utilization for the entire duration of the project, 
including all alternative locations. 
 
 
 
 



Project Number: RMC 6465-79-001  Sheet  
 
County: La Salle, etc. Control: RMC 6465-79-001 
 
Highway: IH 35, etc. 
 
 
 

 General Notes Sheet H 
 

ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL     
CONTROLS  
 
It is not anticipated that any erosion, sedimentation, or environmental control devices will be 
needed on this project.  
 
However, in the event that such controls are necessary, the SW3P for this project shall consist of 
the use of any temporary erosion control measures deemed necessary by the Engineer and as 
provided under this item. Payment for this work will be determined in accordance with Article 4.4, 
“Changes in the Work”. 

 
ITEM 510 – ONE WAY TRAFFIC CONTROL  
 
The length of the one-way traffic control section shall be limited to 2 miles, unless otherwise 
approved by the engineer. Pilot car is required for payment of this item. 
 
ITEM 636 - SIGNS 
 
Salvage and deliver all aluminum sign faces to the local TxDOT maintenance office. 
 
 
ITEM 644 - SMALL ROADSIDE SIGN ASSEMBLIES 
 
Salvage and deliver all aluminum sign faces to the local TxDOT maintenance office. 
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                                                    CONTROL :  6465-79-001              
                                                    PROJECT :  RMC - 646579001          
                                                    HIGHWAY :  IH0035                   
                                                    COUNTY  :  LASALLE                  
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 416  DRILLED SHAFT FOUNDATIONS <405><420><421><423><440><448>     
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 636  SIGNS                                                        
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 647  LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES <416><421>       
                           <440><441><442><445><636>                                    
                 ITEM 650  OVERHEAD SIGN SUPPORTS <416><420><421><441><442><445>        
                           <449><636><654>                                              
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION  TO ITEM     4  (004---003)                          
                 SPECIAL PROVISION  TO ITEM     8  (008---001)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---001)                          
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                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 6033 PORTABLE CHANGEABLE MESSAGE SIGN <502>                       
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 



2024 Specifications  000-016 

2 - 2 07-23 
Statewide 

4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 4 

Scope of Work 

 

Item 4, ‘‘Scope of Work,’’ of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Article 4.4., ‘’Changes in the Work,’’ is supplemented by the following. 

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and 
conditions of the Contract. The extension may be for an additional period of 1 yr. and may include additional quantities up to the 
original bid quantities plus any quantities added by change order. The extension will meet the terms and conditions of the 
Contract. Execute the extension before the final acceptance of the Contract unless agreed upon by the Engineer. The Contract 
and the extension will be prosecuted consecutively. Only one extension will be allowed. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following. 

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the 
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment 
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction. 

6.1.1.  Definition of Terms. For this Contract, the following definitions apply. 

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that 
point when lanes are closed or obstructed by the Contractor’s operations. 

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the 
average cost of interference and inconvenience to the road user for each lane closed or obstructed during 
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an 
entire defined time increment. 

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way 
or shoulder less than that shown on the plans. 

6.1.1.4. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures 
or obstructions are not allowed. 

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the 
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will 
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is 
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling 
public. 
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Special Provision to Item 502 
Barricades, Signs, and Traffic Handling 
 

Item 502, “Barricades, Signs, and Traffic Handling,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3., “Measurement,” is voided and replaced by the following. 

“Barricades, Signs, and Traffic Handling” will be measured by the each. A location will equate to a plan quantity of one each. 
Total measurement for the project will be the sum of all roadway locations. 

Section 4.1.1., “Initiation of Payment,” is voided and replaced by the following. 

Payment for this Item will begin on the first estimate corresponding to the completion of the initial location. 

Section 4.1.2., “Paid Months,” is voided and replaced by the following. 

Paid Each. Payment by the each will be made on the monthly estimate corresponding to completion of each location provided 
the barricades, signs, and traffic handling devices have been installed and maintained in accordance with the TCP for all 
required operations to complete each location. 

If, within the timeframe established by the Engineer, the Contractor fails to provide or properly maintain signs and barricades in 
compliance with the Contract requirements, as determined by the Engineer, the Contractor will be considered in noncompliance 
with this Item. No payment will be made for the months in question, and the total final payment quantity will be reduced by the 
number of months the Contractor was in noncompliance. 

Section 4.1.4., “Total Payment Quantity,” is voided and replaced by the following: 

The quantity paid under this Item will not exceed the total quantity shown on the plans, except as modified by change order and 
as adjusted by Section 4.1.2., “Paid Each.” An overrun of the plans quantity for this Item will not be allowed for approving 
designs, testing, material shortages, closed construction seasons, and curing periods; establishment, performance, and test and 
maintenance periods; failure to complete the work in the days allotted; or delays caused directly or indirectly by requirements of 
the Contract. 
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Special Specification 6033 
Portable Changeable Message Sign 
1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following. 
 sign controller 
 changeable Message Sign 
 trailer 
 power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 
 Character Modular Matrix. This screen type comprises of character blocks. 
 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 
 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2-wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock-mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a 4G LTE (long-term evolution) cellular telephone 
connection to communicate with the PCMS unit remotely. The PCMS unit needs to be TxDOT Advanced 
Traffic Management System (ATMS) compatible to be able to control and to post messages remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, measure for each PCMS set up and operational on the worksite for at least minimum 18 hr. in 
24-hr. period to charge as a day. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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