
1-1

 

ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF CONSTRUCT 4-LANE DIVIDED ROADWAY ON NEW ALIGNM
              HARRIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 305 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 7002 PREPARING ROW
DOLLARS

and CENTS

STA 43.160 1

104 7001 REMOV CONC (PAV)
DOLLARS

and CENTS

SY 8,396.000 2

104 7006 REMOV CONC (RIPRAP)
DOLLARS

and CENTS

SY 5.000 3

104 7011 REMOV CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 175.000 4

104 7013 REMOV CONC (SIDEWALK, RAMP OR SUP)
DOLLARS

and CENTS

SY 314.000 5

110 7001 EXCAV (ROADWAY)
DOLLARS

and CENTS

CY 9,817.600 6

110 7002 EXCAV (CHANNEL)
DOLLARS

and CENTS

CY 17,175.500 7

132 7012 EMBANK (FNL)(DC)(TY D)
DOLLARS

and CENTS

CY 7,794.100 8

161 7002 COMPOST MANUF TOPSOIL (4")
DOLLARS

and CENTS

SY 37,158.000 9

161 7006 EROSION CONTROL COMPOST (4")
DOLLARS

and CENTS

SY 11,822.000 10

161 7011 GENERAL USE COMPOST (2")
DOLLARS

and CENTS

SY 1,503.000 11

162 7002 BLOCK SODDING
DOLLARS

and CENTS

SY 37,158.000 12
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168 7001 VEGETATIVE WATERING
DOLLARS

and CENTS

TGL 915.000 13

170 7002 IRRIGATION SYSTEM (TY I)
DOLLARS

and CENTS

EA 1.000 14

170 7003 IRRIGATION SYSTEM (TY II)
DOLLARS

and CENTS

EA 1.000 15

192 7007 SOIL AMEND
DOLLARS

and CENTS

SY 11,822.000 16

192 7008 SOIL AMEND (TY I)
DOLLARS

and CENTS

SY 11,822.000 17

192 7009 PLANT BED PREP
DOLLARS

and CENTS

SY 11,149.000 18

192 7016 LANDSCAPE EDGE
DOLLARS

and CENTS

LF 195.000 19

192 7028 PLANT MATERIAL (3 GAL)
DOLLARS

and CENTS

EA 530.000 20

192 7029 PLANT MATERIAL (5 GAL)
DOLLARS

and CENTS

EA 400.000 21

192 7030 PLANT MATERIAL (15 GAL)
DOLLARS

and CENTS

EA 250.000 22

192 7031 PLANT MATERIAL (30 GAL)
DOLLARS

and CENTS

EA 350.000 23

192 7033 PLANT MATERIAL (65 GAL)
DOLLARS

and CENTS

EA 50.000 24

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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192 7062 PLANT MATERIAL (MIN 8' TRNK HT)
DOLLARS

and CENTS

EA 1,265.000 25

192 7085 SOIL AMEND (TY III)
DOLLARS

and CENTS

SY 4,200.000 26

192 7086 SOIL AMEND (TY IV)
DOLLARS

and CENTS

SY 5,479.000 27

192 7087 SOIL AMEND (TY V)
DOLLARS

and CENTS

SY 3,653.000 28

260 7005 LIME (COM OR QK)(SLURRY)
DOLLARS

and CENTS

TON 495.050 29

260 7007 LIME TRT (EXIST MATL)(8")
DOLLARS

and CENTS

SY 27,503.000 30

360 7094 CONC PAV (JOINT REINF) (10")
DOLLARS

and CENTS

SY 24,180.000 31

400 7010 CEM STABIL BKFL
DOLLARS

and CENTS

CY 9,367.000 32

400 7011 CEMENT STAB BACKFILL (INLET OR MH)
DOLLARS

and CENTS

CY 386.000 33

402 7001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 10,638.000 34

420 7022 CL C CONC (CAP)
DOLLARS

and CENTS

CY 1.700 35

432 7001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 27.000 36

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 7002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 83.000 37

432 7003 RIPRAP (CONC)(6 IN)
DOLLARS

and CENTS

CY 5.300 38

432 7022 RIPRAP (STONE TY R)(DRY)(8 IN)
DOLLARS

and CENTS

CY 153.000 39

462 7001 CONC BOX CULV (3 FT X 2 FT)
DOLLARS

and CENTS

LF 484.000 40

462 7027 CONC BOX CULV (9 FT X 5 FT)
DOLLARS

and CENTS

LF 2,280.000 41

464 7005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 1,050.000 42

464 7007 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 103.000 43

464 7009 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 507.000 44

464 7010 RC PIPE (CL III)(42 IN)
DOLLARS

and CENTS

LF 369.000 45

464 7011 RC PIPE (CL III)(48 IN)
DOLLARS

and CENTS

LF 851.000 46

464 7012 RC PIPE (CL III)(54 IN)
DOLLARS

and CENTS

LF 193.000 47

465 7136 INLET (COMPL)(PSL)(FG)(5FTX5FT-3FTX-
5FT)

DOLLARS
and CENTS

EA 2.000 48

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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465 7286 JUNCT BOX (COMPL)(JB)(5FT X 5FT)(FTW)
DOLLARS

and CENTS

EA 2.000 49

465 7295 JUNCT BOX (COMPL)(JB)(7FT X 7FT)(FTW)
DOLLARS

and CENTS

EA 2.000 50

465 7312 INLET (COMPL)(CURB)(TY C1)(BOTH)(HOU)
DOLLARS

and CENTS

EA 16.000 51

465 7314 INLET (COMPL)(TY AD)(HOU)
DOLLARS

and CENTS

EA 4.000 52

465 7320 MANH (COMPL)(TY A)(HOU)
DOLLARS

and CENTS

EA 9.000 53

466 7147 WINGWALL (FW - 0) (HW=5 FT)
DOLLARS

and CENTS

EA 5.000 54

466 7176 WINGWALL (PW - 1) (HW=6 FT)
DOLLARS

and CENTS

EA 1.000 55

467 7322 SET (TY II) (24 IN) (CMP) (4: 1) (C)
DOLLARS

and CENTS

EA 4.000 56

479 7001 ADJUSTING MANHOLES
DOLLARS

and CENTS

EA 2.000 57

496 7002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 5.000 58

496 7003 REMOV STR (MANHOLE)
DOLLARS

and CENTS

EA 6.000 59

496 7007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 1,486.000 60

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 61

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 20.000 62

506 7002 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 445.000 63

506 7011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 445.000 64

506 7020 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 312.000 65

506 7024 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 312.000 66

506 7039 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 4,038.000 67

506 7041 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 4,038.000 68

506 7042 BIODEG EROSN CONT LOGS (INSTL) (6")
DOLLARS

and CENTS

LF 544.000 69

506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 544.000 70

508 7001 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 342.000 71

529 7006 CONC CURB (MONO) (TY I)
DOLLARS

and CENTS

LF 327.000 72

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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529 7007 CONC CURB (MONO) (TY II)
DOLLARS

and CENTS

LF 14,893.000 73

530 7006 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 416.000 74

531 7003 CONC SIDEWALKS (6")
DOLLARS

and CENTS

SY 4,774.000 75

531 7005 CURB RAMPS (TY 1)
DOLLARS

and CENTS

EA 2.000 76

531 7011 CURB RAMPS (TY 10)
DOLLARS

and CENTS

EA 1.000 77

531 7013 CURB RAMPS (TY 21)
DOLLARS

and CENTS

EA 1.000 78

618 7054 CONDT (PVC) (SCH 80) (2")
DOLLARS

and CENTS

LF 6,828.000 79

618 7055 CONDT (PVC) (SCH 80) (2") (BORE)
DOLLARS

and CENTS

LF 391.000 80

624 7008 GROUND BOX TY D (162922)W/APRON
DOLLARS

and CENTS

EA 28.000 81

644 7001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 22.000 82

662 7066 WK ZN PAV MRK REMOV (W)6"(DOT)
DOLLARS

and CENTS

LF 235.000 83

662 7068 WK ZN PAV MRK REMOV (W)6"(SLD)
DOLLARS

and CENTS

LF 1,465.000 84

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 7099 WK ZN PAV MRK REMOV (Y)6"(DOT)
DOLLARS

and CENTS

LF 378.000 85

662 7100 WK ZN PAV MRK REMOV (Y)6"(SLD)
DOLLARS

and CENTS

LF 8,285.000 86

666 7236 RE PM TY III (W)(6")(SLD)
DOLLARS

and CENTS

LF 1,174.000 87

666 7237 RE PM TY III (W)(6")(BRK)
DOLLARS

and CENTS

LF 1,605.000 88

666 7238 RE PM TY III (W)(6")(DOT)
DOLLARS

and CENTS

LF 510.000 89

666 7239 RE PM TY III (W)(8")(SLD)
DOLLARS

and CENTS

LF 378.000 90

666 7241 RE PM TY III (W)(8")(DOT)
DOLLARS

and CENTS

LF 164.000 91

666 7242 RE PM TY III (W)(12")(SLD)
DOLLARS

and CENTS

LF 66.000 92

666 7244 RE PM TY III (W)(24")(SLD)
DOLLARS

and CENTS

LF 134.000 93

666 7248 RE PM TY III (Y)(6")(SLD)
DOLLARS

and CENTS

LF 6,504.000 94

666 7252 RE PM TY III (Y)(12")(SLD)
DOLLARS

and CENTS

LF 216.000 95

666 7254 RE PM TY III (W)(ARROW)
DOLLARS

and CENTS

EA 6.000 96
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ALT

ITEM-CODE
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QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 7257 RE PM TY III (W)(WORD)
DOLLARS

and CENTS

EA 10.000 97

666 7259 RE PM TY III (W)(18" YLD TRI)
DOLLARS

and CENTS

EA 24.000 98

672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 79.000 99

677 7001 ELIM EXT PM & MRKS (4")
DOLLARS

and CENTS

LF 321.000 100

678 7002 PAV SURF PREP FOR MRK (6")
DOLLARS

and CENTS

LF 9,793.000 101

678 7004 PAV SURF PREP FOR MRK (8")
DOLLARS

and CENTS

LF 542.000 102

678 7006 PAV SURF PREP FOR MRK (12")
DOLLARS

and CENTS

LF 282.000 103

678 7008 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 134.000 104

678 7009 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 6.000 105

678 7016 PAV SURF PREP FOR MRK (WORD)
DOLLARS

and CENTS

EA 10.000 106

678 7022 PAV SURF PREP FOR MRK (18")(YLD TRI)
DOLLARS

and CENTS

EA 24.000 107

752 7005 TREE REMOVAL (4" - 12" DIA)
DOLLARS

and CENTS

EA 23.000 108

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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7004 7007 WATER MAIN PIPE (PVC)(C900)(12 IN)
DOLLARS

and CENTS

LF 3,327.000 109

7004 7011 WTR MAIN PIPE (PVC)(RESTRAINED JT)12IN
DOLLARS

and CENTS

LF 501.000 110

7004 7019 JCK TUN BOR AUG CASING (STL)(24 IN)
DOLLARS

and CENTS

LF 197.000 111

7004 7023 CASING STEEL (20 IN)
DOLLARS

and CENTS

LF 501.000 112

7004 7030 FIRE HYDRANT ASSEMBLY
DOLLARS

and CENTS

EA 13.000 113

7004 7034 GATE VALVE (12 IN)
DOLLARS

and CENTS

EA 4.000 114

7004 7040 TAPPING SLEEVE & VALVE (12IN X 12IN)
DOLLARS

and CENTS

EA 1.000 115

7004 7041 AIR RELEASE/VAC RELEASE VALVE (2IN)
DOLLARS

and CENTS

EA 6.000 116

7004 7047 WET CONNECTION (12 IN)
DOLLARS

and CENTS

EA 2.000 117

7006 7017 REMOVE EXIST SAN SWR PIPE (10 IN)
DOLLARS

and CENTS

LF 119.000 118

7006 7031 SANITARY SEWER (PVC)(SDR26)(15 IN)
DOLLARS

and CENTS

LF 2,966.000 119

7006 7039 MANHOLE (SAN SWR)(4 FT DIA)
DOLLARS

and CENTS

EA 10.000 120

Proposal Sheet
PROJECT STP 2020(724)MM TxDOT
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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7006 7040 SAN SWR CONNECTION TO EXIST MAN-
HOLE

DOLLARS
and CENTS

EA 1.000 121

7006 7041 BYPASS PUMPING
DOLLARS

and CENTS

LS 1.000 122

7006 7042 REMOVE EXIST SAN SWR PIPE (4 IN)
DOLLARS

and CENTS

LF 106.000 123
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DESC
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S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



DISCLOSURE OF LOBBYING ACTIVITIES

 Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

1. Type of Federal Action:
a. contract
b. grant 
c. cooperative agreement 
d. loan
e. loan guarantee
f. loan insurance 

2. Status of Federal Action: 
a. bid/offer/application
b. initial award 
c. post-award

3. Report Type:
a. initial filing
b. grant

For material change only:
year _______    quarter _____
date of last report ___________

4. Name and Address of Reporting Entity: 

? Prime ? Subawardee

Tier __________, if known:
 Congressional District, if known:  

5.   If Reporting Entity in No. 4 is Subawardee, 
Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: _____________________________

8. Federal Action Number, if known:  9. Award Amount, if known:

$ __________________________________________________

10.   a. Name and Address of Lobbying Entity 
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different 
from No. 10a) (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount of Payment (check all that apply):  

 $ ___________________________        actual            planned

13. Type of Payment (check all that apply):
a. retainer
b. one-time fee 
c. commission 
d. contingent fee
e. deferred
f. other; specify: _______________________________ 

12. Form of Payment (check all that apply)
a.  cash 
b.  in-kind; specify: nature ____________________

value  ____________________

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including
officer(s), employee(s), or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

 15. Continuation Sheet(s) SF-LLL-A attached: ? Yes ? No

16.  Information requested through this form is authorized by title 
31 U.S.C.  section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed by 
the tier above when this transaction was made or entered into. This 
disclosure is required pursuant to 31 U.S.C. 1352. This information 
will be reported to the Congress semi-annually and will be available 
for public inspection. Any person who fails to file the required dis-
closure shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure.

Signature:  __________________________________________

Print Name: _________________________________________

Title: ______________________________________________

Telephone No: _____________________  Date:  ___________

FEDERAL USE ONLY Authorized for Local Reproduction 
Standard Form - LLL



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

    This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to
title 31 U.S.C section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal
action. Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Com-
plete all items that apply for both the initial filing and material change report. Refer to the implementing guidance pub-
lished by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured  to influence 
the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to

the information previously reported, enter the year and quarter in which the change occurred. Enter the date of 
the last previously submitted report by this reporting entity or this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a 
prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the
1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation, United States
 Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the 
contract, grant, or loan award number; the application/proposal control number assigned by the Federal 
agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity 
identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). 
Enter Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). 
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made 
or  planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, 
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected 

to perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time
spent in actual contact with Federal officials. Identify the Federal official(s) or employee(s) contacted or the 
officer(s), employee(s), or Member(s) of Congress that were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached. 
16.           The certifying official shall sign and date the form, print his/her name, title, and telephone number.          
                
                
               
               

Public reporting burdon for this collection of infromation is estimated to average 30 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
 reviewing the collection of information.  Send comments reguarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burdon,  to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.



                   DISCLOSURE OF LOBBYING ACTIVITIES            Approved by OMB  
                                                                                                                                     0348-0046

CONTINUATION SHEET

Authorized for Local Reproduction
Standard Form - LLL-A

 

Reporting Entity: ____________________________________ Page ______ of ______



          
 

CONTRACTOR’S ASSURANCE
(Subcontracts-Federal Aid Projects)

                               

                                    

                                   

                                  

08-20

Special Provision

Special Provision

Special Provision

Form FHWA 1273

Certification of Nondiscrimination in Employment

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246)

Standard Federal Equal Employment Opportunity 

Required Contract Provisions Federal-aid Construction 
Contracts (Form FHWA 1273 must also be physically 
attached to subcontracts and all lower-tier subcontracts)

By signing this proposal, the contractor is giving assurances that all subcontract 
agreements will incorporate the Standard Specification and Special Provisions to 
Section 9.9., Payment Provisions for Subcontractors, all subcontract agreements 
exceeding $2,000 will incorporate the applicable Wage Determination Decision, 
and all subcontract agreements will incorporate the following: 

 Construction Construction Specifications (Executive Order 11246)

Special Provision

Special Provision

Special Provision

 Nondiscrimination (Include provisions of Sections 3.1 – 
3.6 in all subcontracts and agreements for materials) 

Special Provision

Cargo Preference Act Requirements in Federal-Aid 
Contracts 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0912-72-541

STP 2020(724)MM

CS

HARRIS

 James Michael Ferguson

121674

James Michael Ferguson, P.E.
   AUGUST 08, 2024
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 General Notes Sheet A 

 

General Notes: 

 

General: 

Area Engineer contact information for this project follows: 

 

Jamal Elahi, P.E. – Jamal.Elahi@TxDOT.gov – 281-464-5501 

Vanessa Bosques, P.E. – Vanessa.Bosques@TxDOT.gov  

 

Submit any questions about this project via the “Letting Pre-Bid Q&A” web page, located at: 

 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

 

The “Letting Pre-Bid Q&A” web page for each project can be accessed by scrolling or filtering 

the dashboard using the controls on the left side to navigate to the project.  Hover over the blue 

hyperlink of the project to view the Q&A and click on the link in the window that pops up. 

 

Large files with relevant project documentation, such as geotechnical reports, as-built plans, and 

cross-sections will continue to be provided on the following FTP site: 

 

Index of /pub/txdot-info/Pre-Letting Responses/Houston District (state.tx.us) or 

 

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Houston%20District/  

If fixed features require, the governing slopes shown may vary between the limits shown and to 

the extent determined by the Engineer. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 

benchmark data. 

The following standard detail sheets are modified: 

 

Modified Standards 

FW-(0) MOD 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 

only.  Similar materials from other manufacturers are permitted if they are of equal quality, 

comply with the specifications for this project, and are approved, except for roadway 

illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 

ingress and egress to private property in accordance with Section 7.2.4 of the standard 

specifications is subsidiary to the various bid items.  Restore access roadways to their original 

condition upon completing construction. 
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 General Notes Sheet B 

Grade street intersections and median openings for surface drainage. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 

exists, use caution in breaking out the existing surface for placement.  Break out no greater area 

than is required to place the foundation.  After placing the foundation, wrap the periphery with 

0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken-out 

surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 

and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 

wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign 

supports are approximate.  Verify the lengths before ordering these materials to meet the existing 

field conditions and to conform to the minimum sign mounting heights shown in the plans. 

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of 

Small Signs sheet. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 

plans.  The NBI number is shown above the title block for each bridge layout. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  

Submit required shop drawings in accordance with the shop drawing distribution list shown in 

the note for Item 5 for review and distribution. 

Any groundwater elevation information provided is representative of conditions existing on the 

day when and for the specific location where this information was collected.  The actual 

groundwater elevation may fluctuate with time, climatic conditions, and construction activity. 

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and 

ensure construction equipment is off the road by sunset. 

Procure permits and licenses, which are to be issued by the city, county, or Municipal Utility 

District (MUD). 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 

shown on the Construction Division (CST) of the Department’s material producers list.  Check 

the latest link on the Department’s website for this list.  The category/item is “Roadway 

Illumination and Electrical Supplies.”  No substitutions will be allowed for materials found on 

this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and the 

Department’s standard sheets. 
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 General Notes Sheet C 

The Contractor may make the electrical grounding connections and permissible splices using the 

thermal fusion process, Cadweld, ThermOweld, or approved equal, instead of bolted connections 

and splices. 

The Area Engineer will arrange with the Contractor, an inspection of the completed electrical 

systems for the highway lighting systems before final acceptance for compliance with plans and 

specifications.  The inspection will be made with personnel from the electrical section of the 

Department’s District Transportation Operations Office.  The city’s electrical division personnel 

will also inspect lighting systems within the city limits.  Portions of the work found to be 

deficient during this inspection will not be accepted. 

General:  Site Management 

Mow the grass and weeds within the project limits a maximum of 3 times a year as directed.  

This work is subsidiary to the various bid items. 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 

station markings at the completion of the project.  This work is subsidiary to the various bid 

items. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 

bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 

surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 

sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 

office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 

private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 

preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 

following types of sweepers or approved equal: 

 

Tricycle Type 

 

Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II 

Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 

 Mobile TE-4 

 Murphy 4042 
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 General Notes Sheet D 

General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 

sequence to constructing storm drains in order to provide as little inconvenience as practical to 

the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 

practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 

weather. 

This project requires extensive grading operations in an environmentally sensitive area. 

If relocating mailboxes, place them with the post firmly in the ground at nearby locations.  Upon 

completing the project, the Engineer will locate the final mailbox placement.  Perform this work 

in accordance with the requirements of the Item, “Mailbox Assemblies,” except for measurement 

and payment.  This work is subsidiary to the various bid items. 

If fences cross construction easements shown on the plans and work is required beyond the 

fences, remove and replace the fences as directed.  This work and the materials are subsidiary to 

the various bid items. 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

 

Consider the locations of underground utilities depicted in the plans as approximate and employ 

responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 

planned construction activities, advanced field confirmation by the utility owner or operator may 

be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 

underground facilities. 

 

If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the utility, 

contact the utility facility owner or operator immediately.   

 

At least 72 hours before starting work, make arrangements for locating existing Department-

owned above ground and underground fiber optic, communications, power, illumination, and 

traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 

Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District 

Traffic Signal Operations Office at:  HOU-LocateRequest@txdot.gov, to schedule marking of 

underground lines on the ground.  Use caution if working in these areas to avoid damaging or 

interfering with existing facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 

intersections. 
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 General Notes Sheet E 

Install or remove poles and luminaires located near overhead or underground electrical lines 

using established industry and utility safety practices.  Consult the appropriate utility company 

before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 

provider to perform this work.  Costs associated with de-energizing the power lines or other 

protective measures required are at no expense to the Department. 

 

If working near power lines, comply with the appropriate sections of Texas State Law and 

Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 

Department’s standard sheets. 

 

Utility Company Contact Name Phone Number 

CenterPoint Energy – Gas Jose De Los Reyes (713) 207-4617 

CenterPoint Energy – Electric Jose De Los Reyes (713) 207-4617 

Kinder Morgan Oscar Zapata (713) 420-4654 

Phonoscope Ruel Cabungcal (832) 760-6549 

Comcast/ AT&T Alex Miller (346) 413-3689 

Frontier/Verizon Joshua May (346) 203-2616 

City of Webster David Glasco (281) 316-4139 

City of League City Christopher Sims (281)554-1440 

 

Item 5:  Control of Work 

Before contract letting, cross-section data for this project will be available to the prospective 

bidders in PDF format on the Department’s Houston District website located at:  

 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-

Letting%20Responses/Houston%20District/Construction%20Projects/  

The cross-section data provided above is for non-construction purposes only and it is the 

responsibility of the prospective bidder to validate the data with the appropriate plans, 

specifications, and estimates for the projects. 
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 General Notes Sheet F 

Submit shop drawings electronically for the fabrication of items as documented in  Table 2 

below.  Information and requirements for electronic submittals can be viewed in the “Guide to 

Electronic Shop Drawing Submittal” which can be accessed through the following web link, 

https://ftp.txdot.gov/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf References to 11 

in. x 17 in. sheets in individual specifications for structural items imply electronic CAD sheets 
 

 

Table 2 
 2014 Construction Specification Required Shop/Working Drawing Submittals - Consultant Generated Plans 

Spec 
Item 
No.'s  

Product  
Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

Shop or 
Working 
Drawing 
(Note 1) 

7.16.1&.2 Construction Load Analyses  Y Y Y D WD 

400  
Excavation and Backfill for 
Structures (cofferdams)  

Y N Y D WD 

403  Temporary Special Shoring  Y N Y D WD 

420  Formwork/Falsework  Y N Y D WD 

423 Retaining Walls, (calcs req'd.)  Y Y Y D SD 

425  
Optional Design Calculations 
(Prstrs Bms)  

Y Y Y D SD 

425  Prestr Concr Sheet Piling  Y Y N D SD 

425  Prestr Concr Beams  Y Y N D SD 

425  Prestr Concr Bent  Y Y N D SD 

426  Post Tension Details  Y Y N D SD 

434  Elastomeric Bearing Pads (All)  Y Y N D SD 

441  Bridge Protective Assembly  Y Y N D SD 

441  
Misc Steel (various steel 
assemblies)  

Y Y N D SD 

441  Steel Pedestals (bridge raising)  Y Y N D SD 

441  Steel Bearings  Y Y N D SD 

441  Steel Bent  Y Y N D SD 

441  Steel Diaphragms  Y Y N D SD 

441  Steel Finger Joint  Y Y N D SD 

441  Steel Plate Girder  Y Y N D SD 

441  Steel Tub-Girders  Y Y N D SD 

441  Erection Plans, including Falsework Y N Y D WD 

449  Sign Structure Anchor Bolts  Y Y N D SD 

450  Railing  Y Y N D SD 

462  Concrete Box  Culvert  Y Y N D SD 

462 
Concrete Box Culvert (Alternate 
Designs Only,calcs reqd.)  

Y Y Y D SD 

464 
Reinforced Concrete Pipe (Jack 
and Bore only; ONLY when 
requested) 

Y Y Y D SD 

465 
Pre-cast Junction Boxes, Grates, 
and Inlets  

Y Y N D SD 

465 
Pre-cast Junction Boxes, Grates, 
and Inlets (Alternate Designs Only, 
calcs req’d.)  

Y Y Y D SD 

466 Pre-cast Headwalls and Wingwalls Y Y N D SD 

467 Pre-cast Safety End Treatments Y Y N D SD 
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 General Notes Sheet G 

495 
Raising Existing Structure (calcs 
reqd.) 

Y Y Y D SD 

610  
Roadway Illumination Supports 
(Non-Standard only, calcs reqd.) 

Y Y Y D SD 

613 
High Mast Illumination Poles (Non-
standard only, calcs reqd.) 

Y Y Y D SD 

627  Treated Timber Poles  Y Y N D SD 

644  
Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, 
Etc.)  

Y Y Y D SD 

647 Large Roadside Sign Supports  Y Y Y D SD 

650 
Cantilever Sign Structure Supports 
- Alternate Design Calcs.  

Y Y Y D SD 

650  Sign Structures Y Y N D SD 

680 
Installation of Highway Traffic 
Signals 

Y Y N D SD 

682 
Vehicle and Pedestrian Signal 
Heads 

Y Y N D SD 

684 Traffic Signal Cables Y Y N D SD 

685  
Roadside Flashing Beacon 
Assemblies  

Y Y N D SD 

686 
Traffic Signal Pole Assemblies 
(Steel) (Non-Standard only) 

Y Y Y D SD 

687 Pedestal Pole Assemblies Y Y N D SD 

688 Detectors Y Y N D SD 

784  Repairing Steel Bridge Members  Y Y Y D WD 

SS  Prestr Concr Crown Span  Y Y N D SD 

SS  Sound Barrier Walls  Y Y Y D SD 

SS  Camera Poles  Y Y Y TMS SD 

SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y D SD 

SS  Screw-In Type Anchor Foundations  Y Y N D SD 

SS  Fiber Optic/Communication Cable Y Y N TMS SD 

SS  
Spread Spectrum Radios for 
Signals 

Y Y N D SD 

SS  VIVDS System for Signals Y Y N D SD 

SS CTMS Equipment Y Y N TMS SD 

 
Notes: 

1. Document flow for Working Drawings differs from Shop Drawings in that Working Drawings must be submitted 
to the Engineer rather than the Engineer of Record and they are for the information of the Engineer only; an 
approval stamp and distribution to all project offices is not required. 

 
Key to Reviewing Party 

D – Consultant:  Submit to Engineer of Record at jb.ferguson@freese.com   
TMS – Traffic Management System 

Computerized Traffic Management 
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov 

 

 

When a precast or cast-in-place concrete element is included in the plans, a precast concrete 

alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 

Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
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 General Notes Sheet H 

publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an 

alternate is at the sole discretion of the Engineer.  Impacts to the project schedule and any 

additional costs resulting from the use of alternates are the sole responsibility of the Contractor. 

Item 6:  Control of Materials 

To comply with the latest provisions of the Build America, Buy America Act (BABA Act) of the 

Bipartisan Infrastructure Law, the Contractor must submit an original of the TxDOT 

Construction Material Buy America Certification Form for items classified as construction 

materials. This form is not required for materials classified as a manufactured product.  

 

Refer to the Buy America Material Classification Sheet for clarification on material 

categorization. 

 

The Buy America Material Classification Sheet is located at the below link. 

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-

sheet.html for clarification on material categorization. 

Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 

of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 

part of the permit review of this project.  Such activities include those pertaining to, but are not 

limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 

here means materials are delivered to or from the PSL.  The permit area includes the waters of 

the U.S. or associated wetlands affected by activities associated with this project.  Special 

restrictions may be required for such work.  Assume responsibility for consultations with the 

USACE regarding activities, including PSLs that have not been previously evaluated by the 

USACE.  Provide the Department with a copy of consultations or approvals from the USACE 

before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 

self-determination has been made that the PSL is non-jurisdictional or if proper USACE 

clearances have been obtained in jurisdictional areas or have been previously evaluated by the 

USACE as part of the permit review of this project.  The Contractor is solely responsible for 

documenting any determinations that their activities do not affect a USACE permit area.  

Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 

hauling any embankment to a USACE permit area by either 1 or 2 below:                                                                            

 

1. Restricted Use of Materials for the Previously Evaluated Permit Areas.  

Document both the Project Specific Locations (PSL) and their authorization. 
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 General Notes Sheet I 

Maintain copies for review by the Department or any regulatory agency.  When an 

area within the project limits has been evaluated by the USACE as part of the permit 

process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 

fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 

permit area is used as fill within a USACE evaluated area. 

c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of at a location approved within a USACE 

evaluated area.    

                                    

2. Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the Department with a copy of USACE coordination or approvals before 

initiating any activities for an area within the project limits that has not been 

evaluated by the USACE or for any off right of way locations used for the following, 

but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 

a. The Item, “Embankment” used for temporary or permanent fill within a USACE 

permit area. 

b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 14 acres.  The disturbed area in this project, the project 

locations in the contract, and Contractor project specific locations (PSLs) within 1 mile of the 

project limits for the contract, will further establish the authorization requirements for storm 

water discharges.  The Department will obtain an authorization to discharge storm water from 

the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown 

on the plans.  The Contractor is to obtain required authorization from the TCEQ for Contractor 

PSLs for construction support activities on or off the ROW.  When the total area disturbed in the 

contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the 

Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4 operator when on 

an off-state system route) and to the local government that operates a separate storm drain 

system. 

 

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 

before letting, but if a permit is needed during construction, assume responsibility for preparing 

the permit application.  Submit the permit application to the Department’s District 

Environmental Section for approval.  Once the permit application is approved, the Department 

will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 

with the Department’s District Environmental Section. 
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Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 

items. 

 

The nesting / breeding season for migratory birds is February 15 through September 30. 

 

Conduct any tree removal outside of the migratory bird nesting season.  If this is not possible due 

to scheduling, then exercise caution to remove only those trees with no active nests.  Do not 

destroy nests on structures or in trees within the project limits during the nesting / breeding 

season. 

 

Take measures to prevent the building of nests on any structures or trees within the project limits 

throughout the duration of the construction if work / removal will be performed during the 

nesting / breeding season.  This can be accomplished by application of bird repellent gel, netting 

by hand every 3 to 4 days, or any other non-threatening method approved by the Houston 

District Environmental Section.  Obtain this approval well in advance of the planned use.  

Contact the Houston District Environmental Section at 713-802-5244.  The cost of this work is 

subsidiary to the various bid items. 

Roadway closures during the following key dates and special events are prohibited: 

May X-X – Clear Creek ISD Graduation Ceremonies 

Item 8:  Prosecution and Progress 

Create, maintain, and submit for approval, a Critical Path Method (CPM) project schedule using 

computer software that is fully compatible with the latest version of Primavera Systems, Inc. or 

Primavera Project Planner (P3 or P6). 

The Department will supply bidders, upon written request, one electronic copy of the time 

determination schedule.  The time determination schedule provided is for informational use only 

and is not intended for bidding or construction purposes.  

The Department will not adjust the number of days for the project and milestones, if any, due to 

differences in opinion regarding any assumptions made in the preparation of the schedule or for 

errors, omissions, or discrepancies found in the time determination schedule. 

Working days will be computed and charged based on a standard workweek in accordance with 

Section 8.3.1.4. 

Provide a virus-free computer disk or other acceptable electronic media containing the Primavera 

construction schedule. 

Item 100:  Preparing Right of Way 
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Clean existing ditches under fill sections of undesirable materials including grass, muck, and 

trash.  Perform this work in accordance with the Construction section of the Item, “Preparing 

Right of Way.”  This work is subsidiary to this bid Item. 

The Item, “Preparing Right of Way” will be measured for payment only in those designated 

areas shown on the plans.  Preparing right of way necessary to perform construction that is 

outside designated areas is subsidiary to this bid Item. 

Remove abandoned utilities that are in conflict with the new utilities, at no expense to the 

Department. 

Reestablish and maintain right of way stakes after completing the right of way preparation 

activities and until the new utilities are in place. 

Remove and assume ownership of the existing ground mounted signs within the limits of 

roadway construction unless otherwise noted or directed.  This work is subsidiary to the Item, 

“Preparing Right of Way.” 

Item 104:  Removing Concrete 

Removing concrete curb is paid as a separate bid item if the existing pavement on which it rests 

is not removed at the same time. 

Item 110:  Excavation 

If manipulating the excavated material requires moving the same material more than once to 

accomplish the desired results, the excavation is measured and paid for only once regardless of 

the manipulation required. 

Transition the ditch grades and channel bottom widths at structure locations.  Use only approved 

channel excavation in the embankment. 

Item 132:  Embankment 

If salvaged base is used for the embankment material, break it into small pieces to achieve the 

required density and to facilitate placing in the embankment.  Obtain approval of the material 

before placing in the embankment. 

Furnish Type C material with a maximum Liquid Limit (LL) of 65, a minimum Plasticity Index 

(PI) of 5, and composed of suitable earth material such as loam, clay, or other materials that form 

a suitable embankment.  

The embankment material used on the project which has a Liquid Limit exceeding 45 will be 

tested for Liquid Limits at the rate of one test per 20,000 cu. yd. or per total quantity less than 

20,000 cu. yd., unless otherwise directed.  Only use material that passes the above tests. 
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For unpaved areas, provide a finished grade with the top 4 in. capable of sustaining vegetation.  

Use fertile soil that is easily cultivated, free from objectionable material and highly resistant to 

erosion.  Topsoil work is paid under the Item, “Topsoil.” 

Furnish material with a maximum Liquid Limit (LL) of 65. 

Item 161:  Compost 

Item 162:  Sodding for Erosion Control  

Item 166:  Fertilizer  

Item 168:  Vegetative Watering 

Refer to the “Fertilizer, Seed, Sod, Straw, Compost, and Water” plan sheet for material 

specifications, application rates, and for watering requirements. 

Item 260:  Lime Treatment (Road-Mixed) 

For slurry placing, before discharging through the distributors, sufficiently agitate or mix the 

lime and water to place the lime in suspension and to obtain a uniform mixture. 

The Engineer will observe the lime treatment that the Contractor elects to open to construction 

traffic immediately after compaction.  If the construction traffic damages the subgrade, route the 

traffic off the damaged section in accordance with the standard specification.  If the construction 

traffic does not damage the subgrade, cure the subgrade until other courses of material cover it.  

Apply these courses within 14 days with a maximum curing period of 7 days. 

Place the hydrated and the commercial lime as a water suspension or slurry according to the 

slurry placing method shown in Section 260.4.3.2, “Slurry Placement.” 

Use the type of lime at particular locations as directed. 

Place the quicklime dry or as a slurry. 

For the dry quicklime, a spreader box is not required if the lime material is evenly distributed. 

In limited areas, the Contractor may construct the lime slurry subgrade under a sequence of work 

in which the application, mixing, and compaction are completed in the same working day, if 

approved by the Engineer. 

Provide documentation from certified public scales showing gross, tare, and net weights.  

Provide producer’s delivery tickets also showing gross, tare, and net weights.  Completely empty 

the lime trailers at the project site.  The Engineer may direct the Contractor to reweigh any 

shipment of lime on certified scales.  The cost of this operation is subsidiary to the Item, “Lime 

Treatment (Road-Mixed).”   
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The percentage of lime shown on the plans is estimated on the basis of engineering tests.  If soil 

tests made during construction indicate properties different than those originally anticipated, the 

Engineer may vary the percentage of the lime to provide soil characteristics similar to those of 

the preliminary tests. 

Mix the lime with the new base material in an approved pug mill type stationary mixer. 

 

Item 360:  Concrete Pavement 

Where the pavement curb is left off for a later tie, provide the dowels or the tie bars as indicated 

on the paving detail sheets.  The dowel bars and tie bars are subsidiary to the various bid items. 

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state 

before that area receives permanent pavement markings and opens to traffic.  Perform repairs 

that are structurally equivalent to and cosmetically uniform with the adjacent undamaged areas.  

Do not repair by grouting onto the surface. 

On pavement widening, hand finishing in place of the longitudinal float will be permitted. 

Where existing pavement is widened with new pavement, place the new pavement a minimum of 

2 ft. wide. 

Equip the batching plants to proportion by weight, aggregates, and bulk cement, using approved 

proportioning devices and approved automatic scales. 

For mono curb, the curb height transitions will be paid at the contract unit price of the larger curb 

height in the transition.  The 2.5-in. laydown curbs for driveways will be paid at the unit price 

bid for the Item, “Conc Curb (Mono) (Ty II).” 

High-early strength cement may be used for frontage road and city street intersection 

construction. 

Do not use limestone dust of fracture as fine aggregate. 

If the concrete design requires greater than 5.5 sacks of cementitious material per cubic yard, 

obtain written approval.  If placing concrete pavement mixes from April 1 to October 31, 

inclusive, use Mix Design Option 1 as specified in Section 421.4.2.6.1. 

Perform saw cutting as shown on the plans in accordance with Section 360.4.10, “Sawing 

Joints.” This saw cutting is subsidiary to this bid Item. 

Item 360:  Concrete Pavement 

Item 420:  Concrete Substructures  
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For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston 

District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area 

Laboratory, when applicable.  Transporting the test cylinders is subsidiary to the various bid 

items. 

The approach pavement is paid for under the Item, “Concrete Pavement.” 

Item 400:  Excavation and Backfill for Structures 

Plugging existing pipe culverts is subsidiary to the various bid items. 

If Recycled Cement Treatment (Type D) is included in the plans, the following additional 

requirements apply: 

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter, 

as aggregate for cement-stabilized backfill. 

2. Provide crushed concrete or salvaged base backfill material in accordance with the Item, 

“Cement Treatment (Plant-Mixed) (Type D)” (base or crushed concrete), except the 

recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP). 

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather 

than recycled Type D backfill material. 

4. For the cement-stabilized sand backfill, use at least 7 percent of hydraulic cement based 

on the dry weight of the aggregate.  The cement content for the crushed concrete and 

salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed) (Type D).” 

5. Place and compact the stabilized backfill material using a gradation that provides a dense 

mass without segregating and is impervious to passing of water. 

6. Compact the mixture using density control unless otherwise shown on the plans.  Place 

and compact the backfill within 2 hr. of mixing. 

Item 420:  Concrete Substructures 

Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting, 

or sign structure foundations. 

Item 432:  Riprap  

If stone riprap is shown on the plans, use common stone riprap (unless otherwise shown in the 

plans) in accordance with Section 432.2.3.3, placed dry in accordance with Section 432.3.2.3.  

Do not grout.  Crushed concrete may also be used. 
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Item 462:  Concrete Box Culverts and Drains           

Item 464:  Reinforced Concrete Pipe 

Concrete collars are subsidiary to the various bid items except for those specified on the plans for 

stage construction, which are paid for under the Item, “Concrete Substructures” as “Cl C Conc 

(Collar).” 

Rubber gaskets are required for concrete pipe joints except for connections of safety end 

treatments, driveway culverts, and joints between the existing pipes and extensions. 

If performing the work under the Item, “Jacking, Boring, or Tunneling Pipe or Box,” use 

reinforced concrete pipe (except circular bell-and-spigot, arch, or horizontal elliptical pipe). 

Open, install, and backfill each section, or a portion of a section, in the same day at locations 

requiring pipe culverts under existing roadways. 

Place the pipe drains across existing roadways half at a time to allow passage of traffic.  No 

trenches may remain open overnight. 

Known locations of existing stub-outs are shown on the plans, but these stub-outs may be in a 

different position or condition.  Delays, inconveniences, or additional work required will not be a 

basis for additional compensation. 

Provide leave-outs or holes in the proposed storm drain structures and pipes for drainage during 

interim construction.  This work is subsidiary to the various bid items. 

The flowline elevations of side road structures are based on the proposed ditches.  Field-verify 

these elevations and adjust them as necessary to meet the field conditions.  Before placing these 

structures, prepare and submit for approval, the data (revised elevation, alignment, length, etc.) 

for the adjusted structures. 

If groundwater is encountered while installing the storm drain system, install a suitable 

dewatering system to facilitate construction of the storm drains.  The costs for materials and 

labor required to install and maintain this system are subsidiary to the Item, “Reinforced 

Concrete Pipe.” 

Item 465:  Junction Boxes, Manholes, and Inlets 

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary 

pavement, and complete in a later phase of construction.  This temporary covering and pavement 

are subsidiary to the various bid items. 

Construct manholes and inlets in graded areas, first to an elevation at least 4 in. above the top of 

the highest entering pipe and cover with a wooden cover.  Complete the construction of such 

manholes and inlets to the finished elevation as shown on the plans when completing the grading 
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work for such manholes and inlets.  Adjust the final elevation, if required, since this elevation is 

approximate. 

Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers 

are flush with the surface of the base material. 

Do not leave excavations or trenches open overnight. 

Items 496:  Removing Structures 

Assume ownership and remove from the project site, items salvaged from the existing bridge 

decks and steel beams.  The approximate weight of the steel beams is XXX tons. 

Do not permit debris resulting from the structure removal or construction activities to enter a 

natural or manmade waterway such as drainage channels, rivers, streams, bays, etc.  Remove 

debris which falls into such waterways.  This work is subsidiary to the Item, “Removing 

Structures.” 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 

the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 

Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 

Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 

Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 

signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 

construction phasing, signs, striping, and signalizations for changes to the original traffic control 

plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 

portable traffic control devices, during the various phases of construction.  Place and construct 

these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 

Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 

related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 

the Item, “Barricades, Signs, and Traffic Handling.” 

If a section is not complete before the end of the workday, pull back the base material to the 

existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 

permitted. 
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Cover or remove the permanent signs and construction signs that are incorrect or that do not 

apply to the current situation for a particular phase.  

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 

Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 

hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 

remain overnight. 

The Contractor Force Account “Safety Contingency” that has been established for this project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 

Control Plan, that could not be foreseen in the project planning and design stage.  These 

enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 

Person based on weekly or more frequent traffic management reviews on the project.  The 

Engineer may choose to use existing bid items if it does not slow the implementation of 

enhancement. 

 

Item 504:  Field Office and Laboratory 

 

Furnish one Type A structure for the laboratory.  Ensure the windows for the structure have 

burglar bars. 

Furnish a Type D structure for the asphalt mix control laboratory for the Engineer’s exclusive 

use.  In addition to the requirements of this Item, “Field Office and Laboratory,” ensure this 

structure has a minimum height of 8 ft.  Also ensure it has a minimum of 400 sq. ft. of gross 

floor area suitable for permanently located asphalt plants or 200 sq. ft. for temporarily located 

asphalt plants serving one project.  Partition the floor area into a minimum of 2 interconnected 

rooms, and provide each room with an exterior door and a minimum of 2 windows.  Construct 

the floor of sufficient strength to support the testing equipment and with an impervious covering. 

Adequately air condition the Type D structure and furnish it with a minimum of one desk, 3 

chairs, one file cabinet, a telephone, and one built-in equipment-storage cabinet suitable for 

storing nuclear equipment.  Ensure the cabinet is a minimum of 3 ft. wide by 2 ft. deep by 3 ft. 

high and has a secure lock.  Provide the structure with a 240-volt electrical service entrance.  Use 

a licensed electrician to determine the service size and service entrance conductors.  Provide a 

minimum service of four 120-volt circuits with 20 amp breakers, and a maximum of 2 grounded 

convenience outlets per circuit and a minimum of two 220-volt ovens with vents to the outside.  

Provide a structure with a minimum of 2 convenience outlets per wall and a utility sink with an 

adequate, clean potable water supply for testing.  Do not use space heaters to heat the structure.  

Use support blocks for the portable structures, tie them down, and securely attach them to the 

ground. 
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Furnish one Type E structure for the field office.  Ensure the windows for the structure have 

burglar bars. 

Provide a Type E field office meeting the requirements of a Type C structure.  Provide this as a 

single structure with a minimum of 500 sq. ft. of floor space and 3 rooms.  Provide the structure 

with the following facilities.  The cost of providing these items is subsidiary to this bid Item: 

1. Three desks with 3 swivel chairs, two 5-drawer file cabinets and 3 straight back chairs. 

2. Telephone service and equipment consisting of a minimum of one telephone with one 

extension.  Include the call-waiting feature in the service. 

3. Potable water with an electric water cooler, a cup dispenser, and cups. 

4. Adequate heating, air conditioning, lighting, and a sufficient number of electrical outlets. 

5. A commercially available toilet or equivalent facility for the field office and each 

laboratory. 

 

6. A suitable printer/copier/fax machine for the field office as approved by the Engineer. 

Provide a fenced enclosure approximately 100 ft. by 200 ft.  Provide an appropriate parking area 

covered with a suitable base material and with a minimum of 2 security lights, one on each end 

of the lot.  Cost of the work and materials to provide the enclosure are subsidiary to the various 

bid items. 

Piped-in water to the Engineer’s building will not be required, but furnish water for curing 

concrete test specimens. 

The above requirements are subsidiary to the various bid items. 

Assume ownership of temporary chain link security fences. 

 

Equip each field office with a first aid kit and at least a 20 lb. ABC type fire extinguisher. 

 

A concrete cylinder test machine shall be included with the field office. 

 

Item 506:  Temporary Erosion, Sedimentation and Environmental Controls 

A Storm Water Pollution Prevention Plan (SWP3) is required.  Since the disturbed area is more 

than 5 acres, a “Notice of Intent” (NOI) is also required. 
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Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 

the construction staging area.  Remove and dispose of materials in compliance with State and 

Federal laws. 

Before starting construction, review with the Engineer the SWP3 used for temporary erosion 

control as outlined on the plans.  Before construction, place the temporary erosion and 

sedimentation control features as shown on the SWP3. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 

vegetation management plan. 

After completing earthwork operations, restore and reseed the disturbed areas in accordance with 

the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 

Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 

permanent erosion control measures to prevent sediment from leaving the right of way and 

protect environmental resources. 

Immediately address chemical and hydrocarbon spills caused by the Contractor.  Keep a spill kit 

onsite. 

Item 529:  Concrete Curb, Gutter, and Combined Curb and Gutter 

Item 530:  Intersections, Driveways, and Turnouts 

Item 531:  Sidewalks 

An air-entraining admixture is not required. 

For concrete curbs, use Grade 7 aggregate conforming to Section 421.2.6 of the Item, “Hydraulic 

Cement Concrete.” 

For driveways and turnouts, coarse aggregate Grade No. 3 through No. 8 conforming to the 

gradation requirements specified in the Item, “Hydraulic Cement Concrete” will be permitted. 

For reinforcing steel in sidewalks and pedestrian ramps, use No. 4 bars at a maximum 18 in. 

spacing center-to-center in both directions. 

Item 585:  Ride Quality for Pavement Surfaces 

For Jointed Reinforced Concrete Pavement (JRCP), use Surface Test Type A. 

For all other roads (cross streets and intersections), use Surface Test Type A. 

Item 618:  Conduit  

Item 620:  Electrical Conductors 
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Item 628:  Electrical Services 

If the specifications for electrical items require UL-listed products, this means UL-listed or  

CSA-listed. 

Item 618:  Conduit 

When backfilling bore pits, ensure that the condit is not damaged during installation or due to 

settling backfill material.  Compact select backfill in 3 equal lifts to the bottom of the conduit; or 

if using sand, place it 2 in. above the conduit.  Ensure backfill density is equal to that of the 

existing soil.  Prevent material from entering the conduit. 

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement.  Close the bore pit 

holes overnight. 

Unless otherwise shown on the plans, install underground conduit a minimum of 24 in. deep.  

Install the conduit in accordance with the latest National Electrical Code (NEC) and applicable 

Department standard sheets.  Place conduit under driveways or roadways a minimum of 24 in. 

below the pavement surface. 

If using casing to place bored conduit, the casing is subsidiary to the conduit. 

If placing the conduit under existing pavement to reach the service poles, bore the conduit in 

place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb. 

Where PVC, duct cable, and HDPE conduit 1 in. and larger is allowed and installed per 

Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow 

required by the Electrical Details standards.  Ensure the PVC elbow is of the same schedule 

rating as the conduit to which it is connected.  Use only a flat, high tensile strength polyester 

fiber pull tape to pull conductors through the PVC conduit system. 

Remove conductor and conduit to be abandoned to 1 ft. below the ground level.  This work is 

subsidiary to the various bid items. 

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers.  

Use polymer concrete junction boxes as shown on standard sheet ED(4)-14.  Mount the junction 

boxes flush (+ 0 in., - 1/2 in.) with the concrete surface of the concrete barrier. 

Use materials from pre-qualified producers as shown on the Department’s Construction Division 

(CST) material producers list.  Check the latest links on the Department’s website for the list.  

The category is “Roadway Illumination and Electrical Supplies.”  The polymer concrete barrier 

box is subsidiary to Item 618, “Conduit.” 

Item 620:  Electrical Conductors 
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Test each wire of each cable or conductor after installation.  Incomplete circuits or damage to the 

wire or the cable are cause for immediate rejection of the entire cable being tested.  Remove and 

replace the entire cable at no expense to the Department.  Also test the replacement cable after 

installation. 

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s 

recommended pulling tensions.  Lubricate the cables or conductors with a lubricant 

recommended by the cable manufacturer. 

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 

holders as shown on the Department’s Construction Division (CST) material producers list.  

Check the latest link on the Department’s website for this list.  The category is “Roadway 

Illumination and Electrical Supplies.”  The fuse holder is shown on the list under Items 610 and 

620.  Provide 10 Amp time delay fuses. 

Ensure that circuits test clear of faults, grounds, and open circuits. 

Split bolt connectors are allowed only for splices on the grounding conductors. 

For Roadside Flashing Beacon Assemblies (Item 685) and Pedestal Pole Assemblies (Item 687) 

within the project, provide single-pole breakaway disconnects as shown on the Construction 

Division (CST) material producers list.  Check the latest link on the Department’s website for 

this list.  The category is “Roadway Illumination and Electrical Supplies.”  The fuse holder is 

shown on the list under Item 685.  For underground (hot) conductors, install a breakaway 

connector with a dummy fuse (slug).  Provide dummy fuse (slug).  For grounded (neutral) 

conductors, install a breakaway connector with a white colored marking and a permanently 

installed dummy fuse (slug). 

For electrical licensing and electrical certification requirements for this project, see Item 7 of the 

Standard Specifications and any applicable special provisions to Item 7. 

Item 624:  Ground Boxes 

The ground box locations are approximate.  Alternate ground box locations may be used as 

directed, to avoid placing in sidewalks or driveways. 

Ground metal ground box covers.  Bond the ground box cover and ground conductors to a 

ground rod located in the ground box and to the system ground. 

Ground the existing metal ground box covers as shown on the latest standard sheet  

ED (4)-14. 

During construction and until project completion, provide personnel and equipment necessary to 

remove ground box lids for inspection.  Provide this assistance within 24 hours of notification. 
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Construct concrete aprons in accordance with the latest standard sheet ED (4)-14.  Make the 

depth of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 

2 ground boxes.  For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance 

with details shown on the “Ground Box Details Installations” standard. 

 

Item 628:  Electrical Services 

Verify and coordinate the electrical service location with the engineering section of the 

appropriate utility district or company. 

Identify the electrical service pole with an address number assigned by the Utility Service 

Provider.  Provide 2-in. numerals visible from the highway.  Provide numbers cut out aluminum 

figures nailed to wood poles or painted figures on steel poles or service cabinets.. 

Item 644:  Small Roadside Sign Assemblies 

Sign locations shown on the plans are approximate.  Before placing them, obtain approval of and 

then stake the exact locations for these signs. 

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground 

mounted signs, unless otherwise shown in the plans. 

Remove existing street name signs from existing stop signs and re-install them above the new 

stop signs.  Removing and re-installing existing street name signs is subsidiary to the Item, 

“Small Roadside Sign Assemblies.” 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

Provide and install the materials for speed limit signs.  For speed limit signs that are indicated 

with “XX,” the Area Engineer will request a speed study through the Director of Transportation 

Operations to determine the legal speeds to be posted.  This request will be made as soon as 

possible after the roadway opens to traffic.  After the speed limit to be posted is determined, this 

information will be provided to the Contractor by the Area Engineer. 

Use Type E Super High Specific Intensity (Fluorescent Prismatic) yellow green reflective 

sheeting background to fabricate school signs (S1-1, S3-1, S4-3, S5-1, W16-2, SW16-9p, and 

SW16-7pL(R)). 

Assume ownership of the removed existing signposts.  Store removed sign panels at the 

Contractor’s field office, to be picked up by the maintenance office.  This work is subsidiary to 

this item. 

Locations of the relocated signs are approximate.  Before placing them, obtain approval of and 

then stake the exact locations for these signs. 
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Replace existing signs that become damaged during relocation at no expense to the Department. 

Item 662:  Work Zone Pavement Markings 

At the end of each workday, mark roadways that remain open to traffic during construction 

operations with standard pavement markings, in accordance with the latest “Texas Manual on 

Uniform Traffic Control Devices.” 

Using raised markers for removable work zone pavement markings on final concrete surfaces is 

optional. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 

lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 

Details.” 

Item   662:  Work Zone Pavement Markings 

Item   666:  Retroreflectorized Pavement Markings 

Item   668:  Prefabricated Pavement Markings and Rumble Strips 

 

Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 

the thermoplastic, not including the exposed glass beads. 

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 

the multipolymer, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 

markings, the Contractor has the option to apply paint and beads markings for a maximum 30-

day period until placing the thermoplastic markings, or until starting the succeeding phase of 

work on the striped area.  Maintain the paint and beads markings, at no expense to the 

Department, until placing the thermoplastic markings or starting the succeeding phase of work 

on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 

under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 

the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 

market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 

or other approved methods before applying the Type I thermoplastic markings, this additional 

cleaning is subsidiary to the Item, “Retroreflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe all roadways before opening them to traffic. 
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Place pavement markings under these items in accordance with details shown on the plans, the 

latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 

and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 

the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 

an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 

machine or nozzle with a mechanism to ensure positive mix measurement control. 

 

Item 677:  Eliminating Existing Pavement Markings and Markers 

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as 

directed.  Do not use flail milling on grooved concrete or porous asphalt. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 

under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 

location, remove the curing compounds and contamination from the pavement surface by flail 

milling or as directed.  In addition, air-blast the surface with compressed air just before placing 

the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 

the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-

blast the surface with compressed air just before placing the new stripe. 

Do not clean concrete pavement by grinding. 

Item 7004:  Water Mains 

Construct water mains with Class A concrete in accordance with the Item, “Hydraulic Cement 

Concrete.”  This work is subsidiary to this bid Item. 

Assume ownership of removed fire hydrants, valves, and boxes. 

Cutting and plugging tees, if called for on the plans, are subsidiary to the Item, “Remove 

Existing Fire Hydrant.” 



 Sheet 14L 

 

County:  Harris Control:  0912-72-541 

 

Highway:  CS  

  

 

 General Notes Sheet Y 

Install only new fire hydrants, valves, and boxes conforming to the requirements of this 

specification.  Install fire hydrants, valves, and boxes in accordance with the requirements of 

Section 3.13 of this specification. 

Provide valves that open in a counterclockwise direction only. 

Item 7006:  Sanitary Sewer 

Provide a record of the locations of stacks, stubs, etc. to the owner of the sanitary sewer facility. 

Maintain a 12-in. minimum vertical clearance at crossings between the sanitary sewers and 

culverts, unless otherwise noted. 
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Basis of Estimate 

Item Description Limit and Rate Unit 

247 Flexible Base 

• Crushed Stone 

 

138 Lb. / Cu. Ft. 

TON 

260 Lime Treatment (Road-Mixed) 

For materials used as subgrade * 

• Lime(HYD, COM, or QK)(SLRY) 

or QK(DRY) 

 

 

6 % by weight based on 

100 Lb. / Cu. Ft. subgrade 

SY 

 

TON 

292 Asphalt Treatment (Plant-Mixed) 

• Asphalt  

• Aggregate 

110 Lb. / Sq. Yd.-In. 

  5 % by weight 

95 % by weight 

TON 

* If used in existing roadway base, rate will be determined on a case-by-case basis. 
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                                                    CONTROL :  0912-72-541              
                                                    PROJECT :  STP 2020(724)MM          
                                                    HIGHWAY :  CS                       
                                                    COUNTY  :  HARRIS                   
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY <103><752>                            
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><400>               
                 ITEM 161  COMPOST <160>                                                
                 ITEM 162  SODDING FOR EROSION CONTROL <164><166><168>                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 170  IRRIGATION SYSTEM <193><402><403><618><620><624><628>        
                 ITEM 192  LANDSCAPE PLANTING <161><166><168><734><752>                 
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) <105><132><204><210><216>        
                           <247><300><310><520>                                         
                 ITEM 360  CONCRETE PAVEMENT <300><421><422><431><438><440><529>        
                           <585>                                                        
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES <110><132><401>       
                           <402><403><416><420><421><423>                               
                 ITEM 402  TRENCH EXCAVATION PROTECTION                                 
                 ITEM 420  CONCRETE SUBSTRUCTURES <400><404><421><422><426><427>        
                           <440><441><448>                                              
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS <400><402><403><420>        
                           <421><422><424><440><464><465><467><471><476>                
                 ITEM 464  REINFORCED CONCRETE PIPE <400><402><403><420><421><424>      
                           <440><462><465><467><471><476>                               
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS <400><420><421><424>    
                           <440><462><464><471><476>                                    
                 ITEM 466  HEADWALLS AND WINGWALLS <400><420><421><432><440><464>       
                 ITEM 467  SAFETY END TREATMENT <400><420><421><432><440><442><445>     
                           <460><464>                                                   
                 ITEM 479  ADJUSTING MANHOLES AND INLETS <400><421><465><471>           
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                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 508  CONSTRUCTING DETOURS <247><292>                              
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER <360>    
                           <420><421><440>                                              
                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS <247><260><275>       
                           <276><292><316><330><334><360><421><440>                     
                 ITEM 531  SIDEWALKS <104><360><420><421><440><530>                     
                 ITEM 618  CONDUIT <400><445><476>                                      
                 ITEM 624  GROUND BOXES <420><421><432><440><618><620>                  
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><667><677>    
                           <678>                                                        
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>     
                           <302><315><316>                                              
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>              
                 ITEM 752  TREE AND BRUSH REMOVAL                                       
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 REQUIRED CONTRACT PROVISIONS. ALL FEDERAL-AID PROJECTS (REV. 5-12)     
                                       (FORM FHWA 1273)                                 
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                      (000---002)                                       
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                      CONSTRUCTION CONTRACT SPECIFIC" (000---003)       
                 SPECIAL PROVISION "ONTHEJOB TRAINING PROGRAM" (000---004)              
                 SPECIAL PROVISION "AMERICANS WITH DISABILITIES ACT CURB RAMP WORKSHOP  
                                    " (000---006)                                       
                 SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID    
                                      CONTRA" (000---007)                               
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                      ENSURE EQUAL EMPLOYEMENT OPPORTUNITY (EXECUTIVE O 
                                    RDER 11" (000---020)                                
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID"    
                                      (000---022)                                       
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                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---039)        
                 SPECIAL PROVISION  TO ITEM     6  (006---001)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 7004 WATER MAINS <100><400><402><403><421><440><441><465><471>    
                           <476><479>                                                   
                 ITEM 7006 SANITARY SEWERS <100><400><402><403><421><440><441><465>     
                           <471><476><479>                                              
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for disadvantaged business enterprises is established: 

0912-72-541

STP 2020(724)MM

CS

HARRIS

      

HARRIS

DISADVANTAGED BUSINESS ENTERPRISE 
REQUIREMENTS

  DBE
7.5%

By signing the proposal, the Bidder certifies that the above DBE goal will be met 
by committing to DBE participation that meets or exceeds the goal or providing 
adequate documentation of good faith efforts (GFE) to achieve the goal.

The DBE participation or GFE must be submitted within five (5) calendar days 
after bid opening. If the fifth day falls on a weekend or a day when TxDOT offices 
are closed, the deadline moves to the next business day. 

The Department may impose remedies as defined by state or local law if a bidder 
fails to submit required documentation, including forfeiting the bid proposal 
guaranty and exclusion from rebidding on the contract if it is re-advertised.

Certification of DBE Goal Attainment
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision to Item 000 

Certification of Nondiscrimination in Employment 

1. GENERAL 

By signing this proposal, the Bidder certifies that it has participated in a previous Contract or subcontract 
subject to the equal opportunity clause, as required by Executive Order (EO) 10925, 11114, or 11246, or if  it 
has not participated in a previous Contract of this type, or if it has had previous Contracts or subcontracts 
and has not filed, it will file with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President’s 
Committee on Equal Employment Opportunity (EEO), all reports due under the applicable filing 
requirements. 

Note—The above certification is required by the EEO Regulations of the Secretary of Labor 
[41 CFR 60-1.7(b)(1)], and must be submitted by Bidders and proposed subcontractors only in connection 
with Contracts and subcontracts that are subject to the equal opportunity clause. Contracts and subcontracts 
that are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only Contracts 
or subcontracts of $10,000 or less are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the EOs or their implementing 
regulations. 

Proposed prime Contractors and subcontractors that have participated in a previous Contract or subcontract 
subject to the EO and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the 
award of Contracts and subcontracts unless such Contractor submits a report covering the delinquent period 
or such other period specified by FHWA or by the Director, Office of Federal Contract Compliance, 
U.S. Department of Labor. 
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Special Provision to Item 000 
Standard Federal Equal Employment Opportunity 
Construction Contract Specifications  
(Executive Order 11246) 
1. GENERAL 

1.1. As used in these Specifications: 
 “Covered area” means the geographical area described in the solicitation from which this Contract 

resulted; 
 “Director” means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. Department 

of Labor (DOL), or any person to whom the Director delegates authority; 
 “Employer identification number” means the federal Social Security number used on the employer’s 

quarterly federal tax return, U.S. Treasury Department Form 941; and 
 “Minority” includes: 

• Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 
• Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other 

Spanish culture or origin, regardless of race); 
• Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 

Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 
• American Indian or Alaskan Native (all persons having origins in any of the original peoples of 

North America and maintaining identifiable tribal affiliations through membership and participation 
or community identification). 

1.2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, it will physically include in each subcontract of more than $10,000 the provisions of these 
Specifications and the Notice that contains the applicable goals for minority and female participation that are 
set forth in the solicitations from which this Contract resulted. 

1.3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by DOL in the 
covered area either individually or through an association, its affirmative action obligations on all work in the 
Plan area (including goals and timetables) will be in conformance with that Plan for those trades that have 
unions participating in the Plan. Contractors must be able to demonstrate their participation in and 
compliance with the provisions of any such Hometown Plan. Each Contractor or subcontractor participating 
in an approved Plan is individually required to comply with its obligations under the equal employment 
opportunity (EEO) clause, and to make a good faith effort to achieve each goal under the Plan in each trade 
in which it has employees. The overall good faith performance by other Contractors or subcontractors toward 
a goal in an approved Plan does not excuse any covered Contractor’s or subcontractor’s failure to take good 
faith efforts to achieve the Plan goals and timetables. 

1.4. The Contractor will implement the specific affirmative action standards provided in Sections 1.7.1.–
Section 1.7.16. of this Specification. The goals set forth in the solicitation from which this Contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female utilization 
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in 
the covered area. Covered construction Contractors performing Contracts in geographical areas where they 
do not have a federal or federally assisted construction Contract will apply the minority and female goals 
established for the geographical area where the Contract is being performed. Goals are published 
periodically in the Federal Register in notice form, and such notices may be obtained from any OFCCP office 
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or any federal procurement contracting officer. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft during the period specified. 

1.5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the 
Contractor’s obligations under these Specifications, Executive Order (EO) 11246, or the regulations 
promulgated pursuant thereto. 

1.6. For the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor 
must have made a commitment to employ the apprentices and trainees at the completion of their training, 
subject to the availability of employment opportunities. Trainees must be trained pursuant to training 
programs approved by DOL. 

1.7. The Contractor will take specific affirmative actions to ensure EEO. The evaluation of the Contractor’s 
compliance with these Specifications will be based on its effort to achieve maximum results from its actions. 
The Contractor will document these efforts fully and will implement affirmative action steps at least as 
extensive as the following. 

1.7.1. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in 
all facilities at which the Contractor’s employees are assigned to work. The Contractor, where possible, will 
assign two or more women to each construction project. The Contractor will specifically ensure that all 
foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the 
Contractor’s obligation to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

1.7.2. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 
minority and female recruitment sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the organizations’ responses. 

1.7.3. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, recruitment source, or community organization, 
and of what action was taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not referred to the Contractor by the union or, if referred, not employed by the 
Contractor, this will be documented in the file with the reason therefor, along with whatever additional actions 
the Contractor may have taken. 

1.7.4. Provide immediate written notification to the Director when the union or unions with which the Contractor has 
a collective bargaining agreement have not referred to the Contractor a minority person or woman sent by 
the Contractor, or when the Contractor has other information that the union referral process has impeded the 
Contractor’s efforts to meet its obligations. 

1.7.5. Develop on-the-job training opportunities or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs funded or approved by DOL. The 
Contractor will provide notice of these programs to the sources compiled under Section 1.7.2. 

1.7.6. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs 
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in 
any policy manual and collective bargaining agreement; by publicizing it in publications such as the company 
newspaper and annual report; by specifically reviewing the policy with all management personnel and with all 
minority and female employees at least once annually; and by posting it on bulletin boards accessible to all 
employees at each location where construction work is performed. 

1.7.7. Review, at least annually, the company’s EEO policy and affirmative action obligations under these 
Specifications with all employees having any responsibility for hiring, assignment, layoff, termination, or other 
employment decisions, including specific review of these items with onsite supervisory personnel such as 
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superintendents and general foremen, before the initiation of construction work at any jobsite. A written 
record must be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

1.7.8. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news media, 
specifically including minority and female news media, and providing written notification to and discussing the 
Contractor’s EEO policy with other Contractors and subcontractors with whom the Contractor does or 
anticipates doing business. 

1.7.9. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations; to 
schools with minority and female students; and to minority and female recruitment and training organizations 
serving the Contractor’s recruitment area and employment needs. Not later than 1 mo. before the date for the 
acceptance of applications for apprenticeship or other training by any recruitment source, the Contractor will 
send written notification to organizations such as the above, describing the openings, screening procedures, 
and tests to be used in the selection process. 

1.7.10. Encourage present minority and female employees to recruit other minority persons and women and, where 
reasonable, provide after-school, summer, and vacation employment to minority and female youth both 
onsite and in other areas of a Contractor’s workforce. 

1.7.11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR 60-3. 

1.7.12. At least annually, conduct an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities, and encourage these employees to seek or to prepare for such opportunities 
through appropriate training or other means. 

1.7.13. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not 
have a discriminatory effect by continually monitoring all personnel and employment-related activities to 
ensure that the EEO policy and the Contractor’s obligations under these Specifications are being carried out. 

1.7.14. Ensure that all facilities and company activities are non-segregated, except that separate or single-user toilet 
and necessary changing facilities will be provided to assure privacy between the sexes. 

1.7.15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 
construction contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 

1.7.16. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the Contractor’s 
EEO policies and affirmative action obligations. 

1.8. Contractors are encouraged to participate in voluntary associations that assist in fulfilling one or more of their 
affirmative action obligations (Sections 1.7.1.–1.7.16. of this Specifications). The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a 
member and participant may be asserted as fulfilling any one or more of its obligations under Sections 1.7.1–
1.7.16. of this Specification, provided that the Contractor actively participates in the group, makes every effort 
to assure that the group has a positive impact on the employment of minorities and women in the industry, 
ensures that the concrete benefits of the program are reflected in the Contractor’s minority and female 
workforce participation, makes a good faith effort to meet its individual goals and timetables, and can provide 
access to documentation that demonstrates the effectiveness of actions taken on behalf of the Contractor. 
The obligation to comply, however, is the Contractor’s, and failure of such a group to fulfill an obligation will 
not be a defense for the Contractor’s noncompliance. 

1.9. A single goal for minorities and a separate single goal for women have been established. The Contractor, 
however, is required to provide EEO and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and non-minority. Consequently, the Contractor may be in violation of 
the EO if a particular group is employed in a substantially disparate manner (e.g., even though the Contractor 
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has achieved its goals for women generally, the Contractor may be in violation of the EO if a specific minority 
group of women is underused). 

1.10. The Contractor must not use the goals and timetables or affirmative action standards to discriminate against 
any person because of race, color, religion, sex, or national origin. 

1.11. The Contractor will not enter into any subcontract with any person or firm debarred from Government 
Contracts pursuant to EO 11246. 

1.12. The Contractor will carry out such sanctions and penalties for violation of these Specifications and of the 
Equal Opportunity Clause, including suspension, termination, and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to  EO 11246, as amended, and its implementing regulations, by 
OFCCP. Any Contractor who fails to carry out such sanctions and penalties will be in violation of these 
Specifications and EO 11246, as amended. 

1.13. The Contractor, in fulfilling its obligations under these Specifications, will implement specific affirmative action 
steps, at least as extensive as those standards prescribed in Section 1.7 of this Specification, to achieve 
maximum results from its efforts to ensure EEO. If the Contractor fails to comply with the requirements of the 
EO, the implementing regulations, or these Specifications, the Director will proceed in accordance with 
41 CFR 60-4.8. 

1.14. The Contractor will designate a responsible official to monitor all employment-related activity to ensure that 
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be 
required by the Government, and to keep records. Records must at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, Social Security number, race, sex, status (e.g., mechanic, apprentice, trainee, 
helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and 
locations at which the work was performed. Records must be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors will not be 
required to maintain separate records. 

1.15. Nothing herein provided will be construed as a limitation on the application of other laws that establish 
different standards of compliance or upon the application of requirements for the hiring of local or other area 
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development 
Block Grant Program). 

1.16. In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the 
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for 
every month of July during which work is performed, employment data as contained under Form PR 1391 
(Appendix C to 23 CFR 230), and in conformance with the included instructions. 
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Special Provision to Item 000 
On-the-Job Training Program 
1. DESCRIPTION 

The primary objective of this Special Provision is the training and advancement of minorities, women, and 
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll 
minority, women, and economically disadvantaged persons to the extent that such persons are available 
within a reasonable area of recruitment. This training commitment is not intended to, and will not be used to, 
discriminate against any applicant for training, whether he or she is a member of a minority group or not. 

2. TRAINEE ASSIGNMENT 

Training assignments are based on the past volume of State-let highway construction Contracts awarded 
with the Department. Contractors meeting the selection criteria will be notified of their training assignment at 
the beginning of the reporting year by the Department’s Civil Rights Division. 

3. PROGRAM REQUIREMENTS 

Fulfill all the requirements of the On-the-Job Training Program, including the maintenance of records and 
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the 
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period, 
75% for the third quarter, and 90% for the last quarter, respectively. 

4. REIMBURSEMENT 

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department. 
Training may occur on this project, all other Department Contracts, or locally administered federal aid 
projects with concurrence of the local government entity. However, reimbursement for training is not 
available on projects to the extent that such projects do not contain federal funds. 

5. COMPLIANCE 

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the 
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and 
appropriate measures in accordance with Article 8.7., “Default of Contract,” which may be used to comply 
with the sanctions for noncompliance pursuant to 23 CFR 230. 
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Special Provision to Item 000 
Americans with Disabilities Act Curb Ramp Workshop 
 

Before starting work, schedule and attend a mandatory preconstruction Americans with Disabilities Act curb ramp workshop. The 
workshop will be administered by the Department, will be 4 hr. or less, and will be held during normal working hours at an 
approved location near the project. 

Supervisory personnel responsible for control of the work must attend the workshop. 

The Department will provide workshop facilitators and facilities. No direct compensation will be made for fulfilling these 
requirements because this workshop will be subsidiary to the Items of the Contract. 
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Special Provision 000 
Cargo Preference Act Requirements in Federal Aid 
Contracts 
1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with the U.S. Department of 
Transportation’s Cargo Preference Act requirements, 46 CFR 381, “Use of United States-Flag Vessels.” 

This requirement applies to material or equipment that is acquired specifically for a federal-aid highway 
project. It is not applicable to goods or materials that come into inventories independent of an FHWA-funded 
Contract. 

When oceanic shipments are necessary for materials or equipment acquired for a specific federal-aid 
construction project, the Contractor agrees to: 

 use privately owned United States-flag commercial vessels to ship at least 50% of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping 
any equipment, material, or commodities pursuant to this Contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels; 

 furnish a legible copy of a rated, onboard commercial ocean bill of lading in English for each shipment of 
cargo described in Paragraph (b)(1) of 46 CFR 381, Section 7, “Federal Grant, Guaranty, Loan and 
Advance of Funds Agreements,” within 20 days following the date of loading for shipments originating 
within the United States or within 30 working days following the date of loading for shipments originating 
outside the United States, to both the Engineer (through the prime Contractor in the case of 
subcontractor bills of lading) and to the Division of National Cargo, Office of Market Development, 
Maritime Administration, Washington, DC 20590; and 

 insert the substance of the provisions of this clause in all subcontracts issued pursuant to this Contract. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246) 
1. GENERAL 

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal 
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the 
Bidder's attention is directed to the specific requirements for use of minorities and females as set forth below. 

2. GOALS 

Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4. 

The goals for minority and female participation expressed in percentage terms for the Contractor’s aggregate 
workforce in each trade on all construction work in the covered area are as follows: 

Goals for Minority Participation in Each 
Trade (%) 

Goals for Female Participation  
in Each Trade (%) 

See Table 1 6.9 

These goals are applicable to all the Contractor’s construction work (whether it is federal or federally assisted 
or not) performed in the covered area. If the Contractor performs construction work in a geographical area 
located outside the covered area, it will apply the goals established for such geographical area where the 
work is actually performed. Regarding this second area, the Contractor also is subject to the goals for both its 
federally involved and non-federally involved construction. The Contractor’s compliance with the Executive 
Order (EO) and the regulations in 41 CFR 60-4 will be based on its implementation of the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts to meet 
the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority and female employees 
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor’s goals will be a violation of the Contract, the EO, and the regulations in 41 CFR 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

The overall good performance of other Contractors and subcontractors toward a goal in an approved plan 
does not excuse any covered Contractor’s or subcontractor’s failure to make good faith efforts to achieve the 
goals contained in these provisions. Contractors or subcontractors participating in the plan must be able to 
demonstrate their participation and document their compliance with the provisions of this plan. 

3. SUBCONTRACTING 

The Contractor must provide written notification to the Department within 10 working days of award of any 
construction subcontract more than $10,000 at any tier for construction work under the Contract resulting 
from this solicitation pending concurrence of the Department in the award. The notification will list the names, 
address, and telephone number of the subcontractor; employer identification number; estimated dollar 
amount of the subcontract; estimated starting and completion dates of the subcontract; and geographical 
area in which the Contract is to be performed. 
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4. COVERED AREA 

As used in this Special Provision, and in the Contract resulting from this solicitation, the geographical area 
covered by these goals for female participation is the State of Texas. The geographical area covered by 
these goals for other minorities comprises the counties in the State of Texas as indicated in Table 1. 

5. REPORTS 

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance 
Programs (OFCCP) reporting and recordkeeping requirements as provided for under EO 11246 as amended. 
OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that it will be 
expected to fulfill. 

Table 1 
Goals for Minority Participation 

County Participation, % County Participation, % 
Anderson 22.5 Chambers 27.4 
Andrews 18.9 Cherokee 22.5 
Angelina 22.5 Childress 11.0 
Aransas 44.2 Clay 12.4 
Archer 11.0 Cochran 19.5 
Armstrong 11.0 Coke 20.0 
Atascosa 49.4 Coleman 10.9 
Austin 27.4 Collin 18.2 
Bailey 19.5 Collingsworth 11.0 
Bandera 49.4 Colorado 27.4 
Bastrop 24.2 Comal 47.8 
Baylor 11.0 Comanche 10.9 
Bee 44.2 Concho 20.0 
Bell 16.4 Cooke 17.2 
Bexar 47.8 Coryell 16.4 
Blanco 24.2 Cottle 11.0 
Borden 19.5 Crane 18.9 
Bosque 18.6 Crockett 20.0 
Bowie 19.7 Crosby 19.5 
Brazoria 27.3 Culberson 49.0 
Brazos 23.7 Dallam 11.0 
Brewster 49.0 Dallas 18.2 
Briscoe 11.0 Dawson 19.5 
Brooks 44.2 Deaf Smith 11.0 
Brown 10.9 Delta 17.2 
Burleson 27.4 Denton 18.2 
Burnet 24.2 DeWitt 27.4 
Caldwell 24.2 Dickens 19.5 
Calhoun 27.4 Dimmit 49.4 
Callahan 11.6 Donley 11.0 
Cameron 71.0 Duval 44.2 
Camp 20.2 Eastland 10.9 
Carson 11.0 Ector 15.1 
Cass 20.2 Edwards 49.4 
Castro 11.0 Ellis 18.2 
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County Participation, % County Participation, % 
El Paso 57.8 Kenedy 44.2 
Erath 17.2 Kent 10.9 
Falls 18.6 Kerr 49.4 
Fannin 17.2 Kimble 20.0 
Fayette 27.4 King 19.5 
Fisher 10.9 Kinney 49.4 
Floyd 19.5 Kleberg 44.2 
Foard 11.0 Knox 10.9 
Fort Bend 27.3 Lamar 20.2 
Franklin 17.2 Lamb 19.5 
Freestone 18.6 Lampasas 18.6 
Frio 49.4 LaSalle 49.4 
Gaines 19.5 Lavaca 27.4 
Galveston 28.9 Lee 24.2 
Garza 19.5 Leon 27.4 
Gillespie 49.4 Liberty 27.3 
Glasscock 18.9 Limestone 18.6 
Goliad 27.4 Lipscomb 11.0 
Gonzales 49.4 Live Oak 44.2 
Gray 11.0 Llano 24.2 
Grayson 9.4 Loving 18.9 
Gregg 22.8 Lubbock 19.6 
Grimes 27.4 Lynn 19.5 
Guadalupe 47.8 Madison 27.4 
Hale 19.5 Marion 22.5 
Hall 11.0 Martin 18.9 
Hamilton 18.6 Mason 20.0 
Hansford 11.0 Matagorda 27.4 
Hardeman 11.0 Maverick 49.4 
Hardin 22.6 McCulloch 20.0 
Harris 27.3 McLennan 20.7 
Harrison 22.8 McMullen 49.4 
Hartley 11.0 Medina 49.4 
Haskell 10.9 Menard 20.0 
Hays 24.1 Midland 19.1 
Hemphill 11.0 Milam 18.6 
Henderson 22.5 Mills 18.6 
Hidalgo 72.8 Mitchell 10.9 
Hill 18.6 Montague 17.2 
Hockley 19.5 Montgomery 27.3 
Hood 18.2 Moore 11.0 
Hopkins 17.2 Morris 20.2 
Houston 22.5 Motley 19.5 
Howard 18.9 Nacogdoches 22.5 
Hudspeth 49.0 Navarro 17.2 
Hunt 17.2 Newton 22.6 
Hutchinson 11.0 Nolan 10.9 
Irion 20.0 Nueces 41.7 
Jack 17.2 Ochiltree 11.0 
Jackson 27.4 Oldham 11.0 
Jasper 22.6 Orange 22.6 
Jeff Davis 49.0 Palo Pinto 17.2 
Jefferson 22.6 Panola 22.5 
Jim Hogg 49.4 Parker 18.2 
Jim Wells 44.2 Parmer 11.0 
Johnson 18.2 Pecos 18.9 
Jones 11.6 Polk 27.4 
Karnes 49.4 Potter 9.3 
Kaufman 18.2 Presidio 49.0 
Kendall 49.4 Randall 9.3 
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County Participation, % County Participation, % 
Rains 17.2 Reagan 20.0 
Real 49.4 Throckmorton 10.9 
Red River 20.2 Titus 20.2 
Reeves 18.9 Tom Green 19.2 
Refugio 44.2 Travis 24.1 
Roberts 11.0 Trinity 27.4 
Robertson 27.4 Tyler 22.6 
Rockwall 18.2 Upshur 22.5 
Runnels 20.0 Upton 18.9 
Rusk 22.5 Uvalde 49.4 
Sabine 22.6 Val Verde 49.4 
San Augustine 22.5 Van Zandt 17.2 
San Jacinto 27.4 Victoria 27.4 
San Patricio 41.7 Walker 27.4 
San Saba 20.0 Waller 27.3 
Schleicher 20.0 Ward 18.9 
Scurry 10.9 Washington 27.4 
Shackelford 10.9 Webb 87.3 
Shelby 22.5 Wharton 27.4 
Sherman 11.0 Wheeler 11.0 
Smith 23.5 Wichita 12.4 
Somervell 17.2 Wilbarger 11.0 
Starr 72.9 Willacy 72.9 
Stephens 10.9 Williamson 24.1 
Sterling 20.0 Wilson 49.4 
Stonewall 10.9 Winkler 18.9 
Sutton 20.0 Wise 18.2 
Swisher 11.0 Wood 22.5 
Tarrant 18.2 Yoakum 19.5 
Taylor 11.6 Young 11.0 
Terrell 20.0 Zapata 49.4 
Terry 19.5 Zavala 49.4 
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Special Provision to Item 000 

Disadvantaged Business Enterprise in Federal-Aid  

Contracts 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of 
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level 
playing field on which firms owned and controlled by individuals who are determined to be socially and 
economically disadvantaged can compete fairly for DOT-assisted Contracts. 

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS 

2.1. Policy. It is the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as 
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to 
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE 
requirements of 49 CFR Part 26, and the Department’s DBE Program, apply to this Contract as follows. 

The Contractor must solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26, 
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this 
Contract. 

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin, 
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of 
this Contract, which may result in the termination of this Contract or such other remedy as the Department 
deems appropriate. 

The requirements of this Special Provision must be physically included in any subcontract. 

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be 
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good 
faith effort to meet the commitment. 

2.2. Definitions. 

2.2.1. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the 
Department determines the good faith effort (GFE) requirements have not been met. 

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution 
of the work and carrying out such responsibilities by actually performing, managing, and supervising the 
work. 

2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified 
Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially 
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least 
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose 
management and daily business operations are controlled by one or more of the individuals who own it. 
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2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business 
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and 
in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose 
share in the capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

2.2.5. DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway 
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration 
(FAA). 

2.2.6. Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in 
part with DOT financial assistance. 

2.2.7. Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to obtain enough DBE 
participation, even if not fully successful. Good faith efforts are evaluated before award and throughout 
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A. 

2.2.8. North American Industry Classification System (NAICS). A designation that best describes the primary 
business of a firm. The NAICS is described in the North American Industry Classification Manual—United 
States, which is available on the Internet at the U.S. Census Bureau website: 
http://www.census.gov/eos/www/naics/. 

2.2.9. Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including 
women-owned businesses. 

2.2.10. Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement 
procedures. 

2.2.11. Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently 
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted 
toward achievement of the assigned DBE Contract goal. 

2.3. Contractor’s Responsibilities. 

2.3.1. DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor’s DBE program and 
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 

2.3.2. Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking. 
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data 
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and 
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due 
date to any instructions or request for information, and to check the system on a regular basis. A Contractor 
is responsible for ensuring all DBEs have completed all requested items and that their contact information is 
accurate and up-to-date. The Department may require additional information related to the Contract to be 
provided electronically through the system at any time before, during, or after contract award. The system is 
web-based and can be accessed at the following Internet address: https://txdot.txdotcms.com/. 
 
In its sole discretion, the Department may require that contract compliance tracking data be submitted by 
Contractors and DBEs in an alternative format prescribed by the Department. 

2.3.3. Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or 
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be 
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the 

http://www.census.gov/eos/www/naics/
https://txdot.txdotcms.com/
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risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason. 

2.3.4. DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own 
forces and work subcontracted to DBEs. If a DBE subcontracts to a non-DBE, that information must be 
reported monthly. 

2.3.5. DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The 
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet 
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340. 

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is 
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms. 

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, 
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of 
the bidder. 

Commitments in excess of the goal are considered race-neutral commitments. 

2.3.6. Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part, 
must make adequate good faith efforts to obtain DBE participation as so stated and defined in 
49 CFR Part 26, Appendix A. 

2.3.6.1. Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to 
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the 
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met 
the goal or made adequate good faith efforts to do so..   

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of 
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation, 
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483. 

If a request for administrative reconsideration is not filed within the period specified the determination made 
is final and further administrative appeal is barred. 

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's 
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s 
executive director will appoint a department employee to perform the administrative reconsideration. The 
employee will hold a senior leadership position and will report directly to the executive director. 

The meeting or written documentation must be provided or held within 7 days of the date the request was 
submitted.  

The Department will provide to the Bidder a written decision if the Bidder did or did not make adequate good 
faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively 
appealed to DOT. 

2.3.7. Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be 
included in the work area and NAICS work code identified by the Contractor in the approved commitment. 

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the 
participation has been paid to the DBE. 

https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340
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Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal 
if that DBE was certified as a DBE before the execution of the subcontract and has performed a 
Commercially Useful Function. 

The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal. 
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the subcontractor is itself a DBE. 

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the 
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the 
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit. 

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract, 
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract 
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated 
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so. 

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to 
49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract 
and of the general character described by the specifications. 

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to 
49 CFR 26.55(e)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold 
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place 
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of 
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60% 
goal credit. 

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular 
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a jobsite. 

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE. 

2.3.8. Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on 
federal-assisted contracts performs a commercially useful function on the Contract. 

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF. 

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of 
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. 

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price, 
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the 
material itself. 



2024 Specifications  000-022 

5 - 7 06-24 
OTU 

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an 
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also 
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped 
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract 
provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result 
of the lease arrangement. 

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction, 
Contract, or project through which funds are passed to obtain the appearance of DBE participation. The 
Department will evaluate similar transactions involving non-DBEs to determine whether a DBE is an extra 
participant. 

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its 
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis 
of normal industry practice for the type of work involved, the Department will presume that the DBE is not 
performing a CUF. 

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will 
count as eligible participation. The denial period of time may occur before or after a determination has been 
made by the Department. 

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a 
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable. 

2.3.8.1. Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR 
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the 
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information. 

CUF determinations are not subject to administrative appeal to DOT. 

2.3.9. Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval. 
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the 
Department. 

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the 
independence of the DBE nor inhibit the DBE’s ability to perform a CUF. When joint checks are used, DBE 
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in 
accordance with 49 CFR 26.55(c)(1). 

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in 
the lack of participation towards the Contract goal requirement if DBE independence cannot be established. 

Joint checks will not be allowed simply for the convenience of the Contractor. 

If the proper procedures are not followed or the Department determines that the arrangements result in a 
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material 
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the 
difference elsewhere on the project. 

2.3.10. DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will 
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not 
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limited to, instances in which a Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE. 

The Contractor, before submitting its request to terminate, must first give written notice to the DBE of its 
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice 
of Intent to terminate.  

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the 
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the 
Department should not approve the prime Contractor’s request for termination. 

The Department may provide a shorter response time if required in a particular case as a matter of public 
necessity. 

The Department will consider both the Contractor’s request and DBE’s stated position before approving the 
request. The Department may provide a written approval only if it agrees, for reasons stated in its 
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does 
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the 
Contract. For guidance on what good cause includes, see 49 CFR 26.53. 

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to 
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged. 

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE, 
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that 
the original DBE was to have performed under the Contract. 

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which 
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith efforts have been 
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor 
will have the opportunity to appeal the determination to the Civil Rights Division. 

2.3.11. Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE 
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be 
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are 
required when no activity has occurred in a monthly period. 

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced. 

Before receiving final payment from the Department, the Contractor must indicate a final payment on the 
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the 
project. 

All records must be retained for a period of 3 years following completion of the Contract work, and must be 
available at reasonable times and places for inspection by authorized representatives of the Department or 
the DOT. Provide copies of subcontracts or agreements and other documentation upon request. 

2.3.12. Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts 
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department. 
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A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to 
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the 
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such 
other remedy or remedies as the Department deems appropriate. 

2.3.13. Investigations. The Department may conduct reviews or investigations of participants as necessary. All 
participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the 
Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and 
other requests for information. 

2.3.14. Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was 
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially 
inflate DBE participation or any other business arrangement determined by the Department to be 
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the 
Department may: 

 refuse to count any fraudulent or misrepresented DBE participation; 

 withhold progress payments to the Contractor commensurate with the violation; 

 reduce the Contractor’s prequalification status; 

 refer the matter to the Office of Inspector General of the US Department of Transportation for 

investigation; and/or 

 seek any other available contractual remedy. 
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Special Provision 000 
Important Notice to Contractors 
 

As of August 28, 2024, utilities and right of way within the project limits have not been cleared. The Department anticipates 
clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. 
Estimated clearance dates are not anticipated to interfere with the Contractor’s operations. In the event the clearance dates are 
not met, requests for additional compensation or time will be made in accordance with the standard specifications. 

The Contractor is invited to review the mapped information of obstructions on file with the Engineer. 
 

UTILITIES 

Owner Alignment Station Offset Description 
Estimated 

Adjustment 
Date 

Effects on 
Construction 

Phonoscope NASA 1 Bypass/ 
W NASA Blvd 

104+10/ 
52+75 

47.5' LT/ 
40.5' RT Communications November 18, 2024 None if adjusted 

by date shown. 
CenterPoint 

Gas 
NASA 1 Bypass/ 

W NASA Blvd 
103+82/ 
52+40 

45.7' LT/ 
40.5' RT Gas November 18, 2024 None if adjusted 

by date shown. 
 

 

RIGHT-OF-WAY 

Parcel 
No. Owner 

Estimated 
Date of 

Acquisition 
Effects on 

Construction 

2E Watcent, Inc. November 1, 2024 None if acquired by date 
shown. 

3 Sonoma Corporation November 1, 2024 None if acquired by date 
shown. 

4E Sonoma Corporation November 1, 2024 None if acquired by date 
shown. 
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Special Provision to Item 6 

Control of Materials 

 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 1.1. “Buy America,” and Section 1.2., “Buy America Exceptions,” are voided and replaced by the following. 

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal 
financial assistance programs unless all the iron products, steel products, manufactured products, and 
construction materials used in the project are produced in the United States. Use iron or steel products, 
manufactured products, or construction materials produced in the United States for all permanently installed 
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.” 

A material is solely classified based on its status at the time it is brought to the work site as either an iron or 
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy 
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on 
material classification. 

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a 
combination of both. For iron or steel products, manufacturing includes any process that modifies the 
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with 
initial melting and mixing and continues through fabrication (e.g., cutting, drilling, welding, bending.) and 
coating (e.g., paint, galvanizing, epoxy). 

For iron or steel products, submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the 
proper attachments for verification of compliance. 

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c) 
materials do not require domestic sourcing or Buy America certification. 

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist 
of only one of the items listed in bullets below. Minor additions (as determined by the plans or the Engineer) 
to any of the items listed is still a construction material.  

 non-ferrous metals,  

 plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 

polymers used in fiber optic cables), 

 glass (including optic glass), 

 fiber optic cable (including drop cable), 

 optical fiber, 

 lumber, 

 engineered wood, or 

 drywall. 

For construction materials, submit a Construction Material Buy America Certification Form (Department 
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the 



2024 Specifications  006-001 

2 - 3 07-23 
Statewide 

United States. Each construction material has specific certification requirements stated below. Provide 
additional documentation as requested.  

Details shown on the plans provide additional clarification on Buy America requirements. 

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial 
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite 
materials, until the item is in its final form, occurred in the United States.  

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United States. 

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial 
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous 
metals, plastic and polymer-based products, or any others. 

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 

For engineered wood, certification requires all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United States.  

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United 
States. 

1.1.4. Manufactured Products. Materials classified as a manufactured product are currently waived from Buy 
America requirements by an FHWA general waiver and are not required to be domestically sourced. 
However, iron or steel products incorporated into manufactured products must meet iron and steel 
compliance requirements. 

1.1.5. Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products 
manufactured in the United States is required unless the material meets an exception below.  

 A waiver exists exempting the material from Buy America compliance. 

 The total value of the non-compliant products (other than iron or steel products) is no more than the 

lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the 

actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that 

are within the scope of existing waivers. Contractor must provide documentation showing under 

threshold in advance for Engineer’s consideration.  

 The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total 

Contract cost or $2,500, whichever is greater. The Contractor must provide documentation showing 

under threshold in advance for the Engineer’s consideration. 

 Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or 

steel product and the Contract is awarded based on the alternate item. 



2024 Specifications  006-001 

3 - 3 07-23 
Statewide 

 The materials are temporarily installed or are supplies, tools, and equipment not incorporated into the 

project. Temporarily installed means the materials and products must be removed at the end of the 

project or may be removed at the Contractor’s convenience with the Engineer’s approval. 
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Special Specification 7004 

Water Mains 

1. DESCRIPTION 

Furnish labor, materials, and equipment necessary to provide a complete water main system in conformance 
with the plans and Specifications, and in compliance with the Department’s Utility Accommodations Policy 
(43 TAC § 21.31–21.55). Construct water mains of the sizes, materials, and dimensions shown on the plans, 
including pipe, joints, and connections to new and existing pipes; casing; valves; fittings; fire hydrants; 
meters; and blocking, as many as may be required to complete the work. 

Furnish material and equipment for encasing existing water lines with split steel encasement pipes using the 
open-cut method in accordance with this Specification. 

The abbreviations AWWA, ASA, ASTM, ANSI, AASHTO, NACE, NSF, SSPC, and TCEQ used in this 
Specification refer to the following organizations or technical societies. 

 AWWA. American Water Works Association. 

 ASA. American Standards Association. 

 ASTM. American Society for Testing and Materials. 

 ANSI. American National Standards Institute. 

 AASHTO. American Association of State Highway and Transportation Officials. 

 NACE. National Association of Corrosion Engineers. 

 NSF. National Sanitation Foundation. 

 SSPC. Steel Structures Painting Council. 

 TCEQ. Texas Commission on Environmental Quality. 

References to specifications of the above organizations mean the latest standard or tentative standard in 
effect on the date of the proposal. 

2. MATERIALS 

All materials must conform to the requirements of this Item, the plans, and the following Items. 

 Item 421, “Hydraulic Cement Concrete” 

 Item 440, “Reinforcement for Concrete” 

 Item 441, “Steel Structures” 

 Item 465, “Junction Boxes, Manholes, and Inlets” 

 Item 471, “Frames, Grates, Rings, and Covers” 

2.1. General. Provide new and unused materials for this project unless otherwise stated on the plans or in the 
proposal. 

Pipe 6 in. or larger is acceptable to the Texas Fire Insurance Commission without penalty for use in water 
works distribution systems. 

For water mains less than 24 in. in diameter, use casing insulators between the water main and casing 
unless otherwise shown on the plans. For water mains 4 in.–14 in., use 8-in. wide casing insulators. 
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For water mains 16 in.–20 in., use 12-in. wide insulators. For pipe materials up to 12 in., use Pipeline Seal 
and Insulator Model C8G-2 or approved equal. For water mains larger than 12 in., use Pipeline Seal and 
Insulator Model C12G-2 or approved equal. For casing end seals, use Pipeline Seal and Insulator Model C or 
approved equal.  

2.2.  Steel Pipe and Fittings.  

2.2.1. Steel Carrier Pipe. Provide steel pipe for use as carrier pipe in the distribution system, conforming to 
AWWA C 200. Install steel pipe 20 in. or smaller as aerial crossings, aboveground piping, and for 
encasement sleeves only. Do not bury steel pipe that is 20 in. or smaller directly or within a casing. 

For pipe 24 in. or greater, conform to AWWA C 200, C 207, C 208, and M 11, except as modified in this 
Specification. Furnish pipe and fittings that have manufacturer’s certifications ensuring that they have been 
hydrostatically tested at the factory in accordance with AWWA C 200, Section 3.4. Ensure pipe steel meets 
ASTM A36; ASTM A570, Grade 36; ASTM A53, Grade B; ASTM A135, Grade B; or ASTM A139, Grade B, at 
minimum. Pipe is also subject to UL specification Steel Pipelines for Underground Water Service. 

Provide pipe and fittings to withstand the most critical simultaneous application of external loads and internal 
pressures based on the minimum of AASHTO HS-20 loading, AREMA E-80 loads, depths of bury as 
indicated on the plans, and the most critical groundwater level condition. The pipe design conditions follow. 

 Working pressure. 100 psi. 

 Hydrostatic field test pressure. 150 psi. 

 

For pipe design (24 in. and larger), conform to AWWA M 11 with the following conditions. 

 Design Stress Due to Working Pressure. The maximum is 50% of the minimum yield strength or 

16,500-psi maximum stress for mortar-coated pipe. 

 Design Stress Due to Hydraulic Test Pressure. The maximum is 75% of the minimum yield strength 

or 24,750-psi maximum stress for mortar-coated pipe. 

 Modulus of Soil Reaction (E'). <1,500 psi. 

 Unit Weight of Fill (w). >120 pcf. 

 Deflection Lag Factor (D1). 1.2. 

 Bedding Constant (K). 0.1. 

 Fully Saturated Soil Conditions. hw = h = depth of cover above top of pipe. 

 Maximum Deflection from Specified Diameter. 3% for flexible coatings. 

Provide pipe and fittings that have been designed by a licensed professional engineer. Before manufacturing, 
submit these signed, sealed, and dated calculations for approval. 

Supply pipe in double random lengths unless otherwise shown on the plans. Bevel the ends of the pipe for 
field butt-welding as shown on the plans. 

Provide a minimum 3/8-in. inside joint recess between ends of pipe in straight pipe sections. 

Provide a minimum allowable steel wall thickness in accordance with Table 1 and Table 2 for HS-20 live 
loads and depths of bury up to 16 ft. 
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Table 1 
Carrier Pipe (20 in. and Smaller) 

Nominal Pipe 
Size 
(in.) 

Outside 
Diameter (OD) 

(in.) 

Min Wall 
Thickness 

(in.) 

Approximate Weight per 
Foot, Uncoated 

(lb.) 

4 4.500 0.250 11.35 

6 6.625 0.280 18.97 

8 8.625 0.322 28.55 

10 10.750 0.365 40.48 

12 12.750 0.375 49.56 

16 16.000 0.375 62.58 

20 20.000 0.375 78.60 

 

Table 2 
Carrier Pipe (24 in. and Larger) 

Net Inside Diameter (ID) 
(in.) 

Min Wall Thickness (in.) 

Flexible Coating Mortar Coating 

24 0.149 0.136 

30 0.149 0.136 

36 0.178 0.163 

Note—Refer to the plans for carrier pipe thickness. However, never use a pipe wall 
thickness less than that defined in Table 1 and Table 2. 

2.2.2. Steel Casing Pipe. Ensure pipe intended for use as casing pipe is manufactured in accordance with 
Section 2.2.1., “Steel Carrier Pipe,” but ensure that the minimum allowable steel wall thickness conforms to 
those shown in Table 3 for HS-20 live loads and depth of bury of up to 16 ft. 

 
Table 3 

Casing Pipe (Encasement Sleeves) 

30 in. and Smaller 

Casing Pipe 
Size 
(in.) 

OD 
(in.) 

Min Wall 
Thickness 

(in.) 

Approximate Weight per 
Foot, Uncoated 

(lb.) 

8 8.625 0.219 19.64 

10 10.750 0.219 24.60 

12 12.750 0.219 29.28 

16 16.000 0.219 36.86 

18 18.000 0.250 47.39 

20 20.000 0.250 52.73 

24 24.000 0.250 63.41 

30 30.000 0.250 79.43 

Note—Refer to the plans for casing thickness. However, never use a pipe wall thickness 
less than that defined herein. 

Provide steel casing sections for split casing in lengths a maximum 20 ft. Ensure each section is split in half 
sections. Bevel the ends and split sections for field butt-welding. 

Steel casing pipe is not required to carry the UL label. 

2.2.3. Steel Pipe Fittings. Provide factory-forged steel pipe fittings unless otherwise shown on the plans. Ensure 
the wall thickness is equal to or greater than the pipe to which the fitting is to be welded. Bevel the ends of 
the fitting for field butt-welding. 

Provide approved sleeve-type flexible and flange adaptor couplings. Ensure the thickness of the middle ring 
is equal to or greater than the thickness of the pipe wall. 
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Provide restraint joint connections for 16-in. and larger water main piping shown on the plans to have 
restraint lengths, unless otherwise shown on the plans. Joints must be double-welded at butt or lap joints at 
aerial crossings as shown on the plans. Use flanged joint at valves. 

2.2.3.1. Elbows. Provide two-piece for 0°–22.5°, three-piece for 23°–45°, four-piece for 46°–67.5°, and five-piece 
for 68°–90°, unless otherwise shown on plans. 

2.2.3.2. Outlets. Outlets must be reinforced in accordance with AWWA M 11, Section 13.3–Section 13.7; 
AWWA C 200; and AWWA C 208. Provide interior lining and exterior coating in accordance with paragraphs 
pertinent to coating and lining, and matching pipe to access inlets, service outlets, test inlets, and air vacuum 
valve and other outlets, including riser pipes. 

2.2.3.3.  Radius. The minimum radius is 2.5 times pipe diameter. 

2.2.4. Hydrostatic Test of Pipe. Ensure the pipe manufacturer performs hydrostatic testing in accordance with 
AWWA C 200, Section 3.5.3, at the point of manufacture; conducts the test for at least 2 min.; and thoroughly 
inspects the pipe. Repair or reject pipe revealing leaks or cracks. Obtain from the manufacturer and submit to 
the Engineer the manufacturer’s written certification that the pipe and fittings used on this project have 
passed the hydrostatic test. 

Calibrate pressure gauges within 1 yr. before testing, as specified in AWWA C 200, Section 1.04 L. 

2.2.5. Butt Straps for Closure Piece. Provide a minimum 12-in. wide split butt strap, minimum plate thickness 
equal to the thinnest member being joined, and fabricated from material equal in chemical and physical 
properties to the thinnest member being joined. 

Provide a minimum lap of 4 in. between the member being joined and the edge of the butt strap, welded on 
the inside and outside, unless otherwise approved. 

Provide a minimum 6-in. welded outlet for inspecting each closure section, unless the access manway is 
within 40 ft. of the closure section. Provide forged-steel threaded outlets of approved design, where required, 
for use in passing hose or lead wires into the pipe. Tap plugs with standard pipe threads and weld to the pipe 
in an approved manner, using solid forged-steel plugs for closure.  

Provide full-penetration butt or welded joints as shown on the plans. Use flanged joints at valves unless 
otherwise shown on the plans. Perform X-ray or ultrasonic testing of manual welds on special pipe and 
fittings. 

Provide dished head plugs (test plugs) to withstand field hydrostatic test pressure from either side of the 
plug. Ensure the design stress due to hydrostatic pressure is at most 50% of minimum yield. Pipe on the 
opposite side of the hydrostatic test may or may not contain water. Ensure the manufacturer of the steel pipe 
hydrostatically tests the plugs at the factory. 

Make curves and bends by deflecting joints, by using beveled joints, or by combining these methods, unless 
otherwise shown on the plans. Do not exceed the joint deflection angle recommended by the pipe 
manufacturer.  

Make penetration of spigot into bell at all points of circumference at least equal to minimum required 
penetration shown on the plans. Provide beveled pipe sections used in curved alignment of standard length, 
except when shorter sections are required to limit the radius of curvature. In this case, provide equal-length 
sections throughout the curve. Do not allow the bevel to exceed 5°. 

2.2.6. Steel Pipe Flanges. Ensure steel pipe flanges shown on the plans conform to AWWA C 207 for Class D 
flanges (same diameter and drilling as Class 125 cast iron flanges, ASA B 16.1). 
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Make cast-iron-to-steel pipe connections with one cast iron bell flange and one steel slip-on flange, and 
ensure they are electrically isolated.  

The use of insulating gaskets, plastic bolt sleeves, and washers of insulating gasket material backed with 
zinc-plated or hot-dip galvanized washers, or epoxy-coated bolts, nuts, and washers used with an insulating 
gasket, is approved for this purpose. 

For inline flange joints 12 in. in diameter and greater and for butterfly valve flanges, use Pyrex LineBacker 
Type E phenolic gaskets manufactured by Pipeline Seal and Insulator, Inc., or approved equal. 

Use full-face gaskets for other flanged joints not listed above. Provide cloth-inserted rubber gasket material, 
1/8 in. thick in accordance with AWWA C 207. Ensure gaskets are factory-cut to proper dimensions. 

Maintain electrically isolated flanged joints between steel and cast iron by using epoxy-coated bolts, nuts, 
washers, and insulating-type gaskets, unless otherwise approved. 

Fabricate flanges with oversize bolt holes, with flanges drilled in pairs, to accommodate insulating sleeves. 

2.2.7.  Steel Pipe Protective Coatings. 

2.2.7.1. General. Use shop-applied protective coatings except for field repairs and coatings of field-welded joints. 
The Engineer may provide for witness of inspection and testing of shop-applied coatings; however, such 
witness does not relieve the Contractor of the responsibility to furnish material, perform work, and provide 
quality control (QC) in conformance with the applicable AWWA standard and these Specifications. 

 The substrate surface profile and minimum and maximum individual and total dry film thickness (DFT) 
indicated in this Specification apply. No requirement of this Specification cancels or supersedes the specific 
written directions and recommendations of the specific coating manufacturer so that the integrity of the 
applied system is not jeopardized. Measure the DFT in accordance with SSPC-PA 2. 

Field-test shop coating and field repairs for holidays, pinholes, or discontinuities, at voltage levels required by 
the applicable AWWA standard and in accordance with the applicable NACE procedure (e.g., PRO 188, 
RPO 274, or TMD 384). Submit the test procedure, including voltage levels to be used, before testing. Repair 
holidays in conformance with the applicable AWWA standard. 

Provide documentation by a NACE-certified inspector of compliance with the required tests. 

Handle, store, and use field procedures for shop-coated pipe in conformance with the applicable AWWA 
standards. Adequately seal and protect pipe ends from damage during handling and storage. Do not remove 
such protection until immediately before installing. Do not lift pipe using caliper clamps or hooks at ends of 
the pipe. 

Repair damage to the pipe or the protective coating caused while installing the pipe and before final 
acceptance by the owner, as directed and in conformance with the applicable standards. 

Keep the interior of the pipe and fittings clean of foreign matter before installing and until the work is 
accepted. Keep joint contact surfaces clean until jointing is complete. 

Furnish an affidavit of compliance that all materials and work furnished comply with the applicable AWWA 
standard and these Specifications. 

2.2.7.2. Internal Lining for Steel. Ensure the material used for the internal coating of the steel carrier pipe is NSF-61 
listed as suitable for contact with potable water as required by TCEQ, Chapter 290, “Rules & Regulations for 
Public Systems.” 
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Supply steel pipe with epoxy lining, capable of conveying water at temperatures no greater than 140°F. 
Provide linings conforming to ANSI/NSF 61, and certification from an organization accredited by ANSI. 
Unless otherwise noted, coat exposed (wetted) steel parts of flanges, blind flanges, bolts, and access 
manhole covers with epoxy lining as specified. 

2.2.7.2.1. Epoxy Lining. Use liquid epoxy meeting AWWA C 210, “Liquid Epoxy Coating System for the Interior and 
Exterior of Steel Water Pipelines,” except as modified in this Specification. Provide a liquid epoxy system 
consisting of three coats of polyamide epoxy (no coal-tar material) as follows. 

 Prime Coat. Two-part, chemically cured, NSF-certified epoxy, 4-mil–6-mil DFT. 

 Intermediate Coat. Two-part NSF-certified epoxy, 4 mils–6 mils (DFT). 

 Finish Coat. Two-part NSF-certified epoxy, 4 mils–6 mils (DFT). 

Ensure the total system has a minimum DFT of 12 mils and a maximum DFT of 18 mils. Apply each coat in 
contrasting colors, using a buff prime and intermediate coat and a white finish coat. Use the same 
manufacturer to supply all material. Coal-tar epoxy material is not permitted. For surfaces to be coated, 
abrasive-blast clean them to a near-white finish in accordance with SSPC-5(64) to establish an average 
anchor profile of 2.0 mils–3.0 mils, with no individual reading greater than 4.0 mils or less than 1.5 mils. 
Before applying, inspect the prepared and cleaned surface for evidence of nonvisible contaminants such as 
soluble salts or chlorides in accordance with NACE Technical Committee Report Surface Preparation of 
Contaminated Steel Surfaces, NACE Publication 6G 186. 

Reclean the surface as necessary, until it is free of such contaminants. 

Perform an interior adhesion test on pipe 30 in. in diameter and larger in accordance with ASTM D4541.  

Minimum field adhesion must be 700 psi. Perform this test on pipe for project at a frequency of one for every 
1,000 sq. ft. of epoxy lining. Perform a cure test in accordance with ASTM D4752 (solvent rub test) and 
ASTM D3363 (pencil hardness) for each section of pipe. Repair tested areas using approved procedures.  

Provide fusion-bonded epoxy in accordance with AWWA C 213, “Fusion-Bonded Epoxy Coating for the 
Interior and Exterior of Steel Water Pipelines.” 

2.2.7.3.  External Coating. 

2.2.7.3.1. Above Ground. Externally coat aboveground steel piping and fittings with a three-coat 
epoxy/epoxy/polyurethane system in accordance with AWWA C 218, “Coating the Exterior of Aboveground 
Steel Water Pipelines and Fittings,” Section 2.5, Coating System No. 4-91, except as modified in this 
Specification. 

 Prime Coat. Two-component, inhibitive epoxy primer, DFT of 4 mils–6 mils. 

 Intermediate Coat. Two-component, chemical-resistant epoxy, DFT of 4 mils–6 mils. 

 Finish Coat. Two-component aliphatic polyurethane, DFT 1.5 mils–2.5 mils. 

Ensure the total system has a minimum DFT of 9.5 mils and a maximum DFT of 14.5 mils. Apply each coat 
in contrasting colors, using a buff prime coat and a blue finish coat, or as directed. Use the same 
manufacturer to supply all material. For surfaces to be coated, abrasive-blast clean them to a near-white 
finish in accordance with SSPC-SP 10 (NACE 2) to establish an average anchor profile of 2.0 mils–3.0 mils, 
with no individual reading greater than 4.0 mils or less than 1.5 mils. Before coating, inspect the prepared 
and cleaned surface for evidence of nonvisible contaminants such as soluble salts or chlorides in accordance 
with NACE Technical Committee Report Surface Preparation of Contaminated Steel Surfaces, NACE 
Publication 6G 186. Reclean the surface as necessary, until it is free of such contaminants. 

Perform an interior adhesion test on pipe 30 in. in diameter and larger in accordance with ASTM D4541. 
Minimum field adhesion must be 700 psi. Perform this test on pipe for the project at a frequency of one for 
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every 1,000 sq. ft. of epoxy lining. Perform a cure test in accordance with ASTM D4752 (solvent rub test) and 
ASTM D3363 (pencil hardness) for each section of pipe. Repair tested areas using approved procedures. 

Provide fusion-bonded epoxy in accordance with AWWA C 213, “Fusion-Bonded Epoxy Coating for the 
Interior and Exterior of Steel Water Pipelines.” 

2.2.7.3.2. Buried Steel Pipe, 24-in. Diameter and Larger Only. Coat buried steel pipe and fittings (except tunneled, 
cased, or augered holes) using either of the following systems. 

2.2.7.3.2.1. Tape Coating. Provide an approved tape for external tape coating. Apply in accordance with AWWA C 214 
and this Section, 80-mil shop-applied Polyken YG-III, Tek-Rap Yard-Rap, or approved equal. Components 
must include primer, one 20-mil layer of inner-layer tape for corrosion protection, and two 30-mil layers of 
outer-layer tape for mechanical protection. Bond coupling to adjacent pipes with bonding cables as shown on 
the plans. 

Use approved filler putty, Type Polyken 939 insulating putty, or approved equal, to fill in the gap and create a 
smooth sloped transition between the top of the reinforcing plate and the pipe, before applying the tape 
coating. 

Primer compatible with the tape coating must be supplied by the coating system manufacturer. 

Provide pipe with shop coatings cut back approximately 4 in.–4-1/2 in. from the joint ends to facilitate joining 
and welding of pipe. Taper successive tape layers by 1-in. staggers to facilitate field-wrapping and welding of 
joints. Inner and outer tape width must be 12 in. or 18 in. 

Do not expose tape coating to direct sunlight for more than 60 days. 

Wrap specials and fittings that cannot be machine-wrapped due to configuration with primer layer and two 
layers of prefabricated tape, each 35 mils thick. Overlap machine-applied tape with hand-applied tape by at 
least 2 in. and bind to it. 

Apply Polyken approved 30-mil Filler Tape 931, or approved equal, parallel to spiral weld seams if weld 
height measures greater than or equal to 1/8 in. 

2.2.7.3.2.2. Polyurethane Coating. Refer to Section 2.2.7.3.1., “Above Ground.” Heat-shrink joint sleeves for tape 
coating must be Aqua-shield or approved equal. For repairs to heat-shrink joint sleeves, use Aqua-shield 
repair patch kit, or approved equal. 

2.2.7.3.3. Steel Pipe in Tunneled, Cased, Bored, or Augered Holes. 

2.2.7.3.3.1. 24-in. and Larger. Prime steel pipe in tunneled or cased holes with 3.0 mils–4.0 mils of a two-part 
chemically cured rust-inhibitive polyamide epoxy. Prepare the surface the same as for aboveground external 
coating in accordance with Section 2.2.7.3.1., “Above Ground.” Fill the annular space between the tunnel or 
casing with the specified grout. 

2.2.7.3.3.2. 20-in. and Smaller. Coat steel pipe in bored or augered holes, or holes in a tunnel or casing, with 
Corropipe II-TX or Corroclad 2000 as manufactured by Madison Chemical Industries, Inc., or approved 
equal, and apply in strict conformance with the manufacturer’s recommendations. 

For external field welds and other field repairs, use Madison Chemical “GP” II or “TX” Touch Up, or approved 
equal, in conformance with the manufacturer’s recommendations. 

2.2.7.4. Inspections and Testing of Coatings. Perform electrical inspection on the inner layer of tape before 
applying the intermediate layer of tape. If holidays are detected, repair holidays immediately before applying 
the outer layer of tape. Clear the holiday area of material and reprime if necessary. Recoat the area with 
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inner wrap tape. Overlap the inner wrap tape onto the surrounding inner wrap coating by at least 2 in. 
Perform an electrical retest at the repaired area after repairing the holiday, and before continuing the outer 
wrap. 

Perform an electrical inspection on the shrink wrap to check for holidays. Perform peel tests over the 
heat-affected zone. Minimum acceptable result is 15 lb. ft. per inch. 

2.3.  Ductile Iron Pipe (DIP) and Fittings. 

2.3.1. DIP. Provide DIP conforming to AWWA C 151. Provide minimum lengths of 18 ft. and minimum thickness of 
Class 51 for water lines. Provide minimum thickness of Class 53 for flanged pipe and minimum thickness of 
Class 52 for areas with pipe offset sections. Use joints of the push-on type or flanged type unless otherwise 
shown on the plans. Use push-on joints conforming to ASA A 21.11 (AWWA C 111). Use flanged joints 
conforming to AWWA C 115, including a cloth inserted rubber gasket material 1/8 in. thick for flanged joints. 
Do not use threaded- or grooved-type joints, which would reduce the pipe wall thickness below the minimum 
required. 

Provide polyethylene encasement material and install in accordance with AWWA C 105, and backfill as 
specified. Apply at least two complete wraps of 8-mil thick polyethylene. Use polyethylene encasement for 
open-cut installations only. For augered sections or sections installed inside a tunnel or casing, provide 
polyurethane coating. 

Ensure the pipe manufacturer performs hydrostatic testing in accordance with AWWA C 151, Section 5.2.1, 
at the point of manufacture; conducts the test for at least 2 min.; and thoroughly inspects the pipe. Repair or 
reject pipe revealing leaks or cracks. Obtain from the manufacturer and submit to the Engineer the 
manufacturer’s written certification that the pipe and fittings used on this project have passed the hydrostatic 
test. 

Prevent any lateral movement of thrust restraints throughout the pressure-testing and operation. Passive 
resistance of soil is not permitted in the calculation of thrust restraint. 

Clearly mark the pipe section to show the location and thickness or pressure class color code.  

Provide an exterior coating, in open-cut excavations, consisting of a prime coat and an outside asphaltic 
coating conforming to AWWA C 110, C 115, or C 151 for pipe and fittings. Encase the water line in a double 
wrap of polyethylene. Use polyethylene wrap conforming to Section 2.13., “Polyethylene Film Wrap,” and 
Section 3.16., “Polyethylene Film Wrap.” Install bond wire as specified. 

Coat DIP in augered holes with a polyurethane coating. Use a polyurethane coating conforming to the same 
requirements as those in Section 2.2.7.3.3., “Steel Pipe in Tunneled, Cased, Bored, or Augered Holes.” 

2.3.2. Fittings for DIP. Ensure fittings for use with DIP of nominal sizes 4 in.–48 in. conform to AWWA C 110 or 
AWWA C 153. 

Use joints of the push-on type or flanged type unless otherwise shown on the plans. Use push-on joints 
conforming to ANSI A 21.11 (AWWA C 111), rated for a 250-pounds per square inch gauge (psig) working 
pressure, or AWWA A 21.53 (AWWA C 153). Use flanged fittings conforming to AWWA C 110, of cast or 
ductile iron and conforming to ANSI B 16.1, Class 125, rated at 250-psig working pressure. Screw flanged 
fittings on threaded pipe ends done in the shop in accordance with AWWA C 115 for attaching, aligning, and 
facing. 

Coat the inside and outside surfaces of the fittings as specified for the regular lengths of DIP. 
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Regardless of the coating system, for flanged joints in buried service, provide a petrolatum wrapping system, 
Denso, or approved equal, for the complete joint and alloy steel fasteners. Alternately, provide bolts made of 
Type 304 stainless steel. 

Bond joints in accordance with Section 2.6., “Joint Bonding and Electrical Insulation.” 

2.3.3. Restrained Joints. For buried services, restrain DIP 16 in. in diameter and larger from movement, using 
special joints. Provide the following or approved equal. 

 Super-Lock Joint by Clow Corporation 

 Flex-Ring or Lok-Ring by American Cast Iron Pipe Company 

 TR-Flex or Field-Lok Joint by U.S. Pipe and Foundry Company 

Provide restrained joints with enough distance from each side of the bend, tee, plug, or other fitting to resist 
thrust developed at the design pressure for the pipe. 

Use water main interior coatings conforming to AWWA C 104 or ANSI A 21.4, cement-lined with seal coat, or 
ANSI A 21.16 fusion-bonded epoxy coating. 

Ensure the material used for internal coating is NSF 61 and listed as suitable for contact with potable water 
as required by Texas Natural Resources Conservation Commission, Chapter 290, “Rules and Regulation for 
Public Water Systems.” 

2.4.  Polyvinyl Chloride (PVC) Pipe and Fittings. 

2.4.1. PVC Pipe, 2-in.–20-in. Provide PVC pipe 4 in. and larger with integral bell-type gasketed push-on joints or 
plain-end pipe with twin-gasketed couplings conforming to ASTM D 3139 for push-on type joints. Use rubber 
gaskets conforming to ASTM D 1869. Lubricate gaskets with a nontoxic water-soluble lubricant before joining 
pipe units. Fit pipe units together in a manner to avoid twisting or damaging the rubber gasket. 

Mark furnished PVC pipe on the spigot end for proper depth of makeup to the bell end of a joining length of 
pipe or fitting. 

Provide valves for use with PVC pipe conforming to Section 2.9., “Gate Valves, Tapping Valves, and Tapping 
Sleeves,” but provide valve ends of the push-on joint type for use with PVC pipe. Provide self-extinguishing 
PVC pipe that bears the UL mark of approval and is acceptable without penalty to Texas State Fire 
Insurance Committee for use in fire protection lines. Ensure PVC pipe bears the NSF Seal of Approval 
(NSF-PW). 

Provide PVC meeting the following thicknesses when using restrained joints. 

 DR 18. For restrained joints where shown on the plans. 

 DR 14. For alternate to offset pipe sections shown on the plans. Do not use PVC pipe for offset sections 

with depth cover greater than 20 ft. or less than 4 ft. Do not use PVC pipe in potentially 

petroleum-contaminated areas. 

Make curves and bends by deflecting joints. Do not exceed the maximum deflection recommended by the 
pipe manufacturer. Submit details of other methods of providing curves and bends for review by the 
Engineer. 

2.4.1.1. Gaskets. Use gaskets meeting ASTM F 477. Use elastomeric factory-installed gaskets to make joints flexible 
and watertight. 

2.4.1.2. Flat Face Mating Flange. Full faces 1/8-in. thick ethylene propylene rubber (EPR). 
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2.4.1.3. Raised Face Mating Flange. Flat ring 1/8-in. EPR, with filler gasket between the OD of the raised face and 
the flange OD to protect the flange from the bolting moment. 

2.4.1.4. Lubricant for Rubber-Gasketed Joints. Water-soluble, nontoxic, and nonobjectionable in taste and odor 
imparted to fluid; nonsupporting of bacteria growth; and causing no deteriorating effect on PVC or rubber 
gaskets. 

Use one manufacturer to furnish PVC pipe. When an approved PVC system is used as alternate to offset 
pipe section, a second manufacturer may be used. Do not use PVC pipe in potentially or known 
contaminated areas. Do not use PVC pipe in areas exposed to direct sunlight. 

Ensure the pipe manufacturer performs hydrostatic testing in accordance with AWWA C 900, AWWA C 905, 
AWWA C 909, and ANSI A 21.10 (AWWA C 110) at the point of manufacture. Obtain from the manufacturer 
and submit to the Engineer the manufacturer’s written certification that the pipe and fittings used on this 
project have passed the hydrostatic test. 

2.4.2. Fittings for PVC Pipe, 2-in. Provide PVC pipe manufactured in accordance with ASTM D1784 for 
PVC 12454B (Type I, Grade 1) or PVC 12454C (Type I, Grade 1) and with a standard thermoplastic pipe 
dimension ratio equal to 21. 

Use fittings for 2-in. PVC pipe with a minimum pressure rating of 200 psi. Use fittings of the solvent-weld, 
socket-type conforming to ASTM D2466, or the gasketed push-on type conforming to ASTM D2241. Use 
PVC solvent cements manufactured in accordance with ASTM D2564. 

2.4.3. PVC Pipe, 4-in.–20-in. 

 PVC Pipe 4-in.–12-in. AWWA C 900; AWWA C 909, Class 150, DR 18; AWWA C 900, Class 200, 

DR 14, as alternate to offset pipe sections; nominal 20-ft. lengths; cast-iron equivalent ODs. 

 Pipe 14-in.–20-in. AWWA C 905, Class 235, DR 18; nominal 20-ft. lengths; cast-iron equivalent OD. 

Use joints conforming to the same requirements as those specified for 2-in. PVC pipe. 

2.4.4. Bends and Fittings for PVC Pipe, 4-in.–20-in. Provide fittings conforming to Section 2.3.2., “Fittings for 
DIP.” Use polyethylene-wrapped fittings as required by Section 2.13., “Polyethylene Film Wrap,” and 
Section 3.16., “Polyethylene Film Wrap.” 

Provide restrained joints with enough distance from each side of the bend, tee, plug, or other fitting to resist 
thrust developed at the design pressure for the pipe.  

Approved Certa-Lok PVC restrained joints, 200 psi–250 psi, may be provided for up to 12 in. in diameter. 
Where preventing movements of 12-in. diameter or greater pipe due to thrusts is necessary, provide the 
following restrained joints, or approved equal. 

2.4.4.1. Fittings. JCM 610 Sur-Grip Fitting Restrainer by JCM Industries, Inc., or Series 500 Fitting Restrainer by 
Ebba Iron, Inc.; One Bolt by One Bolt, Inc.; or approved equal. 

2.4.4.2. Bell and Spigot. JCM 620 or 621 Sur-Grip Bell Joint Restrainer by JCM Industries, Inc., or Series 1500 or 
Series 1100HV Joint Restrainer by Ebba Iron, Inc.; One Bolt by One Bolt, Inc.; or approved equal. 

2.4.5. Nonmetallic Pipe Detection. Where nonmetallic pipe is installed longitudinally under ground, provide for a 
method of detecting the location of the nonmetallic pipe. The specific method is shown on the plans or will be 
approved. This system may involve some components to be installed in the trench around the pipe to be 
detected using a metal detector. Or the system may consist of locating equipment capable of creating a 
nondestructive pressure wave that can be detected above ground using a portable detection device with 
audible and visual indicators. Ensure either system of detection is capable of accurately locating the pipe to a 
maximum depth of 3 ft. over the areas shown on the plans. 
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Either system must be capable of locating lines under earth, concrete, or asphaltic surfaces. Use equipment, 
materials, and installation as specified by the manufacturer. 

2.5.  Fiberglass-Reinforced Plastic (FRP) Pipe for Casing. 

2.5.1. FRP Casing Pipe. Ensure pipe used for casing is centrifugally cast fiberglass pipe conforming to 
AWWA C 950 and this Section. 

Design fiberglass casing pipe wall thickness to withstand the most critical simultaneous application of 
external loads, including construction loads and internal pressures. Base the design on the minimum of 
AASHTO HS-20 loading, AREMA E-80 loads, and depths of bury as indicated on the plans. Design for the 
most critical groundwater level condition. The pipe design conditions follow. 

 Working Pressure. 100 psi. 

 Hydrostatic Field Test Pressure. 150 psi. 

Provide the pipe with pressure-rated fiberglass sleeve couplings or O-ring bell-and-spigot joints that use 
elastomeric sealing gaskets to maintain joint watertightness conforming to ASTM D 4161. Provide the casing 
end treatments with rubber-boot type seals capable of maintaining casing watertightness. Provide casing 
pipe, gasketing, and end treatments that have a very low to zero corrosive reaction to the chemicals listed on 
the pipeline product lines shown on the plans. The pipeline products encountered at proposed water line 
crossings include, but are not limited to, the following.  

 Methyl tertiary butyl ether 

 Tertiary butyl arsine 

 Nitrogen 

 Benzene 

 Petroleum 

 Natural gas 

 Ethane 

Provide pipe manufactured with an epoxy vinyl ester resin with the physical and chemical properties of 
HETRON 970-35 by Ashland or approved equal. 

Provide fiberglass casing sections in nominal lengths of 20 ft. Provide a stiffness class of fiberglass pipe that 
satisfies design requirements, but no less than 46 psi, when used in direct-bury operation. For tunneled and 
augered sections, use pipe and pipe joints designed to carry loads including, but not limited to, overburden 
and lateral earth pressures, subsurface soil, grouting, other conditions of service, thrust of jacks, and stress 
anticipated during handling and installation. Do not create grout holes using pipe. 

Submit shop drawings signed and sealed by a licensed professional engineer in the State of Texas showing 
the following. 

 Manufacturer’s pipe design calculations, including thrust restraint design. 

 Details of pictorial nature of critical features and specials indicating alignment and grade, laying 

dimensions, fabrication, fitting, flange, and fully dimensioned details, with plan view detailing pipe invert 

elevations, bends, and other critical features. Indicate station numbers for fittings corresponding to the 

plans. Do not start production of pipe and fittings before review and approval. Provide final approved lay 

schedule on CD-ROM in Adobe Portable Document Format (*.PDF). 

 Certification from manufacturer that design was performed for the project in accordance with this 

Section. This certification must be signed and sealed by a licensed professional engineer in the State of 

Texas. 

 Gasket and resin selection for approval. 
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2.6. Joint Bonding and Electrical Insulation. For electrical bond wires, use a minimum No. 2 AWG, 
seven-strand, copper cable, furnished with high molecular weight polyethylene (HMWPE) insulation. Remove 
1 in. of HMWPE insulation from each end of the bond wire. Provide two bond wires as shown on the plans. 

Provide a flange adaptor with an insulating kit, as required, when connecting new piping to existing piping 
and piping of different materials. Provide electrical flange insulation by the installation of the following 
materials. 

2.6.1.  Insulating Gasket. 

2.6.1.1. Piping Size 30 in. in Diameter and Greater. Provide Pyrox G-10 with nitrile seal, Type E LineBacker gasket 
as manufactured by Pipeline Seal and Insulator, Inc., or approved equal. 

2.6.1.2. Piping Size Between 12 in. and 24 in. in Diameter. Provide Phenolic PSI with nitrile seal, Type E 
LineBacker gasket as manufactured by Pipeline Seal and Insulator, Inc., or approved equal. 

The Contractor may provide a plain-faced phenolic gasket, as manufactured by Pipeline Seal and Insulator, 
Inc., or approved equal. Place the phenolic gasket between two full-faced gaskets. Provide cloth-inserted 
rubber gasket material, 1/8 in. thick, in accordance with AWWA C 207. Use gaskets that are factory-cut to 
proper dimensions. 

2.6.2.  Sleeves and Washers. 

2.6.2.1. Piping Size 30 in. in Diameter and Greater. Provide full-length Mylar sleeves with Pyrox G-10 washers, 
double-washer sets as manufactured by Pipeline Seal and Insulator, Inc., or equal. 

2.6.2.2. Piping Size Between 12 in. and 24 in. in Diameter. Provide full-length Mylar sleeves with phenolic 
washers, double-washer sets as manufactured by Pipeline Seal and Insulator, Inc., or approved equal.  

2.7. Copper Tubing for Copper Service Lines and Small Mains. For 3/4-in., 1-in., 1-1/2 in., and 2-in. diameter 
copper tubing for underground service, use Type K soft annealed and seamless with the proper bending 
temper and conforming to ASTM B88 and Federal Specification WW-T-799, with the following exceptions. 

ASTM B88, Section 14, is modified to provide for one sample for each 7,500 ft. of tubing and items of less 
than 7,500 ft. of tubing. 

Furnish 3/4-in. and 1-in. tubes in 60-ft. coils. Furnish 1-1/2 in. and 2-in. tubes in coils at least 40 ft. long. Use 
minimum joint spacing in multiples of 60 ft. or 40 ft., respectively. 

Provide flared or compression-type brass fittings for use with Type K annealed copper tubing in accordance 
with AWWA C 800. 

2.8.  Brass Fittings for Underground Services Lines and Small Mains (Less than 24 in. in Diameter). 

2.8.1. General. Unless otherwise provided in this Specification, use brass fittings in underground installations of 
service lines and small mains in the water distribution system. 

Use brass fittings consisting of Copper Alloy No. C 83600 conforming to ASTM B62. Ensure the general 
pattern for each fitting conforms to that of standard brass fittings as manufactured by Mueller Company, 
Hays Manufacturing Company, or an approved equal. 

Compression fittings may be used for unions except where they occur under existing or future paving. Use 
compression tube fittings with Buna-N beveled gaskets. 
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Ensure each fitting has the manufacturer’s name or trademark and size plainly stamped into or cast on the 
body. Provide straight pipe adjacent to fittings for at least 10 in. 

Provide waterways no smaller in diameter than the nominal size of the stop and accurately finish to a 
watertight joint; face all nuts and washers to a true fit; and design them such that the joint remains watertight 
and easy to operate after repeated use over several years. Use external threads conforming to 
AWWA C 800, and, on corporation stops, protect them in shipment using plastic coatings or an alternate 
approved method. 

2.8.2. Corporation Stops. Provide inlet ends of one of the following types. 

 Standard corporation stop threads as specified in AWWA C 800, Table 1 

 Iron pipe thread (permissible for use with service saddles only) 

 Hays 4200–4202 or approved equal 

Use one of the following types of valve body. 

 Tapered plug 

 O-ring seat ball 

 Rubber seat ball 

Provide outlet ends with a flared-copper connection for use with Type K soft copper or compression-type 
fitting. 

For PVC pipe, provide all brass corporation stops specifically designed for use with PVC pipe. 

2.8.3.  Curb Stops. Provide inlet ends with flared copper connections or compression-type fittings. 

Use a valve body with a straight-through or angled meter stop design equipped with padlock wings and of the 
O-ring seal straight plug type or the rubber seat ball type. 

Provide the outlet with female iron pipe threads or swivel nut meter spud threads, 3/4-in. and 1-in. stops, and 
with two-hole flanges for 1-1/2 in. and 2-in. sizes. 

2.8.4. Service Saddles. Provide service saddle with dual straps and one of the following types: 

 Brass body and straps 

 Ductile iron body and straps, vinyl-coated 

 Ductile iron body, vinyl-coated with stainless steel straps 

For taps for PVC water mains, use dual-strap or single, wide-band strap saddles that provide full support 
around the circumference of the pipe and a bearing area with enough width along the axis of the pipe, 2 in. 
minimum, to ensure that the pipe will not be distorted when the saddle is tightened. Use Romac Series 101N 
wide-band, stainless steel tapping saddle with AWWA standard thread (Mueller thread) or approved equal. 

2.8.5. Angle Stops. Provide angle stops in accordance with AWWA C 800; ground-key stop type with bronze 
lock-wing head stop cap; inlet and outlet threads conforming to the application tables of AWWA C 800; and 
inlet side with a flared connection or Mueller 110 compression type, or an approved equal. 

2.8.5.1. Outlet for 3/4-in. and 1-in. Size. Provide meter swivel nut with saddle support. 

2.8.5.2. Outlet for 1-1/2 in.–2-in. size. Provide O-ring sealed meter flange, iron pipe threads. 

2.8.6. Fittings. Provide fittings in accordance with AWWA C 800 and as described below. 
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2.8.6.1. Castings. Smooth, free of burrs, scales, blister, sand holes, and defects that would make them unfit for their 
intended use. 

2.8.6.2. Nuts. Smooth cast and with symmetrical hexagonal wrench flats. 

2.8.6.3. Flare Joint Fittings. Smooth cast. Machine seating surfaces for metal-to-metal seal, to proper taper or 
curve, free of any pits or protrusions. 

2.8.6.4. Thread Fittings. Use National Pipe Taper (NPT) threads and protect male threaded ends in shipment using 
plastic coatings or other equally satisfactory means. 

2.8.6.5. Compression Tube Fittings. Provide with a Buna-N beveled gasket. 

Brass fittings require the following testing. 

 Submerge in water for 10 sec. at 85 psi with stops in closed and open positions. 

 Reject any fittings that show air leakage. The Department may confirm tests locally. An entire lot from 

which samples were taken will be rejected when random sampling discloses unsatisfactory fittings. 

2.9.  Gate Valves, Tapping Valves, and Tapping Sleeves. 

2.9.1. Gate Valves. Use gate valves conforming to AWWA C 500, C 509, and C 515, and the following 
supplemental Specifications. 

Provide direct-bury valves and valves in subsurface vaults that open clockwise. Prove aboveground valves 
that open counterclockwise. 

If the type of valve is not indicated on the plans, use gate valves as line valves for sizes less than 20 in. If the 
type of valve is specified, no substitute is allowed. 

Use a valve body of straight-through or angled, meter-stop design equipped with the following. 

 O-Ring Seal. Straight plug type. 

 Rubber Seat. Ball type. 

Provide the outlet end with female iron-pipe threads or swivel-nut meter-spud threads on 3/4-in. and 1-in. 
stops, and with a two-hole flange on 1-1/2 in. and 2-in. sizes. 

Where installing at depths greater than 4 ft., provide gate valves with a nonrising extension stem with a 
coupling able to attach securely to the operating nut of the valve. Terminate the upper end of the extension 
stem in a square wrench nut no deeper than 4 ft. from the finished grade. Support the extension stem with an 
arm attached to the wall of the manhole or structure that loosely holds the extension stem and allows rotation 
in the axial direction only. 

Provide gate valves in factory-mutual type meter installations conforming to this Specification, with outside 
screw and yoke valves, and carrying the UL label. 

Provide coatings in accordance with AWWA C 550, Indurall 3300 or approved equal, that are nontoxic; do 
not impart taste to water; function as a physical, chemical, and electrical barrier between the metal base and 
surroundings; and are a minimum 12-mil thick fusion-bonded epoxy. Before assembling the valve, apply the 
protective coating to the interior and exterior surfaces of the body. 

Provide flange joints when the valve is connected to steel pipe. 
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Mount valves horizontally if the proper ground clearance cannot be achieved by a normal vertical installation. 
For horizontally mounted gate valves, provide bevel operation gear that is mounted vertically, for 
aboveground operation. 

2.9.1.1. Gate Valves 1-1/2 in. in Diameter and Smaller. Use an operating pressure of 125 psi, bronze mounting, 
rising stem, single wedge, disc type, screwed ends, Crane No. 428 or approved equal. 

2.9.1.2. Gate Valves 2 in. in Diameter. Use an iron body, double-gate, nonrising stem, 150-lb. test, 2-in. square nut 
operating clockwise to open. 

2.9.1.3. Gate Valves 4 in.–12 in. in Diameter. Nondirectional; standard wall resilient-seated in accordance with 
AWWA C 509, parallel seat double-disc in accordance with AWWA C 500, or reduced wall resilient-seated 
gate valves AWWA C 515; operating pressure of 200 psi; bronze mounting; push-on bell ends with rubber 
joint rings and nut-operated unless otherwise specified; resilient-seated provided by American Darling 
AFC-500, US Pipe Metro Seal 200, or approved equal; reduced wall resilient-seated valves by American 
Flow Control Series 2500 or approved equal; double-disc provided by American Darling 52, Clow F-6102, or 
approved equal; and in compliance with the following unless otherwise shown on the plans. 

2.9.1.3.1. Design. Fully encapsulated rubber wedge or rubber seat ring mechanically attached with minimum 
304 stainless steel fasteners or screws. Threaded connection isolated from water by compressed rubber 
around opening. 

2.9.1.3.2. Body. Cast or ductile iron. Flange bonnet and stuffing box together with ASTM A307, Grade B, bolts. Cast 
the manufacturer’s initials, pressure rating, and year manufactured into the valve body. 

2.9.1.3.3. Bronze. Ensure that the valve components in the waterway contain at most 15% zinc and at most 2% 
aluminum. 

2.9.1.3.4. Stems. ASTM B763 bronze, Alloy No. 995; minimum yield strength of 40,000 psi; minimum elongation in 
2 in. of 12%; and nonrising. 

2.9.1.3.5. O-Rings. For AWWA C 509, Section 2.2.6 and Section 4.8.2. For AWWA C 500, Section 3.12.2. For 
AWWA C 515, Section 4.2.2.5. 

2.9.1.3.6. Stem Seals. Consist of three O-rings, two above and one below the thrust collar, with an antifriction washer 
located above the thrust collar. 

2.9.1.3.7. Stem Nut. Independent or integrally cast of ASTM B62 bronze. 

2.9.1.3.8. Resilient Wedge. Molded; synthetic rubber; vulcanized and bonded to cast iron or ductile iron wedge tested 
to meet or exceed ASTM D429, Method B, or attached with 304 stainless steel screws; and seat against 
epoxy-coated surface in the valve body. 

2.9.1.3.9. Bolts. Furnish in accordance with AWWA C 509, Section 2.2.5; AWWA C 500, Section 3.4; or AWWA C 515, 
Section 4.4.4, and stainless steel, cadmium-plated, or zinc-coated. 

2.9.1.4. Gate Valves 14 in. and Larger in Diameter. AWWA C 500, parallel seat double-disc, or AWWA C 515; 
reduced wall, resilient-seated gate valves; flanged ends; and nut-operated unless otherwise specified. 
Provide reduced wall resilient-seated valves with 250-psig pressure rating and manufactured by American 
Flow Control Series 2500 or approved equal. Provide double-disc valves with 150-psig pressure rating and 
manufactured by American Darling 52, Clow F-6102, or approved equal. Comply with following requirements 
unless otherwise shown on the plans. 
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2.9.1.4.1. Body. Cast iron or ductile iron. Flange together bonnet and stuffing box with ASTM A307, Grade B, bolts. 
Cast the following into the valve body: manufacturer’s initials, pressure rating, and year manufactured. When 
mounting horizontally, equip valves greater in diameter than 12 in. with rollers, tracks, and scrapers. 

2.9.1.4.2. O-Rings. For AWWA C 500, Section 3.12.2. For AWWA C 515, Section 4.2.2.5. 

2.9.1.4.3. Stems. ASTM B763 bronze, Alloy No. 995; minimum yield strength of 40,000 psi; minimum elongation in 
2 in. of 12%; and nonrising. 

2.9.1.4.4. Stem Nuts. Machined from ASTM B62 bronze rod with integral forged thrust collar machined to size, 
nonrising. 

2.9.1.4.5. Stem Seals. Consisting of three O-rings, two above and one below the thrust collar, with an antifriction 
washer located above the thrust collar for operating torque. 

2.9.1.4.6. Bolts. AWWA C 500, Section 3.4, or AWWA C 515, Section 4.4.4, and stainless steel cadmium-plated or 
zinc-coated. 

2.9.1.4.7. Discs. Cast iron with bronze disc rings securely pinned into machined dovetailed grooves. 

2.9.1.4.8. Wedging Device. Solid bronze or cast iron, bronze-mounted wedges. Thin plates or shapes integrally cast 
into cast iron surfaces are acceptable. Provide other moving surfaces integral to wedging action that are 
bronze Monel or nickel alloy-to-iron. 

2.9.1.4.9. Gear Cases. Cast iron; furnished on 18-in. and larger valves and of extended type with steel side plates; 
lubricated; and gear case enclosed with oil seal or O-rings at shaft openings. 

2.9.1.4.10. Bronze Mounting. Built as integral unit mounted over, or supported on, cast iron base and of sufficient 
dimensions to be structurally sound and adequate for imposed forces. 

2.9.1.4.11. Stuffing Boxes. Located on the top of the bonnet and outside the gear case. 

Provide a bypass for double-disc gate valves 24 in. and larger. 

2.9.1.5. Gate Valves 14 in.–36 in. in Diameter. Provide AWWA C 515, reduced wall, resilient-seated gate valves 
with 250-psi pressure rating. Furnish with spur or bevel gearings. 

Mount valves horizontally if proper ground clearance cannot be achieved by normal vertical installation. For 
horizontally mounted gate valves, provide bevel operation gear mounted vertically for aboveground 
operation. 

Use valve body, bonnet, wedge, and operator nut constructed of ductile iron. 

Fully encapsulate the exterior of the ductile iron wedge with rubber. Ensure the wedge is symmetrical and 
seals equally well with flow in either direction. 

Provide bolts AWWA C 515, Section 4.4.4, stainless steel, and cadmium-plated or zinc-coated. 

Provide high-strength bronze stem and nut.  

Provide AWWA C 515, Section 4.2.2.5, pressure O-rings as gaskets. Provide stem sealed by three O-rings. 
The top two O-rings must be replaceable with the valve fully open at the full-rated working pressure. Provide 
thrust washers for the thrust collar for easy valve operation. 



2024 Specifications  7004 

17 - 53 05-24 
OTU 

 

2.9.2. Tapping Valves. Provide double-disc or resilient-wedge type tapping valves meeting the requirements of 
gate valves, as listed in Section 2.9.1.5., “Gate Valves 14 in.–36 in. in Diameter,” except for the type of joints, 
and inlet flanges meeting AWWA C 110, Class 125, or meeting AWWA C 110, Class 150, or higher, and with 
a minimum eight-hole flange. Provide outlets with standard mechanical or push-on type joints that fit any 
standard tapping machine. 

Provide a valve seat opening such that a full-size shell cutter for the nominal size tap may pass through the 
valve without any contact with the valve body. 

Provide valve boxes conforming to Section 2.11., “Valve Boxes.” 

2.9.3. Tapping Sleeves. Provide tapping sleeve bodies in accordance with AWWA C 110 ductile iron, or 
AWWA C 111 carbon steel, in two sections bolted together with high-strength, corrosion-resistant, low-alloy 
steel bolts, and with mechanical joint ends. 

Provide flanged branch outlets of tapping sleeves, machine-recessed in accordance with AWWA C 207, 
Class D, ANSI 150-lb. drilling. Ensure the gasket is affixed around the recess of the tap opening to preclude 
rolling or binding during installation. 

Provide tapping sleeves with a 3/4-in. NPT test opening for testing before tapping. Provide a 3/4-in. bronze 
plug for the opening. 

2.9.3.1.  Steel Sleeves. Do not use steel sleeves for taps greater than 75% of the pipe diameter. 

Use steel sleeves only on pipe diameters 6 in. and larger. No size-on-size sleeve is permitted (e.g., 6 in. × 
6 in.). To accomplish size-on-size connections, the next smaller tap may be made and a large end bell (LEB) 
increaser used. Where fire service from a 6-in. main is approved, only a ductile iron split sleeve is permitted. 

Provide a body of heavy-welded steel construction. Groove the top half of the body to permanently retain a 
neoprene O-ring seal against the OD of the pipe. 

Provide fusion-bonded steel sleeves, epoxy-coated to a minimum 12-mil thickness. Ensure the finished 
epoxy coat is free of laminations and blisters, does not peel, and remains pliant and resistant to impact. Ship 
steel sleeves in wooden crates that protect the epoxy coating during transport and storage.  

Use bolts and nuts conforming to AWWA C 500, Section 3.5, and coated with a 100% vinyl resin (or made of 
corrosion-resistant material). 

For steel tapping sleeves, use Smith Blair No. 622, Rockwell No. 623, JCM No. 412, or approved equal. 

2.9.4.  Air Release and Vacuum Relief Valves. 

2.9.4.1. Combination Air Valves. Provide where combination air valves are designed to fulfill the functions of air 
release, permitting the air accumulated in the line at the high point of elevation to escape while the line is 
under pressure, and vacuum relief. For valve exterior, paint with shop-applied primer suitable for contact with 
potable water. Provide Apco Model 145C or Model 147C, Val-matic Series 200, or approved equal valves as 
shown on the plans. 

2.9.4.2. Air Release Valves. Provide with flanged inlet and outlet connections as specified on the plans. For 2-in. 
and 3-in. single-body valves, size the orifice for a 100-psi working pressure. Fabricate the air relief valve of 
materials as follows: body and cover, ASTM A48, Class 30, cast iron; float and leverage mechanism, 
ASTM A240 or ASTM A276 stainless steel; and orifice and seat, stainless steel against Buna-N or Viton 
mechanically retained with hex head nut and bolt. Other valve internals must be stainless steel or bronze.  
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2.9.4.3. Air Release and Vacuum Valves. Provide single-body standard combination or duplex-body custom 
combination valves as shown on the plans. 

2.9.4.3.1. 2-in. and 3-in. Single-Body Valves. Provide inlet and outlet sizes as shown on the plans and an orifice 
sized for a 100-psi working pressure. Valve material Specifications are as follows. 

 Body, Cover, and Baffle. ASTM A48, Class 35, or ASTM A126, Grade B, cast iron. 

 Plug or Poppet. ASTM A276 stainless steel. 

 Float. ASTM A240 stainless steel. 

 Seat. Buna-N. 

 Other Valve Internals. Stainless steel. 

Paint valve exterior with an epoxy shop-applied primer. Provide Apco Model 145C or Model 147C, Val-Matic 
Series 200, or approved equal. 

2.9.4.3.2. 3-in. and Larger Duplex-Body Valves. As shown on the plans, provide an Apco Series 1700 with a No. 200 
air release valve, GA Industries Fig. No. AR/GH-21K/280, or approved equal. 

Air and vacuum valve material Specifications are as follows. 

 Body and Cover. ASTM A48, Class 35, cast iron. 

 Float. ASTM A240 stainless steel. 

 Seat. Type 304 stainless steel and Buna-N. 

 Other Valve Internals. Stainless steel or bronze. 

Construct air release valve as specified in Section 2.9.4.2., “Air Release Valves.” 

2.9.5. External Coating Aboveground Valves. Coat valves with a polyurethane coating conforming to 
Section 2.2.7.3.2.2., “Polyurethane Coating.” 

2.10. Butterfly Valves. Provide butterfly valves and operators conforming to AWWA C 504, Class 150B, except as 
modified or supplemented in this Specification. Provide short-body valves with a flanged design for closing 
against a flow velocity of 16 ft. per second at a normal working pressure of 150 psi and with a downstream 
pressure of 0 psi (Class 150B). 

Provide direct-bury valves and valves in subsurface vaults that open clockwise. Provide aboveground and 
plant valves that open counterclockwise. 

Body must be cast iron, ASTM 126, Class B. 

Discs for butterfly valves must be cast iron or ductile iron. 

Provide valves with Buna-N or neoprene seats mounted either on the disc or in the body. Mechanically 
secure the seats, not relying solely on adhesive properties of epoxy or similar bonding agents to attach the 
seats to the body. Mechanically retain the seats on the disc using stainless steel (18-8) retaining rings held in 
place by stainless steel (18-8) cap screws that pass through a rubber seat for added retention. When the 
seat is on the disc, retain the seat in position using shoulders located on the disc and the stainless steel 
retaining ring. Provide mating surfaces for seats of Type 304 or Type 316 stainless steel, secured to the disc 
by mechanical means. Sprayed-on or plated mating surfaces are not allowed. Provide a cast iron disc 
conforming to ASTM A126, Class B, or ductile iron conforming to AWWA C 151. The seat must be 
replaceable in the field for valves greater than 30 in. in diameter. Valves with segmented retaining rings are 
not acceptable. 

Coat interior wetted ferrous surfaces of the valve, including the disc, with epoxy suitable for potable water 
conditions. Furnish epoxy, perform surface preparation, and apply epoxy in accordance with AWWA C 550 
and the coating manufacturer’s recommendations. Provide three coats of two-component, high-build epoxy 
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with a minimum dry thickness of 12 mils. Use Indurall 3300, or approved equal, epoxy coating. Holiday-test 
and measure the coatings for thickness. 

Use Type 304 or Type 316 stainless steel for the valve shaft and keys, 24 in. in diameter and greater, that 
require at least 2 in., or taper pins used for attaching the valve shaft to the valve disc. Do not use a torque 
plug to attach the valve shaft to the valve disc. All portions of shaft bearings must be stainless steel, bronze, 
nylon, or Teflon (supported by fiberglass mat or backing material with a proven record of preventing Teflon 
flow under load) in accordance with AWWA C 504, stainless steel bearing material. Design the valve shaft to 
withstand three times the amount of torque necessary to the open the valve. 

Packing must be field-adjustable, split-V type, and replaceable without removing the operator assembly. 

Retaining hardware for seats must be Type 304 or Type 316 stainless steel. Nuts and screws used with 
clamps and discs for rubber seats must be securely held using locktight or other approved method to prevent 
loosening by vibration or cavitational effects. 

Seat the valve disc in a position 90° to the pipe axis and ensure it rotates 90° between the fully opened and 
tightly closed position. Install valves with valve shafts horizontal and the convex side of the disc facing the 
anticipated direction of flow, except where shown otherwise on the plans. 

Use push-on or flanged (flanged valves coupled to Bell-Flange adapters may be used) joint types for 
installation with cast iron pipe or DIP. Use flanges conforming in dimensions and drilling to ANSI B 16.1 for 
cast iron body valves, Class 125. Use bolts conforming to AWWA C 500, Section 9, in valve installations, 
including bolts for operators and housing. Use flanged joints for steel or concrete steel cylinder pipes. 

Provide properly sized gear-type actuators for valves 8 in. and larger. Provide fully enclosed and 
traveling-nut type, rack-and-pinion type, or worm-gear type gear actuators. Equip direct-bury valves with a 
2-in. square nut operating clockwise to open the valve. Completely enclose the space between the actuator 
housing and the valve body. Ensure that no moving parts are exposed to the soil or elements. Provide oiltight 
and watertight actuators, factory-packed with suitable grease. Use operators conforming to AWWA C 504 
and equipped with adjustable limit stop devices. 

Design worm-gear and traveling-nut operators so a torque of 150 foot-pound (ft.-lb.) or less will operate the 
valve at the most adverse condition for which the valve is designed. Ensure the vertical axis of the operating 
nut does not move as the valve is opened or closed. 

If the type of valve is not indicated on the plans, use butterfly valves for line valve sizes 24 in. and larger. For 
valves 24 in. and larger, provide valves manufactured by Pratt, Dezurik, or approved equal. Provide valves 
from an approved manufacturer. Provide valves and actuators from the same valve or actuator manufacturer. 
Ensure the shaft connecting the actuator to the valve body is fully enclosed. Provide a fully enclosed, 
watertight bonnet and extension.  

2.11. Valve Boxes. Provide Type A cast iron or ductile iron slide-type valve boxes as manufactured by Bass and 
Hays Foundry, Inc., or approved equal. Ensure the chemical composition of Casting A conforms to 
AWWA C 110. Fabricate the base of each valve box from 6-in. cast iron pipe or DIP conforming to this 
Specification, except that the lining and coating must comply with this Section. 

Cast a letter “W” into the lid, 1/2 in. in height and raised 3/32 in., for valves serving potable water lines. 

Coat boxes, bases, and lids by dipping them in hot bituminous varnish. 

2.12.  Fire Hydrants. 

2.12.1. General. Provide fire hydrants, including 6-in. gate valve and box, conforming to AWWA C 502, except as 
modified or supplemented in this Specification, and that are on the utility owner’s approved products list.  
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Provide fire hydrants in conformance with AWWA C 502, “Standards for Dry Barrel Fire Hydrants.” Provide 
hydrants that are approved by the City of Houston. Only hydrants with a current certification of responsibility 
are allowed. The hydrants shown in Table 4 are approved. Alternative hydrants will not be considered. 

Table 4 
Approved Hydrants 

Hydrant City of Houston Engineering Control 
Drawing 

U.S. Pipe and Foundry Con. M-94 
Metropolitan 5-1/4 in. A495 

DWG 960324 Rev. dated February 6, 2002 

Mueller Company Super 
Construction 250 5-1/4 in. A423 

DWG FH-70 Rev. B dated July 2, 2008 

American AVK Company 
AVK Series 2780 Nostalgic 

DWG 2780-Houston-2Rev. AAD3 dated 
March 24, 2004 

Ensure they are of dry-barrel, tamper-resistant, and collision-safety construction design. Provide hydrants 
from same manufacturer throughout the project. 

Installation of used, salvaged, or reconditioned fire hydrants is not permitted. 

2.12.2. Hydrant Barrel. Fabricate the lower hydrant barrel as a ductile iron single piece and connect it to the upper 
hydrant barrel by joint coupling that provides a 360° rotation of the upper barrel. Clearly mark the finish grade 
on the barrel. Provide the specified bury length, equal to the distance from the bottom of the inlet to the 
ground line. 

Provide the hydrant barrel with a non-tapped, non-corrodible drain or drip valve, completely made of bronze 
or bronze-lined. Ensure the drain valve operates, automatically and positively, to drain the barrel when the 
hydrant valve is in the fully closed position, and to completely close the drain opening to prevent leaking 
when the hydrant valve is in the open position. 

Equip each hydrant barrel with two 2-1/2 in. nominal ID hose nozzles and a single 4-in. nominal ID pumper 
nozzle conforming to National (American) Standard Fire Hose Coupling Screw Threads, bronze (minimum 
Grade D) (per NFPA No. 194 and ANSI B 26-1925). 

Security-fasten field-replaceable nozzles into the upper barrel by mechanical means, install by turning 
counterclockwise, seal with O-rings, and mechanically lock in place with a security device. Provide nozzles 
with nozzle caps and neoprene gasket seals. Securely attach the caps to the hydrant barrel with chains of no 
less than 1/8-in. diameter. Situate the pumper nozzle to allow an unobstructed radius of 10 in. from the 
threaded surface of the nozzle throughout the path of travel of a wrench or other device used to fasten a 
hose to the nozzle. 

Orient the hydrant so that the pumper nozzle faces the curb or street closest to the hydrant. 

Design the barrel joint connecting the upper and lower hydrant sections so that the hydrant shutoff valve will 
remain closed and tight against leakage in the event of an impact accident resulting in damage to or breaking 
of the hydrant above or near ground level. Provide the joint with a breakable bolt flange or breakable 
coupling, including an adequate number of bolts, above finish grade. 

Fabricate the operating and hold-down nuts of stainless steel, cast iron, or ductile iron with bronze inserts. 
Provide a security device with each hydrant employing a bronze operating nut to protect this feature of the 
hydrant from malicious mischief or unauthorized removal. Ensure that such security devices do not require 
special tools for normal off-on operation of the hydrant. For the operating nut, use a tapered pentagon with 
1-1/2 in. point to face at the base, and 1-1/8 in. point to face at the top of the nut, opening left 
(counterclockwise). Fabricate hold-down assemblies of metallic materials suitable for the intended service. 

Design the hydrant barrel to permit the use of one or more standard extensions, available from the hydrant 
manufacturer, in lengths from 6 in.–60 in. in 6-in. increments. 
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2.12.3. Shutoff Valve and Inlet Shoe. Provide hydrants with circular, compression-type shutoff valves that close 
with the water pressure, with center stem construction, and that remain closed and tight against leakage 
upon impact. Ensure each shutoff valve is circular and no less than 5-1/4 in. in diameter. Seal the bottom end 
of the stem threads from contact with water using a cap nut. Provide a bronze valve seat ring, threaded into a 
bronze drain ring, to provide an all-bronze drainway. Ensure the seat ring and main valve assembly are 
removable from above ground through the upper barrel using a lightweight seat removal wrench.  

Construct the valve seat facing of molded rubber with a durometer rating of 90 ±5, with a minimum thickness 
of 1/2 in., and that is resistant to microbiological attack. 

Unless otherwise shown on the plans, provide a hydrant inlet shoe that is an elbow with the AWWA standard 
bell designed for a nominal 6-in. mechanical joint hub end, or push-on assembly, as specified. Provide a 
hydrant shoe of cast iron pipe or DIP that is flanged, swivel, or slip joint with harnessing lugs for restrained 
joints. Coat the interior of the shoe with at least 12 mils of fusion-bonded epoxy conforming to NSF 61. For 
underground flanging, incorporate at least six 3/4-in. diameter electro-galvanized or cadmium-coated steel 
bolts or four 5/8-in. diameter stainless or cadmium-coated steel bolts. 

2.12.4. Valve Stem. Where threads are in the barrel or waterway, use Everdure operating stems, or other 
high-quality, non-correctible metal.  

Use bronze-to-bronze working parts in the waterway and genuine wrought iron or steel where threads are not 
located in the barrel or waterway, bronze-bushed at the penetration of the stuffing box. Seal the threads 
against contact with water regardless of the position (open or closed) of the main valve. Provide the valve 
stem with a breakable stem coupling opposite the barrel breakaway feature. Construct connecting pins and 
locking devices of bronze or other corrosion-resistant material. Provide the valve stem with a bronze sleeve, 
O-ring seals, and a travel stop. Ensure the operating threads, working parts, and bearing surfaces are fully 
lubricated during normal operation of the fire hydrant. Ensure the lubricant is contained in a lubricating 
reservoir that is sealed at the top and bottom. Equip the operating assembly with a thrust bearing or 
lubricated thrust collar to minimize operating torque. Provide a lubricant meeting Food and Drug 
Administration (FDA) 21 CFR § 178.3570 and manufactured with FDA-approved oxidation inhibitors. 

Provide a valve stem that operates counterclockwise (turning to the left) to open.  

2.12.5. Gaskets and Seals. Provide dynamic seals of O-ring type, oil-resistant material, that do not require 
adjustment for a watertight seal. Provide moving parts in contact with the seal made of bronze or other 
corrosion-resistant material. 

Provide static seals of Buna-N or other approved synthetic composition. 

2.12.6. Painting. Shop-coat the fire hydrant’s exterior with one coat of rust-prohibitive primer. Ensure the top half of 
the hydrant from the traffic flange up receives one coat of blue enamel before delivery to the jobsite as 
outlined by the following. 

2.12.6.1. Exterior Above Traffic Flange (Including Bolts and Nuts). Prepare the surface in accordance with 
SSPC-SP 10 (NACE 2), near-white blast-cleaned surface. 

Coat with a three-coat alkyd-silicone-alkyd system with a total DFT of 6 mils–9 mils as follows. 

 Prime Coat. Oil Modified Alkyd Primer, Acro Products No. 1104, Heavy Duty Tank & Steel Primer, or 

approved equal, in general accordance with SSPC Paint Specification No. 25. Apply with a total DFT of 

2 mils–3 mils. 

 Intermediate Coat. Heavy Duty Industrial Alkyd Enamel, Acro Products No. 2214, or approved equal, in 

general accordance with SSPC Paint Specification No. 104, and Federal Standard TT-E-489. Apply with 

a total DFT of 2 mils–3 mils. 
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 Finish Coat. Silicone Alkyd Resin Enamel, Acro Products No. 2215, or approved equal, in general 

accordance with SSPC Paint Specification No. 21. Total DFT of 2 mils–3 mils, but do not finish-shop 

coat the hydrant bonnet, only intermediate-coat it. Field-apply and color-code the finish coating when 

installed. 

 Colors. For primer, use the manufacturer’s standard color. For the finish coat of the hydrant body, use 

blue (Acro 555 crystal blue or equivalent). Finish-coat the hose connection caps white, and paint a white 

band of finish coat 2 in. in width on the hydrant body approximately 6 in. above and parallel to the traffic 

flange. For intermediate coat, use a contrasting color to the blue finish coat, such as white. 

2.12.6.2. Exterior Below Traffic Flange. Prepare the surface in accordance with SSPC-SP 10 (NACE 2), near-white 
blast-cleaned surface. 

Coat with a three-coat system as follows. 

 Primer and Intermediate Coat. Coal-tar epoxy, Acro Products No. 4467, or approved equal, in general 

accordance with SSPC Paint Specification No. 16. Apply two coats with a DFT of 8 mils–10 mils each, 

for a total DFT of 16 mils–20 mils. 

 Finish Coat. Water-based vinyl acrylic mastic, Acro Products No. 7782, or approved equal. Apply one 

coat with a DFT of 6 mils–8 mils. For the color of the finish coat, use the same as for the finish coat for 

the exterior above the traffic flange (i.e., blue [Acro 555 crystal blue or equivalent]). 

2.12.6.3. Interior Surfaces Above and Below Main Valve. Provide material used for internal coating of hydrant 
interior ferrous surfaces below the main valve that is NSF-61 listed as suitable for contact with potable water, 
as required by TCEQ, Chapter 290, “Rules and Regulation for Public Water Systems.” 

Prepare the surface in accordance with SSPC-SP 10 (NACE 2), near-white blast-cleaned surface. 

Provide a liquid or powder epoxy system coating in accordance with AWWA C 550. Apply the coating in two 
or three coats, according to the manufacturer’s recommendations, for a total DFT of 12 mils–18 mils. 

2.12.6.4. General. Apply coatings in strict conformance with the manufacturer’s recommendation. No requirement of 
this Specification cancels or supersedes the written directions and recommendations of the specific coating 
manufacturer to jeopardize the integrity of the applied system. 

Ensure the hydrant supplier furnishes an affidavit of compliance that the materials and work furnished comply 
with this Specification and referenced applicable standards. 

After installing the hydrants and before the main is accepted, paint the bonnet portion of each fire hydrant as 
shown in Table 5. 

Table 5 
Fire Hydrant Bonnet Colors 

Size of Supply Line 
(in.) 

Color of Bonnet 

6 Yellow 

8 White 

10–20 Green 

24 and larger Orange 

Ensure the color shades and paint quantities are approved and comply with the Specifications. 

2.12.7. Performance Standards. Provide hydrants capable of a free discharge of 1,500 gal. per minute (gpm) or 
greater, from a single pumper nozzle at a hydrant inlet static pressure not exceeding 20 psig as measured at 
or corrected to the hydrant inlet at its centerline elevation. 
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Provide hydrants capable of a discharge of 1,500 gpm or greater from a single pumper nozzle at a maximum 
permissible head loss of 8.0 psig (when corrected for inlet and outlet velocity head) for an inlet operating 
pressure not exceeding 37 psig as measured at or corrected to the hydrant inlet at its centerline elevation. 

2.12.7.1. Hydraulic Performance Testing. In accordance with AWWA C 502, ensure the certified pressure loss and 
quantity of flow test is conducted by a qualified testing laboratory on a production model (5-ft. bury length) of 
the hydrant (same catalog number) proposed for certification. Submit a certified test report containing the 
date of test, within the previous 5 yr., on a fire hydrant with similar hydraulic characteristics, and name, 
catalog number, place of manufacture, and date of production of hydrants tested. 

 Provide schematic drawing of testing apparatus, containing dimensions of piping elements, including: 

 diameter and length of inlet piping; 

 distance from flow measuring points to pressure measurement point; 

 distance from flow and pressure monitoring points to the hydrant inlet; 

 distance from pressure monitoring point to nozzles; 

 diameter and length of discharge tubing; and 

 elevation of points of measurement, inlet, and outlet. 

  Provide reports or certificates documenting the accuracy of the measuring devices used in testing. 

Conduct the tests on at least three hydrants of the same fabrication design. Inlet water temperature must be 
70°F ±5°F. 

For traffic impact testing, submit a certified test report outlining the results of the traffic impact test involving 
standard production models of the fire hydrant with breakable barrels of the same design as that proposed 
for certification. Install these hydrants per AWWA C 600. Strike at a point 18 in. ±2 in. above the designated 
ground line. Conduct tests using the point of impact on hydrant barrel within 2 in. of a line perpendicular to 
base and equidistant from the pumper nozzle and one hose nozzle. 

Conduct successive tests simulating impacts by standard American-made vehicles with gross weights of 
3,500 lb., 5,500 lb., and 10,500 lb. 

 Document the tests to provide the following minimum information. 

 Detailed schematic drawings of the test facility 

 Complete description of the mechanical impact testing equipment used 

 Complete list of the hydrant parts and materials damaged in each impact test 

 Photographs 

 Size and static pressure of the line to which the hydrant is attached 

 Estimated amount of water discharged, if any, from the hydrant within 30 min. immediately following the 

collision 

2.12.8. Hydrant Leads. Provide hydrant branch leads conforming to the same requirements under Section 2.2.3., 
“Steel Pipe Fittings”; Section 2.3., “Ductile Iron Pipe (DIP) and Fittings”; or Section 2.4., “Polyvinyl Chloride 
(PVC) Pipe and Fittings.” 

2.13. Polyethylene Film Wrap. 

2.13.1. General. Except where noted on the plans, use polyethylene film as a wrap to protect cast iron pipe, DIP, 
and fittings. Provide polyethylene film conforming to this Specification and use only in open-cut construction. 

2.13.2. Film. Provide polyethylene film in accordance with ASTM 1248 and AWWA C 105, Type 1, Class C, 
Category 5, Grade J-3, 2.5%–3% carbon black content. Unless otherwise shown on the plans, provide film 
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8 mils thick with a minimum tensile strength of 1,200 psi–2,500 psi, elongation up to 600%, and in either 
tubular or sheet form. Furnish film supplied in tubular form in the minimum widths shown in Table 6. 

Table 6 
Minimum Width of Film Tube (When Lying Flat) 

Nominal Pipe Size 
(in.) 

Push-On Joint 
Flat Tube Width 

(in.) 

4 14 

6 17 

8 21 

10 25 

12 29 

14 33 

16 37 

18 41 

20 45 

24 53 

For film in sheet form, furnish in widths equal to twice those shown for tubes. 

2.13.3. Polyethylene Tape. For taping film edges and overlays, use 3-in. wide plastic-backed adhesive tape. Use 
Polyken No. 900, Scotch Wrap No. 50, or approved equal. 

2.14. Bedding Material. Unless otherwise shown on the plans, provide one of the following types of bedding for 
water mains. 

2.14.1. Bank Run Sand. Furnish bank run sand bedding as called for in these Specifications and consisting of soil 
classified as SP, SW, or SM by the Unified Soil Classification System (USCS). Provide sand with a plasticity 
index, when tested, of less than 7% and a liquid limit of 25 or less. Ensure the bank run sand gradation has a 
maximum 15% passing the No. 200 sieve when tested, and is free of roots, organic material, trash, clay 
lumps, or other deleterious or objectionable material. 

2.14.2. Concrete Sand. Furnish concrete sand bedding conforming to the specifications for Fine Aggregates in 
ASTM C33. Provide Fine Aggregates consisting of natural sand, manufactured sand, or a combination of the 
two, within the gradation limits shown in Table 7. 

Table 7 
Fine Aggregate Gradation 

Sieve Size 
Passing 
(%) 

3/8 in. 100 

No. 4 95–100 

No. 8 80–100 

No. 16 50–85 

No. 30 25–60 

No. 50 10–30 

No. 100 2–10 

Ensure the aggregates do not contain any roots, organic material, trash, clay lumps, or other deleterious or 
other objectionable materials, more than the limits prescribed in ASTM C33. 

2.14.3. Pea Gravel. Furnish pea gravel bedding conforming to the specifications for Coarse Aggregates specified for 
No. 8 size in ASTM C33. Provide Coarse Aggregates consisting of gravel comprising small, smooth, rounded 
stones or pebbles, within the gradation limits shown in Table 8. 
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Table 8 
Coarse Aggregate Gradation 

Sieve Size 
Passing 
(%) 

1/2 in. 100 

3/8 in. 85–100 

No. 4 10–30 

No. 8 0–10 

No. 16 0–5 

Ensure the aggregates do not contain any roots, organic material, trash, clay lumps, or other deleterious or 
other objectionable materials, more than the limits prescribed in ASTM C33. 

2.14.4. Gem Sand. Furnish gem sand conforming to specifications for Coarse Aggregates specified for No. 8 size in 
ASTM C33. Specifically, provide aggregates within the gradation limits shown in Table 9. 

Table 9 
Gem Sand Gradation 

Sieve Size 
Passing 
(%) 

3/8 in. 95–100 

1/4 in. 60–80 

No. 4 15–40 

No. 10 0–5 

Ensure the aggregates do not contain any roots, organic material, trash, clay lumps, or other deleterious or 
other objectionable materials, more than the limits prescribed in ASTM C33. 

2.15. Backfill Material. For sand backfill encasement of water mains, use one of the following materials, unless 
otherwise shown on the plans. 

2.15.1. Cement-Stabilized Sand. Furnish cement-stabilized backfill containing at least 5% cement per cubic yard of 
material placed, based on the dry weight of the aggregate in accordance with Tex-120-E. Provide materials 
consisting of aggregate, cement, and water. Use cement and water conforming to the material requirements 
of Item 421. Provide sand aggregate, free of deleterious matter, with a plasticity index no greater than 6 
when tested by Tex-106-E. 

2.15.2. Earth or Native Soil. Furnish earth or native soil backfill consisting of soil containing no deleterious material 
such as trash, wood fragments, or organic or other objectionable material. Supply the material from either the 
material removed from the excavation or offsite sources. 

The material may consist of soil classified by the USCS as ML, CH, CL, CL-ML, SC, SP, SM, SW, or GC. 
Use earth backfill that meets the compaction requirements in this Specification and does not cause any 
settlement. 

2.15.3. Bank Run Sand. Furnish bank run sand backfill as called for in these Specifications and conforming to the 
same requirements as those under Section 2.14.1., “Bank Run Sand.” 

2.16. Concrete. Use Class A concrete in conformance with Item 421, unless otherwise shown on the plans. Leave 
the forms in place unless directed to remove certain sections of the forms. 

2.17.  Water Meters, Meter Vaults, and Meter Boxes. 

2.17.1.  Water Meters. Provide meters of the type and size indicated on the plans. 

2.17.1.1. Bolted Split Casings. Provide main casings of meters and external fasteners: copper alloy with minimum 
75% copper for 5/8 in.–2 in., bronze or cast iron, hot-dip galvanized or epoxy coating for coating for 3 in. and 
larger. 
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2.17.1.2. Straightening Vanes. Use noncorrosive material compatible with the case material. 

2.17.1.3. Intermediate Gear Train. Do not allow the intermediate gear train to contact water. Operate in suitable 
lubricant. 

Use automatic meter-reading (AMR) type register that provides pulse, contact closure, piezo switch, or 
encoder-generated output signal, compatible with utility owner’s radio and telephone AMR systems. Provide 
a minimum 12 ft. of wire when permanently connected to the register. Lens must be impact-resistant. 
Register box must be tamper-resistant by tamper screw or plug. Register must be permanently sealed, 
straight-reading, center-sweep test hand, magnetic-driven, reading in U.S. gallons. Six digits are required 
and must be black, with the lowest registering three digits (below 1,000-gal. registration) in contrasting digit 
and background colors. Register capacity of meters must be 9.99 million gal. for 5/8 in.–2 in. and 
999.999 million gal. for 3 in. and larger. 

Connections must be threads at each end for 5/8 in.–1 in., two-bolt oval flanges at each end for 1-1/2 in. to 
2 in., and flange at each end for 3 in. and larger. 

Stamp the manufacturer’s meter serial number on the outer case. Stamp the manufacturer’s meter serial 
number on the outside of the register lid, when provided. Ensure the manufacturer’s serial numbers are 
individual and not duplicated. 

Equip compound and turbine meters with AMR-type register to connect to the utility owner’s AMR system, 
manufactured by Badger, Hersey Products, Neptune, Sensus, or approved equal. 

Provide fire service meters manufactured by Hersey Products, Neptune, Sensus, or approved equal. Provide 
displacement meters manufactured by Badger, Neptune, Hersey, Kent, Sensus, or approved equal. 

2.17.1.4. Manufacturing QC. Permit successful interchangeability from one meter to another of same size, registers, 
measuring chambers and units, discs or pistons as units, change gears, bolts, nuts, and washers, without 
affecting the accuracy of the new meters. 

2.17.1.5. Commercial Meter Valves for Meter Installations. Provide commercial meter valves identical to line 
valves, but provide them with Class 125 flanges and equip them with hand wheels operating 
counterclockwise to open. 

For pipe and fittings inside the meter box or meter vault, use ductile iron conforming to Section 2.3., “Ductile 
Iron Pipe (DIP) and Fittings,” and as specified on the plans. 

2.17.2.  Meter Vaults. 

2.17.2.1. General. Furnish meter vaults of precast concrete vault, cast-in-place concrete vault, or solid masonry 
design, unless a specific type of construction is required on plans. Ensure dimensions and reinforcement 
comply with the utility owner’s standard meter vault drawings for the type and size shown on the plans. Use 
Class S concrete conforming to Item 421. 

2.17.2.2. Precast Concrete Vaults. Construct precast concrete vaults as shown on the plans. Use reinforcing steel 
conforming to Item 440. 

Install precast vaults in conformance with the manufacturer recommendations. Set level and on a minimum 
3-in. thick bed of sand conforming to Section 2.15., “Backfill Material.” Seal lifting holes with cement mortar or 
nonshrink grout. 

2.17.2.3. Meter Vault Floor Slab. Slope the floor 1/4 in. per foot toward the sump. Make the sump 12 in. in diameter, 
or 12 in. square, and 4 in. deep, unless other dimensions are shown on the plans. Install dowels at a 
maximum 18 in., center-to-center, or install a mortar trench for keying the walls to the floor slab. 
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2.17.2.4. Cast-in-Place Concrete Vaults. Construct cast-in-place concrete vaults as shown on the plans. Use 
reinforcing steel conforming to Item 440. Key the walls to the floor slab. 

2.17.2.5. Frame and Cover. Use A-36 welded steel or approved equal. Fabricate the cover plate with a 1/4-in. 
skid-resistant raised pattern floor plate. Fabricate the meter access door from the same material as the cover 
plate. Perform welding in accordance with Item 441. Nondestructive testing is not required. 

Furnish castings for frames, grates, rings, and covers conforming to ASTM A48, Class 30. Provide locking 
covers if indicated on the plans. Use castings capable of withstanding the application of an AASHTO HS-20 
loading, unless otherwise specified. 

Provide covers and frames conforming to the shape dimensions and with the wording or logos shown on the 
plans. The standard diameter dimension for manhole covers is 32 in. Furnish frames, grates, rings, and 
covers conforming to Item 471, but as noted above and except for measurement and payment. 

2.17.3.  Meter Boxes. 

2.17.3.1. General. Furnish meter boxes for 5/8-in.–1-in. meters of the following materials. 

 Nontraffic-Bearing Locations. Cast iron, concrete, or plastic as specified on the plans. 

 Traffic-Bearing Locations. Cast iron. 

Meter boxes for 1-1/2 in. and 2-in. meters must be cast iron. Provide meter box lids with a key-operated, 
spring-type locking device and a reading lid. Ensure the lids contain enough metals so that the meter box is 
easily located with a metal detector. If words are specified on the plans, cast them into lid with letters 1/2 in. 
high and raised 3/32 in. Ensure the size reads 5/8 in.–1 in. or 1-1/2 in.–2 in. 

Furnish meter boxes conforming to the following approximate dimensions. 

 Length. At the top 15-1/2 in. and at the bottom 20 in. 

 Width. At the top 12-1/2 in. and at the bottom 14-3/4 in. 

 Height. 12 in. 

Ensure that meter box extensions 3 in. and 6 in. in height are available from the manufacturer. 

2.17.3.2. Cast Iron Meter Boxes. Furnish cast iron boxes that are clean and free of sand blowholes or other defects 
and that conform to ASTM A48. Machine the bearing surfaces so that the covers seat evenly in the frames. 
Provide boxes and lids with a dipped, coal-tar pitch, varnish finish. Provide lock-type meter boxes when 
shown on the plans. Ensure the lock mechanisms work with ease. 

2.17.3.3. Concrete Meter Boxes. Furnish concrete meter boxes made of Class A concrete conforming to Item 421. 
Construct boxes as shown on the plans. Furnish castings that are free of fractures, large or deep cracks, 
blisters or surface roughness, or any other defects that may affect serviceability. 

2.17.3.4. Plastic Meter Boxes. Furnish plastic meter boxes made of high-density polyethylene conforming to the 
ASTM specifications shown in Table 10. 

Table 10 
ASTM Test Requirements for Plastic Meter Boxes 

Test Requirement 

D256 Impact Strength = 1.9 ft.-lb./in. (Izod, Notched) 

D256 Impact Strength = 6.4 ft.-lb./in. (Izod, Un-Notched) 

D638 Tensile Strength (2.0 Min) = 3,400 psi 

D648 Deflection Temperature = 170°F 

D790 Flexural Modulus = 90,000 psi 

D2240 
Shore D Hardness, 55–65 Impact Strength, Falling 

Dart Method, 100 in.-lb. 
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Provide meter boxes meeting the following test requirements. 

 Static Load. No less than 2,500 lb. using a 6-in. disc with direct compression exerted at the center of 

the top of the meter box with a solid plastic lid. 

 Deflection. No less than 1,000-lb. load required to deflect the top edge of the meter ox 1/8 in. 

Provide a meter box body, without lid, weighing approximately 7 lb. 

2.18. Affidavit of Compliance. Unless otherwise directed, furnish a manufacturer’s affidavit of compliance for 
each of the materials used in this project. Ensure the affidavit certifies that factory inspection and specified 
tests were performed and that the material furnished complies with this Specification. 

2.19. Pressure-Reducing Station. Unless otherwise shown on the plans, furnish new and unused station piping, 
valves, and fittings, of the same type as specified on the plans. 

Use Class S concrete in conformance with Item 421. 

Provide reinforcing steel in conformance with Item 440. 

Provide a pressure-reducing valve (PRV) with a strainer, in the location and arrangement shown on the 
plans. Provide a valve body made of ductile iron with ANSI B 16.1, Class 150, flanges. Provide a valve cover 
made of ASTM A48 cast iron. Use Buna-N rubber parts. No leather parts are allowed. Provide a resilient seat 
with a rectangular cross-section. 

Provide a single moving disc and diaphragm assembly for valve internals. Use a flexible nylon 
fabric-reinforced elastomer diaphragm integral with assembly. Provide valve internal trim (seat ring, disc 
guide, and cover bearing) made of stainless steel. Apply a heat-fusion bonded epoxy coating to the internal 
and external surfaces of the valve body, including the disc retainer and diaphragm washer. Holiday-test the 
coating applied to the valve body to confirm a minimum even coating of 5 mils–7 mils. Treat the stem using a 
penetrative salt nitride process. Use a Xylan-coated seat. Leather parts are not allowed. Prepare threaded 
connections by first using an approved pipe tape. 

Furnish control tubing containing shutoff cocks with a “Y” strainer. Equip the valve to allow installing control 
tubing on either side of the valve. Equip the valve with a valve position indicator. 

Ensure the valve and valve box are initially set in the field by an authorized manufacturer’s representative. 
Set the downstream pressure at 60 psi unless otherwise specified. Ensure the PRV includes an adjustable 
and pressure-sustaining pilot system. Use a diaphragm-type or piston-type valve for the main valve. 

Provide Cla-Val Model 90-01BDSYKCKD, Watts ACV Model 115-3M, or approved equal. 

Provide a basket strainer upstream of the PRV as shown on the plans. Furnish a quick-opening type strainer 
body of fabricated steel construction with ANSI, Class 150, flanges. Use Type 304 stainless steel for the 
basket. 

Provide a Hayward Model 90, or equal, for PRVs 4 in.–24 in. When there are space constraints, provide a 
Hayward Model 510, or equal, for PRVs 14 in. or greater. 

2.20. Adjusting Manholes. Reuse removed manhole and inlet rings, plates, grates, covers, and brick if they are in 
good condition as determined by the Engineer. Provide additional materials in accordance with Item 465 at 
no cost to the Department. Single- or multiple-piece prefabricated metal extension rings may be used for the 
adjustment of manholes as approved. Provide concrete that conforms to Item 421. 
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3. CONSTRUCTION 

All construction must conform to this Special Specification, the plans, and the following Items. 

 Item 100, “Preparing Right of Way” 

 Item 400, “Excavation and Backfill for Structures” 

 Item 402, “Trench Excavation Protection” 

 Item 403, “Temporary Special Shoring” 

 Item 421, “Hydraulic Cement Concrete” 

 Item 465, “Junction Boxes, Manholes, and Inlets” 

 Item 476, “Jacking, Boring, or Tunneling Pipe or Box” 

 Item 479, “Adjusting Manholes and Inlets” 

3.1.  Excavation. 

3.1.1. Trenches. Construct water lines and fire hydrant branches (leads) in open-cut trenches with vertical sides, 
except in those locations where the pipe is tunneled, cased, or augered. Construct the trenches to the 
dimensions shown in the excavation and backfill details. 

Sheath and brace the trenches to the extent necessary to maintain the sides of the trench in a vertical 
position throughout the construction period. Protect excavation greater than 5 ft. in depth as specified by 
Item 402 or Item 403. 

Open and excavate the trenches to the finished grade. To allow for adjustment of the alignment and grade, 
locate the water mains to which the mains and fire hydrant branches (leads) under construction will be 
connected, well in advance of making connections. 

Construct water mains and fire hydrant branches (leads) in dry trenches. If necessary, employ well pointing 
or additional sheathing to accomplish this objective, at no additional cost to the Department. 

For pipes less than 18 in. in diameter, the minimum trench width below the top of the pipe is the OD of the 
pipe plus 18 in. For pipes 18 in. and larger, the minimum trench width below the top of pipe is the OD of pipe 
plus 24 in. Additional width is required for unstable conditions. The Engineer will determine unstable 
conditions. 

Where it is necessary to excavate trenches adjacent to improved property, take precautions to avoid 
damaging or impairing that property. Where it is necessary to disturb property features such as grass, 
shrubs, and driveways, restore such improvements to their original condition. 

Use enough trench width or benches above the embedment zone when installing well point headers or 
manifolds and pumps, where the trench depth makes it uneconomical or impractical to pump from the 
surface elevation. Provide enough space between the shoring cross-braces to permit equipment operations 
and handling the forms, pipe, embedment and backfill, and other materials. 

Before moving the supports, place and compact the embedment to enough depth to provide protection of the 
pipe and stability of the trench walls. As the supports are moved, finish placing and compacted the 
embedment. 

Immediately before placing the embedment materials, ensure the bottoms and sidewalls of trenches are free 
of loose, sloughing, caving, or otherwise unsuitable soil. 

Place and compact the embedment materials directly against the undisturbed soils in the trench sidewalls or 
against sheeting that will remain in place. 
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Do not place trench shields or shoring within the height of the embedment zone unless using some means to 
maintain the density of the compacted embedment material. If using moveable supports in embedment zone, 
lift the supports incrementally to allow placing and compacting of the material against undisturbed soil. 

Place haunching material around the pipe and compact it to provide uniform bearing and side support. 

Place trench dams in Class I embedments near the midpoint of line segments longer than 100 ft. between 
manholes. 

Where damage to the completed pipe installation work is likely to result from withdrawal of the sheeting, 
leave the sheeting in place. 

3.1.2.  Existing Streets. Unless otherwise shown on the plans, open-cut existing streets. 

Where water line construction requires cutting through existing streets outside the limits of new street 
construction, replace those streets in kind in conformance with the appropriate Specifications in the proposal 
or as directed. When cutting pavement outside the Department’s right of way, comply with the utility owner 
street-cutting ordinance. 

Where in the opinion of the Engineer it is necessary to maintain traffic across a trench, construct temporary 
bridges as necessary to facilitate the movement of traffic. 

At locations where the proposed water main parallels the edge of an existing permanent pavement (e.g., 
concrete pavement and concrete base with asphalt surface) and is 3 ft. or less from the edge of that 
pavement, protect the trench with timber sheathing and bracing. Leave the bracing in place at intervals of 
5 ft. maximum. 

Keep the street surface adjacent to the trench free of surplus spoil. Place construction materials at locations 
that minimize interference with the traveling public. 

Do not close more than two street intersections at any one time unless authorized in writing. 

3.2.  Jacking, Tunneling, Boring, or Augering. 

3.2.1. General. Perform jacking, tunneling, or augering for water mains and fire hydrant branches (leads) at the 
locations shown on the plans and at other locations specifically designated by the Engineer. 

Unless otherwise shown on the plans, use casing pipe conforming to Section 2.2.2., “Steel Casing Pipe.” 

Excavate auger pits to a finished grade at least 6 in. lower than that indicated by the construction stakes or 
as approved, to ensure that a dry pit bottom is encountered. 

Provide a minimum width of jacking, tunneling, or augering pits such that there is at least 6 in. of space 
between the pipe and the walls of the auger pit. The maximum allowable width of the pit is 5 ft., unless 
otherwise approved. Ensure the width of the pit at the surface is not less than at the bottom. The maximum 
allowable length of the pit is 5 ft. longer than one full joint of pipe of the type being used and does not exceed 
25 ft., unless approved. 

Grout in place tunnels for water lines with 36-in. diameters. When casing size is 48 in. in diameter or greater, 
or when using a tunnel liner plate, regardless of the water line diameter, grout in place unless otherwise 
directed. Provide an annular grout consisting of a sand-cement mortar mix with a 28-day compressive 
strength of at least 1,500 psi, when tested in accordance with ASTM C942. The maximum allowable density 
is 130 pcf. 
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Use admixtures meeting ASTM C494 and ASTM C1017 as required, to improve pump ability, control the time 
of set, hold sand in suspension, and reduce segregation and bleeding. Fill the annular space in three lifts to 
prevent pipe floating. In addition, place appropriate blocking between the carrier pipe and the top of the liner 
to maintain position. Place a concrete invert to facilitate threading the carrier pipe. 

Do not allow inadvertent metallic contact between the casing and the carrier pipe. Place spacers to ensure 
that the carrier pipe is adequately supported throughout its length, particularly at ends, to offset setting and 
possible electrical shorting, unless otherwise approved. Ensure the end spacer is within 6 in. of the end of 
the casing pipe, regardless of the size of the casing and carrier pipe or the type of spacer used. Casing 
spacers are designed to withstand much greater loads than can be safely applied to most coatings. 
Therefore, the spacing between spacers depends largely on the load-bearing capabilities of the pipe coating 
and the flexibility of the pipe. 

Install casing spacers in conformance with the manufacturer’s instructions. Use particular care to ensure that 
subcomponents are correctly assembled and evenly tightened, and that no damage occurs while tightening 
the insulators or inserting the carrier pipe. 

Seal the annulus between the carrier pipe and casing with casing end seals at each end of the casing. 

Insular spacing Specifications are as follows. 

 Provide spacing as shown on the plans with a maximum distance between spacers of 10 ft. for pipe 

sizes 4 in.–14 in. and 8 ft. for pipe sizes 16 in.–30 in. 
 For DIP, flanged pipe, or bell-and-spigot pipe, install spacers within 1 ft. on each side of the bell or 

flange, and one in the center of the joint when 18-ft.–20-ft. long joints are used. 

 If the casing or carrier pipe is angled or bent, reduce the spacing. Provide the casing with a smooth, 

continuous interior surface. 

Perform bedding and backfilling of jacking, tunneling, boring, or augering pits in conformance with the plans 
and these Specifications. 

3.2.2. Jacking Steel Casing. Perform jacking of steel casing in accordance with Item 476. 

3.2.3. Tunneling. Perform tunneling in accordance with the tunneling requirements of Item 476. 

3.2.4. Boring or Augering. Perform boring or augering in accordance with Item 476. 

Do not exceed 100 ft. for the length of the auger hole without a receiving pit. 

Do not exceed 75 ft. for the length of the auger hole for PVC pipe 12 in. and less in diameter without a 
receiving pit. 

Do not exceed 40 ft. for the length of the auger hole for PVC pipe 16 in. and greater in diameter without a 
receiving pit. 

At locations where water pipes cross underneath driveways (of 16 ft. or less in width) or sidewalks, install the 
pipe in tight-fitting augered holes. 

At locations where the centerline of the proposed water main is 10 ft. or less from the centerline of an 8-in. 
diameter or larger growing tree, place the pipe in a tight-fitting augered hole. Extend the bored hole at least 
4 ft. beyond each side of the tree. 

Block the void space around the pipe in the augered hole with approximately 12 in. of packed clay or similar 
approved material, so that the bedding or backfill does not escape into the void around the pipe in the auger 
hole when compacted.  
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Around the pipe, use the minimum volume of the clay or similar acceptable material as shown in Table 11. 

Table 11 
Volume of Clay or Acceptable Material for Blocking Voids 

Pipe Diameter 
(in.) 

Minimum Quantity 
(cu. ft.) 

4–8 0.5 

12–16 0.75 

3.2.5.  Bedding for Trenches and for Jacking, Tunneling, Boring, or Augering Pits.  

3.2.5.1.  Pipe Bedding for Water Mains Less than 24 in. in Diameter. 

3.2.5.1.1. Open-Cut Trench Installation. Construct trenches with at least 6 in. of bedding. Remove the soil in the 
bottom of the trench, excavate to a minimum depth of 6 in. below the bottom of the pipe, and replace the soil 
with bedding material. Remove saturated material from the bottom of the pit before placing the bedding. 
Place the pipe in the bedding such that there is 6 in. of bedding below and up to the spring line of the pipe.  

Compact the bedding material to within 95% of the standard density within 5% of the optimum moisture as 
determined by Tex-113-E. Mechanically compact the bedding material using vibratory equipment or any 
other acceptable equipment. 

3.2.5.1.2. Jacking, Tunneling, Boring, or Augering Pits. Construct pits with at least 6 in. of bedding. Remove the soil 
in the pit, excavate to a minimum depth of 6 in. below the bottom of the pipe, and replace the soil with 
bedding material. 

If the bottom of the excavation becomes wet due to the presence of groundwater and a dewatering system is 
not required, and if directed, overexcavate an additional 6 in. to a depth of 1 ft. below the bottom of the pipe. 
Place a nonwoven geotextile fabric and then compact 12 in. of bank run sand or concrete sand in a single lift 
on top of the fabric. Compact the upper 6 in. to 90% of the standard maximum density as determined by 
Tex-113-E. The Engineer may require the Contractor to remove unstable or unsuitable material even if the 
Contractor does not determine the material to be unsuitable. 

Mechanically compact the bedding material using vibratory equipment or any other acceptable equipment. 
Compact the bedding material to 95% of the standard density within 5% of the optimum moisture, as 
determined by Tex-113-E. 

3.2.5.1.3. Bedding Materials. The following describes the acceptable materials for bedding. 

 Section 2.14.1., “Bank Run Sand” 

 Section 2.14.3., “Pea Gravel” 

Bank run sand may be used as bedding material around the pipe only if, as determined by the Engineer, the 
trench bottom and sides are dry. If sand is used, place the pipe in the bedding so that there is at least 6 in. of 
bedding around and on top of the pipe. Compact the sand as described in Section 3.2.5.1.1., “Open-Cut 
Trench Installation.” 

3.2.5.2. Pipe Bedding for Water Mains 24 in. or Greater in Diameter. For open-cut, provide pipe bedding as 
described in Section 3.2.5.1., “Pipe Bedding for Water Mains Less than 24 in. in Diameter,” but use bank run 
sand for the bedding material as described in Section 2.14., “Bedding Material.” 

Compact cement-stabilized sand used as backfill or as pipe bedding as specified on the plans, in 6-in. lifts to 
95% of the standard maximum density as determined by Tex-113-E, at the optimum moisture content. 

3.3. Handling Pipe and Accessories. During pipe construction operations, use caution to prevent damage to the 
pipe, protective linings, and coatings in conformance with the manufacturer’s recommendations. Do not place 
debris, tools, or other materials in the pipe. 
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Repair any damage to the pipe or the protective lining and coating from any cause during the installation of 
the pipeline and before final acceptance by the purchaser. Perform this work as directed, in conformance 
with the applicable standards, and at no cost to the Department. 

Unload pipe, fittings, valves, and accessories at the point of delivery and haul them to the project site. 
Distribute the material opposite or close to the place where it will be laid in the trench such that stormwater or 
runoff will not enter or pass through the pipe. Do not drop the materials. Do not allow pipe handled on 
skidways to be skidded or rolled against pipe already on the ground. 

Load, transport, unload, and otherwise handle pipe and fittings in a manner and by methods that prevent 
damage of any kind. Handle and transport pipe using equipment designed, constructed, and arranged to 
prevent damage to the pipe, lining, and coating. Do not allow bare chains, hooks, metal bars, or narrow skids 
or cradles to contact the coatings. Provide pipe fittings with enough interior strutting or cross-bracing to 
prevent deflection under their own weight. 

Hoist the pipe and fittings from the trench side into the trench using a sling of smooth steel cable, canvas, 
leather, nylon, or similar material. Do not lift pipe using hooks at each end of the pipe. When stacking pipe, 
ensure it is packaged on timbers. Place protective pads under the banding straps at the time of packaging. 

When using fork trucks to relocate pipe, pad the forks using carpet or some other suitable type of material. 
When relocating pipe using a crane or backhoe, use nylon straps or smooth steel cable. Do not use chains 
around the pipe for lift. 

3.4. Cutting Pipe. Cut pipe 12 in. in diameter and smaller in conformance with the manufacturer’s 
recommendations. Cut pipe larger than 12 in. in an approved manner. Perform each cut at right angles to the 
axis of the pipe and file or grind to remove sharp edges. Use a cutting machine unless otherwise approved. 
Do not damage pipe or linings and coatings while cutting. 

3.5. Defective or Damaged Material. Inspect pipe and accessories for defects before lowering into the trench. 
Repair or replace any defective, damaged, or unsound material as directed. 

If a damaged piece of pipe, furnished by the Contractor, is placed in the water main, furnish the labor and 
materials necessary to remove and replace the defective pipe and to restore the street to its original 
condition at no cost to the Department. If the Contractor damages the pipe after installation, the Engineer 
may permit the damaged section to be cut from the length, unless it is the opinion of the Engineer that the 
entire length was damaged. The cost and replacement of broken pipe are at the expense of the Contractor. 

3.6. Cleaning Pipe and Accessories. Remove lumps, blisters, and excess coating from the bell-and-spigot ends 
of steel pipe, DIP, valves, hydrants, and fittings. Wire-brush the outside of the spigot and the inside of the bell 
and wipe clean, dry, and free of oil and grease before laying the pipe. 

Remove foreign matter or dirt from the interior of water pipe, accessories, and the mating surfaces of the 
joints, before lowering the material into the trench. Keep the pipe and accessories clean during and after 
laying using approved means. 

Use chemicals such as cleaning solutions, detergents, and solvents with caution when cleaning PVC pipe. 

Provide cleanup and restoration crews to work closely behind the pipe-laying crews and, where necessary, 
during disinfection, testing, service transfers, abandonment of old mains, backfilling, and surface restoration. 

Upon completely installing a section not exceeding 4,000 ft. per crew, immediately prepare to disinfect and 
pressure-test between valves or plugs. No later than 3 days after completing disinfection preparatory work, 
submit to the utility owner an appropriate request for disinfection.  
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Begin transfer of services no later than 7 calendar days after successfully completing the disinfection and 
pressure-testing. 

Immediately after transfer of services, begin abandonment of the old mains, including resodding and placing 
sidewalks and pavements. 

Do not begin construction of additional sections if the above conditions are not met. 

For large-diameter water mains, do not install more than 2,000 ft. of main, until the previous 2,000 ft. is 
cleaned up and the site is fully restored. Schedule paving crews so that the repaving work will not lag behind 
the pipe-laying work by more than 1,000 ft. 

Completely restore the site within 30 days from the date the water main is disinfected and hydrostatically 
tested, unless extended in writing by the Engineer. 

For projects involving multiple locations, limit water main installation to at most two project site locations. 

Remove construction debris or foreign material and thoroughly clean and flush piping systems as approved. 
Provide temporary connections, equipment, and labor for cleaning. The Engineer will inspect the water main 
for cleanliness before filling. 

To disinfect of water lines, conform to Section 3.17., “Disinfecting Mains and Testing for Leakage.” 

3.7. Laying Pipe. For pipe-laying, employ only workers who are skilled and experienced in laying pipe of the type 
and joint configuration being furnished. Provide watertight pipe and pipe joints. Lay pipe with the bell ends 
facing in the direction of laying, unless otherwise directed. 

Lay pipe to the lines and grades shown on the plans. To ensure proper placement, use adequate surveying 
methods and equipment, and employ personnel competent in using this equipment. Ensure the pipe does not 
deviate from the horizontal and vertical alignment indicated on the plans by more than 0.10 ft., without prior 
approval. Measure and record the as-built horizontal alignment and vertical grade at most every 50 ft. on the 
onsite recorded plans. 

During pipe-laying operations, keep pipe trenches free of water that might impair the laying operations. 
Ensure holes for bells are of ample size to prevent the bells from contacting the subgrade. Carefully grade 
pipe trenches to provide uniform support along the bottom of the pipe. 

Do not lay more than 50 ft. of pipe in the trench ahead of the backfilling operations. If pipe-laying operations 
are interrupted overnight, cover the pipe laid in the trench simultaneously on each side of the pipe or 
completely backfill, to avoid lateral displacement of the pipe and damage to the joints. If adjustment of the 
position of a length of pipe is required after it is laid, remove and re-lay it in conformance with these 
Specifications and at no expense to the Department. After pipe-laying and joining operations are complete, 
clean the inside of the pipe and remove debris. 

Use care to prevent damage to the coating when placing backfill. Backfill in accordance with Section 3.11., 
“Backfilling.” 

Lay pipe in a straight line unless otherwise shown or approved. Long-radius curves, either horizontal or 
vertical, may be laid with standard pipe using deflections at the joints. If curved pipe is shown, needing no 
special fittings, the curves may be made by deflection of the joints with standard lengths of pipe as approved. 
If maximum pipe joint deflections are permitted, do not exceed the manufacturer’s recommendation for 
maximum pipe joint deflections. Joint the gasketed pipe in a straight alignment, and then deflect it to the 
curved alignment. 
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If the vertical deflection exceeds the maximum recommended by the manufacturer, remove the entire portion 
of the deflected pipe section and install new pipe as directed. Perform this work at no expense to the 
Department. The Engineer may measure assessment of deflection at any location along the pipe. 
Arithmetical averages of the vertical deflection or similar average measurement methods are not deemed as 
meeting the intent of the standard. 

Where field conditions require horizontal deflection curves not shown on the plans, the Engineer will 
determine the methods to be used.  

No additional payment will be made for laying pipe on curves as shown, or for change orders involving 
standard lengths of pipe deflected at the joints. Adjust the pipe, valves, hydrants, and fittings to be at their 
proper locations and prepare each joint as specified in Section 3.8., “Joining Pipe and Accessories.” As each 
joint of pipe is laid in the trench, center the spigot end in the bell of the previously laid pipe, then force home 
the pipe and bring it to the correct line and grade. Ensure each length of pipe rests on the bottom of the 
trench and is inspected for damage throughout its entire length. 

When pipe-laying is discontinued for the day or for an indefinite period, tightly place a cap or plug in the end 
of the last pipe laid to prevent intrusion of water. When water is excluded from the interior of pipe, place 
enough backfill on the pipe to prevent floating. Schedule the work to prevent the possibility of flotation. 
Remove from the trench any pipe that has floated and re-lay as directed. 

When assembling PVC pipe on top of the trench, allow it to cool to ground temperature before backfilling, to 
prevent pullout due to thermal contraction. 

Do not schedule night work or plant shutdown to begin within 2 working days before or after utility-owner 
designated holidays. 

For tie-ins to existing water mains, provide the necessary material on hand to facilitate connection before 
shutting down the existing water main. 

Ensure that separation from gravity sanitary sewers and manholes, or from force mains, is at least 9 ft. of 
clearance in all directions or as specified, unless a special design is shown on the plans. 

Minimum clearance of this Specification is as follows. 

 Parallel Water Line and Gravity Sanitary Sewer Force Main, or Manhole with No Leaks. Minimum 

4-ft. horizontal clearance from the outside wall of the water line to the outside wall of the gravity sanitary 

sewer, force main, or manhole. 

 Water Line Crossing Above Gravity Sanitary Sewer or Force Main with No Leaks. Minimum 2-ft. 

vertical clearance. 

 Water Line Crossing Below a Sanitary Sewer or Force Main with No Leaks. Minimum 2-ft. vertical 

clearance.  

3.8.  Joining Pipe and Accessories. 

3.8.1. DIP, Valves, Hydrants, and Fittings. After thoroughly cleaning the inside of the bell and the outside of the 
spigot, install members in conformance with the manufacturer’s recommendation and AWWA C 600, or as 
modified by these Specifications. 

Mark pipe and accessories that are not furnished with a depth mark before assembly to ensure that the 
spigot end is inserted to the full depth of the joint. 

Brace the fittings on small mains with short pieces of 2-in. galvanized pipe as directed. 
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Brace each plug installed under this Contract by a standard pipe clamp, a 3-ft. nipple of the same diameter 
pipe as the nearby sections of mains, and a block of concrete.  

For 4-in.–12-in. water mains, use pipe clamps that are UL-approved for underground water service piping. 
For water mains 16 in. and larger, use pipe clamps conforming to the plans. 

For rubber-gasketed joints, use lubrication that is water-soluble, nontoxic, nonobjectionable in taste and odor 
imparted to the fluid, and nonsupporting of bacteria growth, and that has no deteriorating effect on coatings 
or rubber gaskets. 

3.8.2. PVC Pipe and Accessories. Join plastic pipe in conformance with the instructions furnished by the 
manufacturer. To prevent weakening the joint, do not handle or install in the trench pipe joined using 
solvent-cementing techniques until the joints cure. 

For rubber-gasketed joints, use lubrication that is water-soluble, nontoxic, nonobjectionable in taste and odor 
imparted to the fluid, and nonsupporting of bacteria growth, and that has no deteriorating effect on PVC or 
rubber gaskets. 

3.8.3. Welded Joints for Steel Pipe. Ensure the joints receive a full-penetration butt-weld type double weld, in 
accordance with AWWA C 206. It is the Contractor’s option to use either automatic or hand welders. Before 
starting the work, provide proof of certification of qualification for welders employed on the project for every 
type of work procedure and position involved. Ensure qualification is in accordance with AWWA C 206. 
Ensure complete penetration of deposited metal with the base metal. Provide inside fittings and joints that 
are free of globules of weld metal that would restrict flow or become loose. 

Miter end cuts of both ends of butt-welded joints may be used for joint deflections up to 2.5°. 

Set fittings and joints square and true, and preserve the alignment during welding operations. Align the 
butting ends to minimize the offset between surfaces. For pipe of the same nominal wall thickness, do not 
exceed 1/16-in. offset. Use lineup clamps for this purpose; however, exercise caution to avoid damaging to 
the linings and coatings. 

Furnish each welder employed with a steel stencil for marking welds, so the work of each welder can be 
identified. Mark pipe with the assigned stencil adjacent to the weld. If a welder leaves the job, void that 
stencil and do not duplicate it. Welders making defective welds must discontinue work and leave the project 
site. Such welders may return to the project site only after recertification. 

During welding, protect the lining by draping an 18-in. wide strip of heat-resistant material over the top half of 
the pipe on each side of the lining holdback to avoid damage to the lining by the hot splatter. Protect the tape 
coating similarly. 

Provide welding rods of a type compatible with the metal being welded, to obtain the strongest bond, 
E-70XX. 

Deposit the metal in successive layers so there will be at least two passes or beads for automatic welding 
and three passes or beads for manual welding in the completed weld. 

On welds, do not deposit more than 1/4 in. of metal on each pass. Thoroughly clean the weld by 
wire-brushing and hammering on each pass, including the final one, to remove dirt, slag, or flux. 

Do not perform welding under any weather condition that would impair the strength of the weld, such as wet 
surface, rain or snow, dust, or high winds, unless the work is properly protected. 

If using tack welds, ensure they are of the same material and made by the same procedure as the completed 
weld. Otherwise, remove tack welds during the welding operation. 
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Remove dirt, scale, and other foreign matter from the inside of piping before tying in sections, fittings, or 
valves. 

Provide a minimum overlap of 4 in. of butt strap over the adjacent piece on butt strap closures. 

Employ an approved independent certified testing laboratory to perform weld tests and associated work to 
accommodate testing on the entire job. Include the cost of such testing in the Contract unit bid price for the 
water main. Furnish copies of test reports to the Engineer for review. Ensure testing is by X-ray methods for 
butt welds and is performed for every joint weld. If a defective weld is revealed, assume the cost of repairing 
and retesting the repaired weld. The Engineer has the full and final decision regarding the suitability of welds 
tested. If any interior or exterior coating or lining is damaged during the welding process, repair it and return it 
to its original state as approved, in conformance with applicable AWWA standards. 

Provide cylindrical corrosion barriers (CCBs) for epoxy-lined steel pipe smaller than 24 in. in diameter. 
Furnish CCBs manufactured by CCB International, Inc., or approved equal. CCBs are not required if the 
minimum wall thickness is 1/2 in. or greater. 

In addition to the welding requirements contained in this Specification, conform to the protection fitting 
manufacturer’s installation recommendations. 

Provide the services of a technical representative of the manufacturer available onsite at beginning of 
pipe-laying operations. Ensure this representative can train welders and advise regarding installation and 
general construction methods. Employ only welders with at least 12 mo. of experience in installing protection 
fittings. 

3.8.4. Flanged Joints for Steel Pipe. Before installing bolts, accurately center the flange joints and align them to 
prevent mechanical prestressing of flanges, pipe, and appurtenances. Align bolt holes to straddle the vertical, 
horizontal, or north-south centerline. The maximum inclination of the flange face from the true alignment is 
3/64 in. per foot. 

Use full-face gaskets for flanged joints. Provide 1/8-in. thick cloth-inserted rubber gasket material. Cut the 
gaskets at the factory to the proper dimensions. 

Unless otherwise noted, provide insulation kits at connections to the existing water system or at locations to 
isolate one type of cathodic system from another type; between water line, access manhole piping, and other 
major openings in the water line; or as shown on the plans. 

For isolating flange joints 30 in. in diameter and greater, and at butterfly valve flanges, provide a Pyrox G-10 
with nitrite seal, Type E LineBacker gasket as manufactured by Pipeline Seal and Insulator, Inc., or approved 
equal, conforming to ANSI A 21.11 mechanical joint gaskets. For isolating flange joints 24 in. in diameter and 
smaller, provide a Phenolic PSI with nitrite seal, Type E LineBacker gasket as manufactured by Pipeline Seal 
and Insulator, Inc., or approved equal, conforming to ANSI A 21.11 mechanical joint gaskets. 

Use galvanized or black nuts and bolts to match the flange material. Use cadmium-plated steel nuts and 
bolts under ground. Tighten the bolts progressively to prevent unbalanced stress. Consistently maintain 
approximately same distance between the two flanges at all points around the flanges. Tighten the bolts 
alternately (180° apart) until they are evenly tight. Draw the bolts right to ensure properly seating the 
gaskets. Provide Denso, or approved equal, petroleum-based tape-wrapping system for nuts and bolts. 

Pay particular attention to procedures used in tightening and torquing flanged joints. Improper methods may 
result in leakage and require corrective measures. Follow recommended industry standards and guidelines 
as set forth by the various fabricators and manufacturers. 

3.8.5. Flanged Joints for Use on DIP. See Section 3.8.4., “Flanged Joints for Steel Pipe.” 



2024 Specifications  7004 

38 - 53 05-24 
OTU 

 

3.9. Thrust Restraint. Provide adequate temporary blocking of fittings when making connections to the 
distribution system and during hydrostatic tests. Provide enough anchorage and blocking to resist stresses 
and forces encountered while tapping the existing water line. For new water lines 16 in. in diameter and 
larger, provide restraining joints as specified in this Section. Provide restrained joint lengths as shown on the 
plans or as directed. For existing water lines and water lines less than 16 in. in diameter, restrain pipe joints 
with concrete thrust blocks or provide joints as specified in this Section. 

The length of the restrained joints shown on the plans assumes that hydrostatic testing will begin upstream 
and proceed downstream with respect to the normal flow of the water in the pipe. If installation or testing of 
the pipe differs from this assumption, submit for approval a revised method of restraining the pipe joints 
upstream and downstream of the device used to test against (i.e., block valve, blind flange, or dished head 
plug). 

3.10.  Electrical Continuity Bonds. 

3.10.1.  General. Attach the bond wires at the required locations using the Thermite welding process. 

3.10.2.  Thermite Welding Methods. Perform Thermite welding of bond wires to the piping in the following manner. 

Ensure the pipe to which the wires will be attached is clean and dry. Use a grinding wheel to remove coating, 
mill scale, oxide, grease, and dirt from an area approximately 3 in. square. Grind the surface to bright metal.  

Remove approximately 1 in. of insulation from each end of the wires to be Thermite-welded to the structure, 
exposing clean, oxide-free copper for welding. 

Select the proper size Thermite weld mold as recommended by the manufacturer. Place the wire between 
the graphite mold and the prepared metal surface. For No. 12 AWG size wires, use a copper sleeve crimped 
over the wire. Place the metal disk in the bottom of the mold. Place the Thermite weld charge in the mold. 
Squeeze the bottom of the cartridge to spread ignition powder over the charge. 

Close the mold cover and ignite the starting powder using a flint gun. After the exothermic reaction, remove 
the Thermite weld mold and gently strike the weld with a hammer to remove the weld slag. Pull on the wire to 
assure a secure connection. If the weld is not secure or the wire breaks, repeat the procedure with a new 
wire. If the weld is secure, coat bare metal and weld metal with a coal-tar compound. If a polyurethane 
dielectric coating has been used, use a compatible polyurethane coating. 

3.11.  Backfilling. 

3.11.1. General. Backfill trenches in accordance with Item 400. 

Begin backfilling and cleaning up each section of main (i.e., from valve to valve) immediately upon 
completing the hydrostatic test, unless otherwise permitted by Engineer, and continue until obtaining a final 
and complete cleanup of the section. Any portion of the trench that is left open more than that required to 
facilitate hydrostatic testing may be ordered closed by the Engineer. 

Use surplus excavated materials in the embankments, or dispose of them as directed. 

3.11.2.  Backfilling Pipe for Water Mains. 

3.11.2.1. Open Cut. After the pipe joints are made up and inspected, backfill the trenches with excavated materials or 
any other backfill material covered by this Specification, as approved. Backfill the portion from the spring line 
of the pipe (or from 6 in. on top of pipe if sand bedding is used) to the top of the trench in maximum lifts of 
9-in. loose measurement (provided the trench is not located in areas used for automobile or pedestrian 
traffic, such as sidewalks, roadways, roadway shoulders, and driveways). Mechanically compact the backfill 
material using vibratory equipment, or any other acceptable equipment, so that no settlement occurs. 
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Compact to a density of at least 95% of the maximum dry density, as determined in accordance with 
Tex-114-E. The Engineer reserves the right to perform compaction tests on an as-needed basis. Compaction 
by water tamping is prohibited. 

Do not allow dirt, clods, or trench sides to fall or rest against the pipe before completing the embedment or 
backfill. 

The allowable materials for backfill are listed in Section 2.15., “Backfill Material.” 

Continue backfilling and compacting in this manner to the minimum elevation shown in the excavation and 
backfill diagram. 

3.11.2.2. Boring or Augering Pits. Backfill boring or augering pits with bank run sand up to 1 ft. from the top of the 
natural ground. For the final 12 in., use backfill consisting of 10 in. of native soil in the bottom and 2 in. of 
bank run sand just below the grass.  

Backfill the portion from the spring line of the pipe to the top of the pit in lifts not exceeding 9 in. (loose 
measurement). Mechanically compact the backfill using vibratory equipment, or any other acceptable 
equipment, so that no settlement occurs. Compact the material to a density of at least 95% of the maximum 
dry density at optimum moisture content as determined in accordance with Tex-113-E or Tex-114-E. The 
utility owner may perform compaction tests on an as-needed basis. Compaction by water tamping is 
prohibited. 

Do not allow dirt, clods, or auger pit sides to fall or rest against the pipe before completing the embedment or 
backfill. 

The only allowable material for backfill in boring or augering pits is bank run sand, described in Section 2.15., 
“Backfill Material.” 

3.12. Valves and Fire Hydrants. Ensure each valve and fire hydrant is completely closed when placed in the 
pipeline. 

Install valves and hydrants in accordance with AWWA C 600, except where modified by this Specification. 
Provide drainage at the base of the hydrant in accordance with AWWA C 600. 

Set each hydrant at the location and grade indicated by the stakes, and plumb, brace, and install in 
accordance with AWWA’s requirements for fire hydrant installation. If the barrel of a hydrant is to pass 
through a concrete slab, fit a piece of 1-in. thick preformed bituminous expansion joint material closely 
around the section of the barrel passing through the concrete. 

Locate the nozzle centerline at least 18 in. above the finish grade. 

Place 12-in. × 12-in. yellow indicators (plastic, sheet metal, plywood, or other approved material) on pumper 
nozzles of new or relocated fire hydrants installed on new mains not in service. Remove indicators after the 
new main is tested and approved. 

3.13.  Tapping Sleeves and Valves. 

3.13.1. General. Install tapping sleeves and valves at the locations and using the sizes shown on the plans. 
Thoroughly clean the tapping sleeve, tapping valve, and pipe in conformance with the manufacturer’s 
instructions before installing.  

Hydrostatically test the installed tapping sleeve to 150 psig for at least 15 min. Inspect the sleeve for leaks, 
and remedy any leaks before the tapping operation.  
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When tapping concrete pressure pipe, size-on-size, use a shell cutter one standard size smaller than that of 
the water line being tapped. Do not use LEB increases with a next-size tap except for existing 
asbestos-cement (AC) pipe. 

3.13.2. Installation. Verify the OD of the pipe to be tapped before ordering the sleeve. Tighten the bolts in the 
proper sequence to avoid placing undue stress on the pipe. Align the tapping valve properly and attach it to 
the tapping sleeve. Insert the insulation sleeve into the flange holes of the tapping valve and pipe. Insert the 
sleeve on pipe side of tapping valve. Do not damage insulation sleeves during the bolt-tightening process. 

Make the tap using a sharp shell cutter. For 12-in. and smaller taps, use a minimum cutter diameter 1/2 in. 
less than the nominal tap size. For 16-in. and larger taps, use the manufacturer’s recommended cutter 
diameter. 

Withdraw the coupon and flush the cuttings from the newly made tap. For 12-in. and smaller taps, wrap the 
completed tapping sleeve and valve in accordance with this Specification.  

For 16-in. and larger taps, apply Denso or approved equal petroleum-based tape-wrapping system around 
the completed tapping sleeve and valve. Place the concrete thrust block behind the tapping sleeve (not over 
the tapping sleeve and valve). 

Arrange for the mandatory inspection of the installation before backfilling. Completion of the inspection is not 
required before backfilling. Backfill in accordance with this Specification and as shown on the plans.  

If AC pipe is encountered, follow the safety practice outlined in the Asbestos-Cement Pipe Producers 
Association publication Recommended Work Practices for A/C Pipe, and address the encounter as a 
Mandatory Practice for this project. 

3.14. Boxes for Valves. Cut the cast iron pipe or DIP to the proper length. Then assemble and brace the box as 
approved. Construct manholes over the operators of butterfly valves for sizes 30 in. and larger. 

For concrete for valve box placement, at locations in new concrete pavement, use the same strength and mix 
design as those of new pavement. For other locations, use Class A concrete, conforming to Item 421. 

Install valve box and riser piping plumbed in a vertical position. Provide 6-in. telescoping freeboard space 
between the riser pipe top butt end and the interior contact flange of the valve box, for vertical movement 
damping. Ensure the riser (bell end of pipe) rests on the valve flange. or provide a suitable foot piece to 
support the riser pipe. 

Set, align, and adjust the valve box so that the lid is level with the final grade. 

Paint the covers of new valve boxes fluorescent orange when installed. After completion and approval, 
repaint the covers black. 

3.15. Wet Connections. Make the wet connections, as directed, in such a manner and at such hours to minimize 
inconvenience to the public. When the existing mains are cut or a plug removed for a connection, pursue the 
work of making the connection without interruption until complete. 

If the Contractor proceeds with a wet connection without a complete shutoff, there will be no extra 
compensation for damages or extra work resulting from the incomplete shutoff. 

The utility owner will operate gate valves in the existing system and in sections of completed mains that have 
been placed in service. Notify the utility owner at least 48 hr. before making connections. 

Wet connections that are 2 in. or smaller are sometimes referred to on the plans as 2-in. standard 
connections or gooseneck connections. 
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Items that may be necessary to complete these types of wet connections include corporation cock, saddle, 
copper tubing, brass fittings, and 2-in. valves. Do not use these connections on or consider them as part of a 
2-in. service line. 

The utility owner will undertake, at no cost to the Contractor, operations involving opening and closing valves 
for wet connections. 

3.16. Polyethylene Film Wrap. Except as noted on the plans, wrap DIP (including fittings and other 
appurtenances) with a polyethylene film. Also wrap fire hydrant barrels. 

Remove lumps of clay, mud, and cinders on the pipe surface before installing the polyethylene encasement. 
Prevent soil or embedment material from becoming trapped between the pipe and the polyethylene. Fit the 
polyethylene film to the contour of the pipe to achieve a snug, but not tight, fit. Encase with minimum space 
between the polyethylene and the pipe. Provide enough slack in contouring to prevent stretching the 
polyethylene where it bridges irregular surfaces, such as bell-spigot interfaces, bolted joints, or fittings, and to 
prevent damage to the polyethylene due to backfilling operations. Secure overlaps and ends with adhesive 
tape to hold polyethylene encasement in place until backfilling operations are complete. 

For installations below the water table and in areas subject to tidal actions, seal both ends of the 
polyethylene tube with adhesive tape at the joint overlap. 

Repair any cuts, tears, punctures, or damage to the polyethylene with adhesive tape or with a short length of 
polyethylene sheet or cut open tube, wrapped around the pipe to cover the damaged area, and secured in 
place. 

Provide openings in encasement for branches, service taps, blowoffs, air valves, and similar appurtenances 
by making an “X”-shaped cut in the polyethylene and temporarily folding back the film. After the 
appurtenance is installed, tape the slack securely to the appurtenance and repair the cut, as well as other 
damaged areas in the polyethylene, with tape. Service taps may also be made directly through the 
polyethylene. Repair any resulting damaged areas as described above. 

For junctions between wrapped and unwrapped pipe, where polyethylene-wrapped pipe joins an adjacent 
pipe that is not wrapped, extend polyethylene wrap to cover the adjacent pipe for at least 3 ft. Secure the end 
with circumferential turns of tape. Wrap service lines of dissimilar metals with polyethylene or suitable 
dielectric tape for a minimum clear distance of 3 ft. away from cast iron pipe or DIP. 

3.16.1. Tubular-Type Wrap. When the polyethylene film is supplied in tubular form, install it on the pipe before 
placing the pipe in the trench and in the following manner. 

Elevate the spigot end of the pipe, brush mud and debris from the pipe, and slip a length of film 
(approximately 2 ft. longer than the joint of pipe) over the joint of the pipe. Wrap the film tightly around the 
spigot end, leaving approximately 1 ft. extending beyond the end of the pipe, and tape the edge down lightly 
with polyethylene tape. 

When lifting the joint of pipe for placing in the trench, remove any remaining mud, clay, or debris. Insert the 
spigot end into the bell end of the joint previously placed, push home, and release the pipe into the trench. 
Pick up the pipe joint at the bell, slide the film to a point in back of the bell, and prepare a bell hole. 

When laying the next joint, pull the film beyond the bell to overlap the film attached to the spigot of the new 
pipe joint. Wrap the film by folding it longitudinally and tape it securely in place to prevent damage during 
backfill. Do not tape the end that is slipped over the last bell, but bind it with twine or other approved material. 

At each corporation, draw the loose material up around the corporation base and seal it with tape to insulate 
the two dissimilar metals. 
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Wrap fittings and fire hydrant leads, and tape or bind the wrap with heavy twine. Wrap fittings, such as bends 
and reducers, similarly to the method outlined above. Wrap specials, such as valves, tees, and crosses, by 
splitting, tucking, and overlapping the polyethylene tube, then closing the field-made splices with the required 
tape. Material to cover the valves may be acquired from excess overlapping polyethylene tubing on adjacent 
pipe joints. Draw the polyethylene tubing over the bell of the pipe on either side and insulate with field-made 
seams as described above. Completely wrap fittings and specials that require concrete blocking before 
placing concrete. 

3.16.2. Sheet-Type Wrap. Apply sheet-type wrap around the pipe either before or after positioning the pipe in the 
trench. Install above ground in a manner like that described for tubular installation in Section 3.16.1., 
“Tubular-Type Rap.” Install in trench in a manner like that described below. 

Cut the polyethylene sheet to a length approximately 2 ft. longer than the pipe section. Center the length to 
provide a 1-ft. overlap on each adjacent pipe section, bunching it until it clears the pipe ends. Wrap the 
polyethylene around the pipe so that it circumferentially overlaps the top quadrant of the pipe. Secure the cut 
edge of the polyethylene sheet at intervals of approximately 3 ft. 

Lower the wrapped pipe into the trench and make up the pipe joint with the preceding section of pipe. Make 
shallow bell holes at joints to facilitate installation of the polyethylene. After completing the joint, make the 
overlap and secure the ends. 

Repair cuts, tears, punctures, or other damage to the polyethylene. Proceed with installing the next section of 
pipe in the same manner. 

3.16.3. Boring or Augering Section Installation. Use cast iron pipe or DIP with a polyurethane coating as 
specified herein. 

Provide a final seal against the intrusion of the backfill material by completely encasing the tapping sleeve 
with sheet vinyl of 8-mil thickness. Apply tape to secure this wrapping, using Polyken No. 900, Scotch Wrap 
No. 50, or approved equal, manufactured for this purpose. 

3.17.  Disinfecting Mains and Testing for Leakage. 

3.17.1. Disinfecting Mains. The utility owner will furnish water for disinfecting and flushing without charge to the 
Contractor. 

Furnish the necessary taps, risers, and jumpers of such sizes and materials as specified by the Engineer and 
install the subject material in the locations designated. Normally, each valve section of main requires two 
3/4-in. taps; however, on larger mains, the Engineer may order that 1-1/2 in. or 2-in. taps and risers be used.  

Furnish and install the necessary temporary blind flanges, sleeves, and plugs as required to disinfect and 
pressure-test the new mains. 

Use fire hydrants as blowoffs to flush newly constructed water lines 8 in. in diameter and more. 

After laying and backfilling the pipe, disinfect the newly laid pipe. Unless otherwise shown on the plans, the 
utility owner will furnish and pay for the labor and materials necessary for the initial application of the 
disinfecting agent. Slowly fill each valve section of pipe with water and expel the air from the pipe. Furnish 
and install taps at the points of highest elevation, if required to accomplish this. After filling the main with 
water and expelling the air, charge the pipe with the disinfecting agent and allow it to stand for 24 hr. Unless 
otherwise shown on the plans, the utility owner will then flush the main with water. After flushing, draw 
samples from the main and test for 2 consecutive days at a valid, approved testing facility. After samples are 
drawn and the test results pass, proceed with the pressure test and any necessary repairs. If the samples do 
not pass, re-disinfect the pipe until the samples taken are passed by the certified and approved testing 
facility. Unless otherwise shown on the plans, if more than one disinfection of the main (or portion of the 
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main) is required, the additional disinfection will be charged to the Contractor at rates established by the 
utility owner. 

After disinfecting and flushing water lines, bacteriological tests will be performed by the utility owner or 
testing laboratory.  

When test results indicate a need for additional disinfection of water lines based on Texas Department of 
Health requirements, assist utility owner with additional disinfection operations. 

3.17.2. Testing for Leakage. Following the first disinfection test, subject the newly laid pipes to a hydrostatic 
pressure of 125 psi, unless otherwise shown on the plans. Where practicable, test pipelines in lengths 
between line valves or plugs, of at most 1,500 ft., unless otherwise approved. Perform the pressure test 
using a pump connected to the pipe in a manner satisfactory to the Engineer. Furnish, install, and operate 
the necessary connections, pump, meter, and gauges. Before running the pressure test, ensure the meter is 
tested; sealed; and approved (at the Contractor’s expense) by an approved, certified testing facility. Ensure 
the minimum duration of the test is 8 hr. If a large quantity of water is required to maintain pressure during 
the test, discontinue testing until the cause of the water loss is identified and corrected. 

Observe the following general regulations during each leakage test for cast iron pipe, DIP, and PVC pipe. 

Except for welded steel pipe in which no leakage is permitted, ensure that pipelines, when subjected to the 
specified pressure test, do not show leakage of more than 3.19 gal. per inch of diameter, per mile, in 24 hr. 

Repair portions of the pipe showing visible leaks regardless of the total leakage shown by the pressure test. 
Remove and replace cracked or defective pipes, fittings, valves, or hydrants discovered by this pressure test 
with sound material. If the main is opened for any reason, re-disinfect it until satisfactory samples are 
obtained. Also, pressure-test it until this Specification is met. 

Immediately upon completing disinfection and pressure-testing, remove all taps, risers, and blowoffs. Then 
backfill the remainder of the trench in accordance with this Specification. 

Perform leakage testing at no additional cost to the Department. 

3.18. Using Completed Sections of Mains. The utility owner may use and operate portions of the water mains 
that are disinfected and pass the leakage test. Unless otherwise shown on the plans, operate the valves in 
such completed sections only with the express permission of the utility owner. 

The use of the mains is not construed as acceptance of them and does not relieve the Contractor’s 
responsibility for fulfilling the conditions of the Contract, unless the mains are damaged due to negligence on 
the part of the utility owner. 

3.19. Lowering Mains. When lowering a main, perform the initial excavation in such a manner to permit the mains 
to rest on several dirt benches. If soil conditions are unsatisfactory for dirt benches, use wooden blocks to 
support the mains. Then attach the pipe by using ropes, cable, or chains to overhead supports; remove the 
dirt benches or wooden blocks; and slowly and evenly lower the pipe into position. After lowering the mains, 
repair each damaged joint as directed. 

3.20. Copper Service Line Construction. The use of Hays-Seal and Mueller Company catalog numbers to 
describe various fittings is not intended to be proprietary, but merely to indicate clearly the respective types 
of fittings to be furnished. 

3.20.1. Installing Service Lines. For curb and gutter streets, lay copper service lines with a minimum 30 in. of cover 
from top of curb to the top of the service line. For crowned streets with open ditches, lay copper service lines 
with a minimum 30 in. of cover at the crown and with a minimum 18 in. of cover from the flow line of the ditch 
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to the top of the service line. Ensure service line locations are clear of proposed paving and underground 
work. 

Exercise caution to always keep the lines free of dirt and foreign matter. Assemble copper lines in an entirely 
slack position and free of kinks. Use service lines consisting of one continuous run of copper tubing where 
possible. Do not use bends greater than that originally found in the coil of tubing as packaged.  

For 1-1/2 in. and 2-in. copper tubing shipped in straight lengths, use the following bend criteria. 

For 2-in. copper tubing, at most one 45° bend may be accomplished in a 4-ft. section, and for 1-1/2 in. 
copper tubing, one 45° bend in a 3-ft. section. No kinks, dents, flats, or crimps are permitted. 

Locate meters, in general, 1 ft. into the street right of way. Where this is not applicable, locate meters 
approximately 1 ft. from the sidewalk on the curb side. If the current meter location conflicts with proposed 
driveway turnouts or other proposed street improvements, shift the meter to miss the obstruction and 
reconnect it to the customer’s service line. Reset meters at positions such that the top of the meter is 
4 in.–6 in. below the finished grade. 

Where the plans call for salvaging and relocating the meter, meter box, and curb stop, remove these 
materials with care, thoroughly clean them, and submit them for inspection by the Engineer, before installing 
them in the new location. If the plans call for relocating the meter (other than at some point along the existing 
service line), a new service line is required. 

Where it is necessary to cross a paved street, push the service line under the paving through a predrilled and 
prepared opening. Use only full lengths of copper tubing, taking care not to damage the tubing when pulling it 
through the prepared hole.  

A compression-type union is permitted only when a full 40-ft. (60 ft. for 3/4 in.–1 in.) length of tubing cannot 
completely span underneath the pavement. Do not use compression-type unions under the paved street. 

3.20.2. Installing Corporation Stops. Tap the main at a location such that a straight line passing through the meter 
and the corporation stop will be at 90° to the main. Locate taps in the upper portion of the main within 45° of 
the pipe spring line. Perform the cutting operation using an approved sharp shell cutter tool.  

Install taps for service lines conforming to Table 12. Space taps at least 2 ft. apart. 

Table 12 
Service Tap Requirements for Service Lines 

Water Main Type and Diameter 
Service Size Diameter 

3/4 in. 1 in. 1-1/2 in. 2 in. 

4-in. cast iron or ductile iron DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

4-in. AC WBSS WBSS DSS, WBSS DSS, WBSS 

4-in. PVC (AWWA C 900) DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

6-in. and 8-in. cast iron or ductile iron DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

6-in. and 8-in. AC DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

6-in. and 8-in. cast iron or ductile iron DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

6-in. and 8-in. PVC (AWWA C 900) DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

12-in. cast iron or ductile iron DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

12-in. AC DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

12-in. PVC (AWWA C 900) DSS, WBSS DSS, WBSS DSS, WBSS DSS, WBSS 

16-in. and more cast iron or ductile iron DWBSS DWBSS DWBSS DWBSS 

16-in. and more AC DWBSS DWBSS DWBSS DWBSS 

16-in. and more PVC (AWWA C 900) DWBSS DWBSS DWBSS DWBSS 

Note—DSS = Dual strap saddles. 
 DWBSS = Dual wide-band strap saddles. 
 WBSS = Wide-band strap saddles. 
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3.20.3. Installing Curb Stops. Set curb stops or angle stops only at the outer end of the service line just ahead of 
the meter. Secure the opening in the curb stop to prevent unwanted material from entering. Use eighth-bend 
or quarter-bend couplings to accomplish close-quarter turns in the service line.  

In 3/4-in. and 1-in. services, install a meter coupling or swivel nut meter spud curb stop, ahead of the meter. 
Also install a straight meter coupling on the outlet end of the meter. Install a new curb stop when the service 
line is extended. 

3.20.4.  Sequence of Work. Open the trench for the proposed service line or prepare the jacking and receiving pits. 

Install the corporation stop in a workmanlike manner using the proper equipment. 

Install the copper service line and connect it to the corporation stop. 

Install the curb stop on the meter end of the service line. 

With the curb stop open, and before connecting the service line to the meter, open the corporation stop and 
flush the service line adequately. Close the curb stop, leaving the corporation stop in the fully open position. 

Check the service line for apparent leaks. Repair leaks before proceeding. 

Connect the service line to the meter and, if necessary, adjust the meter location. Use care to ensure that the 
inlet side of the meter is connected to the water service line. Momentarily open the curb stop to verify proper 
registration of the meter. 

Backfill the excavations, tamping the backfill material in place to the density of the soil in the adjacent trench 
walls. 

If relocating the meter, relocate the meter box so that it is centered over the meter with the top of the lid flush 
with the finished grade. When the meter must be in driveways or sidewalks, furnish and install an approved 
traffic-type meter box with a cast iron lid. 

3.21. Cutting and Plugging Water Mains. Where the plans call for abandoning water mains, adhere to the 
following general procedure. 

After constructing, disinfecting, testing, and placing the replacement main in service, and services are 
transferred to the replacement main, locate the main to be abandoned, trace it back to the feeder main, and 
at this point cut and plug it at the tee. Normally, installing a plug, clamp, and a concrete thrust block 
accomplishes this. In cases of 1-1/2 in. or 2-in. corporation cock or tapping sleeve and valve connections, 
remove the valve and install a cap or plug at the tee. Ensure the line to be abandoned is not valves-off at the 
nearest valve or cut and plugged other than at the supply main. 

Adequately plug the ends or openings in abandoned mains or cap them in an approved manner and replace 
excavation, backfill, and any street surfaces to the Engineer’s satisfaction. Perform this work in accordance 
with Section 3.1., “Excavation,” and Section 3.11., “Backfilling.” 

Remove surface identification (i.e., valve boxes and fire hydrants). Where valve boxes are in improved 
streets (other than shell), pouring valve boxes full of concrete with the cap permanently removed is 
permitted. 

Do not remove plugs during the months of peak water demands (June, July, and August) unless otherwise 
approved.  

3.22. Service Lines of Public Utilities. Where any pipe or conduit of a public utility corporation crosses the water 
main trench, support such pipe or conduit in a manner satisfactory to the Engineer. 
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If the Contractor considers it necessary for a utility company to relocate their utility lines or other 
improvements, notify the Engineer in advance.  

If the Engineer considers it imperative to make the change, the Engineer will make the necessary 
arrangements with the utility company. 

3.23. Relocating Meter Vaults. Salvage existing valves, meters, and strainers from inside the vault and return 
them to the utility owner, or as designated on the plans. 

Install pipe, valves, service lines, and other appurtenances in accordance with this Specification or as 
directed. 

In general, install the type of meter vault shown on the plans or as approved. 

3.23.1.  Precast Concrete Vault. Construct and furnish the precast concrete vault as shown on the plans. 

Set the precast concrete vault level on a minimum 3-in. bed of sand in an excavation and bring it to grade. 
Then install piping and backfill with sand around the vault. 

3.23.2. Cast-in-Place Concrete Vault. Construct the cast-in-place concrete vault as shown on the plans. Key the 
walls to the floor slab and form to the dimensions shown on the plans. Provide a minimum wall thickness of 
4 in. Cast the walls monolithically. One cold joint is allowed when the vault depth exceeds 12 ft. Set the 
frame for the cover while the concrete is still green. 

3.23.3.  Frame and Cover. Construct the frame and cover as shown on the plans. 

In grass areas, set the frame and cover 2 in.–3 in. above the natural ground or finished grade and parallel to 
it (the maximum allowable angle from horizontal is 20°). Slope the backfill away from the meter. 

In sidewalk areas, set the frame and cover 1/2 in.–1 in. above the adjacent concrete and parallel to it. Slope 
the replacement concrete away from the meter to meet the adjacent concrete. 

3.23.4. Inspections. The following inspections will be made jointly by the Engineer and representatives of the utility 
owner. 

 Site Location Inspection. To obtain the required approval of proposed meter location before 

commencing work. 

 Final Inspection. Conducted after the backfill is in place, the cover is installed, the cleanup is 

completed, and the surface is restored.  

3.24.  Adjusting Existing Surface Structures. 

3.24.1. Valve Boxes. Salvage and reuse the valve box. Remove and replace the 6-in. ductile iron riser pipe with a 
suitable length for the depth of cover required to establish the adjusted elevation to accommodate the actual 
finished grade. 

Reinstall the valve box and riser piping plumbed in a vertical position. Provide a minimum 6-in. telescoping 
freeboard space between the riser pipe top butt end and the interior contact flange of the valve box, for 
vertical movement damping. 

After setting, aligning, and adjusting the valve box so that the top lid is level with the final grade, place a 
24-in. × 24-in. × 8-in. thick concrete block around the valve box. Center the valve box horizontally within the 
concrete box. 
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3.24.2. Meter Boxes. Salvage and reuse meter boxes when possible. Reinstall them in conformance with the 
manufacturer’s recommendations. Repair any damage sustained by the meter box during relocation or 
service transfer at no expense to the Department. 

If the existing meter box requires replacement, the Contractor may obtain a new box from the utility owner by 
providing adequate documentation of the existing and proposed locations. 

3.24.3. Meter Vaults. Adjust meter vaults in conformance with the details shown on the plans. Salvage and reuse 
access covers. 

3.25. Relocating Water Meters and Boxes. Salvage, clean, inspect, and install existing curb stops, meters, 
unions, and meter boxes at the new locations in conformance with this Section. When the meter and box are 
relocated, move them the minimum distance to enable access for new connections. Repair any damage 
sustained by the meter box during relocation or service transfer at no expense to the Department. 

If unable to salvage the existing boxes, the Contractor may obtain new boxes from the utility owner by 
providing proper documentation of the existing and proposed locations of the meter. 

When approved, the Contractor may relocate meter boxes located adjacent to existing pavement, if this 
operation facilitates construction or decreases the costs. Obtain written approval and perform this work, 
including excavation, piping, meter box relocation, and removal and replacement of paving, at no cost to the 
Department. 

3.26. Installing Split Casing. Notify the utility owner at least 48 hr. in advance of any work planned involving 
existing water lines. Do not, at any one time, expose more than 20 ft. of water lines to be encased. 

Place 6-in. × 6-in. × 1-1/4 in. neoprene pads between the split casing sections and the top and bottom of the 
water lines, spacing them at approximately 6 ft. or as directed. 

Ensure the completed and shaped trench to receive the casing is wide enough to provide free working space 
for satisfactorily installing the casing and backfilling under and around the casing. 

Hold the split casing in place for welding using hinges, coupling bands, or any other acceptable method. 

Use a casing diameter no less that the outside dimension of the pipe at is longest dimension plus 4 in. 

Perform welds conforming to AWWA C 206. Provide welds capable of developing the full strength of the pipe 
throughout the joint and casing split. 

Seal the ends of the encasement pipe with casing and seals in accordance with Section 2.2.1., “Steel Carrier 
Pipe,” to prevent the entrance of excessive groundwater. 

3.27.  Modifications for Cathodic Protection. 

3.27.1. General. Provide cathodic protection systems as shown on the plans.  

References to steel pipe apply to tape-coated welded steel pipe. If damage occurs to the pipe coatings 
during the welding process, refurbish the affected area to its original condition. 

3.27.2. Bonded Joints. Where rubber gasket bell and spigots are provided, provide for bonded joints by either 
welding a strap or clip between the bell and the spigot of each joint, or providing a Thermite-welded cable 
between the bell and the spigot of each joint. Provide pipes, whether installed in a tunnel or open-cut, with 
bonded joints, except where providing insulating flanges. Where welding joints for thrust restraint, no 
additional bonding is required. 
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Provide a strap or clip, for bonding the bell to the spigot, that is free of foreign material that could increase 
the contact resistance between the wire and the strap or clip. 

Unless otherwise noted, provide insulation kits at connections to the existing water system, at locations to 
isolate one type of cathodic system from another type, between the water main and extra piping, or as shown 
on the plans. 

3.28. Removing and Salvaging Fire Hydrants and Water Meters. Deliver removed and salvaged fire hydrants 
and water meters to the utility owner at the location shown on the plans, or as directed. 

3.29. Installing the Nonmetallic Pipe Detection System. Install the nonmetallic pipe detection system 
concurrently with placing the proposed pipe. Install as specified by the manufacturer and as approved. 

3.30. Removing Water Mains and Removing Water Mains with Casing. Remove water mains and water mains 
with casing in accordance with Item 100, or as shown on the plans. This includes removing and disposing of 
pipe and appurtenances as shown on the plans or as directed. Perform related excavation and backfilling, as 
required, at no additional cost the Department. 

3.31. Adjusting Manholes. Perform work in accordance with Item 465. Excavate and backfill in accordance with 
Item 400. Carefully remove and temporarily store, as directed, manhole and inlet rings, covers, plates, and 
grates to be reused. Clean mortar and grease from the contact areas of reused items. Dispose of unused 
removed material as directed. Use construction methods described in Section 479.3.1., “Lowering the Top of 
a Manhole or Inlet,” and Section 479.3.2., “Raising the Top of a Manhole or Inlet,” unless otherwise shown on 
the plans. 

3.31.1. Lowering the Top of a Manhole or Inlet. Remove a sufficient depth of brick courses or concrete to permit 
reconstruction on a batter not exceeding 1 in. horizontal to 2 in. vertical. Where brickwork is present, clean 
the mortar from the top course of brick. Rebuild the manhole or inlet to the original top dimensions or to the 
dimensions shown on the plans. Install the manhole or inlet ring and the cover, plate, or grate to conform to 
the proposed new surface contour. 

3.31.2. Raising the Top of a Manhole or Inlet. Clean the top surface of brick or concrete. Construct to the proper 
new elevation using new brick, brick salvaged from other manholes or inlets, prefabricated metal extension 
rings, concrete rings, or Class A concrete. Install the manhole or inlet ring and the cover, plate, or grate to 
conform to the proposed new surface contour. Install prefabricated extension rings in accordance with 
manufacturer’s instructions. 

4. MEASUREMENT 

4.1. Water Main Pipe and Steel Casing. Measured by the foot of the various sizes and types specified. Water 
mains and casing will be measured along the axis of the pipe, and no deductions will be made for valves or 
fittings. Reducers will be classed as pipe of the size of the larger end. 

Unless otherwise shown on the plans, fire hydrant branches (leads) will be measured by the foot of the 
various types and installation methods specified, along the axis of each branch (lead) from the hydrant to the 
end of the branch (lead). No deductions will be made for valves or fittings. 

4.2.  Split Steel Casing. Measured by the foot of the various sizes shown on the plans. 

4.3. FRP Pipe for Casing. Measured by the foot of the various sizes shown on the plans. 

4.4. Jacking, Tunneling, Boring, or Augering. Jacking, tunneling, boring, or augering for water mains and steel 
casing will be measured by the foot of the sizes, types, and wall thickness (applicable only for casing) 
specified. 
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Jacking, tunneling, boring, or augering for fire hydrant branches (leads) will be measured by the foot of the 
various types specified. 

4.5.  New Copper Service Lines. Measured by each service line installed. 

Short-side service line refers to service connections made to meters located on the same side of the street 
as the supply main location. Long-side service line refers to service connections made to meters located on 
the opposite side of the street from the supply main, or from the center of the street, where the supply main is 
in the center of the street. 

4.6. Gate Valves, Tapping Sleeves and Valves, and Butterfly Valves. Measured by each assembly installed of 
the various sizes specified, except that gate valves 20 in. in diameter and smaller will be included as part of 
the work to the water lines. 

4.7. Fire Hydrants. Measured by each assembly installed, including a 6-in. gate valve and box, regardless of 
depth. It is the Contractor’s responsibility to install the fire hydrant assembly such that it meets the standard 
installation requirements of this Specification and the manufacturer’s specifications. 

Fire hydrant branches (leads) will be measured as indicated in Section 4.1., “Water Main Pipe and Steel 
Casing,” and Section 4.4., “Jacking, Tunneling, Boring, or Augering.” 

4.8.  Meters and Vaults. Measured by each assembly constructed.  

4.9. Air Release and Vacuum Relief Valves. Measured by each assembly of the various sizes, with the valve 
box installed. 

4.10.  Pressure-Reducing Stations. Measured by the lump sum unit constructed. 

4.11.  Blowoff Valves. Measured by each assembly of the various sizes and types, with the valve box installed. 

4.12.  Removing Fire Hydrants. Measured by each assembly removed and disposed of properly. 

4.13.  Removing Water Valves and Boxes. Measured by each assembly removed and disposed of properly. 

4.14. Removing and Relocating Meters and Boxes. Measured by each assembly removed, cleaned, and 
installed at the new location. 

4.15.  Removing Meters and Vaults. Measured by each assembly removed and disposed of properly. 

4.16.  Removing and Salvaging Water Meters. Measured by each assembly removed and salvaged. 

4.17.  Removing and Salvaging Fire Hydrants. Measured by each assembly removed and salvaged. 

4.18. Removing and Relocating Water Meters and Meter Vaults. Measured by each assembly removed and 
relocated. 

4.19.  Adjusting Meter Vaults. Measured by each assembly adjusted. 

4.20.  Adjusting Meter Boxes. Measured by each assembly adjusted. 

4.21.  Adjust or Relocate Water Meter. Measured by each assembly adjusted or relocated. 

4.22.  Lowering Water Mains. Measured by the foot of the sizes and types of pipe lowered. 
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4.23. Cutting and Plugging Water Mains. Measured by each location where a water main is cut and plugged, of 
the sizes indicated. 

4.24.  Removing Pressure-Reducing Stations. Measured by each complete pressure-reducing station removed. 

4.25.  Wet Connections. Measured by each connection of the sizes specified. 

4.26. Extra Hand Excavation or Extra Machine Excavation. Measured by the cubic yard in its original position. 
Excavation performed by manual labor at the locations specifically designated by the Engineer, and that is 
not included under other bid items contained in this Specification, is considered extra hand excavation or 
extra machine excavation.  

4.27. Adjusting Manholes. Adjusted manholes will be measured as each manhole adjusted. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for the items of work described below. These prices are 
full compensation for furnishing, hauling, placing, and installing the materials; for inspecting and testing; and 
for other materials, labor, equipment, tools, and incidentals. 

5.1. Water Main Pipe and Steel Casing. Payment for water main pipe and steel casing will be made at the unit 
price bid for “Water Main Pipe (Cast-Iron),” “Water Main Pipe (Steel),” “Water Main Pipe (Ductile Iron),” 
“Water Main Pipe (Copper),” “Water Main Pipe (Polyvinyl Chloride) (PVC),” and “Casing (Steel)” of the 
various sizes and types specified, installed by the open-cut method.  

Unless otherwise shown on the plans or in the Specifications, excavating, disposing of unsuitable excavated 
material, backfilling, and the material for backfill for the complete installation of the water main system will be 
subsidiary to this bid item. 

5.2. Split Steel Casing. Payment for split steel casing will be made at the unit price bid for “Split Steel Casing” of 
the various sizes specified, installed by the open-cut method. 

5.3. FRP Pipe for Casing. Payment for FRP pipe for casing will be made at the unit price bid for “Fiberglass 
Reinforced Plastic (FRP) Pipe for Casing” of the various sizes specified.  

5.4. Jacking, Tunneling, Boring, or Augering. Payment for jacking, tunneling, boring, or augering water main 
will be made at the unit price bid for “Jacking, Tunneling, Boring, or Augering (Water Main)” of the sizes and 
types specified. This price includes furnishing the pipe. 

Payment for jacking, tunneling, boring, or augering fire hydrant branches (leads) will be made at the unit 
price bid for “Jacking, Tunneling, Boring, or Augering Fire Hydrant Branch (Lead) (6 in.)” of the types and 
installation method specified. This price includes furnishing the pipe. 

Payment for jacking, tunneling, boring, or augering steel casing will be made at the unit price bid for “Jacking, 
Tunneling, Boring, or Augering Casing (Steel)” of the sizes, types, and wall thickness (applicable only if 
exceeding minimum thickness, shown in Section 2.2.2., “Steel Casing Pipe”) specified. This price includes 
the casing. Water mains and fire hydrant branches (leads) placed in the casing will be paid for under the 
appropriate bid item. 

Excavating; backfilling; backfill material; and disposing of unsuitable excavated material for jacking, 
tunneling, boring, or augering pits will be subsidiary to these bid items. 

5.5. New Copper Service Lines. Payment for copper service lines will be made at the unit price bid for “Service 
Line (Short Side 5/8 in. to 1 in.),” “Service Line (Long Side 5/8 in. to 1 in.),” “Service Line (Short Side 1-1/2 in. 
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to 2 in.),” and “Service Line (Long Side 1-1/2 in. to 2 in.)” installed. This price is full compensation for labor, 
materials, excavation, and backfill required to install the facility, including connection to the customer’s 
service line. 

5.6. Gate Valves, Tapping Sleeves and Valves, and Butterfly Valves. Payment for gate valves (larger than 
20 in. in diameter), tapping sleeves and valves, and butterfly valves will be made at the unit price bid for 
“Gate Valve,” “Tapping Sleeve and Valve,” and “Butterfly Valve” of the various sizes specified, with the valve 
box installed. 

5.7. Fire Hydrants. Payment for fire hydrants will be made at the unit price bid for “Fire Hydrant Assembly,” 
including 6-in. gate valve and box, installed regardless of barrel depth. 

Payment for fire hydrant branches (leads) will be made at the unit price bid for “Fire Hydrant Branch (Lead) 
(6 in.)” installed by the open-cut method. 

Any adjustment required either in the flow line of the water main or to the barrel length of the fire hydrant will 
be subsidiary to this bid item. 

5.8. Meters and Vaults. Payment for meters and vaults will be made at the unit price bid for “Meter and Vault” 
constructed. 

5.9. Air Release and Vacuum Relief Valves. Payment for air release and vacuum relief valves will be made at 
the unit price bid for “Air Release and Vacuum Relief Valve” of the various sizes specified, with the valve box 
installed. 

5.10. Pressure-Reducing Stations. Payment for pressure-reducing stations will be made at the unit price bid for 
“Pressure Reducing Station.” This price is full compensation for performing the necessary excavation, 
backfill, finish grading, constructing the concrete structure, and furnishing and installing station 
appurtenances addressed under Article 2., “Materials.” 

5.11. Blowoff Valves. Payment for blowoff valves with boxes will be made at the unit price bid for “Blow Off Valve” 
of the various sizes and types specified, with the valve box installed. 

5.12. Removing Fire Hydrants. Payment for removing fire hydrants will be made at the unit price bid for 
“Removing Fire Hydrant.” This price includes removing valves from the existing location, disposing of the 
valves, and plugging at the tee. Excavation and backfill required for removing fire hydrants will be subsidiary 
to this bid item. 

5.13. Removing Water Valves and Boxes. Payment for removing water valves and boxes will be made at the unit 
price bid for “Removing Water Valve and Box.” Excavation and backfill required for removing water valves 
and boxes will be subsidiary to this bid item. 

5.14. Removing and Relocating Meters and Boxes. Payment for removing and relocating meters and boxes will 
be made at the unit price bid for “Removing and Relocating Meter and Box.” 

5.15. Removing Meters and Vaults. Payment for removing meters and vaults will be made at the unit price bid for 
“Removing Meter and Vault.” This includes salvaging the meter strainers and valves and delivering them to 
their owner at the location shown on the plans or as directed. 

5.16. Removing and Salvaging Water Meters. Payment for removing and salvaging water meters will be made at 
the unit price bid for “Removing and Salvaging Water Meter.” This price includes removing salvaged water 
meters from the existing locations and delivering them to the owner. Excavation, backfill, and finish grading 
required for removing the water meters will be subsidiary to this bid Item. 
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5.17. Removing and Salvaging Fire Hydrants. Payment for removing and salvaging fire hydrants will be made at 
the unit price bid for “Removing and Salvaging Fire Hydrant.” The salvaging of fire hydrants will be a cash 
reimbursement to the owner by the Contractor where the fire hydrants will become the property of the 
Contractor or the Contractor will deliver the fire hydrants to the utility owner at the location shown on the 
plans. Excavation, backfill, and finish grading required for removing fire hydrants will be subsidiary to this bid 
item. 

5.18. Removing and Relocating Water Meters and Meter Vaults. Payment for removing and relocating water 
meters and meter vaults will be made at the unit price bid for “Removing and Relocating Water Meter and 
Meter Vault.” 

5.19. Adjusting Meter Vaults. Payment for adjusting meter vaults will be made at the unit price bid for “Adjusting 
Meter Vault.” This price is full compensation for furnishing the required materials, including backfill as 
required; excavation; tools; labor; equipment; and incidentals. 

5.20. Adjusting Meter Boxes. Payment for adjusting meter boxes will be made at the unit price bid for “Adjusting 
Meter Box.” 

5.21. Adjust or Relocate Water Meter. Payment for adjusting or relocating water meters will be made at the unit 
price bid for “Adjusting or Relocating Water Meters.” This price is full compensation for adjusting or relocating 
water meters. Miscellaneous fittings required to complete the work will not be paid for directly, but will be 
subsidiary to this Item unless otherwise shown on the plans. Water line sterilization and testing of the 
completed water main system will be subsidiary to this Item. 

5.22. Lowering Water Mains. Payment for lowering water mains will be made at the unit price bid for “Lowering 
Water Mains” of the sizes and types of pipe lowered. This price is full compensation for lowering and 
adjusting pipes, as well as any connected valves, boxes, and service lines. Excavation and backfill required 
for lowering water mains will be subsidiary to this bid item. 

5.23. Cutting and Plugging Water Mains. Payment for cutting and plugging water mains will be made at the unit 
price bid for “Cut and Plug Water Main” of the sizes indicated. This price is full compensation for performing 
excavation, backfill, finish grading, and other incidental items required to abandon or cut and plug the water 
main as set forth in this Specification. Grout, where required as shown on the plans, will be subsidiary to this 
bid item. 

5.24. Removing Pressure-Reducing Stations. Payment for removing pressure-reducing stations will be made at 
the unit price bid for “Removing Pressure Reducing Station.” This price is full compensation for performing 
the necessary excavation; backfill; finish grading; pipe removal; structure removal; and tools, equipment, and 
incidentals. 

5.25. Wet Connections. Payment for wet connections will be made at the unit price bid for “Wet Connections” of 
the sizes specified. 

5.26. Extra Hand Excavation or Extra Machine Excavation. Payment for extra hand excavation or extra 
machine excavation will be made at the unit price bid for “Extra Hand Excavation” or “Extra Machine 
Excavation.” This price is full compensation for labor, hand tools, machines, dewatering, and handling and 
properly disposing of any excess excavated material not suitable for bedding or backfill for this project. 

5.27. Adjusting Manholes. The work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit price bid for “Water Main (Adj Exist 
Manhole).” This price is full compensation for replacement of air release and vacuum release valve and 
installation of the standard bollards as shown on the plans; for materials including backfill as required; and for 
excavation, tools, equipment, labor, and incidentals. 
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Trench excavation protection or temporary special shoring for trenches greater than 5 ft. in depth, or sloping 
the sides of these trenches to preclude collapse, will be measured and paid for as required by Item 402 or 
Item 403. 

Furnishing and placing bedding material will be subsidiary to the various bid items. 

Providing fittings, including necessary concrete thrust blocking, pipe clamps, nipples, pipe coatings, and 
lubricants, will be subsidiary to the water mains in which they are installed.  

In addition, providing fittings required due to plan changes or alterations in line and grade will be subsidiary 
to the water mains in which they are installed. 

Furnishing and installing taps, risers, jumpers, blind flanges, cast iron sleeves, plugs, and reducers as 
required to disinfect and pressure-test the new mains will be subsidiary to the various bid items. In addition, 
necessary excavation and backfill, site grading, and maintenance until completion of pressure-testing will be 
subsidiary to the various bid items. 

Unless otherwise shown on the plans, the work performed and materials furnished to support the pipes or 
conduits of public utilities will be subsidiary to the various bid items. 

Furnishing and installing the nonmetallic pipe detection system, as well as the labor and materials necessary 
for the system, will be subsidiary to the various bid items. In addition, ensure that the detection system is 
complete, operational, and satisfactory to the utility owner. 

Adjusting valve boxes will be subsidiary to the various bid items. 
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Special Specification 7006 
Sanitary Sewers 
1. DESCRIPTION 

Furnish labor, materials, and equipment necessary to provide a complete sanitary sewer system in 
accordance and compliance with ANSI, AWWA, ASTM, American Standards Association (ASA), Steel 
Structures Painting Council (SSPC), ACI, and National Sanitation Foundation (NSF) standards; the plans; 
and Specifications, and in compliance with the Department’s Utility Accommodation Policy 
(43 TAC § 21.31–21.55). 

The abbreviations ANSI, AWWA, ASTM, ASA, SSPC, ACI, and NSF in this Specification refer to the 
following organizations. 
 ANSI. American National Standards Institute. 
 AWWA. American Water Works Association. 
 ASTM. American Society for Testing and Materials. 
 ASA. American Standards Association. 
 SSPC. Steel Structures Painting Council. 
 ACI. American Concrete Institute. 
 NSF. National Sanitation Foundation. 

When referring to the specifications of the above organizations, it means the latest standard or tentative 
standard in effect on the date of the proposal. 

The size and location of utility lines shown on the plans were obtained from field surveys and from the 
various utility companies. The Department does not assume responsibility for the accuracy of the information 
presented, nor does it warrant that every utility line is shown. 

2. MATERIALS 

Furnish new and unused materials for this project unless otherwise specified on the plans. Provide a 
manufacturer’s certificate of compliance for quality control of materials unless otherwise shown on the plans, 
except for the inspection requirements of Item 464, “Reinforced Concrete Pipe.” 

2.1. Circular Concrete Pipe. Provide circular concrete pipe 36 in. in diameter and greater conforming to the 
class specified on the plans and in accordance with Item 464. Circular concrete pipe less than 36 in. in 
diameter is not allowed. Furnish polyvinyl-chloride (PVC-) lined concrete pipe interiors for corrosion 
protection. See Section 2.9., “Plastic Liner for Concrete Pipes.” 

Upon delivery to the trenches, the pipe and specials will be inspected for transportation and handling 
damages incurred after acceptance at the source of manufacture. Repair the pipe if necessary. If, in the 
opinion of the Engineer, the repairs are sound, properly finished, and cured, and the repaired pipe conforms 
to these Specifications, it will be acceptable. 

Unless otherwise specified on the plans, for concrete pipe, use corrosion-resistant rubber gasket joints of the 
“push-on” type that meet ASTM C443. 

2.2. PVC Pipe and Fittings. For PVC pipe, use steel casing meeting Section 2.8., “Steel Casing Pipe.” 
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Use lubricant for assembly that has no detrimental effects on the gasket or pipe and is of the type 
recommended by the pipe manufacturer. 

Furnish a manufacturer’s certification that the pipe and fittings being furnished on the project meet this 
Specification. Ensure written approval accompanies this certification to the project site, before installing the 
pipe and fittings. 

Provide pipe and fittings that are free of defects that, in the judgment of the Engineer, would hinder their 
ability to function as planned. 

2.2.1. Gravity Sewer. Provide plastic pipe and fittings meeting ASTM D3034 SDR35, D2241 or D3034 SDR26, 
F679 SDR35, or F794. 

2.2.2. Force Mains. Provide PVC pipe for force mains meeting or exceeding AWWA C 900/905. Use ductile iron 
(Class 52) fittings for force main pipes. 

2.2.3. Water Main Crossings. If constructing gravity or force main sewers in the vicinity of water mains, meet 
Rules and Regulations for Public Water Systems adopted in 1992 by the Texas Water Commission (now 
TCEQ). 

2.3. Ductile Iron Pipe (DIP) and Fittings. Provide DIP that meets ANSI A 21.51 (AWWA C 151), Class 53. 
Unless otherwise specified on the plans, determine the pipe thickness based on the depth of cover and an 
internal pressure of 150 psi. Furnish pipe in nominal 18-ft. or 20-ft. lengths. 

Provide fittings for use with DIP that meet ANSI A 21.10 (AWWA C 110). Design the fittings for a minimum 
working pressure of 150 psi. 

Provide joints for DIP of the type in accordance with ANSI A 21.11 (AWWA C 151) for push-on or 
ANSI A 21.15 for flanged end. 

2.4. Line Interiors. Provide lined interiors meeting ANSI A 21.4, cement-lined with seal coat, or ANSI A 21.16 
fusion-bonded epoxy coating for interior. Comply with NSF 61. 

2.5. Sanitary Sewer and Force Main Interiors. 

2.5.1. Preparation. Provide commercial blast cleaning conforming to SSPC-SP 6. 

2.5.2. Liner Thickness. Provide a nominal liner thickness of 40 mils for the pipe barrel interior and at least 
6 mils–10 mils at the gasket groove and outside spigot end to 6 in. back from the end. 

2.5.3. Testing. Perform testing in accordance with ASTM G62, Method B, for voids and holidays. Provide written 
certification. 

2.5.4. Acceptable Lining Materials. Provide approved virgin polyethylene conforming to ASTM D1248, with inert 
fillers and carbon black to resist ultraviolet (UV) degradation during storage, heat-bonded to the interior 
surface of pipe and fittings. 

2.5.4.1. Ceramic Epoxy Protection. For the exterior of sanitary sewers, furnish a prime coat and outside asphaltic 
coating conforming to ANSI A 21.10, ANSI A 21.15, or ANSI A 21.51 for pipe and fittings in open-cut 
excavation and in casings. 

2.6. Gaskets. Furnish, when no contaminant is identified, plain rubber (styrene-butadiene rubber) gasket material 
in accordance with ANSI A 21.11 or ASTM F477 (one bolt only). For flanged joints, furnish a 1/8-in. thick 
gasket in accordance with ANSI A 21.15. 
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2.7. Fiberglass Pipe and Fittings. Provide centrifugally cast fiberglass pipe in accordance with ASTM D3262 
and ASTM D3681. Ensure the actual outside diameter (OD) of the pipe is in accordance with ASTM D3754, 
Table 3. The standard pipe length is approximately 20 ft. A maximum 10% of the lengths, excluding special 
order pipes, may be supplied in random lengths. 

Ensure the manufacturer uses only polyester resin systems with a proven history of performance in this 
application. Use only the historical data collected from applications of a composite material of similar 
construction and composition as the proposed product. 

For the reinforcing glass fibers used to manufacture the components, use the highest quality 
commercial-grade glass filaments with binder and sizing compatible with impregnating resins. 

Silica sand or other suitable materials may be used for fillers. 

If resin additives, such as pigments, dyes, and other coloring agents, are used, ensure they are not 
detrimental to the performance of the pipe and they do not impair visual inspection of the finished product. 

Provide gaskets supplied by approved gasket manufacturers in accordance with ASTM 477 and that are 
suitable for the service intended. 

Provide flanges, elbows, reducers, tees, and other fittings capable of withstanding operating conditions when 
installed. They may be contact-molded or manufactured from metered sections of pipe joined by glass-fiber 
reinforced overlays. 

Use a stiffness class of centrifugally cast fiberglass pipe that satisfies design requirements under 
ASTM D3262 but that is not less than 46 psi when used in direct-bury operation, or 36 psi when installed in a 
tunnel liner. 

Provide centrifugally cast fiberglass pipe with an internal liner resin suitable for service as sewer pipe and 
that is highly resistant to exposure to sulfuric acid in accordance with ASTM D3681. 

Supply pipe manufactured by the centrifugal casting process. An acceptable manufacturer is Hobas Pipe, 
USA, Inc., or approved equal. 

Provide a manufacturer’s certification that the pipe and fittings furnished on the project meet this 
Specification. Written approval must accompany this certification to the project site, before installing the pipe 
and fittings. 

Furnish pipe and fittings that are free of defects that, in the judgment of the Engineer, would hinder their 
ability to function as planned. 

2.8. Steel Casing Pipe. Provide minimum wall thicknesses in accordance with those shown in Table 1 for HS-20 
live loads and depths of bury of up to 16 ft. 

Supply the pipe in double random lengths, of at least 16 ft. and at most 40 ft., unless otherwise shown on the 
plans. Bevel the ends of the pipe for field butt-welding. Provide welder qualification in accordance with 
AWWA C 206. 

Table 1 
Casing Pipe 

Casing Pipe Size 
(in.) 

Outside Diameter 
(in.) 

Min. Wall Thickness 
(in.) 

Approximate Weight Uncoated 
(lb./ft.) 

6 6.625 0.219 14.97 
8 8.625 0.219 19.64 
10 10.750 0.219 24.60 
12 12.750 0.219 29.28 
14 14.000 0.219 32.00 
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Table 1 
Casing Pipe 

Casing Pipe Size 
(in.) 

Outside Diameter 
(in.) 

Min. Wall Thickness 
(in.) 

Approximate Weight Uncoated 
(lb./ft.) 

16 16.000 0.219 36.86 
20 20.000 0.250 52.73 
24 24.000 0.250 63.41 
30 30.000 0.250 79.43 
36 36.000 0.250 95.45 
42 42.000 0.250 111.50 

Note—It is the Engineer’s responsibility to review the design for conditions more extreme than those indicated by this 
Specification and to design accordingly. Do not use a thickness of the pipe wall less than that defined in this table. 

Furnish steel casing pipe coated with coal-tar enamel externally and with polyamide epoxy internally. 

2.9. Plastic Liner for Concrete Pipes. Furnish plastic liner sheets, joint, corner, and weld strips, manufactured 
from a high molecular weight thermoplastic polymer compounded to make a permanently flexible material 
suitable for use as a protective liner in pipe or other structures. Ensure PVC resin constitutes at least 99% by 
weight of the resin used in the formulation. Co-polymer resins are not permitted. 

Anytime during the manufacture or before the final acceptance of the work, the Engineer may sample 
specimens taken from sheets, strips, or welded joints for testing. 

Changes in formulation are permitted only after notifying the Engineer and after the manufacturer 
demonstrates that the new plastic liner meets or exceeds requirements for chemical resistance and physical 
properties. 

Furnish the plastic liner as manufactured by Ameron T-Lok; Poly-Tee, Inc.; or approved equal. 

Provide plastic liner sheets, including locking extensions, joints, corners, and welding strips, that are free of 
cracks, cleavages, or other defects adversely affecting the protective characteristics of the material. 

Except at shop welds, ensure plastic liner sheets, joint, corner, and weld strips have the properties shown in 
Table 2 when tested at 77°F ±5°F. 

Table 2 
Chemical Resistance Test 

Property Initial Result After Exposure for 112 Days in Chemical Solutions 
Tensile strength, Min. 2,200 psi 2,100 psi 

Elongation at break, Min. 200% 200% 

Shore diameter, Type D Within 1 sec. 50–60 ±5 (with respect to initial test result) 
10 sec. 35–50 ±5 

Weight change – ±1.5% 

2.10. Liner for DIP. Furnish pipe internally lined with ceramic epoxy Protecto 401 or virgin polyethylene in 
accordance with ASTM D1248, compounded with inert fillers and carbon black to resist UV light degradation 
during storage. 

Heat-bond the liner to the interior of the pipe and fittings over a blast-cleaned surface as recommended by 
the manufacturer or SSPC-SP 6. 

Provide a nominal liner thickness of 40 mils–50 mils with a minimum thickness of 35 mils and covering 
surfaces exposed to sanitary sewage. 

Test for voids and holidays in accordance with ASTM G62, Method B, and provide a manufacturer’s 
certification. 
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Furnish polyline liner pipe manufactured by U.S. Pipe and Foundry Company, Polybond by American Cast 
Iron Pipe Company, or an approved equal. 

Apply a polyamide epoxy prime coat to the exterior and ensure the outside asphaltic coating is in accordance 
with ANSI A 21.10, ANSI A 21.15, ANSI A 21.51, or AWWA C 218 for pipe and fittings in open-cut excavation 
and in casings. 

Use a polyurethane coating for the exterior conforming to the requirements of the approved manufacturer, 
CORROPIPE II – TX, Madison Chemical Industries, Inc., for polyurethane coatings on steel pipe or DIP. 

2.11. Polyethylene Film Wrap. 

2.11.1. General. Except where noted on the plans, use polyethylene film or tape as a wrap to protect DIP and fittings 
only in open ditch placements. Use polyethylene film conforming to this Specification. 

2.11.2. Film. For polyethylene film, use virgin polyethylene in accordance with ASTM D1248 and AWWA C 105, 
Type I, Class C, Category 5, Grade E-5, 2.5%–3.0% carbon black content. Unless otherwise specified on the 
plans, use film 8 mils thick and with a tensile strength of 1,200 psi–2,500 psi with elongation up to 600%. 
Also, ensure the dielectric strength is 800 V per mil of thickness. Furnish the film in either tubular form or 
sheet form. Furnish film supplied in tubular form in the minimum widths shown in Table 3. 

Table 3 
Min. Width of Film Tube (Lying Flat) 

Nominal Pipe Size 
(in.) 

Push-On Joint Flat Tube Width 
(in.) 

4 20 
6 20 
8 24 
10 27 
12 30 
14 34 
16 37 
18 41 
20 45 
24 54 

Furnish film supplied in sheet form in a width equal to twice that shown for tube widths. 

2.11.3. Polyethylene Tape. For the tape used to tape film edges and overlaps, use a 3-in. wide plastic-backed 
adhesive tape. Use Paleocene No. 900, Scotch Wrap No. 50, or approved equal. 

2.12. Concrete. Unless otherwise shown on the plans, for concrete other than materials for pipe, use Class A 
concrete in accordance with the material requirements of Item 420, “Concrete Substructures,” and Item 421, 
“Hydraulic Cement Concrete.” 

2.13. Cement-Stabilized Sand. Use cement-stabilized sand backfill containing at least 7% cement, per cubic yard 
of material, based on the dry weight of the aggregate in accordance with Tex-120-E, of material as placed. 
The materials consist of aggregate, hydraulic cement, and water. Use cement and water in accordance with 
the material requirements of Item 421. Furnish sand, free of deleterious matter, with a maximum Plasticity 
Index of 6 when tested by Tex-106-E. 

2.14. Backfill and Bedding Materials. Unless otherwise specified on the plans, furnish sand for bedding of the 
sanitary sewer that is free of clay lumps, organic material, and other deleterious substances. Use sand that, 
when tested in accordance with Tex-106-E, has a maximum Plasticity Index of 7 and a maximum Liquid Limit 
of 25, and for which a maximum 40% passes the No. 200 sieve. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi120.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
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Use earth or native soil backfill consisting of soil containing no deleterious material, such as trash, wood 
fragments, organics, or other objectionable material. Furnish the material from the material removed from 
either the excavation or offsite sources. The material may consist of soil classified by the Unified Soil 
Classification System as CH, CL, SC, SP, SM, SW, or GC. Use earth backfill that meets the compaction 
requirements of this Specification and does not cause any settlement. 

2.15. Manholes. Use materials for manholes in accordance with the material requirements of Item 465, “Junction 
Boxes, Manholes, and Inlets,” and as shown on the plans, except that brick is not allowed. Use fiberglass 
manholes if shown on the plans. 

If specified, furnish prefabricated fiberglass manholes conforming to the shape, size, dimension, and details 
shown on the plans. Unless otherwise shown on the plans, use manhole sections in accordance with 
ASTM D3753. Acceptable fiberglass manhole manufacturers are Containment Solutions Inc.; L.F. 
Manufacturing, Inc.; or an approved equal. 

Stencil the date of manufacture and name or trademark of the manufacturer in 1-in. high letters on the inside 
of the barrel. 

Unless a larger size is specified, use a 48-in. diameter barrel for fiberglass manholes. Construct wall sections 
of the appropriate thickness for the depth of manhole as specified in ASTM D3753, but no less than 0.48 in. 
thick. 

Provide a fabricated reducer, bonded at the factory to form a single continuous unit at the top of the manhole 
barrel to accept concrete grade rings and cast iron frame and cover. For the reducer, use an acceptable 
design with enough strength to safely support HS-20 loading. 

For the manhole base, use a minimum 12-in. (under the invert) precast concrete base. For precast manhole 
bases, use an approved steel-reinforced design with enough strength to withstand the imposed loads. 
Include an acceptable joint in the base to receive a fiberglass pipe section forming the barrel of the manhole. 
Coat precast concrete base sections with Thane Coat TC300 or approved equal, as recommended by the 
manufacturer. 

2.16. Rings and Covers. Use materials for rings and covers in accordance with the material requirements of 
Item 471, “Frames, Grates, Rings, and Covers.” Use covers and rings conforming to the shapes and 
dimensions shown on the plans and marked with the wording and logos shown on the plans. 

2.17. Reinforcing Steel. Furnish and place reinforcing steel in accordance with the material requirements of 
Item 440, “Reinforcement for Concrete.” 

2.18. Mortar. Furnish mortar comprising one part cement, two parts finely graded clean sand, and enough water to 
make the mixture plastic. When required by the Engineer, add a latex adhesive to the mortar. Use latex 
adhesive in accordance with DMS-8110, “Coatings for Concrete.” Hydrated lime ASTM C207, Type S, or 
lime putty may be added to the mix up to a maximum 10% by weight of the total dry mix. 

2.19. Adjusting Manholes. Furnish materials for adjusting manholes in accordance with the material requirements 
of Item 479, “Adjusting Manholes and Inlets,” and as shown on the plans. 

2.20. Nonmetallic Pipe Detection. If installing nonmetallic pipe longitudinally under ground, a method of detecting 
the location of the nonmetallic pipe is required. The specific method used is shown on the plans or as 
approved. This system may involve installing some components in the trench around the pipe that are 
detectable by a metal detector. Alternately, the system may involve some locating equipment capable of 
creating a nondestructive pressure wave that can be detected above ground using a portable detection 
device with audible and visual indicators. Ensure either system of detection is capable of accurately locating 
to a maximum depth of 3 ft. over the areas shown on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/8000_series/pdfs/8110.pdf
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Ensure the selected system can locate lines under earth, concrete, and asphalt surfaces. Use equipment, 
materials, and installation as specified by the manufacturer. 

2.21. Air Release and Vacuum Relief Valves. Provide combination air valves designed to fulfill the functions of 
air release, permitting escape of air accumulated in the line at high points of elevation while the line is under 
pressure and vacuum relief. Paint the valve exterior with an epoxy shop-applied primer. 

2.21.1. Air Release Valves. Provide air release valves in combination with inlet, outlet connections, and orifice as 
specified on the plans. For valve materials, use ASTM 48, Class 30, cast iron; float and leverage mechanism 
with body and cover, ASTM A240 or ASTM A276 stainless steel; and orifice and seat, stainless steel against 
Buna-N or Viton mechanically retained with hex head nut and bolt. For other valve internals, use stainless 
steel or bronze. 

2.21.2. Air Release and Vacuum Valves. Provide single-body standard combination or duplex-body custom 
combination valves as shown on the plans. 

2.21.2.1. 2-in. and 3-in. Single-Body Valves. Provide inlet and outlet sizes as shown on the plans and an orifice 
sized for a 100-psi working pressure. For valve materials, for the body, cover, and baffle, use ASTM A48, 
Class 35, or ASTM A126, Grade B, cast iron. For the plug or poppet, use ASTM A276 stainless steel. For the 
float, use ASTM A240 stainless steel. For the seat, use Buna-N. For other valve internals, use stainless 
steel.  

2.21.2.2. 3-in. and Larger Duplex-Body Valves. Provide air release valves as shown on the plans. For valve 
materials, for the body and cover, use ASTM A48, Class 35, cast iron. For the float, use ASTM A240 
stainless steel. For the seat, use Type 304 stainless steel and Buna-N. For other valve internals, use 
stainless steel or bronze. Construct air release valves as specified in Section 2.21.1., “Air Release Valves.” 

2.21.3. Vacuum Release Valves. Provide air inlet vacuum relief valves with flanged inlets and outlet connections as 
shown on the plans. For valve materials, for the valve body, use ASTM B584 bronze, Copper Alloy 836. For 
the spring, use ASTM A313, Type 304, stainless steel. For the bushing, use ASTM B584 bronze, Copper 
Alloy 932. For the retaining screw, use ASTM A276, Type 304, stainless steel. Set the valves to open under 
a pressure differential of 0.25 psi (maximum). 

3. CONSTRUCTION 

3.1. Excavating and Backfilling. Excavate and backfill as required to complete the work as outlined in this 
Specification; in accordance with construction requirements of Item 400, “Excavation and Backfill for 
Structures”; and as shown on the plans. 

Construct sewer lines in open-cut trenches with vertical sides, except in those locations where the pipe is to 
be jacked, bored, tunneled, or augered. Construct the trench in accordance with the dimensions shown on 
the excavation and backfill diagram. 

Sheath and brace trenches to the extent necessary to maintain the sides of the trench in a vertical position 
throughout the construction period. Protect excavation greater than 5 ft. in depth as required in accordance 
with Item 402, “Trench Excavation Protection,” or Item 403, “Temporary Special Shoring.”  

Always open and excavate the trench to the finished grade for a minimum distance of 50 ft. in advance of the 
previously placed joint of pipe. To allow for possible adjustment of alignment and grade, positively locate 
existing sewer lines that will connect to the sewer under construction, well in advance of making those 
connections. 

Construct sanitary sewers in dry trenches. Perform additional work as necessary, such as dewatering or well 
pointing, placing additional sheathing, or placing a concrete seal in the bottom of the trench, to accomplish 
this objective. This work, if necessary, is considered part of the pertinent bid items. 
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If it is necessary to excavate trenches adjacent to improved property, take precautions necessary to prevent 
damaging or impairing that property. If it is necessary to disturb property features such as grass, shrubs, and 
driveways, restore such improvements to their original condition. 

3.1.1. Existing Streets. Unless otherwise shown on the plans, open-cut existing streets. 

If sanitary sewer construction requires cutting through existing streets outside the limits of new street 
construction, replace them in kind in conformance with the pertinent Specifications in the proposal and as 
directed. 

Cut back the existing pavement at least 1 ft. on each side of the sanitary sewer trench before replacing 
concrete and asphalt paving. Additional trench width may be required for unstable conditions. If this repaired 
area is to remain after final construction, then the repair area must be full-lane width from expansion joint to 
expansion joint for concrete pavement or the length of the repair for asphalt pavement. 

If, in the opinion of the Engineer, a single lane closure is insufficient to maintain traffic across a trench, 
construct temporary access as necessary to safely maintain the traffic flow. 

If the proposed sanitary sewer parallels the edge of an existing permanent pavement (e.g., concrete 
pavement or concrete base with asphalt surface) and is 3 ft. or less from the edge of that pavement, protect 
the trench with timber sheathing and bracing. Leave the bracing in place at intervals of 5 ft. maximum, for the 
duration of the excavation. 

Keep the street surface adjacent to the trench free of surplus spoil. Place construction materials at locations 
that will minimize interference with the traveling public. 

A maximum two street intersections may be closed at any time, unless otherwise authorized by the Engineer 
in writing. 

3.1.2. Cutting and Restoring Pavement. If installing sewers in streets or other paved areas, the work must 
include saw-cutting the pavement and asphalt stabilized base (if any), removing the foundation base to neat 
lines, and replacing these materials after sewer excavation and backfill are complete. The type and thickness 
of replacement materials are shown on the plans. Performing work on or making repairs to damaged base 
and pavement within the project limits will be measured and paid for under the applicable Specifications. 

If excavating in streets or highways, maintain traffic and provide traffic control as shown on the plans. 

When allowed by the construction sequence shown on the plans or when directed, use a “temporary 
concrete cap” of the depth and class of concrete shown on the plans, or as otherwise directed, instead of a 
permanent repair. 

3.2. Bedding. Before laying the pipe, shape the bedding material to conform to the OD of the pipe as shown on 
the plans. Carefully prepare bell holes to fit the bell where using bell and spigot pipe. 

3.3. Laying Pipe. 

3.3.1. General. Lay sewers in a straight line, so that light can be seen from one manhole to the other, even for the 
smaller size sewers. Accurately lay the pipe to line and grade, with the spigot end downstream entering the 
bell of the next joint of pipe. Fit pipes and fittings together and match them so they form a sewer with a 
smooth, watertight, and uniform invert. Take measures to provide uniform bearing for the entire length of the 
pipe. 

Install sewer lines meeting the minimum separation distance from any potable water line, as required by 
TCEQ design criteria for sewage systems, TAC § 317.13, Appendix E. 



2024 Specifications  7006 

9 - 21 05-24 
OTU 

Lay pipe to the lines and grades shown on the plans. To ensure proper placement, use adequate surveying 
methods and equipment, and employ personnel competent in the use of this equipment. Unless otherwise 
approved, the maximum allowable deviation of the pipe from the horizontal and vertical alignment indicated 
on the plans is 0.10 ft. Measure and record the as-built horizontal alignment and vertical grade at most every 
50 ft. on the onsite recorded plans. 

Submit a mylar set of plans with this as-built information to the Engineer for final acceptance. 

During pipe-laying operations, always keep pipe trenches free of water that might impair pipe-laying 
operations. Ensure holes for bells are of ample size to prevent bells from contacting the subgrade. Carefully 
grade the pipe trenches to provide uniform support along the bottom of the pipe. 

Do not lay more than 50 ft. of pipe in the trench ahead of backfilling operations. If the pipe-laying operations 
are interrupted for more than 48 hr., cover the pipe laid in the trench simultaneously on each side of the pipe 
to avoid lateral displacement of the pipe and damage to the joints. If adjustment of the position of a length of 
pipe is required after it has been laid, remove and re-lay it in accordance with these Specifications at no 
expense to the Department. After completing pipe-laying and joining operations, clean the inside of the pipe 
and remove any debris. 

Use caution to prevent damage to the coating or polyethylene film wrap when placing backfill. Place backfill 
in accordance with this Specification. 

Do not place more than 1,000 ft. of pipe on publicly used streets ahead of the trench-excavating machine. 
Obtain permission, in writing, from the owner or the owner’s agent before placing materials or equipment on 
private property. 

Regardless of the type of pipe being used, place sand bedding in the bottom of the trench and compact it to 
a depth of 6 in. Carefully grade the bedding and excavate bell holes. 

Lay pipe with bell ends facing in the direction of laying, unless otherwise directed. 

Adjust the pipe and fittings to be at their proper locations and prepare each joint as specified on the plans 
and by the Engineer. While laying each joint of pipe in the trench, center the spigot end in the bell of the 
previously laid pipe. Force the pipe home and bring it to correct line and grade. Ensure each length of pipe 
rests on the bottom of the trench throughout its entire length. 

If laying of pipe is discontinued for the day or for an indefinite period, tightly place a cap or plug in the end of 
the last pipe laid to prevent intrusion of water. When water is excluded from the interior of PVC pipe, place 
enough backfill on the pipe to prevent floating. Schedule the work to prevent the possibility of flotation. 
Remove pipe that has floated from the trench and re-lay it as directed. 

When PVC pipe is assembled on top of the trench, allow it to cool to ground temperature before backfilling to 
prevent pull out due to thermal contraction. 

3.3.2. PVC Pipe and Fittings. Splicing is not allowed unless the required length of a straight section of pipe 
exceeds 30 ft. The Engineer may waive this requirement to meet special conditions. 

Use devices required for attaching the pipe to portions of structures or to other types of pipe that are shown 
on the plans or as approved. Install a water stop gasket and clamp at each PVC connection to a manhole. 

After installing, clean and paint pipe and fittings that are exposed to view in the completed structure, as 
shown on the plans. 

3.3.3. DIP and Fittings. Provide and operate proper and suitable tools and appliances for safely and conveniently 
handling the pipe and fittings. Use caution to prevent damaging the pipe coating. Examine pipe for defects 
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and do not lay pipe that is known to be defective. If any defective pipe is discovered after being laid, remove 
and replace it with sound pipe at no expense to the Department. If the pipe requires cutting, perform it in 
conformance with the manufacturer’s recommendations for pipe 12 in. in diameter and smaller. Use 
approved cutting methods for larger pipes. Ensure each cut is smooth and at right angles to the axis of the 
pipe. 

3.3.4. Thrust Restraint. Unless otherwise shown on the plans, provide Portland cement concrete thrust blocking 
for force mains up to 12 in. in diameter, to prevent movement of buried lines under pressure at bends, tees, 
caps, valves, and hydrants. Place concrete in accordance with details on the plans. Place thrust blocks 
between undisturbed ground and fittings. Anchor the fittings to the thrust blocks so that the pipe and fitting 
joints are accessible for repairs. Extend the concrete from 6 in. below the pipe or fitting to 12 in. above. 

For force mains larger than 12 in. in diameter, and where indicated on the plans, provide restrained joints 
conforming to the requirements of the force main pipe material Specifications. Install restrained joints for the 
length of pipe on both sides of each bend or fitting for the full length shown on the plans. 

Horizontal and vertical bends with deflection angle between 0° and 10° do not require thrust blocks or 
harnessed or restrained joints. 

For horizontal and vertical bends with deflection angle between 10° and 90°, provide thrust restraint as 
shown on the plans. 

Provide thrust restraint at tees, plugs, blowoff drains, valves, and caps, as indicated. 

Reinforced concrete encasement of force main pipe and fittings may be used instead of manufactured joint 
restraint systems. Provide alternate joint restraint systems using reinforced concrete encasement that 
conform to following design requirements. 
 Ensure design calculations are performed and sealed by a licensed professional engineer in the State of 

Texas. 
 Base design calculations on soil parameters qualified in a geotechnical report for the site where 

alternate thrust system will be installed. When data are not available for the site, use parameters 
recommended by a geotechnical engineer. 

 The design system pressure is the specified test pressure. 
 Use the following safety factors in sizing the restraint system. 

• Apply a factor of safety equal to 1.5 for passive soil resistance. 
• Apply a factor of safety equal to 2.0 for soil friction. 

 Contain the encasement entirely within the standard trench width and terminate it on both ends at the 
pipe bell or coupling. 

 Design the concrete encasement reinforcement steel for all loads, including internal pressure and 
longitudinal forces. Design the concrete in accordance with ACI 318. 

Install piping and fittings true to alignment with rigid support. Provide anchorage where required. Repair any 
damage to linings before the pipe is installed. Clean out each length of pipe before installation. Adhere to the 
pipe manufacturer’s recommendations. 

Ensure the deflection at joints does not exceed that recommended by the pipe manufacturer. Provide fittings, 
in addition to those shown on the plans, if required, in areas where conflict exists with existing facilities. 

Fabricate flanged joints using gaskets, bolts, bolt studs with a nut on each end, or studs with nuts where the 
flange is tapped. Use the number and size of bolts that conform to the same ANSI standard as the flanges. 

Tighten bolts in flanged joints or mechanical joints alternately and evenly. 
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3.3.5. Fiberglass Pipe. Do not use stiffening ribs or rings. Provide a water stop flange (wall pipe) for connection to 
existing cast-in-place manholes. 

If the pipe is cut in the field or the interior lining is disturbed, recoat the interior with a similar quantity of the 
liner resin in accordance with this Specification. 

Do not exceed forces recommended by the manufacturer for coupling pipes. If excessive force is required, 
remove the coupling, determine the source of the problem, and correct it. 

When jointing the pipe, do not exceed the deflection angle, measured by mandrel, permitted by the 
manufacturer, unless otherwise directed. 

Either affix gaskets to the pipe using a suitable adhesive or install them in such a manner to prevent the 
gasket from rolling out of the pipe’s precut groove. 

3.4. Manholes. Construct manholes in accordance with Item 465 and with the details shown on the plans.  

3.5. Adjusting Manholes. Adjust manholes in accordance with the construction requirements of Item 479 and as 
shown on the plans. 

Elevations of manholes may be raised by using precast concrete rings. Elevations of manholes may be 
lowered by removing existing cast-in-place walls, adjusting rings, or the top section of the barrel below the 
new elevation and then rebuilding or raising the elevation to the proper height. 

Salvage and reuse cast iron frames and covers. Protect or block-off manhole or inlet bottoms by using wood 
forms shaped to fit so that no debris or soil falls to the bottom during adjustment. 

Install a cast-in-place slab at the top of the manhole barrel to receive the cast iron frame and cover. Form 
concrete slabs at least 6 in. thick. Set the cast iron frame for the manhole cover in a full mortar bed and 
adjust it to the established elevation. If placing in streets, adjust covers to be flush with the top of the 
pavement. 

For fiberglass manhole adjustments, install concrete-grade rings for height adjustment, as required. 
Construct the chimney on the flat shoulder. Do not load the manhole except on the load-bearing shoulder of 
the manhole. The maximum adjustment height is 18 in. 

Use a cut length of approved fiberglass-reinforced pipe to create a finished liner inside the adjustment rings. 
Cut the pipe to fit between the casting and the top of the fiberglass manhole reducer. Completely seal the 
liner pipe to the casting and to the manhole reducer section with sealant as recommended by the 
manufacturer. 

Set the cast iron frame on top of the cone or adjustment rings using approved sealant materials and adjust 
the elevation of the casting cover to match the pavement surface. For manholes in unpaved areas, set the 
top of the frame at least 6 in. above the existing ground line unless otherwise shown on the plans. 

3.6. Service Connections. If existing service connections are tied into existing sewers that will be abandoned, 
reconnect such connections to the proposed sewers as shown on the plans or as directed. 

If sewers are more than 6 ft. in depth from the finished grade to the top of the pipe, construct service 
connections by placing stacks on the sewer line. 

Construct sewer stacks in a manner approved and in accordance with the details shown on the plans. If 
stacks are to be adjusted, make the adjustments as directed by the Engineer. 
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If sewers are 6 ft. or less in depth from the finished grade to the top of the pipe, construct service 
connections by placing wyes or tees in the sewer line at each location and using 1/4 or 1/8 bends where 
necessary to tie into the existing house sewer lead. 

For stub-outs, use PVC sewer pipe, 6-in.–10-in. in diameter, in accordance with ASTM D1784 and 
ASTM 3034 with a cell classification of 12454-B. Use a standard dimension ratio (SDR) (ratio of diameter to 
wall thickness) of 26 for pipe 12 in. in diameter or less and an SDR of 35 for larger pipe. 

Use gasket-jointed PVC pipe with the gasket in accordance with ASTM D3212. 

Select the service connection pipe diameter to match the existing service diameter, but use a minimum 
diameter of 6 in. 

Furnish a one-piece prefabricated saddle, made either of polyethylene or PVC, with a neoprene gasket for 
connection to high-density polyethylene. Use full-body fittings for new PVC installation. 

For connection between a stub-out and existing service, use a minimum 6-in. diameter flexible PVC coupling, 
Fernco Adapter, or approved equal as needed. 

Use 1/2-in. stainless steel bands to secure saddles to the liner pipe and the couplings to the service line. 

Reconnect service connections, including those to unoccupied or abandoned buildings or to vacant lots, 
unless otherwise directed. 

Include reconnected services on the as-built plans. Record the exact distance from each service connection 
to the nearest downstream manhole. 

Test the service connection before backfilling. Use backfill in accordance with this Specification and details 
as shown on the plans. 

3.7. Jacking, Boring, or Tunneling Pipe. 

3.7.1. General. Perform jacking, boring, or tunneling for sanitary sewers at the locations shown on the plans and at 
other locations specifically designated. 

Unless otherwise shown on the plans, provide casing pipe in accordance with Section 2.8., “Steel Casing 
Pipe.” 

3.7.2. Jacking. Perform jacking in accordance with Section 476.3.1., “Jacking.” 

3.7.3. Boring. Perform boring in accordance with Section 476.3.2., “Boring or Tunneling.” 

If sewer lines cross underneath driveways (16 ft. wide or less) and sidewalks, install pipe in tight-fitting 
augered holes. 

If the centerline of the proposed sanitary sewer is 10 ft. or less from the centerline of an 8-in. diameter or 
larger growing tree, place the pipe in a tight-fitting augered hole. Extend the bored hole at least 4 ft. beyond 
each side of the tree. 

3.7.4. Tunneling. Perform tunneling in accordance with Section 476.3.3., “Tunneling.” 

3.8. Handling of Pipe and Accessories. 
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3.8.1. General. Unload pipe, fittings, and accessories at the point of delivery and haul them to the project site. 
Distribute the material opposite or near to the place where it will be laid in the trench. Do not drop the 
materials. Do not skid or roll pipe handled on skid ways against pipe already on the ground. 

Load, transport, unload, and otherwise handle pipe and fittings in a manner and by methods that will prevent 
damage to them. Handle and transport pipe using equipment designed, constructed, and arranged to prevent 
damage to the pipe, lining, and coating. Bare chains, hooks, metal bars, or narrow skids or cradles are not 
permitted to contact the coatings. Ensure spiders are installed by the manufacturer at joint ends of fittings. 

Hoist pipe from the trench side into the trench by using a sling of smooth steel cable, canvas, leather, nylon, 
or similar material. 

During pipe construction operations, always use caution to prevent damage to the pipe, protective linings, 
and coatings. 

If stacking pipe, package it on timbers. Place protective pads under the banding straps at the time of 
packaging. 

If fork trucks are used to relocate pipe, pad the forks using carpet or some other suitable type of material. 
When relocating pipe using a crane or backhoe, use nylon straps, not chains or cables, around the pipe for 
lifting. 

Do not lift pipe using hooks at each end of the pipe. 

Repair or replace any damage to the pipe or the protective lining and coating, from any cause, during the 
installation of the pipeline and before final acceptance by the purchaser, at the expense of the Contractor, 
and in conformance with the applicable standards and as directed. 

3.8.2. Cleaning of Pipe and Accessories. Remove lumps, blisters, and excess coating from the bell and spigot 
ends of DIP and fittings. Wire-brush the outside of the spigot and the inside of the bell and wipe clean, dry, 
and free of oil and grease before laying the pipe. 

Remove foreign matter or dirt from the interior of sanitary sewer pipe and accessories and from the mating 
surfaces of the joints before lowering the material into the trench. During and after laying by approved 
means, keep the pipe and accessories clean. 

Use chemicals such as cleaning solutions, detergents, and solvents with caution when cleaning PVC pipe. 

3.9. Abandoning Sanitary Sewers. Where plans call for abandoning sanitary sewers, adhere to the following 
general procedure: After the replacement main is constructed, tested, and released, and after services are 
transferred to the replacement line, locate the line to be abandoned and trace it back to the feeder line, and 
at this point, cut, plug, and abandon it. Grout the pipe if required by the plans. 

3.10. Removing Sanitary Sewers, Casing, Force Main, and Manholes. Remove sanitary sewers, casing, force 
mains, and manholes in accordance with Item 100, “Preparing Right of Way,” or as shown on the plans. This 
work includes removing and disposing of the pipe and appurtenances as shown on the plans or as directed. 
Excavation and backfill, as required, are considered part of this Item. 

3.11. Joining Pipe and Accessories. 

3.11.1. General. After thoroughly cleaning the inside of the bell and the outside of the spigot, install members in 
conformance with the manufacturer’s recommendation. 

Mark pipe and accessories that are not furnished with a depth mark before assembling to assure that the 
spigot end is inserted to the full depth of the joint. 
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3.11.2. PVC Pipe and Accessories. Join plastic pipe in conformance with the instructions furnished by the 
manufacturer. Do not handle or install pipe joined using solvent-cementing techniques in the trench until after 
the joints are cured enough to prevent joint weakening. 

Use lubrication for rubber-jacketed joints that is water-soluble, nontoxic, and nonsupporting of bacteria 
growth, and has no deteriorating effect on PVC or the rubber gaskets. 

3.11.3. DIP. Except as noted on the plans, wrap DIP (including fittings and other appurtenances) with a polyethylene 
film wrap material. 

3.11.4. Fiberglass Pipe. Unless otherwise shown on the plans, field-connect pipe with fiberglass sleeve couplings 
that use elastomeric sealing gaskets as the sole means to maintain joint water tightness. Ensure the joints 
meet the performance requirements of ASTM D4161. 

3.11.5. Diversion Pumping. Provide continuous sanitary sewer service to users of the sewer system during 
construction and maintenance operations, by diverting the flow around such areas. Maintain sewer flow to 
prevent backup or overflow onto streets, yards, and unpaved areas, or into buildings, adjacent ditches, storm 
sewers, and waterways. Do not divert sewage outside the sanitary sewer system. During pump operation, 
provide an experienced operator onsite to monitor operation, adjust pumps, perform minor repairs to the 
system, and report problems. 

3.12. Installing the Nonmetallic Pipe Detection System. Install the nonmetallic pipe detection system 
concurrently with placing the proposed pipe. Install this system as specified by the manufacturer and as 
approved. Install a complete, operational system that is satisfactory to the owner of the utility. 

3.13. Air Release and Vacuum Valves. Inspect valves in open and closed positions to verify they are in 
satisfactory working condition. Install valves in conformance with the manufacturer’s recommendation. Set 
manholes and vaults plumb as shown on the details, and center manholes on valves. Provide aboveground 
vents for manholes and vaults as shown on the plans. 

4. TESTING SANITARY SEWERS FOR LEAKAGE 

4.1. Basic Requirements. Ensure sewers, when tested in accordance with this Specification, do not show 
leakage of more than 50 gal. per 24 hr. per inch of inside diameter (ID), per mile of sewer. 

4.2. General. Conduct testing under the supervision of the Engineer. It is the Engineer’s option to conduct tests 
by either the infiltration method or the exfiltration method. On sewers larger than 24 in. in diameter, the tests 
may consist of visual inspection inside the sewer to locate leaks. The visual inspection method must be used 
for monolithic sewers. Where the section of sewer to be tested is entirely below the groundwater table that 
will provide the required test head, the test will ordinarily be made by the infiltration method. 

Test the first section of each size or type of sewer laid on the job that is 300 ft. or greater in length, installed 
by each crew, to determine the adequacy of the materials and methods used and the proficiency of the crew. 
Backfill this section to at least 18 in. above the top of the pipe and test it without undue delay. If this initial 
section fails to meet the requirements of the test, make changes in methods, materials, and crew as 
necessary to correct the deficiency. It is the Engineer’s option to require the Contractor to test any or all of 
the remaining sections of the sewer. 

Completely backfill sewers, other than the first section described above, except at the stacks, before testing. 
It is the Contractor’s option to make preliminary tests with at least 18 in. of backfill over the pipe to determine 
whether any need for repairs in the sewer is indicated. Such preliminary tests are entirely for the Contractor’s 
information and will not be accepted instead of final tests. 
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Unless notified that the test will be made by the infiltration method, leave the tops of the stacks exposed and 
unplugged until after performing the leak test. Temporarily extend upward stacks that may terminate below 
the test level by installing an additional length of pipe in the top. 

Notify the Engineer at least 24 hr. in advance of performing the tests. 

If the bottom of the trench is below the groundwater level, provide suitable means at each manhole for 
readily determining the groundwater level until testing is completed or waived by the Engineer. This may, as 
an example, consist of a pipe no less than 3 in. in diameter, plugged at the bottom and perforated for at least 
the lower 3 ft., with the perforations wrapped with at least two thicknesses of burlap, set in the trench before 
backfilling. Remove such pipes or cut them off at least 2 ft. below ground after testing is completed or waived 
by the Engineer. Before removing, protect the pipes against damage and exclude earth or other material 
from them. 

It is the Engineer’s option to vary the procedures described in Section 4.3.1., “Infiltration Test,” and 
Section 4.3.2., “Exfiltration Test,” provided the methods used give an accurate measurement of the leakage 
occurring at the water levels specified. 

4.3. Testing Procedures (Gravity System). 

4.3.1. Infiltration Test. This test may be used where the groundwater level rises to a plane that provides a test 
head no less than that specified for exfiltration tests. Stop all pumps and allow the groundwater to return to 
its normal level (at least the elevation as indicated above) and to remain so for at least 24 hr. (the pipe will be 
filled with water to the overflow depth), and ensure leakage flows at a uniform rate through the opening in the 
plug in the downstream end of the section of sewer being tested before starting the test. Determine leakage 
by measuring the flow through the opening in the downstream plug during a given time. Perform five 
measurements over a 2-hr. period. Use the average of the measurements, discarding any one of the five 
measurements, except the last, that varies by more than 50% from the average of the other four. If the 
results of the test are otherwise satisfactory, but the last of the five measurements shows leakage more than 
that permitted, continue the tests to determine whether additional leaks have developed during testing. 

4.3.2. Exfiltration Test. It is the Contractor’s option to keep the pipe full of water for 24 hr. before the test to permit 
absorption by the pipe. If the Contractor wishes to fill the pipe, notify the Engineer by the time backfill is 
completed. The Engineer will then give notice at least 48 hr. before the test is made to allow time for filling 
and soaking the pipe. 

Supply plugs for this purpose. At least 2 hr. before the test starts, bleed-off the water to below the level of the 
top of the pipe at its lower end and allow it to remain so until the water level remains static at this level or 
continues to fall. Perform the test in the following manner. 

Insert a watertight plug equipped with a pipe riser and brace it in the inlet opening of the downstream 
manhole. Insert and brace a similar plug, equipped with a suitable vent pipe that will permit the air to escape 
in the pipe at its upper end, in the outlet opening of the upstream manhole. 

Fill the sewer and risers with water up to a level that is 2-1/2 ft. above the highest point in the sewer pipe, 
service connection, or groundwater table, whichever is highest, plus the vertical distance from the invert of 
the sewer at its lower end up to the level of the groundwater, where such groundwater exists above the invert 
of the sewer. 

Fill the sewer with water continuously as rapidly as the supply will permit. Complete this filling in at least 2 hr. 
for sewers 12 in. in diameter or smaller, 3 hr. for sewers 15 in.–24 in. in diameter, and 4 hr. for larger sewers. 
Over a 1-hr. period, measure the leakage during the test period by adding measured quantities of water to 
maintain the water level in the test structure. The quantity of water added to maintain the initial water level is 
the amount of leakage. 
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Criteria and allowable leakage for exfiltration and infiltration tests are shown in Table 4. 
Table 4 

Criteria for Exfiltration and Infiltration Water Tests 
Diameter of Riser or 

Stack1 

(in.) 

Volume per Inch of Depth Allowable Leakage2 
(cu. in.) (gal.) Pipe Diameter 

(in.) Gal. per Minute per 100 ft. 
1 0.7854 0.0034 6 0.0039 
2 3.1416 0.0136 8 0.0053 

2.5 4.9087 0.0212 10 0.0066 
3 7.0686 0.0306 12 0.0079 
4 12.5664 0.0306 15 0.0099 
5 19.6350 0.0544 18 0.0118 
6 28.2743 0.1224 21 0.0138 
8 50.2655 0.2176 24 0.0158 

1. For other diameters, multiply the square of diameter by 
the value for 1-in. diameter. 

27 0.0177 
30 0.0197 
36 0.0237 
42 0.0276 

 2. Equivalent to 50 gal. per inch of ID per mile 
in 24 hr. 

4.3.3. Low-Pressure Air Test. For sanitary sewers of less than 36-in. average IDs, conduct testing in sections less 
than 300 ft. long. For shorter runs, conduct the low-pressure air test from manhole to manhole. Test 36-in. 
and larger sewer mains every two runs of pipe, with one pipe joint connection in between. 

Perform the low-pressure air test in accordance with ASTM C828 and ASTM C924, using holding times no 
less than those listed in Tables 5 and 6. 

Note 1: Tables are based on the following equation. 

 T = 0.0850(D)(K)/(Q) 

 T = Time for pressure to drop 1.0 lb. per square inch gauge (psig), in seconds 
 K = 0.000419(D)(L), but no less than 1.0 
 D = Average ID, in inches 
 L = Length of line of the same pipe size being tested, in feet 
 Q = Rate of loss = 0.0015 cu. ft. per minute per square foot of internal surface area 

Note 2: Add 1.0 psig for each 2.3 ft. of water above the highest point in the sewer. 

Note 3: When two sizes of pipe are involved, compute the time by using the ratio of the lengths involved 
(e.g., using 400 ft. of 10-in. pipe and 200 ft. of 6-in. pipe). 

Time = Length1 × Time1 + Length2 × Time2 
   Length1 + Length2 

 = 400 × 15:50 + 200 × 5:40 = 400 × 950 + 200 × 340 
  400 + 200  400 + 200 

= 747 sec. = 12:27 min.:sec. 
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Table 5a 
Acceptance Testing for Sanitary Sewers 

Time Allowed for Pressure Loss from 3.5 psig–2.5 psig 
Pipe Diameter 

(in.) 
Min Time 

(min.:sec.) 
Length for Min Time 

(ft.) 
Time for Longer Length 

(sec.) 
Specification Time for Length (L)  

(min.:sec.) 
100 ft. 150 ft. 200 ft. 250 ft. 300 ft. 

6 5:40 398 0.8548 5:40 5:40 5:40 5:40 5:40 
8 7:33 298 1.5196 7:33 7:33 7:33 7:33 7:36 
10 9:27 239 2.3743 9:27 9:27 9:27 9:54 11:52 
12 11:20 199 3.4190 11:20 11:20 11:20 14:15 17:06 
15 14:10 159 5.3423 14:10 14:10 17:48 22:16 26.43 
18 17:00 133 7.6928 17:00 19:14 25:39 32:03 38:28 
21 19:50 114 10.4708 19:50 26:11 34:54 43:38 52:21 
24 22:40 99 13.6762 22:48 34:11 45:35 56:59 68:23 
27 25:30 88 17.3089 28:51 43:16 57:42 72:07 68:33 
30 28:20 80 21.3690 35:37 53:25 71:14 89:02 106:51 
33 31:10 72 25.8565 43:06 64:38 86:11 107:44 129:17 

 
Table 5b 

Acceptance Testing for Sanitary Sewers 
Time Allowed for Pressure Loss from 3.5 psig–2.5 psig 

Pipe 
Diameter 

(in.) 
Min Time 

(min.:sec.) 
Length for Min Time 

(ft.) 
Time for Longer Length 

(sec.) 
Specification Time for Length (L) 

(min.:sec.) 
350 ft. 400 ft. 450 ft. 500 ft. 

6 5:40 398 0.8548 5:40 5:42 6:25 7:07 
8 7:33 298 1.5196 8:52 10:08 11:24 12:40 
10 9:27 239 2.3743 13:51 15:50 17:48 19:47 
12 11:20 199 3.4190 19:57 22:48 25:39 28:30 
15 14:10 159 5.3423 31:10 35:37 40:04 44:31 
18 17:00 133 7.6928 44:52 51:17 57:42 64:06 
21 19:50 114 10.4708 61:05 69:48 78:32 87:15 
24 22:40 99 13.6762 79:47 91:10 102:34 113.58 
27 25:30 88 17.3089 100:58 115:24 129:49 144:14 
30 28:20 80 21.3690 124:39 142:28 160:16 178:05 
33 31:10 72 25.8565 150:50 172:23 193:55 215:28 

 
Table 5c 

Acceptance Testing for Sanitary Sewers 
Time Allowed for Pressure Loss from 3.5 psig–psig 

Pipe 
Diameter 

(in.) 
Min Time 

(min.:sec.) 
Length for Min Time 

(ft.) 
Time for Longer Length 

(sec.) 
Specification Time for Length (L) 

(min.:sec.) 
550 ft. 600 ft. 

6 5:40 398 0.8548 7:50 8.33 
8 7:33 298 1.5196 13:56 15:12 
10 9:27 239 2.3743 21:46 23:45 
12 11:20 199 3.4190 31:20 34:11 
15 14:10 159 5.3423 48:58 53:25 
18 17:00 133 7.6928 70:31 76:56 
21 19:50 114 10.4708 95:59 104:42 
24 22:40 99 13.6762 125:22 136:46 
27 25:30 88 17.3089 158:40 173:05 
30 28:20 80 21.3690 195:53 213:41 
33 31:10 72 25.8565 237:01 258:34 

4.3.4. Leakage Testing for Manholes. After completing manhole construction, wall sealing, or rehabilitation, but 
before backfilling, test manholes for water tightness using vacuum or hydrostatic testing procedures as 
described in Section 4.3.4.1., “Vacuum Testing,” and Section 4.3.4.2., “Hydrostatic Exfiltration Testing.” 

Plug influent and effluent lines, including service lines, with suitably sized pneumatic or mechanical plugs. 
Use plugs that are properly rated for the pressures required for the test. Adhere to the manufacturer’s safety 
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and installation recommendations. Place plugs at least 6 in. outside manhole walls. Brace the inverts to 
prevent lines from dislodging if lines entering the manhole have not been backfilled. 

4.3.4.1. Vacuum Testing. Install the vacuum tester head assembly at the top access point of the manhole and adjust 
it for a proper seal on the straight top section of the manhole structure. Following the manufacturer’s 
instructions and safety precautions, inflate the sealing element to the recommended maximum inflation 
pressure. Do not over-inflate the sealing element. 

Evacuate the manhole with a vacuum pump to 10 in. of mercury (Hg). Then disconnect the pump and 
monitor the vacuum for the time specified in Table 6. 

Table 6 
Vacuum Test Timetable 

Depth 
(ft.) 

Time in Seconds, by Pipe Diameter 
48 in. 60 in. 72 in. 

4 10 13 16 
8 20 26 32 
12 30 39 48 
16 40 52 64 
20 50 65 80 
24 60 78 96 

See note1 5.0 6.5 8.0 
1. Add T times for each additional 2-ft. depth. (The values listed above were extrapolated from ASTM C924-85.) 

If the drop in vacuum exceeds 1 in. of Hg over the specified time in Table 6, locate the leaks, complete 
repairs necessary to seal the manhole, and repeat the test procedure until satisfactory results are obtained. 

4.3.4.2. Hydrostatic Exfiltration Testing. Seal the wastewater lines entering the manhole with an internal pipe plug. 
Then fill the manhole with water, and maintain it full for at least 1 hr. The maximum leakage allowed for 
hydrostatic testing is 0.025 gal. per foot diameter per foot of manhole depth per hour. 

If the water loss exceeds the amount in Table 6, locate the leaks, complete repairs necessary to seal the 
manhole, and repeat the test procedure until satisfactory results are obtained. 

4.4. Testing Procedures (Pressure or Force Main System). After each section of force main is completed and 
can be isolated so high pressure cannot force test water into the operating system, hydrostatically test it. 
Perform such testing in accordance with AWWA C 600-77, Section 4, as modified below. 
 Flush the test section with open bleeds with the flow controlled at the feed from the operating system so 

that the flushing pressure is always well below that of the operating system. 
 Momentarily pressurize the pipe to 160 psi as a “burst” test. Conduct the leak test at 140-psi pressure. 
 Pipe installations exceeding the leakage determined by the following formula will not be accepted:  

L = (S) (D) (P)0.5 
  133,200 

in which (L) is the allowable leakage in gallons per hour; (S) is the length of pipe in feet; (D) is the 
nominal ID of the pipe in inches; and (P) is the average test pressure during the leakage test, in pounds 
per square inch gauge. 

 After removing temporary inserts installed for hydrostatic testing, and before backfilling, leave the 
replacement piping exposed for visual inspection for leakage under normal pressure (after disinfection). 

4.5. Deflection Test of Thermoplastic Pipe (e.g., PVC). Thirty days after backfilling, test flexible pipe (e.g., 
PVC) lines for deflection by pulling a mandrel or an approved deflectometer through the line. Perform 
mandrel testing in accordance with ASTM D3034 or ASTM F794. Remove and reinstall sections indicating 
5% deflection or more, then retest for leakage and deflection. Mandrel testing is not required for stubs. 
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4.6. Defective Sewers. Remove sections of the sewer that show leakage exceeding that permitted by these 
Specifications and re-lay them or otherwise repair using approved methods and materials. Perform 
permanent-type repairs. Repair individual leaks that may appear whether the overall section meets the 
leakage requirements. Individual leaks ordinarily are revealed by looking through the sewer using a light 
when the groundwater level is over the sewer, or immediately after water from exfiltration tests is emptied 
from the sewer. Settlement in the backfill during exfiltration tests indicates leakage in the sewer. 

4.7. Retests. After completing repairs, retest for leakage those sewers that failed to meet the requirements of the 
leak test. 

4.8. Responsibility of the Department. The Engineer will observe the sanitary sewer construction and other 
contributing work, and will monitor the testing of this system for compliance with the plans and Specifications. 

4.9. Responsibilities of the Contractor. Conduct tests and supply labor, materials, and equipment required to 
perform the tests described in this Specification. 

5. MEASUREMENT 

This Item will be measured as follows. 

5.1. Sanitary Sewers. Sanitary sewers will be measured by the foot, of the various sizes, types, and wall 
thickness (if applicable), of sanitary sewer specified, tested, and accepted by the Engineer. Sanitary sewer 
will be measured longitudinally along the centerline of the sewer between the inside faces of the manholes. 

If the installation involves a connection to an existing sewer line, the measurement will be made from the end 
of the existing sewer line to the inside face of the manhole on the work being measured. 

Sanitary sewer pipe will be measured as described above and classified as sanitary sewers for the purposes 
of payment. 

Wyes, tees, and bends are considered part of this Item. Include them in the measurement for payment of 
pipe sewer main in which they are installed. Plugs are considered part of the pertinent bid items. 

5.2. Steel Casing. Steel casing will be measured by the foot of the various sizes installed by the open-cut 
method accepted by the Engineer. Steel casing will be measured longitudinally along the centerline of the 
casing pipe. The conditions and Specifications regarding the measurement of sanitary sewers stated in 
Section 5.1., “Sanitary Sewers,” also apply to casing pipe. 

5.3. Manholes. Manholes will be measured by each manhole, of the various types specified. 

5.4. Adjusting Manholes. Adjusting manholes will be measured by each manhole adjusted. 

5.5. Jacking, Boring, or Tunneling. Jacking, boring, or tunneling for sanitary sewers and steel casing will be 
measured by the foot of the various sizes, types, and wall thickness (if applicable) specified of sanitary sewer 
or steel casing jacked, bored, or tunneled. 

5.6. Service Connections. Service connections will be measured by each complete disconnection (abandoned 
connection) or reconnection of the material, type, diameter, and depth range (0 ft.–10 ft., 10 ft.–15 ft., or 
greater than 15 ft.) specified for each sanitary sewer service. The depth will be measured from the natural 
ground level to the flow line of the sanitary sewer main at the point of reconnection, for the Contractor’s 
information only. One or more connections discharging into a common point will be considered one service 
connection. 

5.7. Abandoning Sanitary Sewers. Abandoning sanitary sewers will be measured by each sewer abandoned of 
the sizes specified. 
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5.8. Cutting and Restoring Pavement. Cutting and restoring pavement will be measured by the square yard, of 
the depths specified. 

5.9. Air Release and Vacuum Relief Valves. Air release and vacuum relief valves will be measured by each 
valve assembly installed of the various sizes and types specified. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for the items described in the following Sections. These 
prices are full compensation for furnishing materials and their preparation; for excavation and backfill; for 
preparation, shaping, and fine-grading the bottom of the trench; for cutting and restoring existing pavement; 
for hauling, placing, and joining of pipes, valves, and fittings; for constructing bollards, vent piping, stacks, 
and manholes; and for necessary appurtenances and other items of materials, labor, equipment, tools, and 
incidentals. 

6.1. Sanitary Sewers. Payment for sanitary sewers will be made at the unit price bid for “Sanitary Sewers” of the 
various sizes, types, and wall thickness (if applicable) specified, complete in place. Plastic liner is required for 
concrete pipe interior surfaces and will be subsidiary to this bid item. An internal liner resin is required for 
centrifugally cast fiberglass pipe and will be subsidiary to this bid item. 

Unless otherwise specified on the plans or in this Specification, excavation, disposing of unsuitable 
excavated material, backfilling, and the material used for backfill for the complete installation of the sanitary 
sewer system will be subsidiary to and included in the unit price bid for the pipe and any structure for which 
payment is required. 

Fittings, including necessary concrete blocking, pipe clamps, nipples, pipe coatings, and lubricants, will be 
subsidiary to the sanitary sewer mains in which they are installed. If additional fittings are required due to 
plan changes or alterations in line or grade, they will be subsidiary to the sanitary sewer lines in which they 
are installed. 

6.2. Steel Casing. Payment for steel casing will be made at the unit price bid for “Casing (Steel) (Sanitary 
Sewer)” of the various sizes specified, installed by the open-cut method, complete in place. 

6.3. Manholes. Payment for manholes will be made at the unit price bid for “Manholes (Sanitary Sewer)” of the 
various types specified, complete in place. Rings, covers, and steps will be subsidiary to this bid item. 

6.4. Adjusting Manholes. Payment for each manhole adjusted will be made at the unit price bid for “Adjusting 
Manholes (Sanitary Sewer).” The excavation and backfill required will be subsidiary to this bid item. 

6.5. Jacking, Boring, or Tunneling. Payment for jacking, boring, or tunneling of sanitary sewer will be made at 
the unit price bid for “Jacking, Boring, or Tunneling (Sanitary Sewer)” of the various sizes, types, and wall 
thicknesses (if applicable) specified. This price includes furnishing the pipe. 

Payment for jacking, boring, or tunneling steel casing will be made at the unit price bid for “Jacking, Boring, 
or Tunneling Casing (Steel) (Sanitary Sewer)” of the various sizes and wall thickness specified (applicable 
only if exceeding minimum thickness shown in Section 2.8., “Steel Casing Pipe”). This price includes the 
steel casing. 

Sanitary sewer placed in casing will be paid for at the unit price bid for “Sanitary Sewers” as described in 
Section 6.1., “Sanitary Sewers.” 

Excavating; backfilling; backfill material; and disposing of the unsuitable excavated material caused by 
jacking, boring, or tunneling pipe or casing will be subsidiary to and included in the unit price bid for the pipe 
or casing jacked, bored, or tunneled. 
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6.6. Service Connections. Payment for service connections will be made at the unit price bid for “Service 
Connections (Sanitary Sewer).” This payment includes any sewer stacks required. Excavation and backfill 
associated with disconnection or reconnection will be subsidiary to this bid item. 

No separate payment will be made for an abandoned service connection if the service to be abandoned is 
within 4 ft. of an active connection. Payment for one abandoned service connection will be allowed when a 
second abandoned connection is within 4 ft. of the first. 

6.7. Abandoning Sanitary Sewers. Payment for abandoning sanitary sewer will be made at the unit price bid for 
“Abandoning Sanitary Sewer” of the sizes specified. Excavation and backfill required to abandon the sanitary 
sewer will be subsidiary to this bid item. Where grout is required, as shown on the plans, it will be subsidiary 
to this bid item. 

6.8. Cutting and Restoring Pavement. Payment for cutting and restoring pavement will be made at the unit 
price bid for “Cutting and Restoring Pavement” of the depths specified. Excavation below the pavement and 
base will be subsidiary to this bid item. 

6.9. Air Release and Vacuum Relief Valves. Payment for air release and vacuum relief valves will be made at 
the unit price bid for “Air Release Valve,” “Air Release and Vacuum Relief Valve,” or “Vacuum Relief Valve” 
of the various sizes specified. This price is full compensation for valves, fittings, vent piping, bollards, 
necessary appurtenances, and incidentals.  

Trench excavation protection or temporary special shoring required for trenches that are greater than 5 ft. in 
depth and sloping the sides of those trenches to preclude collapse will be measured and paid for as required 
by Item 402 or Item 403. 

Furnishing and placing bedding material will be subsidiary to the pertinent bid items. 

Furnishing and installing a complete, operational nonmetallic pipe detection system, and the materials 
necessary for this system, will be subsidiary to the pertinent bid items.  

Unless otherwise specified on the plans, repair curbs, pavement, base material, concrete riprap, and 
sidewalks damaged by construction operations at no expense to the Department, if such damaged items are 
not part of the Contract. 

Testing sanitary sewers for leakage, including labor, materials, and equipment necessary to perform the 
tests, will be subsidiary to the pertinent bid items. 
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