Control 0172-04-050, ETC.

Project C 172-4-50, ETC.

Highway US287

County ELLIS

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.
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Control 0172-04-050, ETC.

Project C 172-4-50, ETC.

Highway US287

County ELLIS

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS
WORK CONSISTING OF REHABILITATE EXISTING ROADWAY
ELLIS COUNTY, TEXAS

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 227 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

ONE HUNDRED THOUSAND (Dollars)  ( $100,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking daysfield contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 0172-04-050, ETC.
Project C 172-4-50, ETC.
Highway US 287

County ELLIS

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn

address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 0172-04-050, ETC.

Project C 172-4-50, ETC.

Highway Us 287

County ELLIS
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount

11



Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&W‘M’b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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PROJECT C 172-4-50
COUNTY ELLIS

, ETC.

Proposal Sheet

TxDOT

FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT [ Tem | pDEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
104 | 7006 REMOV CONC (RIPRAP) Y 1,560.000 1
DOLLARS
and CENTS
105 | 7040 RMV (20") TRT/UNTRT BASE & ASPH PAV SY 77.000 2
DOLLARS
and CENTS
110 | 7001 EXCAV (ROADWAY) cY 5,435.000 3
DOLLARS
and CENTS
132 | 7010 EMBANK (FNL)(DC)(TY C2) cY 5,290.000 4
DOLLARS
and CENTS
134 | 7001 BACKFILL (TY A) STA 406.000 5
DOLLARS
and CENTS
161 | 7002 COMPOST MANUF TOPSOIL (4") SY 1,200.000 6
DOLLARS
and CENTS
162 | 7008 ROLL SODDING SY 1,200.000 7
DOLLARS
and CENTS
168 | 7001 VEGETATIVE WATERING TGL 179.000 8
DOLLARS
and CENTS
344 | 7001 SP MIXES SP-B PG64-22 TON 264.000 9
DOLLARS
and CENTS
344 | 7020 SP MIXES SP-C SAC-A PG70-22 TON | 63,439.000 10
DOLLARS
and CENTS
344 | 7077 TACK COAT GAL |  63,390.000 1
DOLLARS
and CENTS




PROJECT C 172-4-50
COUNTY ELLIS

, ETC.

Proposal Sheet

TxDOT

FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
351 | 7011 FLEXIBLE PAVEMENT STRUCTURE sy 5,000.000 12
REPAIR(12")
DOLLARS
and CENTS
354 | 7051 PLANE ASPH CONC PAV(2") SY | 576,263.000 13
DOLLARS
and CENTS
432 | 7007 RIPRAP (CONC) (CL B) (4 IN) CY 188.000 14
DOLLARS
and CENTS
500 | 7001 MOBILIZATION LS 1.000 15
DOLLARS
and CENTS
502 | 7001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 12.000 16
DLING
DOLLARS
and CENTS
503 | 7002 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.000 17
DOLLARS
and CENTS
505 | 7001 TMA (STATIONARY) DAY 227.000 18
DOLLARS
and CENTS
505 | 7002 TMA (MOBILE OPERATION) HR 160.000 19
DOLLARS
and CENTS
506 | 7039 TEMP SEDMT CONT FENCE (INSTALL) LF 300.000 20
DOLLARS
and CENTS
506 | 7041 TEMP SEDMT CONT FENCE (REMOVE) LF 300.000 21
DOLLARS
and CENTS
506 | 7044 BIODEG EROSN CONT LOGS (INSTL) (12") LF 1,000.000 22
DOLLARS
and CENTS
506 | 7046 BIODEG EROSN CONT LOGS (REMOVE) LF 1,000.000 23
DOLLARS
and CENTS




PROJECT C 172-4-50
COUNTY ELLIS

, ETC.

Proposal Sheet

TxDOT

FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
533 | 7001 MILL RUMBLE STRIPS (ASPHALT) (SHLDR) LF | 162,268.000 24
DOLLARS
and CENTS
556 | 7008 PIPE UNDERDRAINS (TY 8) (6") LF 440.000 25
DOLLARS
and CENTS
644 | 7065 RELOCATE SM RD SN SUP&AM TY 10BWG EA 2.000 26
DOLLARS
and CENTS
647 | 7002 RELOCATE LRSA EA 1.000 27
DOLLARS
and CENTS
658 | 7012 INSTL DEL ASSM (D-SW)SZ 1(BRF)CTB EA 76.000 28
DOLLARS
and CENTS
658 | 7031 INSTL DEL ASSM (D-SY)SZ 1(BRF)CTB EA 76.000 29
DOLLARS
and CENTS
662 | 7112 WK ZN PAV MRK SHT TERM (TAB)TY W EA 15,467.000 30
DOLLARS
and CENTS
662 | 7113 WK ZN PAV MRK SHT TERM (TAB)TY Y EA 6,303.000 31
DOLLARS
and CENTS
666 | 7018 REFL PAV MRK TY | (W)8"(DOT)(100MIL) LF 4,680.000 32
DOLLARS
and CENTS
666 | 7024 REFL PAV MRK TY | (W)8"(SLD)(100MIL) LF 15,600.000 33
DOLLARS
and CENTS
666 | 7036 REFL PAV MRK TY | (W)24"(SLD)(100MIL) LF 440.000 34
DOLLARS
and CENTS
666 | 7042 REFL PAV MRK TY | (W)(ARROW)(100MIL) EA 26.000 35
DOLLARS
and CENTS




PROJECT C 172-4-50

COUNTY ELLIS

, ETC.

Proposal Sheet

TxDOT

FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 | 7066 REFL PAV MRK TY | (W)(WORD)(100MIL) EA 26.000 36
DOLLARS
and CENTS
666 | 7087 REF PAV MRK TY 1(W)18"(YLD TRI)(100MIL) | EA 150.000 37
DOLLARS
and CENTS
666 | 7347 PAVEMENT SLER 6" LF 16,483.000 38
DOLLARS
and CENTS
666 | 7408 REFL PAV MRK TY | (W)6"(BRK)(100MIL) LF 42,202.000 39
DOLLARS
and CENTS
666 | 7411 REFL PAV MRK TY | (W)6"(SLD)(100MIL) LF | 120,410.000 40
DOLLARS
and CENTS
666 | 7423 REFL PAV MRK TY | (Y)6"(SLD)(100MIL) LF | 120,065.000 41
DOLLARS
and CENTS
672 | 7006 REFL PAV MRKR TY II-C-R EA 1,236.000 42
DOLLARS
and CENTS
677 | 7001 ELIM EXT PM & MRKS (4") LF 16,483.000 43
DOLLARS
and CENTS
678 | 7002 PAV SURF PREP FOR MRK (6") LF 18,139.000 44
DOLLARS
and CENTS
678 | 7004 PAV SURF PREP FOR MRK (8") LF 172.000 45
DOLLARS
and CENTS
678 | 7008 PAV SURF PREP FOR MRK (24") LF 24.000 46
DOLLARS
and CENTS
5000 | 7001 GEOGRID REINFORCE EMBANKMENTS (TY | SY 2,870.000 47
A)
DOLLARS
and CENTS




CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.
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ENGINEER SEAL

Control
Proj ect
Highway

County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special
Provisions, General Notesand Specification Data

in this document have been selected by me, or

under my responsible supervision as being appli-
cabletothisproject. Alteration of a sealed docu-

ment without proper notification to the
responsible engineer isan offense under the
Texas Engineering Practice Act.

0172-04-050, ETC.
C 172-4-50, ETC.
us 287

ELLIS

The seal appearing on this
document was authorized by

Abongo, Kepha Odiniambo, P.E.

AUGUST 02, 2024



CSJ:0172-04-050, ETC. Sheet 19

County: Ellis

Highway: US 287

SPECIFICATION DATA

Table 1: Basis of Estimate for Permanent Construction

ltem Description Thickness Rate Quantity
See
166 * |Fertilizer (12-6-6) N/A 500( Lbs./Ac Ton
168 Vegetative Watering (Warm)** N/A 12 |TGL/Ac/Day 179 TGL
344 SP MIXES See Plans | 110| Lbs./SY/In 63703Ton
New HMA 0.06
344 Tack Coat (Undiluted '
Application/Spray Rate) Milled FIVA |, < GallSY | 63390Gal

Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted)

(2) Asphalt weight based on 110 Lbs./SY/In

GENERAL

The construction, operation and maintenance of the proposed project will be consistent with the
state implementation plan as prepared by the Texas Commission on Environmental Quality.

The disturbed areafor this project, as shown on the plans is 0.70 acres. However, the
Total Disturbed Area (TDA) will establish the required authorization for storm water discharges.
The TDA of this project will be determined by the sum of the disturbed area in all project
locations in the contract, and all disturbed areaon all Project-Specific Locations (PSL) located in
the project limits and/or within 1 mile of the project limits. The department will obtain an
authorization to discharge storm water from the Texas Commission on Environmental Quality
(TCEQ) for the construction site as shown on the plans, according to the TDA of the project.
The contractor will obtain any required authorization from the TCEQ for the discharge of storm
water from any PSL for construction support activities on or off of the project row according to
the TDA of the project. When the TDA for the project exceeds 1 acre, provide a copy of the
appropriate application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL
located in the project limits or within 1 mile of the project limits. Follow the directives and adhere
to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination System,
Construction General Permit (TPDES, CGP).

This project required __no consultation or permitting_with environmental resources agencies.
There is a high probability that an environmentally sensitive area could be encountered on the

General Notes Sheet A



CSJ:0172-04-050, ETC. Sheet 19

County: Ellis
Highway: US 287

contractor designated Project-Specific Locations (PSL) for this project (haul roads, equipment
staging areas, borrow pits, disposal sites, field offices, storage areas, parking areas, etc.). ltem
7.6 “Project-Specific Locations”, provides a listing of regulatory agencies that may need to be
contacted regarding this project.

Install traffic marking signs prior to sealcoat application and remove within three days after
placement of traffic markings.

Leave all right of way areas undisturbed until actual construction is to be performed in said
areas.

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be
accessed from the Notice to Contractors dashboard located at the following Address:
https://tableau.txdot.gov/views/ProjectinformationDashboard/NoticetoContractors

or Contractor questions on this project are to be addressed to the following individual(s):

Juan A. Paredes Juan.Paredes@txdot.gov
Elecia Moore Elecia.Moore@txdot.gov

Contractor questions will be accepted through email, phone, and in person by the above
individuals.

All contractor questions will be reviewed by the Engineer. All questions and any corresponding
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to
navigate to the project you are interested in by scrolling or filtering the dashboard using the
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for
and click on the link in the window that pops up.

Item 5:

Underground utilities owned by the Texas Department of Transportation may be present within
the Right-Of-Way on this project. For signal, illumination, surveillance, and communications &
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a
minimum of 48 hours in advance of excavation. For irrigation systems, call TxXDOT Landscape
Office (214-320-6205) for locates a minimum of 48 hours in advance of excavation. If city or town
owned irrigation facilities are present, call the appropriate department of the local city or town a
minimum of 48 hours in advance of excavation. The Contractor is liable for all damages when
utilities are damaged due to Contractor’s negligence including, but not limited to, repair or
replacement at the Contractor’s expense.

For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the
project with a vegetative cover at a minimum of 70% density for the control of erosion.

Place construction stakes/station markings at intervals of no more than 100 feet or as directed

by the Engineer. Place stakes and markings so as not to interfere with normal construction
operations.

General Notes Sheet B


https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Ftableau.txdot.gov%2Fviews%2FProjectInformationDashboard%2FNoticetoContractors&data=05%7C01%7CLibby.Russell%40txdot.gov%7Cd347b3ff0b1249651dd808dae9bd442b%7C39dba4765c094c6391dace7a3ab5224d%7C0%7C0%7C638079296376215003%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=fOGWaVc8auPZiEieFDW%2FRjRgXqCiTQbfgFf40ajyvSs%3D&reserved=0

CSJ:0172-04-050, ETC. Sheet 19

County: Ellis
Highway: US 287

Submit all shop drawings, working drawings, or other documents which require review sufficiently
in advance of scheduled constructionto allow no less than thirty (30) calendar days for review
and response.

Item 7:
Repair or replace any structures and utilities that might have been damaged by negligence or a
failure to have utility locates performed.

Perform all electrical work in accordance with the National Electrical Code and Texas
Department of Transportation Specifications.

Consult with appropriate electric company representatives according to their respective area to
coordinate electrical services installations.

Holiday restrictions — The Engineer may decide that no lane closures or construction operations
shall be allowed during the restricted periods listed in the following holiday schedule. TxDOT
has the right to lengthen, shorten, or otherwise modify these restricted periods as actual, or
expected, traffic conditions may warrant. Working days will not be charged for these restricted
periods. No additional compensation will be allowed for these closures (i.e., overhead, delays,
stand-by, barricades or any other associated cost impacts).

e New Year’s Eve and Day (5 am on December 31 thru 10:00 pm January 1)
Easter Holiday weekend (5 am on Friday thru 10:00 pm Sunday)
Memorial Day weekend (5 am on Friday thru 10:00pm Monday)
Independence Day (5 am on July 3 thru 10:00 pm on July 5)
Labor Day weekend (5 am on Friday thru 10:00 pm Monday)
Thanksgiving Holiday (5 am on Wednesday thru 10:00 pm Sunday)

e Christmas Holiday (5 am on December 23 thru 10:00 pm December 26)
No significant traffic generator events identified.

Item 8:
This Project will be a Standard Workweek in accordance with Article 8.3.1.4

Nighttime work is required in accordance with Article 8.3.3.2.1.

Meet weekly with the engineer to notify him or her of planned work for the upcoming week.
Provide the engineer with a daily work schedule of planned work.

Critical Path Method (CPM) schedule in P6 format will be required for this project. Submit
baseline schedule and obtain approval prior to beginning construction. The Estimate will be

held if monthly schedule update is not submitted.

This project contains a 60 day convinient delay per Item 8 special provisions for Contractor
Mobilization.

Per Item 8 special provisions, this project contains Lane Assessment Fees, see table (s) under
Item 502.

General Notes Sheet C



CSJ:0172-04-050, ETC. Sheet 19

County: Ellis
Highway: US 287

Item 104:

In those areas where the pavement is not to be overlaid, provide a smooth surface after the
curb removal. Planing or grinding is considered an acceptable method at these locations.
Measurement and payment is in accordance with this item.

Sawing of concrete is not paid for directly, but is considered subsidiary to this item.

Items 105.:
Saw existing asphalt along neat lines where portions are to be left in place temporarily or
permanently. Sawing is not paid for directly, but is subsidiary to this item.

Take possession of recycled asphalt pavement from the project and recycle the material.
Properly dispose of unsalvageable material at your own expense.

Item 110:
Excavated shale is not an acceptable material for embankment.

Items 110 and 132:
Scarify and loosen the excavated areas, unpaved surface areas, exceptrock, to a depth of at
least 8 inches and compact in accordance with the specifications.

Excavation and embankment for driveways, sleeper slabs, alleys and intersections will not be
paid for directly, but will be considered subsidiary to these items.

Item 132:
Furnish materials per item 132 TY C2 that conforms to the requirements of selected backfill per
ltem 423.2.4.2 TY AS.

Item 134:
Start backfilling pavement edges as soon as possible after the surface course is started.

Backfill and compact the pavement edges to produce a smooth surface adjacent to the
pavement with no vertical edges.

Use Type “A” material to backfill pavement edges as shown in plans. Type “A” material shall
consist of suitable material that when compacted will support the pavement edge. Rap is
considered suitable Type “A” material.

Emulsion rate=0.15 Gal/SY residual. This work, materials and equipment shall be subsidiary to
Item 134.

Item 160:
Sequence construction operations to salvage topsoil from one location and spread on areas
ready to receive topsoil. Keep stockpiling of topsoil to a minimum.

Use fertile clay or loam from the project site not more than six inches below natural grade as
topsoil.

General Notes Sheet D



CSJ:0172-04-050, ETC. Sheet 19

County: Ellis
Highway: US 287

Item 161:
Provide tickets representing quantity of compost delivered to site.

Item 301:

Provide liquid antistripping agents unless otherwise directed. Add the minimum dosage
determined by the manufacturer or higher dosage determined by design requirement and try
subsequent trials at 0.25% increments.

Item 320:

Use a self-propelled wheel mounted MTV capable of receiving mix from the haul trucks,
separate from the paver. It shall have a minimum storage capacity of approximately 25 tons. It
shall be equipped with a pivoting discharge conveyor and shall completely and thoroughly remix
the material prior to placement. The effectiveness of the MTV’s remixing ability is subject to the
approval of the Engineer. In addition, the paver shall have a surge storage insert with a
minimum capacity of 20 tons.

The use of windrow pick-up equipmentis allowed except on the first course of roadway material
placed over the subgrade.

Item 344
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class A.

Items 354:

Stockpile the asphalt pavement at TxDOT yard located at the corner of Business 287 and US
287 near Mueller Inc. in Waxahachie, TX (32.361065 N, 96.804316 W). Place the asphalt
pavement material in a stockpile that meets the dimensions and requirements designated by the
engineer.

Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed. Furnish
adequate equipment at the stockpile to keep and leave the materials in a neat and orderly
manner.

Slope longitudinal faces greater than 1 42" to a minimum of 1:1 slope at the end of the work
period if traffic is able to traverse the joint. Slope transverse tapers to a minimum of 36:1 at the
end of the workday. Remove the taper prior to continuing the milling.

For open shoulder sections, plane the asphalt so the flow of water is not impeded at the
shoulder edge or across the surface. Added planing up to three feet in width outside the lines
and grades of the plans, necessary to provide proper drainage, will be subsidiary to the bid item.
Remove the loose material from the roadway before opening to traffic.

Patch pavement cut to excessive depth by equipment failure with an approved epoxy material.

Re-plane patched area to an acceptable approved ride quality. Payment for these corrections is
subsidiary to this item.

General Notes Sheet E



CSJ:0172-04-050, ETC. Sheet 19

County: Ellis
Highway: US 287

Item 502:

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’'s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

Access will be provided to all business and residences at all times. Where turning radii are
limited during phased construction at intersections, provide all weather surfaces such as RAP or
base in turning movements to accommodate and to protect the traffic from edge drop-offs.
Materials, labor, maintenance and removal for these temporary accesses and radii will not be
paid for directly but will be considered subsidiary to the various bid items.

Provide written proposed lane closure information by 1:00 pm on the business day prior to the
proposed closures. Do not close lanes when this requirement is not met.

When excavation is required next to a pavement lane carrying traffic and the widening is not
completed by the end of the work day, backfill against the edge of the pavement with at least a
3:1 slope using an acceptable material to support vehicular traffic. Carefully remove and
dispose of this material when work resumes. Backfilling pavement edges, and the materials
required for the work will be subsidiary to this item.

Place barricades and signs in locations that do not obstruct the sight distance of drivers entering
the highway from driveways or side streets.

Provide rectangular shape (CW12-2a) Temporary Clearance Signs on all bridges where the
existing vertical clearance has changed. Install Signs to the satisfaction of the Engineer prior to
opening to traffic. Plywood sign blanks will have minimum dimensions of 84" X 24". Work
performed and materials are subsidiary to this item.

Do not operate or park any equipment/machinery closer than 30 feet from the traveled roadway
after sunset unless authorized by the engineer.

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

As approved by the Engineer, provide uniformed off duty police officers that are licensed peace
officers in the State of Texas during lane or ramp closures, night time work or other situations
that indicate a need for additional traffic control to protect the traveling public or the construction
workforce. Provide documentation such as payroll, log sheets with signatures and badge
number, or invoices from the government entity providing the officers for reimbursement.
Complete the weekly tracking form provided by the department and submit invoices that agree
with the tracking form for payment at the end of each month approved services were provided.
Reimbursement will not be made for coordination fees charged by any party.
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Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped
with appropriate permanently affixed red and blue flashing lights to identify them as law
enforcement. For patrol vehicles not owned by a law enforcement agency, markings will be
retroreflective and legible from 100 ft. from both sides and the rear of the vehicle. Red and Blue
flashing lights will be high intensity and visible from all angles.

The Contractor may begin closing 1 Lane of the NBML/SBML'’s at 9:00 PM open by 6:00 AM.
Full Freeway closures are not allowed.

The lane closure assessment fee is shown on the following table. The fee applies to the
Contractor for closures that are outside the times specified above for each hour,
regardless of the length of the lane closure or obstruction.

Lane Closure Assessment Fees
*No. of ML's Closed **Cost Deduction/Hr
1 S 5,000.00
*Main Lanes include all Thru lanes and turn lanes including HOV/Managed Lanes
**Deducted costs will be prorated by rounding up to the nearest 15-minute increment

Item 505:
The total number of truck mounted attenuators (TMAS) or trailer attenuators (TAs) required
when utilizing the traffic control standards are shown in the tables below.

. . Required
TCP 1 Series Scenario TMA/TA
(1-1)-18 1
(1-5)-18 1
. . Required
TCP 2 Series Scenario TMA/TA
(2-1)-18 / (2-6)-18 All 1
TCP 3 Series Scenario Required TMA/TA
(3-2)-13 All 3
A|lB|D 2
3-3)-14
(3-3) C 3
(3-4)-13 All 1, unless working inside a twiltl, then 2.
. : Required
TCP 5 Series | Scenario TMA/TA
(5-1)-18 A B 1
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TCP 6 Series Scenario I.Ql.el\;'x/'.rre:
(6-1)-12 A | B 1 2
(6-2)-12 / (6-3)-12 All 1
(6-4)-12 A | B 1 2
(6-5)-12 A | B 1 2
(6-8)-14 All 1

The contractor will be responsible for determining if one or more of these operations will be

ongoing at the same time to determine the total number of TMAs/TAs needed for the project.
Additional TMAs/TAs used that are not specified in the plans in which the contractor expects
compensation will require prior approval from the Engineer.

Stationary TMA’s/TA’s will be only paid for by the operations classified in theTCP sheets as
short term, short term stationary, intermediate term stationary and long term stationary. Mobile
TMA’s/TA’s will only be paid for by the operations classified in the TCP standards as mobile
operations. TMA’s/TA’s used for installation/removal of traffic control for a work area will be
subsidiary to the TMA/TA used to perform the work.

Item 506:

Take all practicable precautions to prevent debris from being discharged into the Waters of
Texas or a designated wetland. Install Best Management Practices before demolition begins
and maintain them during the demolition. Remove any debris or construction material that
escapes containment devices and are discharged into the restricted areas, before the next rain
event or within 24 hours of the discharge.

If temporary construction stream crossings are allowed under a Nationwide Permit, submit in
writing for approval the type and location of each temporary stream crossing. Use temporary
bridges, timber mats, or other structurally sound and non-eroding material for temporary stream
crossings. A temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch
nominal size rock. Temporary stream crossings must not cause more than minimal changes to
the hydraulic flow characteristics of the stream, increase flooding, or cause more than minimal
degradation of water quality. Remove the temporary stream crossings in their entirety and
return the affected areas to their pre-existing elevation. All work and materials use for
temporary construction stream crossings will not be paid for directly but are subsidiary to
pertinent Iltems.

Concrete Washouts are required per the CGP. The Concrete Washout Area(s) structural
controls must consist of temporary berms, temporary shallow pits, and/or temporary storage
tanks to prevent contaminated runoff and must be lined as to prevent contamination of
underlying soil. Ensure pits properly maintained including removal of concrete as not to allow
over flow. The location(s) of washout area will be approved by the Engineer. When washout pits
are no longer needed, they will be removed and area will be restored to original condition. This
work, materials and labor will not be measured or paid for directly but will be subsidiary to ltem
506, “Temporary Erosion, Sedimentation, and Environmental Controls.
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Item 556:
The unit price bid per linear foot of "pipe underdrain" shall include the cost of making
connections to storm sewer lines.

Place bell and spigot type pipe with an open joint of approximately % inch.

In the event that Type 5 Underdrain Pipe is bid, make the connection as shown in the plans.
The cost of making the connection will be considered subsidiary to this item.

The requirements for decantation of filter material are deleted for this project.

Item 585:
Use Surface Test Type B pay adjustment schedule _3___ on the travel lanes.

Use Surface Test Type B pay adjustment schedule 3 on the service roads.
Use Surface Test Type B on the ramps.

Item 658:

Provide a flat mount delineator for guard fence attachment meeting the following requirements.
33 in. in length and be flattened and sealed on each end enabling mounting height to be
consistent without the use of a tape measure. Post will be a minimum of 2-3/8 in. outside
diameter composed of recycled tire rubber and post-consumer materials. Post will be
permanently sealed at the top and be a minimum of 3 in. wide and capable of displaying a 3-in.
wide by 12 in. long piece of reflective sheeting.

Surface Mount posts shall be the three-piece Flexible Delineator Post System, utilizing a 2-
3/8” round post with a square to round flexible joint. The Base shall have 6 mounting holes to
accommodate for mounting on narrow headwalls as well as all surfaces. The Posts shall be
permanently sealed at the top and have a 3-1/2” wide x 13" flattened surface to accommodate
up to a 3" x 12" reflective sheet on both sides.

Items 662 and 672:
Black adhesive will be used on asphalt pavements and white adhesive will be used on concrete
pavements.

Place all pavement markers in proper alignment with the guides. The maximum deviation rate
in alignmentis 1 in. per 200 ft. of roadway. The maximum deviation is to not exceed 2 in. or be
abrupt.

Removal of old existing adhesive material, bituminous or epoxy is required on concrete
surfaces.

Removal is subsidiary to this Item.

Removed Raised Pavement Markers and adhesives are property of the Contractor and will be
disposed of at a State approved site off Department property.
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Bituminous adhesive will not be allowed on concrete pavement.

Item 677:

A water blasting method approved by the Engineer will be the only method allowed for the
removal of permanent and temporary pavement markings except on a sealcoat surface. A 2 foot
wide sealcoat will be required on sealcoat surfaces to eliminate permanent and temporary
pavement markings.
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CONTROL : 0172-04-050, ETC

PROJECT : C 172-4-50, ETC
HIGHWAY : US 287
COUNTY : ELLIS

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION SEPTEMBER 1, 2024.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 104 REMOVING CONCRETE

ITEM 105 REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT

ITEM 110 EXCAVATION <132>

ITEM 132 EMBANKMENT <100><110><160><204><210><216><400><423>

ITEM 134 BACKFILLING PAVEMENT EDGES <162><166><168><300><314>

ITEM 161 COMPOST <160>

ITEM 162 SODDING FOR EROSION CONTROL <164><166><168>

ITEM 168 VEGETATIVE WATERING

ITEM 344 SUPERPAVE MIXTURES <300><301><320><504><520><585>

ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR <132><204><247><260>
<275><276><292><310><316><330><334><341>

ITEM 354 PLANING AND TEXTURING PAVEMENT

ITEM 432 RIPRAP <247><420><421><431><440>

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>

ITEM 503 PORTABLE CHANGEABLE MESSAGE SIGN

ITEM 505 TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS <161><432><556>

ITEM 533 RUMBLE STRIPS <300><320><330><334><341><350>

ITEM 556 PIPE UNDERDRAINS <402><421><432>

ITEM 644 SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>
<636><656>

ITEM 647 LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES <416><421>
<440><441><442><445><636>

ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES <445>

ITEM 662 WORK ZONE PAVEMENT MARKINGS <666><668><672><677>

ITEM 666 RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>
<677><678>
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ITEM 672
ITEM 677

ITEM 678

SPECIAL

RAISED PAVEMENT MARKERS <677><678>

ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>
<302><315><316>

PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>

PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)

WAGE RATES

SPECIAL PROVISION "NONDISCRIMINATION" (000---001)

SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"
(000---016)

SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)™"
(000---017)

SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)

SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"
(000---019)

SPECIAL PROVISIONS TO ITEM 8 (008---001) (008---004)

SPECIAL SPECIFICATIONS:

ITEM 5000 GEOGRID REINFORCEMENT FOR EMBANKMENTS

GENERAL:

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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Control 0172-04-050, ETC.
Project C 172-4-50, ETC.
Highway US?287

County  ELLIS

SMALL BUSINESS ENTERPRISE REQUIREMENTS

The following goal for small business enterprises is established:

SBE
0.0%



CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



PROHIBITION ON CERTAIN TELECOMMUNICATIONS
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13,2020. The new 2 CFR 200.471 regulation provides clarity that
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are
unallowable for services and equipment from these specific providers. OMB’s Federal Register
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations.
https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
agreements

Per the Federal Law referenced above, use of services, systems, or services or systems that
contain components produced by any of the following manufacturers is strictly prohibited for use
on this project. Therefore, for any telecommunications, CCTYV, or video surveillance
equipment, services or systems cannot be manufactured by, or have components manufactured

by:

*  Huawei Technologies Company,

*  ZTE Corporation (any subsidiary and affiliate of such entities),

*  Hyatera Communications Corporation,

*  Hangzhou Hikvision Digital Technology Company,

*  Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s
expense.
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Special Provision to Item 000 o

Texas

Special Labor Provisions for State Projects lif“"

1.

GENERAL

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict
with the provisions of the statute.

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the
Specifications as minimum wage rates for the Contract.

MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT
All workers necessary for the satisfactory completion of the work are within the purview of the Contract.
Whenever and wherever practical, give local citizens preference in the selection of labor.

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a
condition of employment.

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any
person who obtains work on the project to pay any fee to any other person or agency obtaining employment
for the person on the project.

Do not charge for tools or equipment used in connection with the duties performed, except for loss or
damage of property. Do not charge for necessary camp water.

Do not charge for any transportation furnished to any person employed on the project.

The provisions apply where work is performed by piece work and station work. The minimum wage paid will
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection
with their work.

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor
working on the project complies with its provisions.

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established
minimum wage scales will be considered a violation of the Contract.

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr.
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week,
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours
worked in excess of 40 hr. in the workweek.

The general rates of per diem wages prevailing in this locality for each class and type of workers whose
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker,
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”).

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its
subcontractors will pay each of their employees and contract labor engaged in any way in work under the
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with
29 USC § 206 as that statute may be amended from time to time.

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem
wage rate established in the Contract for a worker whose duties are most nearly comparable.

3. RECORD AND INSPECTIONS

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each
worker together with a complete record of all deductions made from such wages. Keep records for a period
of 3 yr. from the date of completion of the Contract.

Where the piece-work method is used, indicate on the payroll for each person involved:
W quantity of piece work performed,

W price paid per piece-work unit, and

m total hours employed.

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true
and accurate report of the full wages due and paid to each person employed.

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to
post or make available to employees the prevailing wage rates from the Contract.
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The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided
in the contract. Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate

Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.

ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX 2) | *(Tx: 3) | *(TX: 4) | *(TX )| “(TX )| *(TX: 7) | *(TX ) | *(TX ) [*(TX )| <(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1428 |Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 |Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 |Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 |Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 |Batching Plant Operator, Asphalt
1115 |Batching Plant Operator, Concrete
1214 |Blaster
1615 |Boom Truck Operator $18.36
1444 |Boring Machine Operator
1305 |Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 |Communications Cable Installer
Toncrete FInisher, Paving and
1124 |Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32
Concrete Pavement Fisning
1318 |Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07
Concrete Paving, curing, rloat,
1315 |Texturing Machine Operator $16.34 $11.71
1333 |Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 |Concrete/Gunite Pump Operator
TT: ;
1344 |orless $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86
Crane Operator, Hydraulic Over
1345 |80 Tons
Crane Operator, Lattice Boom 80
1342 |Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87
Crane Operator, Lattice Boom Over
1343 |80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80
1306 |Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 |Crusher or Screen Plant Operator
1446 |Directional Drilling Locator $11.67
1445 |Directional Drilling Operator $20.32 $17.24
1139 |Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87
Excavator Operator, 50,000
1347 |pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42
Excavator Operator, Over 50,000
1348 |pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52
1150 |Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 |Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 |Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93
Foundation Dl Operator, Crawler
1360 |Mounted $17.99 $17.99 $17.43
Foundation Drill Operator,
1363 |Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05
Front End Loader Operator,
1369 |3 CY orLess $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17
Front End Loader Operator,
1372 |Over3CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02
1329 |Joint Sealer
1172 |Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 |Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 |Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 |Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47




ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX: 2) | *Tx 3) | *Tx 4) | *(TX )| *(TX )| *(TX: 7) | *(TX: )| *(TX: ) [*(Tx )| *(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1380 |Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80
Motor Grader Operator,
1390 |Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01
1393 |Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 |Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 |Painter, Structures $21.29 $18.34 $21.29 $18.62
Pavement Markimng Machime
1396 |Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10
1443 |Percussion or Rotary Drill Operator
1202 |Piledriver $14.95
1205 |Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 |Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 |Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 |Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 [Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 |Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 |Self-Propelled Hammer Operator
1194 |Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 |Sign Erector
Slurry Seal or Micro-surfacing
1708 |Machine Operator
1341 |Small Slipform Machine Operator $15.96
1515 |Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 |Structural Steel Welder $12.85
1509 |Structural Steel Worker $19.29 $14.39
1339 |Subgrade Trimmer
1143 |Telecommunication Technician
1145 |Traffic Signal/Light Pole Worker $16.00
Trenching Macnine Operator,
1440 |Heavy $18.48
Trenching Macnine Operator,
1437 |Light
1609 |Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 |Truck Driver Transit-Mix $14.14 $14.14
1600 |Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75
TTUCK Driver, Sigle or 1andem AXIe
1606 |Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10
TTUCK Driver, Tandem AXIE Tractor
1607 |withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50
TUnnelng Machime Operator,
1441 |Heavy
1442 |Tunneling Machine Operator, Light
1706 |Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 |Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76
Notes:

*Represents the USDOL wage decision.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in
Texas posted on the AGC's Web site for any contractor.




TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4,5, 6,7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29(Ector 2 [Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24(Kerr 27|Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37|Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27|Knox 37|Sabine 28
Baylor 37(Fisher 37|Lamar 28[San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 [San Patricio 29
Bexar 7 |Fort Bend 38|LasSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 [Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 (Gray 37|Lynn 37[Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 [Mason 27 (Taylor 2
Cameron 3 |Hale 37|Matagorda 27|Terrell 8
Camp 28(Hall 37|Maverick 30(Terry 37
Carson 2 |Hamilton 28(MccCulloch 37|Throckmorton 37
Cass 28|Hansford 37|McLennan 7 |Titus 28
Castro 37(Hardeman 37[McMullen 30(Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37[Harrison 42(Midland 2 [Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37[Haskell 37| Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37|Montague 37|Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37(Hidalgo 3 |Moore 37|Victoria 6
Colorado 27 [Hill 28(Morris 28(Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 (Hopkins 28[Navarro 28(Washington 28
Cooke 37[Houston 28[Newton 28(Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37[Hudspeth 8 [Nueces 29(Wheeler 37
Crane 37|Hunt 25]0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|Oldham 37 |Wilbarger 37
Croshy 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 [Jack 28|Palo Pinto 28[Williamson 7
Dallam 37|Jackson 27|Panola 28|Wilson 7
Dallas 25(Jasper 28|Parker 25(Winkler 37
Dawson 37|Jeff Davis 8 |Parmer 37|Wise 25
Deaf Smith 37(Jefferson 38|Pecos 8 [Wood 28
Delta 25|Jim Hogg 30|Polk 28|Yoakum 37
Denton 25(Jim Wells 27 |Potter 2 [Young 37
DeWitt 27|Johnson 25|Presidio 8 |Zapata 30
Dickens 37(Jones 25(Rains 28(zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 o

Texas

Nondiscrimination liz“'

1. DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws,
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be
subjected to discrimination under any Department programs or activities.

2. DEFINITION OF TERMS

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is
understood to include all parties to Contracts or agreements with the Department.

3. NONDISCRIMINATION PROVISIONS

During the performance of this Contract, the Contractor agrees as follows.

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to
nondiscrimination in federally assisted programs of the United States Department of Transportation
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which
are herein incorporated by reference and made a part of this Contract.

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The Contractor must not participate either
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment
practices when the Contract covers a program set forth in Appendix B of the Regulations.

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations
either by competitive bidding or negotiation made by the Contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations
relative to nondiscrimination on the grounds of race, color, or national origin.

34, Information and Reports. The Contractor must provide all information and reports required by the
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the Recipient or the Department to be
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set
forth what efforts it has made to obtain the information.

3.5. Sanctions for Noncompliance. In the event of the Contractor's noncompliance with the nondiscrimination
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may

1 06-23
Statewide



2024 Specifications 000-001

determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article
5.1., “Authority of Engineer.”

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1-3.6 in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions,
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in
addition, the Contractor may request the United States to enter into such litigation to protect the interests of
the United States.

2 06-23
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Special Provision 000 =t

Important Notice to Contractors I"::::"'f";'"'m

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1

2.2.

DEFINISIONS

Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project
is below the Department’s acceptable standards and will monitor the Contractor’'s compliance with the
established plan.

Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality,
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance
deficiencies.

CONTRACTOR EVALUATIONS

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at

minimum:

B interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts
extending beyond 1 yr. and

W final evaluation, upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in inmediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for
noncompliance is final.

1-2 07-23
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4.

DIVISION OVERSIGHT

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval
a proposed CAP to document expectations for correcting deficiencies in the performance of projects
statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any
documentation submitted by the Contractor and may recommend one or more of the following actions:

take no action,

reduce the Contractor’s bidding capacity,

prohibit the Contractor from bidding on one or more projects,

immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

W prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.

2.9 07-23
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Special Provision 000 —

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit Form 1295, “Certificate of Interested Parties,” in the following instances:
m at Contract execution for Contracts awarded by the Commission,

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million
or more,

m atany time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more
because of changes in the Contract,

W at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and
renewals), and

m atany time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website.

1-1 07-23
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Special Provision 000 o

Texas
Important Notice to Contractors lif”"
Table 1
Daily Contract Administration Liquidated Damages
For Dollar Amount of Original Contract Dollar Amount of Daily Contract
Administration Liquidated
From More Than To and Including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1,317
15,000,000 25,000,000 1,718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4,265

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the
General Notes for Road User Cost (RUC), when applicable.

1-1 07-23
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Special Provision to Item 000 —

Texas

Small Business Enterprise in State-Funded Projects lif“"

1.

DESCRIPTION

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1.,
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this
Contract will be in accordance with the proposal.

2.1,

2.1.1.

2.1.2.

DEFINITIONS

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically
qualify as SBEs.

Article A—SBE Goal is Greater than Zero.

Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore,
it is the Department's policy to develop and maintain a program to facilitate contracting opportunities for small
businesses. Consequently, the requirements of the Department's SBE Program apply to this Contract as
follows.

The Contractor will make a good faith effort to meet the SBE goal for this Contract.

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age,
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must
be incorporated into any subcontract and purchase order.

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are
met, the Contract will be forwarded to the Contractor for execution.

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be
monitored by the Department.

Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own
organization in accordance with Item 8, “Prosecution and Progress.”

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time
not to exceed 7 business days, excluding national holidays, may be granted based on documentation
submitted by the Contractor.

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations

1 07-23
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2.13.

2.14.

that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation,

including:

B advertising in general circulation, trade association, and minority- or women-focused media regarding
subcontracting opportunities,

m dividing the Contract work into reasonable portions in conformance with standard industry practices,

m documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,

m providing qualified SBEs with adequate information pertinent to bonding, insurance, plans,
Specifications, scope of work, and the requirements of the Contract,

B negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest
responsive Bidder; and

m using the services of available minorities and women; community organizations; Contractor groups;
local, state, and federal business assistance offices; and other organizations that provide support
services to SBEs.

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will
evaluate the Contractor's documentation. If it is determined that the Contractor has failed to meet the good
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department.

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal
or demonstrate to the Department's satisfaction sufficient efforts to obtain SBE participation, the proposal
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages.

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a
Contract with an assigned goal without the prior written consent of the Department.

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to
use SBEs.

The Contractor must inform the Department of the representative’s name, title, and telephone number within
10 days of beginning work.

Eligibility of SBEs. The Department certifies the eligibility of SBEs.

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor's
Responsibilities.”

Certified HUBs and DBEs are eligible as SBEs.

The Department's SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business
Enterprise (SBE) Program.”

Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this
Contract in accordance with the following.

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs
incurred in accordance with the Contract, including all subcontracted work.

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must
perform no less than 25% of the value of the Contract work with their own organization in accordance with
Item 8.
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2.15.

2.16.

22.

221.

22.2.

223.

2.24.

An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease
arrangement, is approved by the Department before the SBE starting the work in accordance with the
following.

m |f the equipment is of a specialized nature, the lease may include the operator. If the practice is
generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized
piece of heavy equipment readily available at the jobsite.

m For equipment that is not specialized, the SBE must provide the operator and be responsible for all
payroll and labor compliance requirements.

Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days
after the end of a calendar month.

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be
submitted with the SBE Final Report.

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number,
name, and the amount of actual payment made to each during the monthly period. These reports are
required regardless of whether SBE activity has occurred in the monthly reporting period.

All such records must be retained for 3 yr. following completion of the Contract work and be available at
reasonable times and places for inspection by authorized representatives of the Department.

Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in
achieving the SBE Contract goal and by compliance reviews conducted by the Department.

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the
Department deems appropriate in the terms of the Contract.

Article B—No SBE Goal.

Policy. Itis the Department’s policy that SBEs will have an opportunity to participate in the performance of
Contracts.

Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply.

Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race,
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These
nondiscrimination requirements must be incorporated into any subcontract and purchase order.

Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment,
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and
cancelled checks paid to SBEs.

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and
the amount of actual payment made.

All'such records must be retained for 3 yr. following completion of the Contract work and be available at
reasonable times and places for inspection by authorized representatives of the Department.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following.

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction.

6.1.1. Definition of Terms. For this Contract, the following definitions apply.

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that
point when lanes are closed or obstructed by the Contractor’s operations.

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the
average cost of interference and inconvenience to the road user for each lane closed or obstructed during
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an
entire defined time increment.

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way
or shoulder less than that shown on the plans.

6.1.14. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures
or obstructions are not allowed.

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling
public.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.1., “Prosecution of Work,” is voided and replaced by the following.

Begin work within 60 calendar days after the authorization date to begin work. Prosecute the work continuously to completion
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr.
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already
begun. Minimize interference to traffic.

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously
prosecute the work until completion.
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Special Specification 5000 =k

Texas

Geogrid Reinforcement for Embankments le”“"

1. DESCRIPTION

Furnish and install geogrid reinforcement.

2. MATERIALS

Furnish geogrid as follows.
B Type A. Geogrid for embankment in accordance with Table 1.
B Type B. Geogrid for embankment in conformance with the plans.

Table 1

Geogrid Requirements

Property Test Method Specification Limit
Percent open area Tex-621-J >50%
Long-term design allowable Furnish manufacturer's >1,300 Ib./ft.
strength certification that material has
been tested in accordance
with GRI GG-4

1. Geosynthetic Research Institute (GRI) Standard Practice GG4(a), “Determination of the
Long-Term Design Strength of Stiff Geogrids,” and GRI Standard Practice GG4(b),
“Determination of the Long-Term Design Strength of Flexible Geogrids,” test procedures by
GRI at Drexel University, Philadelphia, PA.

3. CONSTRUCTION

Prepare subgrade. Install geogrid in conformance with lines and grades shown on the plans. Orient the
geogrid such that the strong direction runs perpendicular to the face of the embankment. Place geogrid
adjacent to successive placements, with no laps or splices in the geogrid treatment, perpendicular to the face
of the embankment. Cut geogrid as necessary to maintain complete coverage around corners. Use
installation methods that keep the geogrid taut throughout the backfilling section. Use anchor pins as
necessary to secure the geogrid. Excessive deformation or damage during installation will not be accepted.

Place fill material in lift thicknesses and to the compaction requirements shown on the plans. A minimum fill
cover of 6 in. is required to operate tracked construction equipment on the geogrid. If the underlying material
can support the loads and if approved, operation of rubber-tired equipment directly on the geogrid is allowed
if the speed is limited to less than 5 mph. Turn equipment gradually to avoid damage to the geogrid. All
geogrid sections damaged by construction activity will be replaced at the Contractor’s expense. Lap all
repaired sections at least 3 ft. in all directions.

4, MEASUREMENT

Geogrid will be measured by the square yard of each layer in its final position. No measurement will be made
for lapping of material, ties, and grid anchor pins.

5. PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Geogrid Reinforcement for Embankment” of the type
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shown. This price is full compensation for furnishing all labor, materials, freight, tools, equipment, and
incidentals, and for doing all the work involved in placement of the grid, complete in place.
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