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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF RESURFACE ROADWAY
                                           ERATH   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 363 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 7002 PREPARING ROW
DOLLARS

and CENTS

STA 49.000 1

104 7013 REMOV CONC (SIDEWALK, RAMP OR SUP)
DOLLARS

and CENTS

SY 159.000 2

104 7017 REMOV CONC (CURB & GUTTER)
DOLLARS

and CENTS

LF 7,450.000 3

105 7024 RMV (4") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 22,764.000 4

105 7125 RMV, CLN, PALLETZ, & STORE STREET 
BRICK

DOLLARS
and CENTS

SY 21,356.000 5

110 7001 EXCAV (ROADWAY)
DOLLARS

and CENTS

CY 200.000 6

132 7004 EMBANK (FNL)(DC)(TY B)
DOLLARS

and CENTS

CY 200.000 7

134 7007 BACKFILL (TY B)(VEH)
DOLLARS

and CENTS

CY 167.000 8

162 7002 BLOCK SODDING
DOLLARS

and CENTS

SY 1,510.000 9

168 7001 VEGETATIVE WATERING
DOLLARS

and CENTS

TGL 52.900 10

260 7003 LIME (QUICKLIME (SLURRY))
DOLLARS

and CENTS

TON 79.000 11
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260 7007 LIME TRT (EXIST MATL)(8")
DOLLARS

and CENTS

SY 4,716.000 12

275 7001 CEMENT
DOLLARS

and CENTS

TON 251.000 13

275 7003 CEMENT TRT (EXIST MATL)(8")
DOLLARS

and CENTS

SY 18,048.000 14

310 7001 PRIME COAT (AE-P)
DOLLARS

and CENTS

GAL 4,553.000 15

341 7002 D-GR HMA TY-B SAC-B PG64-22
DOLLARS

and CENTS

TON 10,129.000 16

344 7024 SP MIXES SP-C SAC-A PG70-28
DOLLARS

and CENTS

TON 2,446.000 17

344 7077 TACK COAT
DOLLARS

and CENTS

GAL 4,253.000 18

354 7005 PLANE & TEXT ASPH CONC PAV(0" TO 6")
DOLLARS

and CENTS

SY 21,193.000 19

400 7006 CUT & RESTORING PAV
DOLLARS

and CENTS

SY 1,912.000 20

400 7010 CEM STABIL BKFL
DOLLARS

and CENTS

CY 4,053.000 21

402 7001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 2,588.000 22

416 7043 DRILL SHAFT (TRF SIG POLE) (30 IN)
DOLLARS

and CENTS

LF 44.000 23

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 7002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 25.000 24

462 7001 CONC BOX CULV (3 FT X 2 FT)
DOLLARS

and CENTS

LF 3,585.000 25

462 7003 CONC BOX CULV (4 FT X 2 FT)
DOLLARS

and CENTS

LF 533.000 26

465 7184 INLET (COMPL)(CO)(5 FT)(FTW)
DOLLARS

and CENTS

EA 3.000 27

465 7186 INLET (COMPL)(CO)(15 FT)(FTW)
DOLLARS

and CENTS

EA 1.000 28

465 7187 INLET (COMPL)( CO)(20 FT)(FTW)
DOLLARS

and CENTS

EA 4.000 29

465 7192 INLET (COMPL)(CU)(5 FT)(FTW)
DOLLARS

and CENTS

EA 7.000 30

465 7194 INLET (COMPL)(CU)(15 FT)(FTW)
DOLLARS

and CENTS

EA 1.000 31

465 7195 INLET (COMPL)(CU)(20 FT)(FTW)
DOLLARS

and CENTS

EA 11.000 32

465 7208 INLET (COMPL)(FG)(3FT X 3FT)(FTW)
DOLLARS

and CENTS

EA 4.000 33

465 7234 INLET (COMPL)(AD)(3FT X 3FT)(FTW)
DOLLARS

and CENTS

EA 1.000 34

465 7286 JUNCT BOX (COMPL)(JB)(5FT X 5FT)(FTW)
DOLLARS

and CENTS

EA 6.000 35

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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465 7290 JUNCT BOX (COMPL)(JB)(6FT X 6FT)(FTW)
DOLLARS

and CENTS

EA 2.000 36

465 7332 JCT BOX (COMPL)(SPL)
DOLLARS

and CENTS

EA 24.000 37

466 7175 WINGWALL (PW - 1) (HW=5 FT)
DOLLARS

and CENTS

EA 3.000 38

467 7043 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P)
DOLLARS

and CENTS

EA 1.000 39

479 7001 ADJUSTING MANHOLES
DOLLARS

and CENTS

EA 2.000 40

479 7004 ADJUSTING MANHOLES (UTILITY BOX)
DOLLARS

and CENTS

EA 15.000 41

496 7002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 8.000 42

496 7003 REMOV STR (MANHOLE)
DOLLARS

and CENTS

EA 2.000 43

496 7007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 444.000 44

496 7019 REMOV STR (RET WALL)
DOLLARS

and CENTS

LF 18.000 45

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 46

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 17.000 47

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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503 7002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 7.000 48

505 7003 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 40.000 49

506 7002 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 80.000 50

506 7011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 80.000 51

506 7020 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 78.000 52

506 7024 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 78.000 53

506 7039 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 496.000 54

506 7041 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 496.000 55

506 7043 BIODEG EROSN CONT LOGS (INSTL) (8")
DOLLARS

and CENTS

LF 811.000 56

506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 811.000 57

510 7003 ONE-WAY TRAF CONT (PORT TRAF SIG)
DOLLARS

and CENTS

MO 6.000 58

512 7009 PORT CTB (FUR & INST)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 220.000 59

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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512 7010 PORT CTB (FUR & INST)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 80.000 60

512 7033 PORT CTB (MOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 460.000 61

512 7034 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 240.000 62

512 7057 PORT CTB (REMOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 220.000 63

512 7058 PORT CTB (REMOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 80.000 64

529 7009 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 6,950.000 65

610 7012 REPLACE LUMINAIRE W/(250W EQ) LED
DOLLARS

and CENTS

EA 4.000 66

618 7036 CONDT (PVC) (SCH 40) (3")
DOLLARS

and CENTS

LF 310.000 67

618 7037 CONDT (PVC) (SCH 40) (3") (BORE)
DOLLARS

and CENTS

LF 350.000 68

620 7009 ELEC CONDR (NO.6) BARE
DOLLARS

and CENTS

LF 370.000 69

620 7010 ELEC CONDR (NO.6) INSULATED
DOLLARS

and CENTS

LF 30.000 70

624 7007 GROUND BOX TY D (162922)
DOLLARS

and CENTS

EA 6.000 71

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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625 7001 ZINC-COAT STL WIRE STRAND (3/16")
DOLLARS

and CENTS

LF 280.000 72

625 7003 ZINC-COAT STL WIRE STRAND (5/16")
DOLLARS

and CENTS

LF 280.000 73

628 7148 ELC SRV TY D 120/240 060(NS)SS(E)SP(O)
DOLLARS

and CENTS

EA 2.000 74

636 7001 ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

SF 62.000 75

644 7001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 14.000 76

644 7004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 1.000 77

644 7009 IN SM RD SN SUP&AM TY10BWG(1)SB(P)
DOLLARS

and CENTS

EA 12.000 78

644 7015 IN SM RD SN SUP&AM TY10BWG(1)SB(U)
DOLLARS

and CENTS

EA 1.000 79

644 7044 IN SM RD SN SUP&AM TYS80(1)SB(U-2EXT)
DOLLARS

and CENTS

EA 2.000 80

644 7048 IN SM RD SN SUP&AM TYS80(2)SA(P)
DOLLARS

and CENTS

EA 1.000 81

644 7065 RELOCATE SM RD SN SUP&AM TY 10BWG
DOLLARS

and CENTS

EA 1.000 82

644 7073 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 27.000 83

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 7004 WK ZN PAV MRK NON-REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 15,921.000 84

662 7017 WK ZN PAV MRK NON-REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 1,154.000 85

662 7035 WK ZN PAV MRK NON-REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 15,135.000 86

666 7024 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 100.000 87

666 7036 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,044.000 88

666 7042 REFL PAV MRK TY I (W)(ARROW)(100MIL)
DOLLARS

and CENTS

EA 1.000 89

666 7066 REFL PAV MRK TY I (W)(WORD)(100MIL)
DOLLARS

and CENTS

EA 1.000 90

666 7081 REFL PAV MRK TY I (W)(RR XING)(100MIL)
DOLLARS

and CENTS

EA 1.000 91

666 7411 REFL PAV MRK TY I (W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 11,621.000 92

666 7423 REFL PAV MRK TY I (Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 10,835.000 93

672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 5.000 94

672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 227.000 95

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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677 7001 ELIM EXT PM & MRKS (4")
DOLLARS

and CENTS

LF 8,710.000 96

680 7002 INSTALL HWY TRF SIG (ISOLATED)
DOLLARS

and CENTS

EA 2.000 97

680 7004 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 2.000 98

682 7001 VEH SIG SEC (12")LED(GRN)
DOLLARS

and CENTS

EA 16.000 99

682 7002 VEH SIG SEC (12")LED(GRN ARW)
DOLLARS

and CENTS

EA 2.000 100

682 7003 VEH SIG SEC (12")LED(YEL)
DOLLARS

and CENTS

EA 20.000 101

682 7005 VEH SIG SEC (12")LED(RED)
DOLLARS

and CENTS

EA 20.000 102

682 7018 PED SIG SEC (LED)(COUNTDOWN)
DOLLARS

and CENTS

EA 14.000 103

682 7042 BACKPLATE W/REF BRDR(3 
SEC)(VENT)ALUM

DOLLARS
and CENTS

EA 14.000 104

682 7043 BACKPLATE W/REF BRDR(4 
SEC)(VENT)ALUM

DOLLARS
and CENTS

EA 2.000 105

684 7009 TRF SIG CBL (TY A)(12 AWG)(4 CONDR)
DOLLARS

and CENTS

LF 631.000 106

684 7033 TRF SIG CBL (TY A)(14 AWG)(7 CONDR)
DOLLARS

and CENTS

LF 2,234.000 107

Proposal Sheet
PROJECT C 79-4-49 TxDOT
COUNTY  ERATH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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684 7042 TRF SIG CBL (TY A)(14 AWG)(16 CONDR)
DOLLARS

and CENTS

LF 745.000 108

684 7079 TRF SIG CBL (TY C)(12 AWG)(2 CONDR)
DOLLARS

and CENTS

LF 1,674.000 109

686 7033 INS TRF SIG PL AM(S)1 ARM(32')
DOLLARS

and CENTS

EA 2.000 110

686 7035 INS TRF SIG PL AM(S)1 ARM(32')LUM
DOLLARS

and CENTS

EA 2.000 111

687 7001 PED POLE ASSEMBLY
DOLLARS

and CENTS

EA 2.000 112

688 7001 PED DETECT PUSH BUTTON (APS)
DOLLARS

and CENTS

EA 6.000 113

690 7131 INSTALL BBU SYSTEM
DOLLARS

and CENTS

EA 2.000 114

690 7134 INSTALL RADAR VEHICLE DETECTION 
SYSTEM

DOLLARS
and CENTS

EA 4.000 115

Proposal Sheet
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DEPT
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ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0079-04-049

C 79-4-49

US 67

ERATH

 Abulkhair Zobayed

87951

Abulkhair Zobayed, P.E.
   JULY 22, 2024
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GENERAL NOTES:

 
 Specification Data  

Basis of Estimate 

   

  Item    Description                                   Rate             Unit 

  

  166     Fertilizer (16-8-8)                      600 lb./acre**        ton 

 

  168     Vegetative Watering                      169,400 gal./acre      1,000 gal. 

 

  260     Lime (Quicklime)(Slry) (Subgr.) (PI>20)  150 lb./cu. yd.            ton 

   

  275     Cement (Subgr.)(PI<20)          125 lb./cu. yd.            ton 

 

  310     Asph Mat'l (AE-P)     0.20 gal./sq. yd.*           gal. 

  (Subgrade)(Priming)      

 

  341    D-GR HMA TY-B                      115 lb./sq. yd.-in.         ton 

 

  344    SP Mixes SP-C                       115 lb./sq. yd.-in.         ton 

 

  344    Tack Coat - CSS-1P                  0.20 gal./sq. yd.          gal. 

          

  *  Based On 50% Asphalt Residue. 

  **  Non-Pay, for Contractor’s Information Only. 

           

Special Notes 

 

Electronic files containing answered pre-letting questions and other project related design 

information will be placed in the following FTP site periodically. 

 

Check this site for new information. Notices of new postings will not be sent out by the Engineer. 

 

The data located in these files is for non-construction purposes only and can be found at  

 

TxDOT’s public FTP site at https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/. 

 

Access is read-only. 

All files in the FTP site are subject to the License Agreement shown on the FTP site. 

To obtain a copy of the project plans free of charge, submit a request from the following site: 

http://www.txdot.gov/business/letting-bids/plans-online.html

http://www.txdot.gov/business/letting-bids/plans-online.html
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Contractor questions on this project are to be addressed to the following individual(s): 

 

Area Engineer’s Email: Sarah.Horner @txdot.gov 

Assistant Area Engineer’s Email: Noel.Spaar @txdot.gov 

Design Manager’s Email: Emmanuel.Navarro @txdot.gov 

 

For Q&A’s on Proposals navigate to 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors. Use the 

dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard 

using the controls on the left. Hover over the blue hyperlink for the project you want to view the 

Q&A for and click on the link in the window that pops up. 
 

All questions submitted that generate a response will be posted through this site. The site is 

organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project 

Name. 

 

Single lane closures, except as otherwise shown in the plans, will be restricted to off-peak hours 

as defined in the following table:     

 

Peak Hours Off-Peak Hours 

6 to 9 AM 

Monday through 

Friday 

3 to 7 PM 

Monday through 

Friday  

9 AM to 3 PM 

and 

7 PM to 6 AM 

Monday through 

Friday 

All day Saturday 

and Sunday  

 

Work that requires closure of multiple travel lanes in the same direction, except as otherwise shown 

in the plans, are restricted to night hours between 9 PM and 6 AM. 

                   

For dimensions of right-of-way not shown on the plans, see right-of-way map on file at the TxDOT 

District Office. 

 

Modifications to Lane Closure / Work Restrictions: 

 

Submit a request in writing for approval by the Engineer a minimum of 10 days in advance of 

implementing a change to lane closure restrictions. 

 

When deemed necessary, the Engineer will lengthen, shorten, or otherwise modify lane closure 

restrictions as traffic conditions warrant. 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
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When deemed necessary, the Engineer will modify the list of major events when new events 

develop, existing events are rescheduled, or when warranted.Special Events/ Special Situations 

will be handled on a case-by-case basis.  No work restricting lane closures is allowed from 3 PM 

a day before to 9 AM the day after the Special Event or Special Situation. 
 

The following Holiday/Event lane closure restriction requirements apply to this project: 

No work that restricts or interferes with traffic shall be allowed between 3 PM on the day preceding 

a Holiday or Event and 9 AM on the day after the Holiday or Event.  

 

Holiday Lane Closure Restrictions 

New Year’s Eve and New Year’s Day 

(December 31 through January 1) 

3 PM December 30 through 9 AM January 2 

 

Easter Holiday Weekend (Friday through 

Sunday) 

3PM Thursday through 9 AM Monday 

 

Memorial Day Weekend (Friday through 

Monday) 

3 PM Thursday through 9 AM Tuesday 

 

Independence Day (July 3 through July 5) 

 

3 PM July 2 through 9 AM July 6  

 

Labor Day Weekend (Friday through 

Monday) 

3 PM Thursday through 9 AM Tuesday 

Thanksgiving Holiday (Wednesday through 

Sunday) 

 

3 PM Tuesday through 9 AM Monday 

Christmas Holiday (December 23 through 

December 26) 

 

3 PM December 22 through 9 AM December 

27 

 

Plan work schedules around the appropriate dates above to ensure productive work is performed 

without lane closures. 

Nighttime Work                           

Night time work is only allowed with written permission from the Area Engineer. Nighttime 

work hours shall start after 9 PM and complete before 6 AM, unless otherwise approved by the 

Engineer. 

If nighttime work is allowed/required, provide Multi-Directional Lighting Device with the 

following quality requirements: 

Provide a 2000 watt (minimum) SIROCCO lighting balloon, Airstar lighting or 

equivalent. 
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It is the intent of the MDLD lighting to supplement the Portable Road Light and Power 

Unit used to illuminate work hours. 

Provide MDLD units which can self-inflate and capable of illuminating approximately 

15,000 sq ft. 

Provide MDLD units of 1.1 meter horizontal diameter and capable of withstanding 60 

mph winds when fully inflated and operating. 

Provide MDLD units with two (2) 1,000 watt halogen bulbs recommended by the 

manufacturer.   

Night Time Work Safety Clothing Department approved safety hats and vests (Class 3 with 

retro-reflective striping) shall be worn by all workers and visitors at all times when at the work 

sites. When work is approved by the Engineer to be performed at night, pants (Class 3 with retro-

reflective striping) shall be worn by all workers and visitors when at the work sites. 

 

Existing Storm Sewers and Utilities:  

Existing storm sewers and utilities are shown from the best available information. Verify the 

location of all underground facilities prior to starting work.      

 

Driveways: 

 

Provide all-weather surface for temporary ingress and egress to adjacent property, as directed. 

Materials, labor, equipment and incidentals necessary to provide temporary ingress and egress will 

not be paid for directly, but will be subsidiary to the various bid items. 

 

Do not discolor or damage existing ADA curb ramps and sidewalks during construction 

operations. In the event of discoloration or damage, clean or repair as directed, at contractor’s 

expense. 

  

Drainage: 

 

Locations shown for drainage structures refer to the control points of structures as follows:  

1) Manholes, Inlets, and Junction Boxes—Locations are at the centroid of the structure; when 

two structure types are specified, location is at the centroid of the top structure.  Bottom 

structure may be positioned as required to align with top structure, storm drain pipes and 

other adjacent structures. 

 

2) Street Inlets—Locations are at the face of curb at a distance of L/2 from the end of the 

inlet. 
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3) Headwalls—Locations are to the outside face of the headwall at the centerline of the pipe 

or box structure. For pipe headwalls with Type "P" or "C" safety end treatment, locations 

are on the centerline of the pipe structure at the limit of payment for pipe. 

Plugging/capping of pipes or culverts will not be paid for directly, but will be subsidiary to the 

various bid items, unless otherwise shown on the plans. 

  

Provide temporary drain openings at all low points or other drainage structures, as required, at the 

Contractor's expense. 

  

Remove any obstructions to existing drainage due to the contractor's operations, as required, at the 

Contractor's expense. 

 The following standard detail sheets have been modified: 144-146 MDD(FTW)(MOD) 

 

Item 4. Scope of Work 

 

Reimbursement for project overhead will not be considered until project completion has extended 

beyond the original Contract Time. 

 

Item 6. Control of Materials 

 

To comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 

Bipartisan Infrastructure Law, the contractor must submit an original of the TxDOT Construction 

Material Buy America Certification Form for all items classified as construction materials. This 

form is not required for materials classified as a manufactured product.  

 

Refer to the Buy America Material Classification Sheet for clarification on material 

categorization. 

 

The Buy America Material Classification Sheet is located at the below link. 

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-

sheet.html for clarification on material categorization. 

 

Item 7. Legal Relations and Responsibilities 

 

This contract requires work to be done on railroad property. Cooperate with the railroads and 

comply with all of their requirements including obtaining any required training before performing 

work on railroad property. 

 

Submit to the Engineer an original railroad liability insurance policy. 

 

Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps of 

Engineers (USACE) permit area that has not been previously evaluated by the USACE as part  

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html
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of the permit review of this project. Such activities include, but are not limited to haul roads,  

equipment staging areas, borrow and disposal sites. “Associated” as defined here means materials 

are delivered to or from the PSL. The permit area includes all waters of the U.S. or associated 

wetlands affected by activities associated with this project.  Special restrictions may be required 

for such work. The contractor will be responsible for all consultations with the USACE regarding 

activities, including project specific locations (PSLs) that have not been previously evaluated by 

the USACE. Provide the Department with a copy of all consultations or approvals from the 

USACE prior to initiating activities. 

 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 

self-determination has been made that the PSL is non-jurisdictional or proper USACE clearances 

have been obtained in jurisdictional areas or have been previously evaluated by the USACE as part 

of the permit review of this project. The contractor is solely responsible for documenting any 

determinations that their activities do not affect a USACE permit area. Maintain copies of these 

determinations for review by the Department or any regulatory agency. 

 

Document and coordinate with the USACE, if required, prior to any excavation hauled from or 

embankment hauled into a USACE permit area by either (1) or (2) below. 

 

(1) Restricted Use of Materials for Previously Evaluated Permit Areas. Document 

both the project specific location (PSL) and its authorization.  Maintain copies for 

review by the Department or any regulatory agency. When an area within the project 

limits has been evaluated by the USACE as part of the permit process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 132, 

Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as fill 

within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 

of at a location approved by the Engineer within a USACE evaluated area. 

 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. Provide 

the Department with a copy of all USACE coordination or approvals prior to initiating 

any activities for an area within the project limits that has not been evaluated by the 

USACE or for any off right of way locations used for the following, but not limited to 

haul roads, equipment staging areas, borrow and disposal sites: 

a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

 

The total area disturbed for this project is 5.81 acres.  The disturbed area in this project, all  
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project locations in the Contract, and the Contractor project specific locations (PSLs), within 

      1 mile of the project limits, for the Contract will further establish the authorization 

requirements for storm water discharges. The Department will obtain an authorization to discharge 

storm water from the Texas Commission on Environmental Quality (TCEQ) for the construction 

activities shown on the plans. The Contractor is to obtain required authorization from the TCEQ 

for Contractor PSLs for construction support activities on or off the right of way.  When the total 

area disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide 

a copy of the Contractor NOI for PSLs on the right of way to the Engineer and to the local 

government that operates a separate storm sewer system. 

 

Prevention of Migratory Bird Nesting 

 It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, 

culverts, vegetation, or gravel substrate, at any time of the year. The preferred nesting season for 

migratory birds is from February 15 through October 1. When practicable, schedule construction 

operations outside of the preferred nesting season. Otherwise, avoid nests containing migratory 

birds and perform no work in the nesting areas until the young birds have fledged. 

 

 Structures 

 Do not begin culvert construction operations until swallow nesting prevention is implemented, 

until after October 1 if it’s determined that swallow nesting is actively occurring, or until it’s 

determined swallow nests have been abandoned.  If the State installed nesting deterrent on the 

culverts, maintain the existing nesting deterrent to prevent swallow nesting until October 1 or 

completion of the culvert work, whichever occurs earlier. If new nests are built and occupied 

after the beginning of the work, do not perform work that can interfere with or discourage 

swallows from returning to their nests. Prevention of swallow nesting can be performed by one 

of the following methods: 

 

 1.  By February 15 begin the removal of any existing mud nests and all other mud placed by 

swallows for the construction of nests on any portion of the culverts. The Engineer will inspect 

the culverts for nest building activity. If swallows begin nest building, scrape or wash down all 

nest sites.  Perform these activities daily unless the Engineer determines the need to do this work 

more frequently. Remove nests and mud through October 1 or until culvert construction 

operations are completed. 

 

 2.  By February 15 place a nesting deterrent (which prevents access to the culvert by swallows) 

on the culverts. 

 

No extension of time or compensation payment will be granted for a delay or suspension of work 

caused by nesting swallows. This work is subsidiary to the various bid items. 
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Item 8. Prosecution and Progress 

 

Each contract awarded by the Department stands on its own, and as such, is separate from other 

contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to 

concurrently process and/or execute all contracts at the same time. 

Working days will be computed and charged in accordance with Section 8.3.1.1, ‘Five-Day 

Workweek.’ 

 

Prepare the progress schedule as a CPM, include all planned work activities and sequences and 

show Contract completion within the number of working days specified. Submit an updated hard 

copy when changes to the schedule occur or when requested. 

 

The number of working days for final acceptance will be _363__ working days. 

 

Item 100. Preparing Right of Way 

 

Measurement for this item will be along the centerline of the project with the limits of 

measurements as shown on the plans. 

  

Item 105. Removing Treated and Untreated Base and Asphalt Pavement   

Cement, lime, and/or lime fly-ash treated and untreated existing base material removed on this 

project will become the property of the Contractor. 

Item 110. Excavation 

 

Review proposed waste sites to determine if any site is located in a “Base Floodplain” or 

“Floodway” as defined by the Federal Emergency Management Agency (FEMA). 

  

If waste material from this project is placed in a base floodplain as defined by FEMA, obtain a 

permit from the local community responsible for enforcing National Flood Insurance Program 

(NFIP) regulations. Ensure that the owner of the property receiving the waste has obtained the 

necessary permit. 

 

Item 132. Embankment 

 

Do not provide Type B embankment material with a Plasticity Index (PI) higher than 35. 

 

Furnish test results per Test Procedures Tex-104, 105, and 106-E (PIs), Tex-113 or 114-E (M-D 

Curves), and Tex-145 and/or Tex-146-E (Sulfates) for each material sample provided by the 

Engineer. Perform field density tests (Tex-115-E, Part I) at a frequency for each worked section to 

produce passing results prior to testing by the Engineer per Tex-115-E, Part I.  The Engineer will 

perform separate testing of the material. 
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Item 162. Sodding for Erosion Control 

 

Furnish and place Bermudagrass sod. 

 

Item 166. Fertilizer 

 

Fertilize all areas of project to be seeded or sodded. 

 

Item 168. Vegetative Watering 

 

Furnish and install an approved rain gauge at the project site, as directed.  Furnishing and 

installation of the rain gauge will not be paid for directly, but will be subsidiary to Item 168. 

 

Apply vegetative watering for an establishment period of thirteen weeks following application of 

seed or installation of sod, at a rate of 1/2 inch of water depth per week (approximately 13,030 

gallons per acre). During the first four weeks after seeding, apply water twice per week, on non-

consecutive days, each at half the weekly application rate.  For the remainder of the establishment 

period, apply vegetative watering once per week during the months of January through June or 

September through December, at the weekly application rate; apply watering twice per week, on 

non-consecutive days during the months of July and August, each at one-half the weekly 

application rate. 

 

Average weekly rainfall rates for the District are: 

 

 January—0.39" April—0.86"  July—0.48"  October—0.68"  

February—0.46" May—1.00"  August—0.47" November—0.46" 

 March—0.48"  June—0.63"  September—0.74" December—0.37" 

 

Item 260. Lime Treatment (Road-Mixed) 

 

Treat subgrade material with a maximum 6% lime by weight unless otherwise directed by the 

Engineer. Apply lime by the “slurry placement” method. Allow the mixture to mellow for a 

minimum of  4 days after initial mixing. Contractor shall coordinate with the Engineer and get 

Engineer’s approval to use lime treatment of subgrade for subgrade materials having a PI greater 

than 20 and use either lime or cement treatment for subgrade materials with a PI between 15 and 

20.  

 

Unless otherwise noted, treat the existing subgrade to a depth of 8". 

 

Item 275. Cement Treatment (Road-Mixed) 

 

Apply cement for subgrade treatment by the “slurry placement” method. 
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Treat subgrade material with a maximum 4% cement by weight unless otherwise directed by the 

Engineer. The 7-day compressive strength of treated material will be 250 psi. Contractor shall 

coordinate with the Engineer and get Engineer’s approval to use cement treatment of subgrade for 

subgrade materials having a PI less than 20 and use either lime or cement treatment for subgrade 

materials with a PI between 15 and 20.  

 

Unless otherwise noted, treat the existing subgrade to a depth of 8". 

 

Item 301. Asphalt Antistripping Agent 

 

Furnish a liquid antistripping agent unless otherwise directed. 

 

Item 310. Prime Coat 

 

Provide an AE-P for this Item.  

 

For the use of AE-P, process the top of one inch (1”) of base material to be finished for final 

surfacing with AE-P to conform with the typical sections shown on the plans and to the established 

lines and grades as directed. 

 

Item 341. Dense-Graded Hot-Mix Asphalt 

 

Place TY B HMAC for a depth of 8” at 2-4” lifts.  Provide aggregate with a Surface Aggregate 

Classification (SAC) value of ___B__ for the travel lanes and shoulders. 

 

Natural (field) sands are not allowed. 

 

Provide a PG 64-22 asphalt for the base course.Furnish a CSS-1P with greater than 50% asphalt 

residue for the tack coat on this project. A trackless tack can be used in lieu of CSS-1P tack coat 

or as directed by the Engineer. The Engineer will set the rate at time of application. 

 

Warm Mix Asphalt (WMA) is not permitted in any mix type on this project. 

 

RAP and RAS are not permitted in any surface and levelup mixes on this project. 

 

Include the approved mix design number on each delivery ticket. 

 

Use a Material Transfer Device (MTD) unless otherwise directed. 

 

Shoulders, and other areas listed on the Plan sheets or as directed are not subject to in-place air 

void determination for this project. 
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Temporary detours are subject to in-place air void determination for this project. 

 

Item 344. Superpave Mixtures 

 

Provide aggregate with a Surface Aggregate Classification (SAC) value of _A____ for the travel 

lanes and shoulders. 

 

Natural (field) sands are not allowed. 

 

Provide a PG 70-28 asphalt for the base course. 

 

Furnish a CSS-1P with greater than 50% asphalt residue for the tack coat on this project. A 

trackless tack can be used in lieu of CSS-1P tack coat or as directed by the Engineer. The Engineer 

will set the rate at time of application. 

 

Warm Mix Asphalt (WMA) is not permitted in any mix type on this project. 

 

RAP and RAS are not permitted in any surface and levelup mixes on this project. 

 

Provide a mix design with the gradation curve below the restricted zone. 

 

Use the Boil Test, Test Procedure Tex-530-C, and provide only mixes that produce zero percent 

(0%) stripping for design verification and during production. 

 

Include the approved mix design number on each delivery ticket. 

 

Use a Material Transfer Device (MTD) unless otherwise directed. 

 

Shoulders, and other areas listed on the Plan sheets or as directed are not subject to in-place air 

void determination for this project. 

 

Temporary detours are subject to in-place air void determination for this project. 

 

Use Surface Test Type B for this project. For downtown section of the project from the FWWR to 

Live Oak St, contractor shall use Surface Test Type A as the contractor is limited to very short 

sections of construction. 

 

Item 354. Planing and Texturing Pavement 

 

Stockpile salvaged materials at: 

602 N Norton, Dublin, TX 76446. Contact Cory James (254) - 434 - 1082, 48 hours prior to 

stockpiling. 
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Intent is to remove all HMAC from existing brick layer. Repair damaged concrete sidewalk and 

ADA ramps caused by Contractor’s operations at the expense of the Contractor as directed by the 

Engineer. 

 

Item 432. Riprap 

 

The quantities for riprap at the location indicated may be varied to the extent necessary to ensure 

proper functioning for the purpose intended. 

 

All concrete riprap will be 5" (.42') in thickness, unless otherwise shown on the plans, and must 

be reinforced. 

  

An 8 inch (.67 ft.) by 18 inch (1.5 ft.) toe wall is required at the exposed edges of all concrete 

riprap, unless otherwise directed. 

 

 Item 462. Concrete Box Culverts and Drains 

 

All bends and connections in pipe must be refabricated. 

 

Item 466. Headwalls and Wingwalls 

 

Do not use precast headwalls/wingwalls. 

 

Item 496. Removing Structures 

 

When required by the plans, partial or complete removal of a structure for staged construction 

shall be accomplished in a manner which does not cause damage to the remainder of the 

structure or its supporting members. The Contractor shall submit a demolition plan for all 

structures to be replaced and/or removed in accordance with Item 496. Submit the procedure for 

removal of superstructure or substructure in writing or plan drawing for approval prior to 

implementation. 

  

Item 502. Barricades, Signs, and Traffic Handling 

 

The contractor force account ‘safety contingency’ that has been established for this project is 

intended to be utilized for work zone enhancements to improve the effectiveness of the traffic 

control plan that could typically not be foreseen in the project planning and design stage. These 

enhancements will be mutually agreed upon by the Engineer and the Contractor’s responsible 

person based on weekly or more frequent traffic management reviews on the project.  The Engineer 

may choose to use existing bid items if it does not slow the implementation of enhancement.  
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Permanent signs may be installed when construction in an area is complete and they will not 

conflict with the traffic control plan for the remainder of the job. 

  

Existing signs are to remain as long as they do not interfere with construction and they do not 

conflict with the traffic control plan. 

  

Any sign not detailed in the plans but called for in the layout will be as shown in the current 

"Standard Highway Sign Designs for Texas”. 

  

When traffic is obstructed, arrange warning devices in accordance with the latest edition of the 

"Texas Manual on Uniform Traffic Control Devices". 

 

Cover or remove any work zone signs when work or condition referenced is not occurring. 

 

Do not place barricades, signs, or any other traffic control devices where they interfere with sight 

distance at driveways or side streets. Provide access to all driveways during all phases of 

construction unless otherwise noted in the plans or as directed. 

 

As approved by The Engineer, provide uniformed off duty police officers and squad cars during 

lane closures, nighttime work or other situations that indicate a need for additional traffic control 

to protect the traveling public or the construction workforce. Provide documentation such as 

payroll, log sheets with signatures and badge number, or invoices from the government entity 

providing the officers for reimbursement. Complete the weekly tracking form provided by the 

department and submit invoices that agree with the tracking form for payment at the end of each 

month approved services were provided. Reimbursement will not be made for the coordination 

fees charged by any party. 

 

Item 503. Portable Changeable Message Signs 

 

Provide all portable changeable message signs and arrow panels with a photoelectric device to 

allow for automatic dimming of operations to approximately 50% of their normal brightness when 

ambient light drops to approximately five footcandles, and then increase back again for daytime 

operations. 

  

7 electronic portable changeable message sign unit(s) will be required. Individual or collective use 

of signs will be required by the Engineer when deemed necessary to supplement the traffic control 

plan. 

  

Each sign must have programmed in its permanent memory the following 15 messages: 

  

    1.   Exit Closed Ahead 

   2.   Use Other Routes 
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 3.   Right Lane 

   4.  Left Lane 

    5.   Closed Ahead 

    6.   Two Lane 

    7.   Detour Ahead 

    8.   Thru Traffic 

    9.   Prepare To Stop 

   10.   Merging Traffic 

  11.   Expect 15 Minute Delay 

   12.   Max Speed ** MPH 

  13.   Merge Right 

   14.   Merge Left 

   15.   No Exit Next ** Miles 

 

 

Item 504. Field Office and Laboratory 

 

Furnish the following structures for this project: 

 Type     No. 

Field Office (Ty. C)      1 

Field Lab (Ty. A)      1 

 

Field office will require at least a 3' by 3' landing on the outside of each exit door and a concrete 

landing at the bottom of exit stairs.  The concrete landing will be the width of the stairs and extend 

at least 4’ in front of the bottom step.   

 

Furnish the following for the Field Office structure: 

  Item   No. 

Desktop Computer  1 

Laptop Computer  1 

Printer    1 

Internet Service  1 
 

Provide Laptop computers with an Intel i5 (2.8 GHz) processor, or greater. 

 

Integrated printer/copier/scanner/fax units will be permitted. 

 

Item 505. Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 

 

In addition to the shadow vehicles with truck mounted attenuator (TMA) that are specified as 

being required on the traffic control plan for this project, provide 0 additional shadow vehicle(s) 

with TMA. 
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Therefore, 1  total shadow vehicles with TMA will be required for this type of work. Determine if 

one or more of these operations will be ongoing at the same time to determine the total number of 

TMAs needed for the project. 

 

For traffic control during storm drainage system construction along cross streets, as well as during 

any other construction as decided by the Engineer, if contractor decides to use applicable TxDOT 

TCP standard that shows TMA (Stationary), contractor shall only use it with Engineer’s approval. 

TMA (Stationary) will not be paid for separately but will be subsidiary to Item 502. 

 

Item 506. Temporary Erosion, Sedimentation, and Environmental Controls 

 

Remove accumulated sediment or replace SW3P controls when the capacity has been reduced by 

50% or when the depth of sediment at the control structure exceeds one foot. 

 

Item 512. Portable Concrete Traffic Barrier 

 

“Furnish and Install” barrier in compliance with Low Profile Concrete Barrier (LPCB) standards 

as shown on the plans. 

 

Provide the hardware assemblies to join barrier sections.  

Previously used barrier will be inspected and approved by the engineer prior to using, in 

accordance to Item 512.2.1.3. 

 

Provide (2) 1-1/4” x 2’2” threaded rods, (4) standard USS washers, grade 5, (4) 1-1/4” hex nuts, 

and (2) 5” x 10” x 3/8” plate washers for each section of LPCB. 

 

Delineate all barriers in accordance with Barricade and Construction (BC) Standard sheets. Barrier 

delineation will not be paid for directly, but will be subsidiary to Item 512,”Portable Concrete 

Traffic Barrier”. 

 

Remove and replace traffic barrier damaged by the traveling public and no longer serviceable as 

directed. Additional payment will be provided as compensation to remove, replace and dispose of 

the traffic barrier damaged by the traveling public in accordance with Item 512.   

 

Item 585. Ride Quality for Pavement Surfaces 

Before performing work, the Engineer will determine whether Surface Test Type A will be used 

instead of the specified payment adjustment schedule when the following conditions exist in 

existing travel lanes:  

■ travel lane is directly adjacent to existing curb and gutter, or  

■ travel lane has repair areas or crack sealing that may result in reflective defects. 
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Use Surface Test Type B pay adjustment schedule 2   to evaluate ride quality of the travel lanes in 

accordance with Item 585, “Ride Quality for Pavement Surfaces.” 

Item 644.  Small Roadside Sign Supports and Assemblies 

Supply shop drawings for all signs requiring fabrication in this contract.  Fabricate and install 

signs only after approval of shop drawings by Fort Worth District Traffic Office. 

 

Item 666. Reflectorized Pavement Markings with Retroreflective Requirements 

Collection of retro-reflectivity readings using a mobile retro-reflectometer is the required 

method.  A TxDOT inspector must witness collection of all retro-reflectivity data. 

Where replication of existing pavement markings and markers is required, no layout or plan may 

be provided.  Prior to removal or demolition of pavement markings, record the beginning and 

ending locations of each type of pavement marking to be replaced.  Use the recorded information 

to establish guides as required by Article 666.4.1 of the Standard Specifications to re-create the 

original markings on the final pavement surface. 

Use pavement marking standard drawings for pavement marking layout where existing pavement 

markings contradict the standard drawings in the plans.Item 618. Conduit  

 

Signals: 

After installing conduit and pulling conductor, leave a high tensile strength polyester fiber pull 

tape in the conduit for future use. 

 

Illumination: 

Contractor shall bed all PVC conduit placed by open cut in field sand as approved. 

 

Conduit for the ground rod at high mast poles shall be schedule 40 PVC. 

 

Conduit bends at roadway illumination assembly foundations shall not be paid for directly, but 

shall be considered subsidiary to Item 416. 

  

The fused disconnect switch used for underpass circuits if present shall not be paid for directly, 

but shall be considered subsidiary to the various bid items.Contractor shall not use cast iron 

junction boxes in concrete traffic barriers and single slope traffic barriers. Contractor shall use 

polymer concrete junction boxes instead of the cast iron junction boxes shown on standard sheets 

CTBI(3), CTBI(4), and SSCB(4). Mount the junction boxes flush (+ 0”, - ½”) with concrete 

surface of concrete barrier. 
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Contractor shall use materials from prequalified material producers list as shown on the Texas 

Department of Transportation (TxDOT) materials producers list. Category is “Roadway 

Illumination and Electrical Supplies.” 

  

The polymer concrete barrier box shall not be paid for directly, but shall be considered 

subsidiary to item 618. 

  

Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per TxDOT 

standards, contractor shall provide a PVC elbow in place of the galvanized rigid metal elbow 

required by the Electrical Detail standards. Contractor shall ensure the PVC elbow is of the same 

schedule rating as the conduit to which it is connected. 

                                                           

Contractor shall ensure only a flat, high tensile strength polyester fiber pull tape is used for pulling 

conductors through the PVC conduit system. 

  

Preparation and/or troubleshooting of any conduit or duct cable shall not be paid for directly, but 

shall be considered subsidiary to the various bid items. 

 

Item 620. Electrical Conductors  

 

Signal: 

Clearly and permanently mark each conductor installed in a signal pole where it can be clearly 

seen from the hand hole. Use plastic zip ties with labelling plate to mark conductor with 

appropriate designation. 

Illumination: 

Contractor shall not install any electrical conductors without security measures already in place 

for those runs. 

  

For both transformer and shoe-base type illumination poles, contractor shall provide double-pole 

breakaway fuse holder as shown on the Texas Department of Transportation (TxDOT) materials 

producers list. Category is “Roadway Illumination and Electrical Supplies”. Fuse holder is shown 

on list under Items 610 & 620. 

  

Contractor shall provide 10-amp time delay fuses. 

  

If removal of existing electrical conductors is used it will be measured and paid for by the run only 

one time, regardless of how many conductors are present. Preparation of conduit for new 

conductors shall not be paid for directly, but shall be subsidiary to item 620. 

Item 624. Ground Boxes  

 

Signals: 

Slack conductors required by Standard Sheet ED(3)-14 will be subsidiary to Item 624. 
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Concrete removal required for installation of ground boxes will be subsidiary to Item 624. 

 

Ground all junction boxes mounted on bridges and underpasses with a ground rod in the nearest 

ground box. 

 

Item 628. Electrical Services  

 

Signals: 

Before installing any electrical service, consult with the appropriate utility company before 

beginning work and verify all metering equipment requirements with the provider have been met. 

Provide a commercial grade, meter base with by-pass switch if required by the utility company. 

 

Contractor shall obtain 911 address and EISD from electric utility company then contact the 

TXDOT Signal Shop to receive the Contract Request for Electrical Service Meter form to complete 

and return. TXDOT will make application to the Electric Utility Company for service,unless 

otherwise maintained by the following Cities: Arlington, Bedford, Colleyville, Euless, Fort Worth, 

Grand Prairie, Grapevine, Hurst, Mansfield, North Richland Hills, and Weatherford. 

 

Illumination: 

All roadway illumination circuits are 240/480V/3 wire with the roadway luminaires operating at 

480V. All roadway illumination circuit breakers are 2-pole. 

  

The concrete riprap pad at electrical service points shall not be paid for directly, but shall be 

subsidiary to Item 628. 

  

Contractor shall place a decal stating "DANGER/HIGH VOLTAGE" on the door of the service 

assembly enclosure. The size of the decal and lettering shall be as outlined in the current TxDOT 

electrical detail (ED) standard sheets. 

 

Item 662. Work Zone Pavement Markings 

 

Paint and Beads may be used for non-removable work zone pavement markings, if TxDOT 

approved materials are used. 

 

When buttons are used for Removable Markings, on finished pavement surfaces, hot applied 

thermo adhesive must be used on concrete and bituminous adhesive on asphalt. 

 

Buttons may not be used for stop bar markings or symbols. 
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Item 680. Installation of Highway Traffic Signals  

 

Signals: 

Contractor shall contact Fort Worth District TMC 817-370-3664 prior to starting any signal 

modifications. Provide qualified personnel reachable by telephone and available to receive calls 

on a 24-hour basis. Respond to reported calls and make field assessment within 2 hours and make 

appropriate repairs within 24 hours. 

 

Furnish and install all required materials, incidentals and equipment necessary for a fully 

operational traffic signal. The proposed equipment shall be compatible with the existing systems 

in the area. 

 

Provide all illumination fixtures to be installed in this contract. Use 250W equivalent LED 

luminaires.  

 

Where work requires the removal of power from the controller and cabinet assembly, erect 

temporary stop signs. Remove the stop signs after the traffic signals are in operation. 

 

Deliver the cabinet, controller, accessories, and three complete sets of signal construction plans to 

the TXDOT Signal Shop, 2501 SW Loop 820, Fort Worth for testing. Notify the Signal Shop two 

working days prior to delivery of the cabinet. 

 

Wire the signal installation to operate in accordance with phase diagrams in these plans. Timing 

and phasing will be maintained by the operating agency. Deliver a copy of all revisions to the 

original timing and phasing plans to the operating agency and TXDOT Signal Shop. One copy is 

to stay in the controller cabinet at the completion of the project and two supplied to the operating 

agency Signal Shop. 

 

Project Inspection. Contact the TxDOT Signal Shop in advance of needed inspections. At the 

time of the final electrical inspection, the Inspector will create a discrepancy list to be corrected 

and repaired before signal is put into flash mode.  

 

Signal Flash. Upon the satisfactory completion of repairs or corrections, notify the TxDOT Signal 

Shop at least one week prior to placing in flash. Schedule signal flash for Monday thru Thursday 

between 9:00 AM – 12:00 PM. Operate the signal in flash mode for 2-3 days prior to turning on 

to full actuation. The TXDOT signal inspector and technician must be present when the signals 

are placed in flash. 

 

Signal Turn-On. Upon completion of the signal flash, schedule the date and time for the turn on 

of the traffic signal on Monday thru Thursday between 9:00 AM – 12:00 PM. Place the traffic 

signal into full operation only after all required striping is complete and all conflicting signing is 

removed. The TXDOT signal inspector and technician must be present when the signals are  
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placed in full color operation. 

 

Test Period. During the 30-day test period, the Contractor shall be the first responders to all 

trouble calls. They will, in turn contact TxDOT Signal Shop with information about problem and 

repairs made. Provide qualified personnel to respond to these and all trouble calls. Provide a local 

telephone number, not subject to frequent changes and available to receive calls on a 24-hour basis. 

Respond to reported calls within a maximum of two hours. Make appropriate repairs within 24 

hours or at engineer’s direction. 

 

Place a logbook in each controller cabinet and keep a record of each trouble call reported. Notify 

the Engineer of each trouble call. The error log in the conflict monitor shall not be cleared during 

the thirty-day test period without approval. If it is necessary to replace equipment, such as a 

controller, in order to return the signals to normal operation, TXDOT will provide temporary 

replacement equipment until the original equipment is repaired and/or replaced at the engineer’s 

direction. 

 

Removal. Salvageable signal controllers and related equipment shall remain the property of 

TXDOT. Deliver to the TXDOT Signal Shop at 2501 SW Loop 820, Fort Worth 

 

Item 682. Vehicle and Pedestrian Signal Heads 

 

Signals: 

Vehicle signal heads shall be yellow aluminum with 5 inch, black, aluminum, reflective border, 

vented back plates unless otherwise shown on plans. 

 

Signal heads shall be installed level and plumb and aimed as directed. Cover all signal faces until 

placed in operation. 

 

All new mast arm mounted signal heads to be mounted horizontally. 

 

Item 684.  Traffic Signal Cables  

 

Signals: 

Clearly and permanently mark each cable as shown on the plans (CABLE 1, etc.) at each signal 

head, ground box, terminal block, pole base and controller. Use plastic zip ties with labeling plate 

to mark cable. 

Provide an extra 10’ for each cable terminating in the controller cabinet and coil an extra 5’ of 

cable in each ground box.  

 

Terminate all electrical conductors from the controller (including spares) at the termination block 

in the signal pole hand hole. 
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Item 686.  Traffic Signal Pole Assemblies (Steel)  

 

Signals: 

Provide all signal poles for a project or work order from the same manufacturer. 

 

Install mast arm damping plates at the end of SMA and DMA standard poles in accordance with 

the details shown in the MA-DPD standard sheet. Dampers are not recommended for LMA poles. 

 

Plug any unused openings in the mast arms or poles with an approved material. 

 

Provide a 3-piece bracket assembly on strain poles or drill the pole and use thimble eyebolts to 

attach the strand vise for the span wire. 

 

Item 688.  Pedestrian Detectors and Vehicle Loop Detectors  

 

Signals: 

For Accessible Pedestrian Signals. Provide a completed final system operational check list, 

completed schematic diagram for pushbutton station locations, and a completed default and field 

settings sheet as provided in the APS manufacturer's manual. Provide a qualified personnel for 

testing and set up of the equipment at the time of signal flash and turn on. 

 

Item 690. Traffic Signals  

 

Signals: 

Department will furnish anchor bolts, nuts, poles, arms, bases, cabinets, controllers, LED’s, signal 

heads, luminaires, ground boxes, signs, pedestrian button assemblies, down guys, down guy 

guards, down guy anchors, cable, antennas, radar sensors, battery back-up systems, and ITS radios 

when using this Item. Payment for installation and replacement of cable under this Item applies 

only to Department-supplied cable. 

 

When using existing ground boxes, ensure that the ground boxes are clean, properly secured, and 

have a minimum of 9 in. of gravel as a base. This work will not be paid for directly, but is 

subsidiary to this Item. 

 

Provide vertical clearance of 19 feet from the roadway to the lowest point of the signal head or 

mast arm. Place signal heads 40 ft. minimum and 180 ft. maximum from the stop line. If the nearest 

signal is more than 180 ft. from the stop line, place a supplemental near-side signal head. 

Determine the field measurements and elevations from the actual field location of the poles, 

considering all above and below ground utilities and existing roadway elevations. 
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Plug any unused openings in existing mast arms and poles with an approved material. 

 

Item XXX.  Remove, Clean, Palletz and Store Street Brick 

 

Contractor shall remove, clean, palletize, transport and stockpile salvageable existing bricks 

removed from the project. The transport of brick will be the responsibility of the contractor and 

will not be paid separately. 

Stockpile cleaned bricks at:  602 N Norton, Dublin, TX 76446. Contact Cory James (254-434-

1082), 48 hours prior to stockpiling. 

 

Where proposed pavement work is adjacent to historic brick streets, care should be taken to avoid 

damage to historic brick.  If brick is disturbed or damaged, follow the procedures listed below for 

removal and stockpiling of street brick:  

1. Remove existing street brick by hand or by other approved method that assures   

 the least amount of damage to the brick.   

2. Store reusable brick in a manner and location that will protect the brick from loss   

 or damage.  Replace any unusable or damaged brick with a compatible unit.  Any   

 brick that is not reused shall be salvaged and delivered to the City of Dublin for their use. 

3. Adjust and compact subgrade as directed to ensure proper final grade will be achieved. 

4. Install bedding sand, brick and joint sand in accordance with Item 528, "Colored 

 Textured Concrete and Landscape Pavers."  Install new street brick in the same pattern as 

 existed before removal on side streets where applicable.  

5. Removal, cleaning, installation of street brick will not be paid for directly, but shall be 

 considered subsidiary to Item 5099 and cutting and restoring pavement. 
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GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY <103><752>                            
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><400>               
                 ITEM 134  BACKFILLING PAVEMENT EDGES <162><166><168><300><314>         
                 ITEM 162  SODDING FOR EROSION CONTROL <164><166><168>                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 216  PROOF ROLLING <210>                                          
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) <105><132><204><210><216>        
                           <247><300><310><520>                                         
                 ITEM 275  CEMENT TREATMENT (ROAD-MIXED) <204><210><216><247><300>      
                           <310><520>                                                   
                 ITEM 310  PRIME COAT <300><316>                                        
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT <300><301><320><520><585>       
                 ITEM 344  SUPERPAVE MIXTURES <300><301><320><504><520><585>            
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES <110><132><401>       
                           <402><403><416><420><421><423>                               
                 ITEM 402  TRENCH EXCAVATION PROTECTION                                 
                 ITEM 416  DRILLED SHAFT FOUNDATIONS <405><420><421><423><440><448>     
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS <400><402><403><420>        
                           <421><422><440><464><467><476>                               
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS <400><420><421><424>    
                           <440><471>                                                   
                 ITEM 466  HEADWALLS AND WINGWALLS <400><420><421><432><440><464>       
                 ITEM 467  SAFETY END TREATMENT <400><420><421><432><440><442><445>     
                           <460><464>                                                   
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                 ITEM 479  ADJUSTING MANHOLES AND INLETS <400><421><465><471>           
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 510  ONE-WAY TRAFFIC CONTROL                                      
                 ITEM 512  PORTABLE TRAFFIC BARRIER <420><421><424><440><442><502>      
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER <360>    
                           <420><421><440>                                              
                 ITEM 610  ROADWAY ILLUMINATION POLE ASSEMBLIES <416><421><432><441>    
                           <442><445><449><616><618><620><622><624><628>                
                 ITEM 618  CONDUIT <400><445><476>                                      
                 ITEM 620  ELECTRICAL CONDUCTORS <610><628>                             
                 ITEM 624  GROUND BOXES <420><421><432><440><618><620>                  
                 ITEM 625  ZINC-COATED STEEL WIRE STRAND                                
                 ITEM 628  ELECTRICAL SERVICES <441><445><449><618><620><627><656>      
                 ITEM 636  SIGNS                                                        
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678><6438>                                             
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>     
                           <302><315><316>                                              
                 ITEM 680  HIGHWAY TRAFFIC SIGNALS <416><450><531><610><618><620>       
                           <621><624><625><628><636><656><682><684><686><687><688>      
                 ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
                 ITEM 684  TRAFFIC SIGNAL CABLES <625><680><690>                        
                 ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) <416><421><441>       
                           <442><445><449>                                              
                 ITEM 687  PEDESTAL POLE ASSEMBLIES <445><449><656><682><688>           
                 ITEM 688  PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS <618>        
                           <624><682><684>                                              
                 ITEM 690  MAINTENANCE OF TRAFFIC SIGNALS AND ILLUMINATION <104>        
                           <400><416><421><431><432><440><445><449><450><476><610>      
                           <613><614><616><618><620><621><622><624><625><627><628>      
                           <636><656><680><682><684><685><686>                          
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
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                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---046)        
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for small business enterprises is established: 

0079-04-049

C 79-4-49

US 67

ERATH

  SBE 
      

ERATH

SMALL BUSINESS ENTERPRISE REQUIREMENTS

0.0%
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision 000 
Important Notice to Contractors 
 

As of August 23, 2024, utilities within the project limits have not been cleared. The Department anticipates clearance by the 
dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated 
clearance dates are not anticipated to interfere with the Contractor’s operations. In the event the clearance dates are not met, 
requests for additional compensation or time will be made in accordance with the Standard Specifications. 

The Contractor is invited to review the mapped information of obstructions on file with the Engineer. 
 

UTILITY 

Company  Location Status Estimated 
Clearance Date Phase Phase Start Date Effect on 

Construction 

City of 
Dublin 

Water (WL-1) 
BU 67K 

STA 11+98, 
23’ RT (Parallel) 

Contractor in 
process of 
relocation. 

November 13, 2024 Phase 1, 
Stage 1 December 2, 2024 

None. To be 
completed before 

construction 
begins. 

City of 
Dublin 

Water (WL-7) 
BU 67K 

STA 18+42 23’ 
RT, STA 19+16 
23’ RT (Parallel) 

Contractor in 
process of 
relocation. 

November 13, 2024 Phase 1, 
Stage 3 December 2, 2024 

None. To be 
completed before 

construction 
begins. 

City of 
Dublin 

Water (WL-18) 
Live Oak 

STA 11+51 
(Crossing) 

Contractor in 
process of 
relocation. 

November 13, 2024 Phase 1, 
Stage 4 May 17, 2025 

None. To be 
completed before 

construction 
begins. 

City of 
Dublin 

Water (WL-20) 
BU 67K 

STA 47+00 
(Crossing) 

Contractor in 
process of 
relocation. 

November 13, 2024 Phase 1, 
Stage 8 October 5, 2025 

None. To be 
completed before 

construction 
begins. 

City of 
Dublin 

Water (WL-23) 
W Valley 

STA 10+75 
(Crossing) 

Contractor in 
process of 
relocation. 

November 13, 2024 Phase 1, 
Stage 8 October 5, 2025 

None. To be 
completed before 

construction 
begins. 
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