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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF TREE TRIMMING AND BRUSH REMOVAL
                             PALO PINTO   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 365 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TWENTY THOUSAND (Dollars) (      $20,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 647167001 TxDOT
COUNTY  PALO PINTO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

500 7002 MOBILIZATION (CALLOUT)
DOLLARS

and CENTS

EA 6.000 1

500 7033 MOBILIZATION (EMERGENCY)
DOLLARS

and CENTS

EA 2.000 2

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 5.000 3

505 7002 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

HR 5.000 4

752 7001 TREE TRIMMING / BRUSH REMOVAL
DOLLARS

and CENTS

MI 159.000 5

752 7003 TREE TRIMMING / BRUSH 
REMOVAL(CHANNELS)

DOLLARS
and CENTS

AC 39.180 6

752 7005 TREE REMOVAL (4" - 12" DIA)
DOLLARS

and CENTS

EA 1,500.000 7

752 7006 TREE REMOVAL (12" - 18" DIA)
DOLLARS

and CENTS

EA 90.000 8

752 7007 TREE REMOVAL (18" - 24" DIA)
DOLLARS

and CENTS

EA 58.000 9

752 7008 TREE REMOVAL (24" - 30" DIA)
DOLLARS

and CENTS

EA 33.000 10

752 7009 TREE REMOVAL (30" - 36" DIA)
DOLLARS

and CENTS

EA 1.000 11
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752 7010 TREE REMOVAL (36" - 42" DIA)
DOLLARS

and CENTS

EA 1.000 12

752 7011 TREE REMOVAL (42" - 48" DIA)
DOLLARS

and CENTS

EA 1.000 13

752 7012 TREE REMOVAL (48" - 60" DIA)
DOLLARS

and CENTS

EA 1.000 14

752 7013 TREE REMOVAL (60" - 72" DIA)
DOLLARS

and CENTS

EA 1.000 15

Proposal Sheet
PROJECT RMC - 647167001 TxDOT
COUNTY  PALO PINTO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6471-67-001

RMC - 647167001

IH0020

PALO PINTO

 Korey D Coburn

131468

Korey D Coburn, P.E.
   AUGUST 28, 2024



Project Number: RMC 6471-67-001 Sheet 3A  

 

County:   PALO PINTO Control:  6471-67-001 

 

Highway:  IH 20, ETC. 

 

 General Notes Sheet A 

Special Notes: 

Contractor questions on this project are to be addressed to the following individual(s): 

Area Engineer: Korey Coburn                   Korey.Coburn@txdot.gov  

Asst. Area Engineer: Gary Beck                   Gary.Beck@txdot.gov      

Design Manager: Ester Kuhn                   Ester.Kuhn@txdot.gov   

 

Questions may be submitted via the Letting Pre-Bid Q&A web page. The webpage can be accessed from the Notice to Contractors 

dashboard located at the following Address: https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors  

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be 

posted through the same Letting Pre-Bid Q&A web page. 

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are 

interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you 

want to view the Q&A for and click on the link in the window that pops up. 

 

General: 

Plans are required for this project. Plans may be obtained from one of the plan companies listed in the “Special Notice to Contractors”, 

or viewed at Texas Department of Transportation’s (TxDOT’s) Internet site at 

http://www.dot.state.tx.us/business/plansonline/agreement.htm  

Bid proposals for this project will be delivered to the District Maintenance Contracting Office at the following address: 

TransVision Building 

2501 SW Loop 820 

Fort Worth, Texas 76133 

Contract Prosecution: Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A 

Contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process and/or execute all contracts 

and work orders at the same time. 

Furnish crew(s) and equipment capable of maintaining work in a continuous manner for the completion of the work listed on the work 

order. 

Personnel will be experienced in items of work in the contract, which they will be performing. Safety vests and hard hats will be pre-

approved and worn at all times when outside vehicles within the work area. ANSI/ISEA Class 3 Vest/Safety Shirt and Safety Pants are 

required for flaggers and all personnel working at night. 

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. 

 

Prior to mobilizing equipment into the Fort Worth District, all equipment will be clean and free of any debris from prior use in other 

districts or counties. 

Contractor will be responsible for notifying a “one call” center when necessary. It will also be the Contractor’s responsibility to notify 

the City and State for any utility and line locations. Telephone numbers are listed below: 

TxDOT Traffic Operations Center (817)-370-3661 

City of Fort Worth (Illumination) – (817)-392-8100 

DIG TESS 1-(800)-344-8377 

Any work within 500 feet of TxDOT traffic signal, illumination systems, and/or ITS system will require the Contractor to contact the 

TxDOT Fort Worth Signal Shop at (817) 370-6505 at least two (2) working days prior to work. 

This is not to be considered a complete list of contacts. Contractor may need to contact additional agencies for utilities and line 

locations. Provide TxDOT with confirmation tickets of utility and line locates. 

 

Project Description  

This project consists of Tree Trimming/Brush Removal and Tree Removal on sections of highway within Palo Pinto County as 

shown in the contract and defined in these general notes and specifications.  Coordinate all work through the Maintenance Supervisor 

or his representative.   

  

Palo Pinto 

Christopher Lanoue 

Maintenance Supervisor 

2400 US 180 W 

(940) 325-2414 

 

 

Item 4.4. Changes in the Work.  

This contract may be extended in accordance with SP004---003 

 

Item 5.5. Cooperation of Contractor.  

Designate a superintendent in accordance with second paragraph of Article 5.5. Cooperation of Contractor in the Standard 

Specifications For Construction And Maintenance of Highways, Streets, And Bridges 

 

 

mailto:Korey.Coburn@txdot.gov
mailto:Gary.Beck@txdot.gov
mailto:Ester.Kuhn@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
http://www.dot.state.tx.us/business/plansonline/agreement.htm


Project Number: RMC 6471-67-001 Sheet 3B  

 

County:   PALO PINTO Control:  6471-67-001 

 

Highway:  IH 20, ETC. 

 

 General Notes Sheet B 

 
Item 5.12.3. Multiple Work Orders.  

This contract will have multiple and concurrent work orders. No more than four (4) work orders will be issued to be performed at the 

same time. Work orders will include the location of the work, quantity of work, the number of working days allowed to complete the 

work order, and the date when the time charges for the work order will begin. 

 

 

Item 7.2.4. Public Safety and Convenience.   

Personal vehicles will not be parked within the right-of-way at any time, including any section closed to the traveling public. 

Operations will be curtailed or halted during special events that may result in delays or congestion to the traveling public. 

No work that restricts or interferes with traffic shall be allowed from 3:00 pm on the day preceding the Holiday or Event to 9:00 am 

on the day after the Holiday or Event. The following Holiday/Event lane closure restriction requirements apply to this project: 

 

Holiday Lane Closure Restrictions 

New Year’s Eve and New Year’s Day (December 

31 through January 1) 

3 PM December 30 through 9 AM January 2 

 

Easter Holiday Weekend (Friday through Sunday) 3PM Thursday through 9 AM Monday 

 

Memorial Day Weekend (Friday through 

Monday) 

3 PM Thursday through 9 AM Tuesday 

 

Independence Day (July 3 through July 5) 

 

3 PM July 2 through 9 AM July 6  

 

Labor Day Weekend (Friday through Monday) 

 

3 PM Thursday through 9 AM Tuesday 

Thanksgiving Holiday (Wednesday through 

Sunday) 

 

3 PM Tuesday through 9 AM Monday 

Christmas Holiday (December 23 through 

December 26) 

3 PM December 22 through 9 AM December 27 

 

No lane closures within approximately 1 mile proximity (based on potential impact) of major retail traffic generators (i.e. malls) 

(Thanksgiving Day through January 2).  

 

The above list of events is not all inclusive and should be added to or adjusted as needed.   When deemed necessary, the Engineer will 

modify the list of major events when new events develop, existing events are rescheduled, or when warranted. 

 

Modifications to Lane Closure / Work Restrictions:  
Submit a request in writing for approval by the Engineer a minimum of 10 days in advance of implementing a change to lane closure 

restrictions. 

When deemed necessary, the Engineer will lengthen, shorten, or otherwise modify lane closure restrictions as traffic conditions 

warrant. 

 

Item 8.1.  Prosecution of Work.   

Notification of work will be executed by work order on a callout basis. This contract has non-site-specific work. 

Notification of work will be executed by work order. This contract will have multiple and concurrent work orders. No more than four 

(4) work orders will be issued to be performed at the same time. 

Upon issuance of the initial work order all work orders thereafter shall begin operations within seventy-two (72) hours after verbal 

and/or written notification. 

Upon verbal notification for emergency work, set up and maintain traffic control within 4 hours and begin operations within 6 hours. 

The locations shown in the plans are for contractor’s information only. 

 

Item 8.3. Computation of Contract Time for Completion. 

Time will be charged in accordance with Item 8.3.1.5 Calendar Day in the 2024 Standard Specifications For Construction And 

Maintenance Of Highways, Streets, And Bridges. 

Working days for work orders will be calculated by dividing quantities by production rate. A fraction of the day will be rounded up to 

the next whole number. If the total number of working days is not used during the completion of the work order the working days will 

not be carried forward to a subsequent work order. Each work order will define the total number of working days for that work order 

as defined in Section 8.3.1.4. Standard Work Week in the Standard Specifications For Construction And Maintenance Of Highways, 

Streets, And Bridges. 

The Engineer has the right to grant additional time or terminate a work order if inordinate amounts of adverse weather conditions 

occur. These conditions may be roadway icing, excessive rainfall, or any other weather condition that could prevent the contractor 

from completing a work order in the time specified. If a work order is terminated, the Contractor will only be paid for the work that 

has been satisfactorily completed on the work order. 

 

 

 

 

 

 

 



Project Number: RMC 6471-67-001 Sheet 3C  

 

County:   PALO PINTO Control:  6471-67-001 

 

Highway:  IH 20, ETC. 

 

 General Notes Sheet C 

Item 8.3.2. Restricted Work Hours.  

Perform work as shown below, unless otherwise approved:    

 

Daytime Work 
9:00 AM – 3:00 PM 

Monday – Friday 

 Saturday-Optional 

 

Excluding National Holidays 

 

The contractor has the option of working on Saturdays or State holidays with forty-eight (48) hour advance notice. Work on Sundays 

or National holidays will not be permitted without written permission from the Engineer. 

 

Item 8.5.  Project Schedules.    

Prepare the schedules as a Bar Chart.  

 

Item 8.6. Failure to Complete Work on Time.  

The response time specified in the contract is an essential element. Liquidated damages will be assessed when the Contractor fails to 

begin work within the specified response times for any Item(s). The dollar amount specified in this contract will be deducted from any 

money due or to become due for any Items(s) and will continue to be deducted for each day until work begins. This amount will be 

assessed not as a penalty, but as liquidated damages. 

Failure to complete a project in the working days specified in the work order, time charges will continue for each working day until 

work is completed for that work order. The amount assessed for liquidated damages will be based on the total value of the original 

contract, in accordance with Special Provision 000-018, not the estimated amount on individual work orders. 

When a minimum production rate is shown in the plans, liquidated damages will be charged for each working day the minimum 

production rate is not met. 

 

Item 500. Mobilization. 

Mobilization for callout work will be paid for each callout work request. 

For Contracts with emergency mobilization, provide a person and method of contact available 24 hrs. a day, 7 days a week unless 

otherwise shown on the plans. The time of notice will be the transmission time of the written notice or notice provided orally by the 

Department’s representative. 

 

Item 502. Barricades, Signs, and Traffic Handling  
Provide equipment such as trucks, trailers, autos, etc., with highly visible omni-directional warning flashing lights. These lights will be 

used within the work zone at all times. Provide forward facing arrow panel on lead vehicles when working in continuous turn lanes. 

The Engineer will approve all equipment and vehicles prior to use. 

All traffic control, with the exception of Item 505 Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA), is subsidiary to the 

various bid items in accordance with Section 502.4.1.6 Contracts with Callout Work and Work Orders in the 2024 Standard 

Specifications For Construction And Maintenance Of Highways, Streets, And Bridges. 

Mount signs on their own stands. Attach two (2) brightly colored safety flags to each sign. Do not hang or lean signs on or against any 

other signpost or delineator post. Erect signs in such a manner that they will not obstruct the traveling public’s view of normal 

roadway signing or obstruct sight distance at intersections or curves. 

Shadow vehicles equipped with Truck-Mounted Attenuators (TMA’s) are required as shown on all Traffic Control Plan (TCP) 

Standards. Striping will be required on the back panel of truck mounted attenuators and will be 8 inches of red and white stripes 

placed on an inverted “V” design. Sheeting will conform to departmental material Specification D-9-8300, Type “C”. 

Provide signing and traffic control in compliance with the Texas Manual on Uniform Traffic Control Devices (TMUTCD), latest 

edition, and the appropriate traffic control method as outlined in the TMUTCD, and elsewhere in the plans. 

Portable Changeable Message Signs (PCMS) shown on the Traffic Control Plan (TCP) Standards as “optional” will be required on 

this contract. Additional PCMS may be required and will be paid for under the appropriate bid item. PCMS shall be placed a minimum 

of 48 hours in advance of work on all roadways, and 7 days in advance of work on Tier 1 roadways. 

Lane closures will be required on roadways as indicated in the plans and will be a maximum of two (2) miles from beginning of taper 

to end of closure. Lane closures will also be required on roadways allowing mobile operations in areas with inadequate field of view 

as determined by the Engineer. 

Provide a Department Approved Truck Mounted Attenuator (TMA) behind all equipment overhanging roadway travel lanes. Trailer 

all slow-moving vehicles (designed to operate 25mph or less) crossing freeway main lanes. 

Dedicated personnel must be on duty to maintain barricades. 

Equipment and materials will not be left within thirty feet (30’) of the travel lane during non-working hours. 

 

 

 

 

 

 

 

 



Project Number: RMC 6471-67-001 Sheet 3D  

 

County:   PALO PINTO Control:  6471-67-001 

 

Highway:  IH 20, ETC. 

 

 General Notes Sheet D 

Item 752. Tree and Brush Removal.  

All work, except emergency work, is to be completed between September 15 and March 15 to ensure compliance with the Migratory 

Bird Treaty Act. Emergency work is any work required to eliminate a potential hazard(s) to the traveling public or from causing 

property damage. 

Avoid pruning oak trees between March 15 and the end of June to limit the potential spread of Oak Wilt disease. 

The minimum production rate required per normal working day for tree trimming is 1 centerline mile per day. 

The minimum production rate required per normal working day for channel is 1 acre per day. 

Trim branches, limbs and brush to the fence line or TxDOT right-of-way line and a height of 18 feet above the pavement, unless 

otherwise directed. 

Pick up and remove all trees and limbs felled from right-of-way on the same day, unless otherwise approved. 

Remove trees that are already down in the right-of-way. These trees will be paid for in the same way as trees to be felled and removed. 

Trees that have fallen onto the right-of-way from private property will be cut and measured at the right-of-way line. 

Dispose of all vegetative matter the same day work is performed by chipping debris and spreading along the right-of-way in layers not 

to exceed 4 inches deep. Dispose of any other materials removed from state rights-of-way in accordance with applicable 

environmental laws, rules, regulations and requirements in the contract. 

Remove a tree in increments when cutting the trees at ground level and anytime there is danger to the traveling public, utility lines, or 

private property. 

 

Item 505. Truck Mounted Attenuators (TMA).  
The total number of truck mounted attenuators (TMA) required when utilizing the traffic control standards are shown in the tables 

below. 

 

TCP 1 

series 

Scenario Required TMA 

(1-1)-18  1 

(1-2)-18  1 

(1-3)-18 
A 1 

B 2 

(1-4)-18  1 

 

TCP 2 Series Scenario Required TMA 

(2-1)-18 All 1 

(2-2)-18 All 1 

(2-3)-23 A 1 

B 2 

(2-4)-18 All 1 

 

 

 

 

 

Shadow vehicles equipped for truck mounted attenuators (TMA) for mobile and stationary operations must be available for use at any 

time as determined by the Engineer. 

The Contractor will be responsible for determining if one or more of these operations will be ongoing at the same time to determine 

the total number of TMA needed for the project for those times per plan requirements. Additional TMAs used that are not specified in 

the plans in which the Contractor expects compensation will require prior approval from the Engineer. 

The Department may furnish TMAs and other traffic control devices on this contract, at the Engineer’s discretion, if it is in the best 

interest of the State. 

 

 

TCP 5 series Scenario Required 

TMA 

(5-1)-18 A 1 

B 2 
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                                                    CONTROL :  6471-67-001              
                                                    PROJECT :  RMC - 647167001          
                                                    HIGHWAY :  IH0020                   
                                                    COUNTY  :  PALO PINTO               
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 752  TREE AND BRUSH REMOVAL                                       
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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