
P. S. & E. Submission Data

Date

This form should be completed and submitted with supporting papers. Complete this form for the Controlling project in 
contract. (Complete all Blanks.  State N/A if necessary.)

District

 Length
Limits

HighwayControl
ProjectCounty
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Proposed Letting Date

Supporting Papers Checklist 
 
Description 
(1) List of Governing Specifications and Special Provisions 
(2) General Notes and Specification Data 
 GroupWise to processing office. 
(3) Plans Estimate 
(4) New Special Provisions and Special Specifications 
 GroupWise to processing office with Form 1814. 
(5) Triple Zero Special Provisions  
 GroupWise to processing office. 
(6) Engineer Sign, Seal and Date Supplemental Sheets  
 8 ½” x 11” Originals) 
(7) Contract Time Determination Summary  
(8) Significant Project Procedures Form  
(9) Right of Way and Utilities: 
  Certifications- 
  Right of Way  
  Relocation Advisory Assistance  
  Encroachments  
  Utilities 

*

3
3
3
3

1
1

2

3

*
*

*

No. Copies 
Attached

No. Copies 
Required

The number of copies of supporting papers will be one more than the number of review plans prints as shown in Item 12. 
Submit 1 add'l set of review plans for hike/bike or building projects OR if est. cost of pedestrian elements exceeds $50,000. 
Submit 1 add'l set of review plans if PS&E contains any one or more of the following bid items:  610, 611, 612, 613, 614, 618, 620, 622, 
624, 628 or 629. 
Submit 5 additional copies of proposal

(10) Temporary Road Closure Request 
(11) Construction Speed Zone Request  
(12) Review Plans Prints: 
 Federal Funded HES Projects or State Funded Safety Projects  
 Federal Funded Projects - With Federal Oversight 
 Federal Funded Projects - With State Oversight 
 State Funded Projects 
 Surface Treatment and ACP Projects 
 Traffic Signal & Signing Projects 
 Intelligent Transportation System (ITS) Projects 
 District Review Projects 
 Locally Let Projects

ROW Status Relocation Status Utility Status Encroachment Status

(If ROW, Encroachments, and/or Utilities are NOT CLEAR, Submit a Triple Zero Special Provision.)

Clear
To be Clear

Clear
To be Clear

Clear
To be Clear

Clear
To be Clear

A.

6(**)(***)

4(****)
1

6(**)(***)
3(**)(***)
3(**)(***)
4(**)(***)
4(**)(***)
5(**)(***)

3
3

(*) 
(**) 
(***) 
  
(****)
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B. Financing
  

CSJ
Work 

Program No.
Authorized 

Funds
Estimated Funds 

(excl. E&C & other part.)
Overrun/Underrun 

(+/-)

$ $ $

Total $ $ $

Attach district justification explaining overruns of programmed amounts.  (In accordance with current Department Program 
Overrun policy.) 

          Other Participation:
  
  

Amount

Indicate 
Fixed Sum or 
Actual Cost

  
Authorization 

Minute Order No.
County $
City $
Other (Specify) $
Attach any necessary funding agreements.

C.    Agreements 
       (1) Railroad Agreements

Required: Yes No Name of Railroad
Date Executed If Not Executed, Date Request Sent to TRF

(2)  Other Agreements Required Yes No
Name of Agency
Purpose
Executed Yes No If not executed, provide status

D.    Airway-Highway Clearance 
        Required: Yes No Date Approved

E.    Contract Time
Working Days

F.    Project Manager in Charge of Construction Contract     H.    District Contact Person
Engineer No
Name
Address

Name
Telephone No.
Fax No.

       (Show on Contract Summary (C-1) Screen in DCIS.) 
  
G.    Pedestrian Elements

Estimated Cost   $

H.     Comments
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PROPOSED BASIC DESIGN DATA

LimitsCounty
Control Highway

Work Program Title(s)

Proposed Design Standards (Traffic)
Design Speed (Applicable):

Proposed Design Standards (Roadway)
Proposed Design Standards (Structures)

mph

Design Criteria Approval (Division)
Date

Title

Signed
Date

Title

Signed

Exceptions Requested Waivers Requested
(List and indicate occurrence, i.e., over total project, at 3 locations, at 1 structure, etc.)

1.

3.
2.

1.

3.
2.

Terrain

(Rural)
ProjectedTraffic: Existing

Highway functional Class (Urban)

Design Criteria Recommended for Approval (District)

Waiver Recommended for Approval (District)
Date

Title
Signed

Date

Title
Signed

EXCEPTION COMMITTEE 
(To be filled out in Austin)

WAIVER COMMITTEE 
(To be filled out in District Office)

Design Exception Recommended for Approval (District)

Bridge Design

Traffic
Bicycle Lanes
Roadway Design

Bridge Design

Traffic
Bicycle Lanes
Roadway Design

Recommended Action:

Reasons
Approval Non-Approval

Date
Signed

Director, Design Division

Recommended Action:

Approval Non-Approval

Date
Signed

(Title)

Work Type (Layman's Description)

Reasons
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Highway

Control County

ACCELERATED CONSTRUCTION STRATEGIES

A.  Check any conditions 1-5 listed below which apply to this project and then check the recommended 
monetary Accelerated Construction Strategies (ACS) for use in this contract: 
     (Exceptions to these ACS criteria will require approval by the Design Division in advance of PS&E submission)

1. 

2. 

3. 
  

4. 

5.

All projects with lane closures on all types of facilities with a medium volume or higher (5,000 ADT/lane) 

All added capacity projects without lane closures on high volume facilities (12,500 ADT/lane) 

Projects where the calculated road-user cost (RUC) equals or exceeds the contract administrative 
liquidated damages (CALD) 

Projects which impact access to businesses, schools, hospitals or public facilities 

Projects with bridge or road closures 

Exceptions to above criteria:  Attach the justification or justify the request for exception below, if the project is 
characterized by one or more of the above conditions 1 – 5 and no monetary ACS are used.

B. Check if none of the above conditions 1 - 5 apply to this project (Monetary ACS are not required).

C. Check the appropriate monetary ACS included on this project. (* Use of 5, 6, 7 day workweek or calendar day 
definitions are required when these monetary ACS provisions are being utilized.)

Incentive Using Contract Administrative Liquidated Damages (CALD) * 

Milestones with Incentives/Disincentives (I/Ds) or Increased Disincentives only * 

Substantial Completion I/Ds or Increased Disincentives only * 

Lane Rental 

A+B Provisions with I/Ds or Increased Disincentives only *

TIME DETERMINATION
Number of Working Days for Project:A. 

Type of Working Days:  Check the appropriate box or boxes.B. 

5-Day Workweek

Other: (explain)

Calendar DayStandard Workweek7-Day Workweek6-Day Workweek 
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P. S. & E. Submission Data
This form should be completed and submitted with supporting papers. Complete this form for the Controlling project in contract. (Complete all Blanks.  State N/A if necessary.)
Form 1002
(Rev. 02/08)
(GSD-EPC)
Page  of 
Supporting Papers ChecklistDescription(1)         List of Governing Specifications and Special Provisions(2)         General Notes and Specification Data         GroupWise to processing office.(3)         Plans Estimate(4)         New Special Provisions and Special Specifications         GroupWise to processing office with Form 1814.(5)         Triple Zero Special Provisions                  GroupWise to processing office.(6)         Engineer Sign, Seal and Date Supplemental Sheets                  8 ½” x 11” Originals)(7)         Contract Time Determination Summary         (8)         Significant Project Procedures Form         (9)         Right of Way and Utilities:                  Certifications-                  Right of Way                           Relocation Advisory Assistance                           Encroachments                           Utilities         
No. Copies
Attached
No. Copies
Required
The number of copies of supporting papers will be one more than the number of review plans prints as shown in Item 12.
Submit 1 add'l set of review plans for hike/bike or building projects OR if est. cost of pedestrian elements exceeds $50,000.
Submit 1 add'l set of review plans if PS&E contains any one or more of the following bid items:  610, 611, 612, 613, 614, 618, 620, 622, 624, 628 or 629.
Submit 5 additional copies of proposal
(10)	Temporary Road Closure Request
(11)	Construction Speed Zone Request	
(12)	Review Plans Prints:
	Federal Funded HES Projects or State Funded Safety Projects	
	Federal Funded Projects - With Federal Oversight
	Federal Funded Projects - With State Oversight
	State Funded Projects
	Surface Treatment and ACP Projects
	Traffic Signal & Signing Projects
	Intelligent Transportation System (ITS) Projects
	District Review Projects
	Locally Let Projects
ROW Status		Relocation Status	Utility Status		Encroachment Status	
(If ROW, Encroachments, and/or Utilities are NOT CLEAR, Submit a Triple Zero Special Provision.)
A.
(*)
(**)
(***)
 
(****)
U:\NewGsd\new_gsd\forms\logos\3LBlkLgo_2x.png
B.
Financing
 
CSJ
Work
Program No.
Authorized
Funds
Estimated Funds
(excl. E&C & other part.)
Overrun/Underrun
(+/-)
Total
Attach district justification explaining overruns of programmed amounts.  (In accordance with current Department Program Overrun policy.)
          Other Participation:
 
 
Amount
Indicate
Fixed Sum or
Actual Cost
 
Authorization
Minute Order No.
Attach any necessary funding agreements.
C.    Agreements       (1)         Railroad Agreements                  Required:
(2)  Other Agreements Required
Executed
D.    Airway-Highway Clearance        Required:
E.    Contract Time
F.    Project Manager in Charge of Construction Contract             H.    District Contact Person
       (Show on Contract Summary (C-1) Screen in DCIS.)
 
G.    Pedestrian Elements
H.     Comments
PROPOSED BASIC DESIGN DATA
mph
Signed
Signed
Exceptions Requested
Waivers Requested
(List and indicate occurrence, i.e., over total project, at 3 locations, at 1 structure, etc.)
Design Criteria Recommended for Approval (District)
Signed
Signed
EXCEPTION COMMITTEE
(To be filled out in Austin)
WAIVER COMMITTEE
(To be filled out in District Office)
Design Exception Recommended for Approval (District)
Recommended Action:
Signed
Director, Design Division
Recommended Action:
Signed
(Title)
ACCELERATED CONSTRUCTION STRATEGIES
A.  Check any conditions 1-5 listed below which apply to this project and then check the recommended monetary Accelerated Construction Strategies (ACS) for use in this contract:
     (Exceptions to these ACS criteria will require approval by the Design Division in advance of PS&E submission)
1.
2.
3.
 
4.
5.
All projects with lane closures on all types of facilities with a medium volume or higher (5,000 ADT/lane)
All added capacity projects without lane closures on high volume facilities (12,500 ADT/lane)
Projects where the calculated road-user cost (RUC) equals or exceeds the contract administrative liquidated damages (CALD)
Projects which impact access to businesses, schools, hospitals or public facilities
Projects with bridge or road closures 
Exceptions to above criteria:  Attach the justification or justify the request for exception below, if the project is characterized by one or more of the above conditions 1 – 5 and no monetary ACS are used.
B. 
Check if none of the above conditions 1 - 5 apply to this project (Monetary ACS are not required).
C. 
Check the appropriate monetary ACS included on this project. (* Use of 5, 6, 7 day workweek or calendar daydefinitions are required when these monetary ACS provisions are being utilized.)
Incentive Using Contract Administrative Liquidated Damages (CALD) *
Milestones with Incentives/Disincentives (I/Ds) or Increased Disincentives only *
Substantial Completion I/Ds or Increased Disincentives only *
Lane Rental
A+B Provisions with I/Ds or Increased Disincentives only *
TIME DETERMINATION
Number of Working Days for Project:
A. 
Type of Working Days:  Check the appropriate box or boxes.
B. 
8.0.1291.1.339988.308172
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