
RAILROAD SCOPE OF WORK
PROJECT SPECIFIC DETAILS
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I. WORK AT CROSSING LOCATIONS (AT GRADE, HIGHWAY OVERPASS, HIGHWAY 

UNDERPASS, PEDESTRIAN, OR CLOSED/ABANDONED)

This project is adjacent or parallel work, not within RR ROW:

DOT No.:

Crossing Type:

RR Company Operating Track at Crossing:

RR Company Owning Track at Crossing:

RR MP:

RR Subdivision:

City:

County:

CSJ at this Crossing:

Latitude:

Longitude:

Scope of Work, including any TCP, to be performed by State Contractor:

Scope of Work to be performed by Railroad Company:

II. FLAGGING & INSPECTION

No. of Days of Railroad Flagging Expected: 

On this project, night or weekend flagging is:

Expected

Not Expected

Flagging services will be provided by:

Railroad Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be 

needed or, 2) Permitted crossing. Railroad company to provide flagging.

Outside Party: Contractor will pay flagging invoices to be reimbursed by TxDOT

Contractor must incorporate flaggers into anticipated construction schedule. The Railroad

requires a 30-day notice if their flaggers are to be utilized. If Contractor falls behind schedule due 

to their own negligence and is not ready for scheduled flaggers, any flagging charges will be paid

by Contractor.

Contact Information for Flagging:

UPRR

BNSF

CPKCR

UP.info@railpros.com

Call Center 877-315-0513, Select #1 for flagging

UP.request@nrssinc.net

Call Center 877-984-6777

BNSFinfo@railprosfs.com

Call Center 877-315-0513, Select #1 for flagging

KCS.info@railpros.com

Call Center 877-315-0513, Select #1 for flagging

Bottom Line On-Track Safety Services 

bottomline076@aol.com, 903-767-7630

OTHERS:

Contractor must incorporate railroad construction inspection into anticipated construction schedule.

Not Required

Required. Contact Information for Construction Inspection:

III. CONSTRUCTION WORK TO BE PERFORMED BY THE RAILROAD

Required. 

Not Required

Railroad Point of Contact:

Coordinate with TxDOT for any work to be performed by the Railroad Company. TxDOT must issue 

a work order for any work done by the Railroad Company prior to the work being performed.

IV. RAILROAD INSURANCE REQUIREMENTS

The Contractor shall confirm the insurance requirements with the Railroad as the insurance limits 

are subject to change without notice.

Insurance policies and corresponding certificates of insurance must be issued by the contractor 

on behalf of the Railroad. Separate insurance policies and certificates are required when more 

than one Railroad Company is operating on the same right of way, or when several Railroad 

Companies are involved and operate on their own separate right of ways.

No direct compensation will be made to the Contractor for providing the insurance coverages 

shown below or any deductibles. These costs are incidental to the various bid items.

V. CONTRACTOR’S RIGHT OF ENTRY (CROE)

Not Required

Required: UPRR Maintenance Consent Letter. TxDOT to assist 

Required: TxDOTto assist in obtaining the UPRR CROE 

Required: Contractor to obtain

BNSF:

https://bnsf.railpermitting.com

CPKCR

https://jllrpg.360works.com/fmi/webd/rpo_web_kcs.fmp12

Other Railroads: 

To view previously approved CROE templates agreed upon between the State and Railroad, see: 

https://www.txdot.gov/business/resources/railroad-highway-crossing/sample-right-of-entry-

agreements.html

Approved CROE templates are not to be modified by the Contractor.

Contractor shall not operate within Railroad Right of Way without an executed Construction &

Maintenance Agreement between the State and the Railroad and an executed CROE between the 

Contractor and the Railroad if required on project.

VI. RAILROAD COORDINATION MEETING

ARailroad Coordination Meeting is required. See item 5, Article 8.1, of the Standard Specifications 

for Construction and Maintenance of Highways, Streets and Bridges Manual for more details.

VII. RAILROAD SAFETY ORIENTATION

A. Complete the Railroad’s course “Orientation for Contractor’s Safety,” and maintain registration 

prior to working on the Railroad’s property. This course is required to be completed annually by 

Contractor and Subcontractor personnel working on site.

UPRR, BNSF, CPKCR will not accept on-track safety training certificates from other Railroads. 

Refer to each Railroad’s specific contractor right of entry for training information.

Know and followtheContractor’s Right of Entry Agreement EXHIBIT D, MINIMUM SAFETY 

REQUIREMENTS regarding clothing, personal protective equipment, and general safety requirements.

VIII. SUBCONTRACTORS

Contractor shall not subcontract work without written consent of TxDOT. Subcontractors are 

subject to the same insurance requirements as the Prime Contractor.

IX. EMERGENCY NOTIFICATION

In Case of Railroad Emergency

Call:

Railroad Emergency Line at:

Location: DOT

RR Milepost:

Subdivision:

RRD Review Only

Initials: 

Date: 

Rail
Division

FILE: rr-scope-of-work.pdf DN: TxDOT CK: DW: CK:
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DIST COUNTY SHEET NO.

Escalated Limits

Type of Insurance Amount of Coverage (Minimum)

Workers Compensation $500,000 / $500,000 / $500,000

Commercial General Liability $2,000,000 / $4,000,000

Business Automobile $2,000,000

Check this box if the project applies

All information needs to be filled 
out in this section, regardless if 
work is not on RR ROW. If 
parallel or adjacent, then use 
closest  public DOT. Note: Each 
separate listing and RR company 
will require separate sheets

Brief description of the work to be performed by contractor and traffic control if 

applicable. (Even if work is only flagging and/or inspection), Impact to railroad, 

Invasive or Non- Invasive work

For overlay projects, clarify if any milling work is included

If there is more than one crossing/SOW, ensure the description is on every SOW. 

If an at-grade crossing is involved, any contraflow must be approved in writing 

by the railroad

Input any work that the railroad company will do including replace 
surface and signals, etc.

Input estimated number of days of flagging

Check the one that applies

Check the one that applies

Check the one that applies

Check the one that applies

Check the one that applies

Insurance requirements for the project. Requirements can be 
found on SOW RR Information Requirements spreadsheet

Prefilled. Not editable
Prefilled. Can be 
edited if necessary

Prefilled. Can be edited if 
necessary

Check the one that applies

Ex. Cap Metro requires $5,000,000 / $5,000,0000

Note: RRPL is required for any work on railroad right of way. RRPL not 

required if all work is adjacent to but off the railroad right of way.

Check the one that applies. 
Rail Division will obtain from UP & forward it to 
the district & CST division to have contractor sign

UP CROE will come from RRD contract specialist 
& will be sent to the district & CST division once 
a full C&M agreement is completeCheck the one that applies

Input permit type and contact. This can be found on SOW info spreadsheet

Input RR company name & link. If no link, input instructions. See
SOW spreadsheet for info. If owning RR company differs from operating RR company, ensure that the correct 
RR company that requires a CROE is input in this section. If the owning RR company differs from the operating 
RR company, a CROE should be obtained for the RR company that TxDOT enters into agreement with. District 
should always confirm with the RR company.

Operating Railroad company name
Phone number, this is posted at the crossing

Input DOT
Input Milepost

Input subdivision

All Scope of Work sheets need to be sent to 

corresponding RRD contract specialist for 

review. The contract specialist will input their 

initials and the date the scope of work is 

approved. If there are discrepancies, the 

contract specialist will send it back to the 

district for corrections. A scope of work sheet 

will not get contract specialist approval until all 

discrepancies are resolved. 

Ensure all information is filled out in this section


