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BACKGROUND AND INSTRUCTIONS
1.

INTRODUCTION
1.1

Executive Summary

The Texas Department of Transportation (“TxDOT”), an agency of the State of Texas, hereby
requests submittal of sealed qualifications statements (“QSs”) from entities (“Proposers”) desiring
to design, construct and potentially maintain an approximately 11-mile section of Interstate
Highway (“IH”) 635 from east of U.S. Highway (“US”) 75 to IH 30, including the IH 30 Interchange
with transitional work on IH 635 extending south of the interchange, approximately 1.2 miles in
length, and an approximately 1.5-mile section of IH 30 from west of Gus Thomasson Road to east
of N Galloway Avenue in Dallas County, Texas, referred to as the “I-635 LBJ East Project” or the
“Project,” pursuant to a Design-Build Contract (“DBC”) and an associated Capital Maintenance
Contract (“CMC”).
TxDOT is issuing this Request for Qualifications (“RFQ”) in accordance with the provisions of
Chapter 223, Subchapter F of the Texas Transportation Code (the “Code”), Sections 9.150-9.155
of Title 43, Texas Administrative Code (the “Rules”), and other applicable provisions of Texas and
federal law. See the Project webpage at:
https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/lbj-east/rfq.
html (the “Project Webpage”).
The Texas Transportation Commission’s (the “Commission”) Minute Order 115220 dated May 24,
2018 authorized issuance of an RFQ to design, construct and potentially maintain the Project. A
copy of that minute order is available on the Project Webpage. Proposers shortlisted in response
to this RFQ will be invited to submit detailed proposals ("Proposals") in response to a Request for
Proposals (“RFP”). TxDOT intends to provide evaluation criteria in the RFP for the selection of the
Proposal providing the best value to TxDOT. TxDOT has assembled a set of documents relating
to the Project (the “Reference Information Documents” or “RIDs”) that will be made available upon
issuance of this RFQ on the Project Webpage. Proposers are responsible for checking the Project
Webpage regularly for Addenda to this RFQ, additional RIDs and other procurement-related
information. Proposers may request electronic copies on a memory storage device of available
documents by contacting TxDOT’s “Authorized Representatives” at the following address:
Duane Milligan, P.E.
Ceason Clemens, P.E.
Mo Bur, P.E.
Marcus Coronado, P.E.
Texas Department of Transportation
7600 Chevy Chase Drive, Building 2, Suite 400
Austin, Texas 78752
Email: TxDOT-DAL-ALTD-LBJEast@txdot.gov
The Proposer must contact TxDOT by email at TxDOT-DAL-ALTD-LBJEast@txdot.gov one day
prior to pickup in order to ensure that the storage device is available for pickup. “Day of request”
pickups cannot be guaranteed.
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Reference Information Documents and reference to any website (including the Project Webpage)
in this RFQ are provided for reference and background information only. The information
contained in the Reference Information Documents or set forth in any referenced website
(including the Project Webpage) reflects information as of any date or time identified therein.
TxDOT has not determined whether the Reference Information Documents or information
available on any such website (including the Project Webpage) are accurate, complete, pertinent,
or of any other value to Proposers. TxDOT makes no representation as to the accuracy,
completeness or pertinence of the Reference Information Documents or information in any
referenced website (including the Project Webpage) and, in addition, shall not be responsible for
any interpretations thereof or conclusions drawn therefrom. The statements made in the
Reference Information Documents or in any referenced website (including the Project Webpage)
that are not purely historical are forward-looking statements, including TxDOT’s expectations,
intentions or strategies regarding the future. These statements are based on information then
available to TxDOT, and TxDOT assumes no obligation to update any such forward-looking
statements. Upon issuance of the final RFP, the DBC will specify to what extent the RIDs may be
relied upon.
1.2

Definitions and Acronyms

Refer to Exhibit A hereto for the meaning of various capitalized terms and acronyms used in this
RFQ, and refer to the Design-Build Contract Term Sheet in Exhibit F or Capital Maintenance
Contract Term Sheet in Exhibit G, as applicable, for the meaning of certain other capitalized terms
and acronyms used but not defined herein or in Exhibit A of this RFQ.
2.

DESCRIPTION OF PROJECT OPPORTUNITY
2.1

Description of the Proposed Contracting Opportunity

TxDOT intends, through this procurement, to enter into a DBC that will result in cost-effective and
expedited completion of all elements of the Project. The DBC is comprised of a Design-Build
Agreement for the Project and TxDOT’s programmatic Design-Build Agreement General
Conditions Items 1-9, which can be found at
http://www.txdot.gov/inside-txdot/division/debt/strategic-projects.html.
The contract documents (“DBC Documents”) will also include TxDOT’s programmatic
Design-Build Standard Specifications Items 10-30, which can be found at
http://www.txdot.gov/inside-txdot/division/debt/strategic-projects.html.
The DBC Documents will obligate the selected Proposer (the “Design-Build Contractor”) to design
and construct the Project. In addition to the DBC Documents, TxDOT intends, through this
procurement, to enter into a CMC. The CMC will obligate the Design-Build Contractor to perform
capital maintenance for the Project at TxDOT’s election.
The DBC will include a lump sum, fixed price to complete the Project. The DBC will set forth the
terms of the Design-Build Contractor compensation, which will be based on progress payments
subject to a maximum payment curve. The DBC is expected to include a one-year general
warranty following the completion of the Project. The Project will include the reconstruction of the
existing tolled managed lanes. The Design-Build Contractor will be responsible for the
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construction of the tolling infrastructure and TxDOT’s statewide toll systems integrator will
perform the installation and maintenance of the tolling equipment on the Project.
The CMC will consist of three five-year optional terms, exercisable by TxDOT, in its sole
discretion, to require the Design-Build Contractor to perform capital maintenance on the Project
for up to 15 years. The exercise of one option shall not require TxDOT to exercise a further option.
Further, TxDOT will not exercise subsequent capital maintenance options if a prior option has not
been exercised.
Proposers are advised to review the draft Design-Build Contract Term Sheet attached as Exhibit
F and the draft Capital Maintenance Contract Term Sheet attached as Exhibit G for additional
details of the Design-Build Contractor’s anticipated obligations and responsibilities in connection
with the Project. Further terms, conditions and parameters determining the nature of the parties’
responsibilities will be set forth in more detail in the RFP.
2.2

Project Objectives

The following objectives have been developed for the Project in order of priority:
•

Complete the Project on schedule, on budget and to the highest degree of quality
possible.

•

Minimize delays to the traveling public and inconvenience to the surrounding communities
while maximizing safety in the corridor during construction.

•

Facilitate participation by DBEs, historically underutilized businesses, women-owned
business enterprises and minority business enterprises.

•

Ensure consistent communication and maintain commitments to the public and
stakeholders throughout Project delivery.
2.3

Project Scope

The Project scope includes the design, construction and potential maintenance of the Project
from east of US 75 to IH 30, including the IH 30 interchange, as shown in the Preliminary
Schematic Designs located on the Project Webpage. See Exhibit D for further information
regarding the Project.
3.

DESCRIPTION OF PROCUREMENT PROCESS
3.1

Procurement Process

TxDOT reserves the right, in its sole discretion, to modify the following procurement process to
comply with applicable law or to address the best interests of TxDOT and the State of Texas,
including canceling the procurement.
TxDOT will evaluate the QSs it receives in response to this RFQ and intends to establish,
according to criteria generally outlined herein, a shortlist of two or more Proposers that are eligible
to receive the RFP.
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Following the shortlisting of Proposers, TxDOT anticipates releasing a draft RFP for review and
comment by the shortlisted Proposers. Following receipt of written comments, TxDOT may
schedule one-on-one or group meetings to discuss issues and comments identified by the
shortlisted Proposer teams. This process is referred to as the industry review process. Specific
details concerning the industry review process will be made available to the shortlisted Proposer
teams following the shortlisting announcement.
After consideration of input from shortlisted proposers, and if authorized by the Commission,
TxDOT plans to issue a final RFP to the shortlisted Proposers. If TxDOT moves forward with the
procurement, the final RFP will include a scope of work, draft contract documents and the
objective methodology for determining the overall best value Proposal.
Following receipt and evaluation of Proposals, based on a determination of apparent best value,
the Commission may select a Proposer for negotiations, and authorize TxDOT to finalize a DBC
and CMC for award and execution. If negotiations are not successful with the apparent best value
Proposer, TxDOT may negotiate with the next highest rated Proposer. Alternatively, the
procurement may be terminated.
The Commission has given TxDOT broad direction on the content and methodology for the
solicitation of Proposals from shortlisted Proposers, the selection of a Proposer whose Proposal
offers the apparent best value to TxDOT and the terms and conditions a DBC and a CMC must
contain to be deemed satisfactory. Proposers are advised that the evaluation criteria and
weightings for the scoring of the Proposals may differ from the criteria set forth herein to evaluate
QSs.
Award of the DBC and CMC by the Commission will be conditioned upon finalization and
execution of the DBC Documents and CMC Documents, and the satisfaction of other conditions
that will be set forth in the RFP and Minute Order adopted by the Commission.
3.2

Payment for Work Product

As contemplated by Texas Transportation Code Section 223.249, TxDOT intends to pay each
unsuccessful Proposer that submits a Proposal responsive to the RFP a payment for work
product up to a maximum stipulated amount authorized by the Commission and set forth in the
RFP, and not exceeding the value of the work product contained in its Proposal that TxDOT
determines can be used in performance of its functions. Specific provisions regarding payment of
the stipulated amounts will be included in the RFP. There will be no payment to Proposers who
are not shortlisted.
3.3

Procurement Schedule

TxDOT anticipates carrying out the first phase of the procurement process contemplated hereby
in accordance with the following schedule:
Issue Request for Qualifications

June 8, 2018

Industry Workshop (Dallas)

June 15, 2018 at 2:00 p.m.

Deadline for questions regarding the RFQ

June 19, 2018 at 12:00 Noon

Texas Department of Transportation
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Questions relating to any addendum issued Three business days after the addendum is
issued (but no later than the QS Due Date)
after June 19, 2018
QS Due Date

July 6, 2018 at 12:00 Noon

This schedule is subject to modification at the sole discretion of TxDOT. Proposers will be notified
of any change by an addendum to this RFQ. TxDOT intends to issue the RFP shortly after
selection of the shortlisted Proposers and to prosecute the procurement to a DBC and CMC
award thereafter. TxDOT anticipates conditionally awarding a DBC and CMC for the Project in
Spring 2019 and executing the contracts in Summer 2019.
All times set forth herein shall be local Central time in Austin, Texas.
3.4

Industry Workshop

TxDOT intends to hold an industry workshop at Highland Oaks Church of Christ, 10805 Walnut
Hill Lane, Dallas, Texas on the date and time specified in Section 3.3. Attendance at this
workshop is not mandatory and interested parties shall remain eligible to submit a QS if they do
not attend the workshop. Further information regarding the workshop will be made available on
the Project Webpage.
3.5

Questions and Requests for Clarification; Addenda

In order to facilitate receipt, processing and response, Proposers must submit all questions and
requests for clarification regarding this procurement in writing via email to:
TxDOT-DAL-ALTD-LBJEast@txdot.gov.
Proposers are responsible for ensuring that any written communications clearly indicate on the
first page or in the subject line, as applicable, that the material relates to the Project. TxDOT may
make edits in addenda to this RFQ in response to clarification requests. Alternatively, TxDOT may
respond to those questions that TxDOT deems to be material and not adequately addressed
through potential addenda to the RFQ. TxDOT will post any such responses and addenda to this
RFQ on the Project Webpage.
Proposers are responsible for monitoring the Project Webpage for information concerning this
procurement as teams responding to this RFQ will be required to acknowledge in the transmittal
letter (Form A) that they have received and reviewed all materials posted thereon.
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3.6

Ombudsman

TxDOT has designated an employee who is not involved in this procurement to act as an
ombudsman. Subject to the deadline for questions regarding the RFQ set forth in Section 3.3, a
Proposer may submit confidential communications to the ombudsman, including questions,
comments or complaints regarding the procurement, if the Proposer believes in good faith that
confidentiality is essential. After receiving such confidential communications regarding the
procurement process, the ombudsman shall, to the extent practicable, remove any information
identifying the Proposer and shall forward the communication to TxDOT’s Authorized
Representatives as identified in Section 1. TxDOT’s designated ombudsman for this procurement
is:
Ms. Becky Blewett, Esq.
Associate General Counsel
Texas Department of Transportation
125 E. 11th St.
Austin, Texas 78701
Email: Becky.Blewett@txdot.gov
3.7

Federal Requirements

Proposers are advised that the RFP will be drafted based on the assumption that the Project and
the plan of finance for the Project will remain eligible for federal-aid funds. Therefore, the
procurement documents, including the DBC and CMC, must conform to requirements of
applicable federal law, regulations and policies. TxDOT anticipates that certain federal
procurement requirements will apply, including but not limited to Equal Opportunity requirements
(Title VI of the Civil Rights Act of 1964, as amended), requirements applicable to Disadvantaged
Business Enterprises (“DBEs”) (Title 49 Code of Federal Regulations Part 26, as amended),
Small Business requirements (United States Code Sections 631 et seq.), Buy America
requirements (49 Code of Federal Regulations Part 661) and Davis-Bacon wage rates. TxDOT
reserves the right to modify the procurement process described herein to address any concerns,
conditions or requirements of federal agencies, including the Federal Highway Administration
(“FHWA”). Proposers shall be notified in writing via an addendum of any such modifications.
3.8

DBE Requirements

TxDOT has determined that DBE requirements will apply to the Project. TxDOT has adopted the
definition of DBEs set forth in 49 CFR § 26.5. TxDOT currently estimates the overall DBE goal for
the Project will be 8%. Information regarding DBE requirements and goals will be included in the
RFP. In responding to this RFQ, a Proposer team may include and identify team members to
satisfy DBE goals. It is the policy of TxDOT to encourage the participation of DBEs, historically
underutilized businesses, women-owned business enterprises and minority business enterprises
in all facets of the business activities of TxDOT, consistent with applicable laws and regulations.
Specific provisions concerning DBE requirements will be set forth in the RFP.
3.9

Liability, Insurance and Security

The Design-Build Contractor will be required to assume liabilities, to provide bonds and insurance
coverage, and to indemnify and defend TxDOT against third party claims as specified in the DBC
and CMC. TxDOT, as owner of the Project, will have the benefit of tort liability limitations to the
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extent permitted by Texas law. TxDOT is prohibited by State law from indemnifying any Proposer
or the Design-Build Contractor. The State of Texas and TxDOT do not intend that there be any
waiver of their respective sovereign immunity protections under State law. Specific provisions
concerning forms of security, bonding, guarantees, insurance and indemnity will be set forth in the
RFP, DBC and CMC.
4.

QS CONTENT AND SUBMITTAL REQUIREMENTS
4.1

General

TxDOT expects QSs submitted in response to this RFQ to provide enough information about the
requested items so as to allow TxDOT to evaluate and competitively rank and shortlist the
Proposers based on the criteria set forth herein. Except for original documents expressly required
in Exhibit B, Section C that exist in a different language, QSs shall be submitted exclusively in the
English language, inclusive of English units of measure and cost terms in United States of
America dollar denominations.
In the event of any discrepancies between a hard copy and an electronic copy of a document
submitted by a Proposer, the hard copy version will prevail.
4.2

Format

(a)

Number of Copies: Each responding Proposer shall submit one original and nine
hard copies (for a total of 10) of Volume 1 of its QS; the original and each copy in its
own loose-leaf three-ring binder. These binders shall be contained in a sealed
package, labeled as Volume 1. Each responding Proposer shall also submit one
original and nine hard copies (for a total of 10) of Volume 2 of its QS; the original
and each copy in its own loose-leaf three-ring binder. These binders shall be
contained in a sealed package, labeled as Volume 2. The original must be clearly
marked “Original” on its face and spine. Each copy must be numbered Copy 1 of 9
through Copy 9 of 9, as applicable, on its face and spine. In addition, each
Proposer shall include (i) one digital copy of Volume 1 of its QS in a read-only
format on a USB drive placed in a clear plastic pouch on the inside cover of the
original of Volume 1 and (ii) one digital copy of Volume 2 of its QS in a read-only
format on a USB drive placed in a clear plastic pouch on the inside cover of the
original of Volume 2. The Proposer’s name must be clearly marked on each USB
drive. For Proposers submitting financial information for more than one entity, the
information required to be included in Volume 2 on USB drives may be submitted
on separate USB drives for each entity, with all USB drives to be included together
in a clear plastic pouch on the inside cover of the original Volume 2.

(b)

General Format Requirements: Submittals must be prepared on 8-1/2” x 11” sized
white paper and bound. Double-sided printing is encouraged. 11” x 17” pages are
allowed for schematics, maps, organizational charts, drawings, tables and
schedules. However, narrative text cannot be included on such 11” x 17” pages,
except for brief captions necessary to title or describe graphics. Any other narrative
text included on a 11” x 17” page may be disregarded by TxDOT. Each 11” x 17”
page will be counted as a single page. Printed lines may be single-spaced. Insofar
as is practical or economical, all paper stock used shall be composed of recycled
materials. Forms shall not be modified other than to include requested information.
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(c)

Volume 1 Requirements: Volume 1 (as described in Exhibit B) shall have all pages
numbered including any 11” x 17” pages (insofar as they are allowed as stated in
Section 4.2(b)) and must conform to the page limitations identified in Exhibit A,
Section 2 of this RFQ. Each printed side shall be considered one page for
purposes of the page limits for certain sections of Volume 1 set forth in Exhibit A.
Volume 1 must be presented in Arial (not Arial Narrow), 11-point font, other than in
Forms G, H and I, and in diagrams, organization charts and other such graphics,
which may be in Arial, 10-point font.

(d)

Volume 2 Requirements: Volume 2 (as described in Exhibit C) does not have page
numbering, page limitation or type font size requirements.

(e)

Standard corporate brochures, awards and marketing materials shall not be
included in the QS, and TxDOT does not commit to review any materials included
in a QS that are not specifically required by the RFQ.

4.3

Contents and Organization

Proposers must organize their QS in the order set forth in Exhibit A. Each volume may be
subdivided as needed; dividers do not count as pages subject to page limitations noted herein,
but content on any dividers will not be evaluated.
4.4

QS Submittal Requirements

All packages constituting the QS shall be individually labeled as follows:
Response to the Request for Qualifications
for the I-635 LBJ East Project
through a Design-Build Contract
QSs shall be delivered by hand or courier to the following address:
Duane Milligan, P.E.
Texas Department of Transportation
7600 Chevy Chase Drive, Building 2, Suite 400
Austin, Texas 78752
QSs will be accepted only at this address. TxDOT will not accept facsimile or other electronically
submitted QSs. Acknowledgment of receipt of QSs will be evidenced by the issuance of a receipt
by a member of TxDOT staff. A copy of the receipt issued by TxDOT will be provided to the
applicable Proposer upon request. QSs will be accepted and must be received by TxDOT during
normal business hours before 12:00 noon (Central Time) on the QS Due Date specified in Section
3.3. QSs not received prior to such time on the QS Due Date at the above address shall be
rejected and will not be considered by TxDOT for evaluation or shortlisting.
Proposers are solely responsible for assuring that TxDOT receives their QSs by the specified
delivery date and time at the address listed above. TxDOT shall not be responsible for delays in
delivery caused by weather, difficulties experienced by couriers or delivery services, misrouting of
packages by courier or delivery services, improper, incorrect or incomplete addressing of
deliveries and other occurrences beyond the control of TxDOT.
Texas Department of Transportation
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5.

EVALUATION PROCESS AND CRITERIA
5.1

Responsiveness

Each QS will be reviewed for:
(a)

conformance to the RFQ instructions regarding organization and format; and

(b)

responsiveness to the requirements set forth in this RFQ;

Those QSs not responsive to this RFQ may be excluded from further consideration, and the
Proposer will be so advised. TxDOT may also exclude from consideration any Proposer whose
QS contains a material misrepresentation.
In order for project experience provided in any QS to be considered responsive, Forms D-1, D-2,
and D-3 shall list only reference projects for which the corporate entity (company, joint venture,
partnership or consortium) providing the engineering, construction or independent quality
assurance on the reference project is respectively: (i) the Lead Engineering Firm, Lead Contractor
or Lead Independent Quality Firm; (ii) a controlled subsidiary of such Lead Engineering Firm,
Lead Contractor or Lead Independent Quality Firm; or (iii) if the Lead Engineering Firm, Lead
Contractor or Lead Independent Quality Firm is a joint venture, a member of such joint venture
that will perform at least 30% of the relevant work or a controlled subsidiary of such joint venture
member (as those terms are defined in Exhibit A). Experience may be listed for an entity
described in clause (i), (ii), or (iii) only on projects in which such entity was ultimately responsible
for at least 30% of the relevant work. Project experience provided by a parent or sister company of
the Lead Engineering Firm, Lead Contractor or Lead Independent Quality Firm, as applicable,
shall not be considered responsive to this QS, unless such parent or sister company is a
Guarantor in accordance with this RFQ.
Except as set forth in Table 4 in Exhibit B, Key Personnel must be employed by either: (a) an
Equity Member, Lead Engineering Firm, Lead Contractor or Lead Independent Quality Firm; (b) a
controlled subsidiary of such Equity Member, Lead Engineering Firm, Lead Contractor or Lead
Independent Quality Firm; (c) if the Lead Engineering Firm, Lead Contractor or Lead Independent
Quality Firm is a joint venture, a member of such joint venture that will perform at least 30% of the
relevant work or a controlled subsidiary of such joint venture member; or (d) a parent or sister
company of an Equity Member, if such parent or sister company serves as a Guarantor.
5.2

Pass/Fail Review

Following or in conjunction with evaluation of each QS for responsiveness, TxDOT will evaluate
each QS based upon the pass/fail criteria set forth below. A Proposer must obtain a “pass” on all
pass/fail items in order for its QS to be evaluated qualitatively under Section 5.3.
(a)

The QS contains an original executed transmittal letter as required in Exhibit B,
Section A(a).

(b)

The Proposer or Lead Contractor is capable of obtaining a payment bond and a
performance bond, each in an amount at least equal to the estimated design-build
price shown on Exhibit D, from a surety rated in the top two categories by two
nationally recognized rating agencies or rated at least A minus (A-) or better and
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Class VIII or better by A.M. Best and Company, as evidenced by the Surety Letter
provided in Volume 1 as required by Exhibit B, Section I.
(c)

Neither the Proposer nor any other entity that has submitted Form C as required by
this RFQ: (1) has been disqualified, removed, debarred or suspended from
performing or bidding on work for the State of Texas or any local government
within the State of Texas where such disqualification, removal, debarment or
suspension has resulted in the Proposer or other entity being currently
disqualified, removed, debarred or suspended from performing or bidding on
TxDOT contracts or, (2) is currently disqualified, removed, debarred or suspended
from performing or bidding on work for the federal government or at least three
other states.

(d)

The Proposer has the financial capability to carry out the Project responsibilities
potentially allocated to it as demonstrated by the materials provided in Volume 2 of
the QS (see Exhibit C).

(e)

The information disclosed in Form C does not materially adversely affect the
Proposer’s ability to carry out the Project responsibilities potentially allocated to it.

5.3

Qualifications Evaluation Criteria and Weighting

Each responsive QS passing all of the “pass/fail” qualification requirements set forth above in
Section 5.2 will be evaluated and scored according to the criteria set forth below. The relative
weighting or importance of the evaluation criteria within each category is described in Sections
5.3.1, 5.3.2 and 5.3.3 below.
5.3.1

Project Qualifications and Experience (60% Weighting)

The background and experience of the Proposer, each team member and Key Personnel with
developing, designing, fabricating, constructing and maintaining comparable projects will be
evaluated in accordance with the criteria set forth in this Section 5.3.1. For these purposes,
TxDOT considers a comparable project to be any road project of similar size, scope and
complexity, whether or not such project was delivered through a design-build contract or
otherwise. Although design-build-maintain experience is not a prerequisite for a proposal to be
considered responsive, a brief description of the design-build-maintain management approach
that the Proposer commits to implementing must be provided in response to Exhibit B, Section D.
(a)

The extent, depth, strength and likelihood of success of the Proposer’s and
each team members’ experience with designing comparable projects as
shown in Proposer’s response to Exhibit B, Section E and Form D-1 (9
points);

(b)

The extent, depth, strength and likelihood of success of the Proposer’s and
each team members’ experience with constructing comparable projects as
shown in Proposer’s response to Exhibit B, Section E and Form D-2 (9
points);

(c)

The extent, depth, strength and likelihood of success of the Proposer’s and
each team members’ experience with performing quality assurance on
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comparable projects as shown in Proposer’s response to Exhibit B, Section
E and Form D-3 (9 points);
(d)

The stability, strength and likelihood of success of the proposed
management structure and team as shown in Proposer’s response to
Exhibit B, Section D (4 points);

(e)

The strength and depth of experience of the following Key Personnel for
the Project listed in Proposer’s response to Exhibit B, Section H (25 points)

(f)

i)

Independent Quality Firm Manager (6 points)

ii)

Construction Manager (5 points)

iii)

Project Manager (4 points)

iv)

Design Manager (4 points)

v)

Professional Services Quality Assurance Manager (3 points)

vi)

Lead Maintenance of Traffic (MOT) Design Engineer (3 points)

Responsiveness toward the DBE involvement, objectives and goals in
response to Section 3.8, including any description of innovative
approaches, unique outreach or marketing concepts used successfully by
the Proposer or its team members to encourage DBE participation (4
points).

Project and Key Personnel references, submitted Forms H Technical Reference Forms,
submitted Forms I Key Personnel Forms and the information provided as required in Exhibit B,
Sections D, E and H, will be used, as deemed appropriate by TxDOT. In addition, performance
evaluations prepared by TxDOT in accordance with Title 43, Texas Administrative Code, Section
27.3 or Section 9.152 of the Rules, or other performance evaluations prepared by TxDOT that are
determined to be relevant to the Project will be used, as deemed appropriate by TxDOT, to assist
in the evaluation of the criteria set forth in Section 5.3.1(a) – (f) to the extent that such evaluations
concern the performance of the Proposer or any team member.
5.3.2

Statement of Technical Approach (30% Weighting)

The Statement of Technical Approach will be evaluated in accordance with the following criteria:
(a)

The extent to which the Statement of Technical Approach demonstrates a
full understanding of the Project’s scope and complexity, including Project
maintenance with respect to capital maintenance services (10 points);

(b)

The extent to which the Statement of Technical Approach demonstrates a
complete understanding of Project risks and potential solutions, regardless
of ownership of such risks, that may arise during all Project phases,
including design, construction and maintenance (10 points); and
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(c)

The extent to which the Statement of Technical Approach demonstrates
the ability to plan, organize and execute the independent quality assurance
program to ensure the quality of the work meets or exceeds the Project
requirements, including by having sufficient quality assurance personnel at
all times. (10 points)

5.3.3

Safety Qualifications (10% Weighting)

This RFQ seeks to identify those Proposers that can demonstrate the ability to develop and
implement an effective safety program for the Project that ensures worker safety and protects the
traveling public. The safety qualifications of the Proposer, as documented in the Form(s) F
submitted by the Lead Contractor and, if applicable, other entities required to submit Form F, will
be evaluated to assess the strength and consistency of the Proposer’s safety records, as
demonstrated by:
(a)

Fatal injury rate per 100,000 full-time workers (3 points);

(b)

Incidence rate of injury and illness cases per 100 full-time workers (4
points); and

(c)

National Council on Compensation Insurance (“NCCI”) experience modifier
(3 points).

If the QS provides more than one Form F in accordance with Exhibit B, Section G, the Proposer’s
score for each of the criteria set forth in (a), (b) and (c) above will be based on the safety record of
the entity with the highest incident rate for the relevant criterion. The points for each criterion listed
in (a), (b) and (c) above will be awarded to the Proposer if the Lead Contractor’s (or other entity’s,
as applicable) rates for all years set forth on Form F for the relevant criterion are less than or equal
to the industry averages for such years, as set forth on Form F. The Proposer will receive no
points for a particular criterion if the Lead Contractor’s (or other entity’s, as applicable) rate for
such criterion for any of the years set forth on Form F is higher than the industry average for the
relevant year set forth on Form F.
5.4

QS Evaluation Procedure

TxDOT anticipates utilizing one or more committees to review and evaluate the QSs in
accordance with the above criteria and to make recommendations to the Commission. TxDOT
may, at any time, request additional information or clarification from the Proposer, or may request
the Proposer to verify or certify certain aspects of its QS. Evaluations and rankings of QSs are
subject to the sole discretion of TxDOT. TxDOT will make the final determinations of the
Proposers to be shortlisted in its sole discretion, and in the best interests of the State of Texas.
TxDOT may also schedule interviews with one or more Proposers on a one-on-one basis for the
purpose of enhancing TxDOT’s understanding of the QSs and obtaining clarifications of the terms
contained in the QSs.
Proposers are advised that, following the submission of QSs, the following organizational
changes are not permitted without TxDOT approval: (1) deletion or substitution of a Proposer
team member identified in the QS; (2) deletion or substitution of an equity owner of the Proposer,
a Guarantor or any other entity that will bear financial responsibility or liability for the performance
of the Proposer; and (3) other changes in the equity ownership or team membership of a
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Proposer, including the addition of new subcontractors and other team members not identified in
the QS. Proposers are further advised that the evaluation and weightings for the evaluation of the
Proposals under the RFP may differ from the criteria set forth in this RFQ for the evaluation of
QSs. Proposers are further advised that persons nominated for Key Personnel positions in the QS
may not be changed without TxDOT approval.
6.

COMMUNICATIONS, PUBLIC INFORMATION AND ORGANIZATIONAL CONFLICTS
OF INTEREST
6.1

Improper Communications and Contacts

The following rules of contact shall apply during the procurement for the Project, which began
upon the date of issuance of this RFQ and will be completed with the execution of the DBC and
CMC. These rules are designed to promote a fair and unbiased procurement process. Contact
includes face-to-face, telephone, facsimile, email or formal written communication.
The specific rules of contact are as follows:
(a)

After submittal of QSs, no Proposer or any of its team members may communicate
with another Proposer or its team members with regard to the RFP or either team’s
QS or Proposal.

(b)

The Proposers (including all team members) shall correspond with TxDOT
regarding the RFQ and RFP only through TxDOT’s Authorized Representatives’
address and email address specified in Section 1.1 and Proposer’s designated
representative.

(c)

Commencing with the issuance of this RFQ and continuing until the earliest of
(i) award and execution of the DBC and CMC, (ii) rejection of all Proposals by
TxDOT or (iii) cancellation of the procurement, no Proposer or representative
thereof shall have any communications regarding the RFQ, RFP or the
procurement except as expressly authorized herein. No communications shall be
permitted with any member of the Texas Transportation Commission, any
Commission staff or aides, or with any TxDOT staff, advisors, contractors or
consultants involved with the procurement or the Project, except for
communications with TxDOT consultants who have completed their services for
the Project and have been released by TxDOT, communications expressly
permitted by the RFQ or RFP or except as approved in advance by the Director of
the Project Finance Debt & Strategic Contracts Division, in his/her sole discretion.
The foregoing restriction shall not, however, preclude or restrict communications
with regard to matters unrelated to this RFQ, the RFP or the procurement or from
participating in public meetings of the Commission or any public or Proposer
workshop related to this RFQ or the RFP.

(d)

No Proposer or any of its team members shall contact stakeholders regarding the
Project, including elected or appointed officials, employees, representatives and
members of the entities listed below, except as specifically approved by TxDOT in
writing: City of Dallas, City of Garland, City of Mesquite, North Central Texas
Council of Governments, Center for Transportation Research, the University of
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Texas at Austin, and the Federal Highway Administration (except as provided
herein).
(e)

Each Proposer shall be responsible for ensuring all of its team members comply
with the rules of contact.

(f)

All communications determined to be improper, at the sole discretion of TxDOT,
may result in disqualification.

(g)

All official information regarding the Project will be disseminated only from
TxDOT’s office on TxDOT letterhead or on the Project Webpage. All
correspondence will be in writing and signed by a TxDOT Authorized
Representative. TxDOT will not be responsible for or bound by any oral exchange
or other information exchange that occurs outside of the official processes
specified herein.

6.2

Public Information Act
6.2.1

Disclosure Waiver

Each Proposer, by submitting a QS to TxDOT in response to this RFQ, consents to the
disclosures described in this RFQ, including this Section 6.2, and all other disclosures required by
law, and expressly waives any right to contest, impede, prevent or delay such disclosure, or to
initiate any proceeding that may have the effect of impeding, preventing or delaying such
disclosure, under Texas Government Code Chapter 552 (the “Public Information Act” or the
“Act”), the Code, the Rules or any other law relating to the confidentiality or disclosure of
information. Under no circumstances will TxDOT be responsible or liable to a Proposer or any
other party as a result of disclosing any such materials. Proposer hereby further agrees to assist
TxDOT in complying with these disclosure requirements.
6.2.2

Observers During Evaluation

Proposers are advised that observers from federal or other agencies, including representatives of
the North Central Texas Council of Governments, the Federal Highway Administration and local
governmental entities, may observe the QS evaluation process and will have the opportunity to
review the QSs after the QS Due Date.
6.2.3

Public Disclosure of Proposal Documents

Proposers are advised that all portions of the QS other than Volume 2 may be publicly disclosed
by TxDOT at any time and at TxDOT’s sole discretion. Proposers may label material included in
Volume 2 as confidential. No materials in Volume 1 may be labeled confidential.
6.2.4

Disclosure Process for Requests under the Act

If a request is made under the Act for disclosure of Volume 2 of the QS or information contained
therein, TxDOT will submit a request for an opinion from the Office of the Attorney General prior to
disclosing any such documents. The Proposer shall then have the opportunity to assert its basis
for nondisclosure of such documents and claimed exception under the Act or other applicable law
to the Office of the Attorney General within the time period specified in the notice issued by
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TxDOT and allowed under the Act. However, it is the responsibility of the Proposer to monitor
such proceedings and make timely filings. TxDOT may, but is not obligated to, make filings of its
own concerning possible disclosure; however, TxDOT is under no obligation to support the
positions of the Proposer. By submitting a QS to TxDOT in response to the RFQ, each Proposer
consents to, and expressly waives any right to contest, the provision by TxDOT to the Office of the
Attorney General of all, or representative samples of, the QS, in accordance with the Act, and
each Proposer consents to the release of all such information to the Attorney General for
purposes of the Attorney General making a determination in response to a disclosure request
under the Act. Under no circumstances will TxDOT be responsible or liable to a Proposer or any
other party as a result of disclosing any such materials, whether the disclosure is deemed
required by law, by an order of court or the Office of the Attorney General, or occurs through
inadvertence, mistake or negligence on the part of TxDOT or its officers, employees, contractors
or consultants.
All Proposers should obtain and thoroughly familiarize themselves with the Act, the Code, the
Rules and any other provisions of the Texas Administrative Code applicable to the issue of
confidentiality and public information. TxDOT will not advise a Proposer as to the nature or
content of documents entitled to protection from disclosure under the Code, the Act or other
Texas laws, as to the interpretation of such laws, or as to the definition of trade secret. The
Proposer shall be solely responsible for all determinations made by it under applicable laws. Each
Proposer is advised to contact its own legal counsel concerning the effect of applicable laws to
that Proposer’s own circumstances.
In the event of any proceeding or litigation concerning the disclosure of any QS, or portion thereof,
submitted by the Proposer, the Proposer shall be responsible for prosecuting or defending any
action concerning the materials at its sole expense and risk; provided, however, that TxDOT
reserves the right, in its sole discretion, to intervene or participate in the litigation in such manner
as it deems necessary or desirable. All costs and fees (including attorneys’ fees and costs)
incurred by TxDOT in connection with any litigation, proceeding or request for disclosure shall be
reimbursed and paid by the Proposer whose QS is the subject thereof.
6.3

Organizational Conflicts of Interest

The Rules at Section 9.155 et seq. regarding organizational conflicts of interest apply to this
Project. Proposers are advised that these Rules may preclude certain firms and their subsidiaries
and affiliates from participating on a Proposer team.
Firms that are prohibited from proposing or joining a Proposer team include, but are not limited to:
•

A Strauss-Wieder, Inc.

•

Alliance – Texas Engineering, Co/Alliance Transportation Group, Inc.

•

Atkins North America, Inc.

•

Cambridge Systematics, Inc.

•

CDM Smith, Inc.

•

EJES Corporations

•

Ernst & Young Infrastructure Advisors LLC
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•

Halff Associates, Inc.

•

HBMG, Inc.

•

HNTB Corporation

•

HVJ associates, Inc.

•

Ibarra Consulting Engineers, Inc.

•

Infrastructure Associates, Inc.

•

Jacobs Engineering Group Inc.

•

Johnson Mirmiran & Thompson, Inc.

•

Mayer Brown LLP

•

Mercator Advisors, LLC

•

Milligan Partners, LLC

•

Nancy Ledbetter & Associates, Inc.

•

Nathelyne A Kennedy & Associates, LP

•

Ramos Consulting, LLC

•

Rifeline, LLC

•

Rogers Design Services, LLC

•

RS&H

•

Sanchez-Salazar & Associates, Inc.

•

Seiler/Lankes Group, LLC

•

The National Constructors Group

•

Affiliates or subsidiaries of any of the above.

Proposers are advised that other TxDOT consultants working on the Project may have an
organizational conflict of interest. Proposers are encouraged to review the Rules and discuss
potential conflicts of interest with prospective team members. By submitting its QS, each
Proposer agrees that, if an organizational conflict of interest is thereafter discovered, the
Proposer must make an immediate and full written disclosure to TxDOT that includes a
description of the action that the Proposer has taken, or proposes to take, to avoid or mitigate
such conflicts. If an organizational conflict of interest that the Proposer knew, or should have
known about, but did not disclose is determined to exist during the procurement process, TxDOT
may, at its discretion, disqualify the Proposer or terminate the DBC and CMC. Proposers are also
advised that TxDOT’s policy is in addition to applicable federal and state law. Such applicable law
will also apply to Proposer teams and teaming and may preclude certain firms and their related
entities from participating on a Proposer team.
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7.

PROTEST PROCEDURES

Subchapter I in Chapter 9 of Title 43 of the Texas Administrative Code sets forth the exclusive
protest remedies available with respect to this RFQ and prescribes exclusive procedures for
protests regarding:
(a)

allegations that the terms of the RFQ are wholly ambiguous, contrary to legal
requirements applicable to the procurement or exceed TxDOT’s authority;

(b)

a determination as to whether a QS is responsive to the requirements of the RFQ;
and

(c)

shortlisting determinations.

Any Proposer wishing to file a protest must do so in accordance with Subchapter I in Chapter 9 of
Title 43 of the Texas Administrative Code.
Protests concerning the issues described in clause (a) above must be filed as soon as the basis
for the protest is known, but no later than 20 calendar days prior to the QS Due Date, unless the
protest relates to an addendum to the RFQ, in which case the protest must be filed no later than
five business days after the addendum is issued. Protests concerning the issues in clause (a) may
be filed only after the Proposer has informally discussed the nature and basis of the protest with
TxDOT, following the procedures prescribed in the Rules. Protests concerning the issues
described in clause (b) above must be filed no later than five business days after receipt of the
notification of non-responsiveness. Protests concerning the issues described in clause (c) above
must be filed no later than 10 business days after the earliest of the notification of the shortlist and
the public announcement of the shortlisting determination.
Protests shall be filed by hand-delivery on or before the applicable deadline to TxDOT’s
Authorized Representatives at the address set forth in Section 1 with a copy to the General
Counsel Division, Texas Department of Transportation, 125 E. 11th Street, Austin, Texas
78701-2483, as soon as the basis for the protest is known to the Proposer. Except for protests
concerning the issues described in clause (a) above, the Proposer filing the protest shall
concurrently file a copy of the protest with the other Proposers whose addresses may be obtained
from TxDOT’s website.
The protestant shall have the burden of proving its protest. TxDOT may, in its sole discretion,
discuss the protest with the protestant and other Proposers.
8.

TxDOT RESERVED RIGHTS

TxDOT reserves to itself all rights (which rights shall be exercisable by TxDOT in its sole
discretion) described herein and available to it under the Code, the Rules and applicable law,
including, without limitation, with or without cause and with or without notice, the right to:
•

Develop the Project in any manner that it, in its sole discretion, deems necessary.
If TxDOT is unable to negotiate a DBC or CMC to its satisfaction with a Proposer, it
may negotiate with the next highest-rated Proposer, terminate this procurement
and pursue other development or solicitations relating to the Project or exercise
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such other rights under the Code and other provisions of Texas law as it deems
appropriate.
•

Cancel this RFQ or the subsequent RFP, in whole or in part, at any time prior to the
execution by TxDOT of a DBC or CMC, without incurring any cost obligations or
liabilities (except for any payment for work product required in accordance with the
RFP).

•

Issue a new request for qualifications after withdrawal of this RFQ or a subsequent
RFP.

•

Not issue an RFP.

•

Reject any and all submittals, responses and QSs received at any time.

•

Modify all dates set or projected in this RFQ.

•

Terminate evaluations of responses received at any time.

•

Suspend and terminate the DBC or CMC negotiations at any time or elect not to
commence the DBC or CMC negotiations with any responding Proposer and
engage in negotiations with other than the highest-ranked Proposer.

•

Issue addenda, supplements and modifications to this RFQ.

•

Appoint evaluation committees to review QSs, make recommendations to the
Commission and seek the assistance of outside technical experts and consultants
in connection with the QS evaluation.

•

Require confirmation of information furnished by a Proposer, require additional
information from a Proposer concerning its QS and require additional evidence of
qualifications to perform the work described in this RFQ.

•

Seek or obtain data from any source that has the potential to improve the
understanding and evaluation of the responses to this RFQ.

•

Add or delete Proposer responsibilities from the information contained in this RFQ
or any subsequent RFP.

•

Negotiate with a Proposer without being bound by any provision in its QS or
Proposal.

•

Waive deficiencies in a QS, accept and review a non-conforming QS or permit
clarifications or supplements to a QS.

•

Disqualify any Proposer that changes its submittal without TxDOT approval.

•

Not issue a notice to proceed after execution of the DBC.

•

Exercise any other right reserved or afforded to TxDOT under this RFQ.

This RFQ does not commit TxDOT to enter into a contract or proceed with the
procurement described herein. Except as expressly set forth in Section 3.2, TxDOT and
the State of Texas assume no obligations, responsibilities or liabilities, fiscal or
otherwise, to reimburse all or part of the costs incurred, or alleged to have been incurred,
by parties considering a response to and/or responding to this RFQ, or any subsequent
RFP. All of such costs shall be borne solely by each Proposer.
Texas Department of Transportation
I-635 LBJ East Project
June 20, 2018

Page 18

Addendum #1 to Request for Qualifications

In no event shall TxDOT be bound by, or liable for, any obligations with respect to the
Project until such time (if at all) as a DBC and CMC, in form and substance satisfactory to
TxDOT, has been executed and authorized by TxDOT, and then only to the extent set forth
therein.
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EXHIBIT A. ORGANIZATION OF QUALIFICATIONS STATEMENT
1.

DEFINITIONS AND ACRONYMS
1.1

Definitions of Required Proposer Team Members

The following terms describe the members of the Proposer’s team that are required to be named
in the QS:
Equity Member – A member of the Proposer team that is: (a) if the Proposer is a joint venture, a
member of the joint venture; (b) if the Proposer is or will be a limited liability entity, an equity owner
of the Proposer; or (c) if the Proposer is a corporation or other entity, the Proposer.
Guarantor – An entity that agrees to provide a guaranty guaranteeing the obligations of the
Design-Build Contractor under the DBC Documents and CMC Documents in accordance with this
RFQ.
Key Personnel – The personnel listed in Exhibit B, Volume 1, Section H.
Lead Contractor – The member of the Proposer team, whether a single entity, joint venture or
newly formed limited liability company, primarily responsible for the construction of the Project. If
the Lead Contractor is a joint venture or newly formed limited liability company, each of the joint
venture or limited liability company members shall also be considered a Lead Contractor.
Lead Engineering Firm – The member of the Proposer team, whether a single entity or joint
venture, primarily responsible for the design and engineering of the Project.
Lead Independent Quality Firm – The member of the Proposer team, whether a single entity or
joint venture, primarily responsible for managing the quality assurance program for the
construction work and performing independent quality assurance material testing, inspection, and
audits of the construction quality management plan for the Project.
Major Participant – The following Proposer team members: (a) the Lead Engineering Firm, Lead
Contractor and Lead Independent Quality Firm, to the extent they are not Equity Members, and
(b) any other subcontractor identified as of the date of the QS that will have a subcontract in an
amount of at least 5% of the estimated price for the Design-Build Contract or $20 million,
whichever is greater.
Professional Services Quality Assurance Firm – The member of the Proposer team, whether
a single entity or joint venture, primarily responsible for managing the quality assurance program
for professional services and performing independent quality assurance reviews of professional
service submittals and audits of the professional services quality management plan for the
Project. The Professional Services Quality Assurance Firm and the Lead Independent Quality
Firm may be the same entity.
1.2

Other Defined Terms and Acronyms

Act has the meaning set forth in Section 6.2.1 of the RFQ.
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Authorized Representatives means the official representatives of TxDOT for this procurement
who are identified in Section 1.1 of the RFQ and through whom all communications with
Proposers regarding the RFQ or Project must be conducted.
Capital Maintenance Contract (“CMC”) means TxDOT’s programmatic Capital Maintenance
Agreement General Conditions Items 1-8 and the Capital Maintenance Agreement to be entered
into between TxDOT and the DB Contractor for the maintenance of the Project for up to 15 years
as described in Section 2.1 of the RFQ and the draft CMC Term Sheet set forth in Exhibit G.
Code has the meaning set forth in Section 1.1 of the RFQ.
Commission means the Texas Transportation Commission.
DBC Documents means the Design-Build Agreement for the Project, TxDOT’s programmatic
Design-Build Agreement General Conditions Items 1-9, and TxDOT’s Design-Build Standard
Specifications Items 10-30.
Design-Build Contract (“DBC”) means the Design-Build Agreement for the Project and
TxDOT’s programmatic Design-Build Agreement General Conditions Items 1-9.
Design-Build Contractor (“DB Contractor”) has the meaning set forth in Section 2.1 of the
RFQ.
Project has the meaning set forth in Section 1.1 of the RFQ.
Project Webpage has the meaning set forth in Section 1.1 of the RFQ.
Proposals means the detailed proposals that will be requested from shortlisted Proposers in
accordance with the RFP.
Proposers has the meaning set forth in Section 1.1 of the RFQ.
QS Due Date means the deadline, both date and time, for submission of QSs specified in Section
3.3 of the RFQ.
Qualifications Statements (“QSs”) has the meaning set forth in Section 1.1 of the RFQ.
Reference Information Documents (“RIDs”) has the meaning set forth in Section 1.1 of the
RFQ.
Request for Proposals (“RFP”) means any request for proposals issued by TxDOT to the
Proposers shortlisted in accordance with this RFQ.
Rules has the meaning set forth in Section 1.1 of the RFQ.
Tangible Net Worth shall mean the difference between (i) the sum of paid-in capital stock plus
preferred stock plus retained earnings, less (ii) the sum of treasury stock plus minority interest
plus intangible assets, including goodwill, patents, and licenses, all determined in accordance
with Generally Accepted Accounting Principles and as interpreted by the Securities and
Exchange Commission in connection with financial statements filed pursuant to the Securities
Exchange Act of 1934.
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2.

ORGANIZATION

Proposers are required to assemble their QS in the order prescribed, following the outline form
contained in this Exhibit A. Page limits and responsible parties for each element or form are
indicated below. “NFP” means that a form is not provided by TxDOT; the required format or
documentation is stated in the RFQ. Forms shall not be modified other than to include requested
information.
Table 1 Organization of QS
Volume of QS

Maximum
Number of Pages
Allowed

Applicable
Form

Firm or Person
Responsible for
Completing Form

Volume 1 – Technical and Legal Qualifications

Section A –
General

Section B –
Proposer
Team
Information

(a) Form A –
Transmittal
Letter

N/A

Form A

Proposer

(b) Executive
Summary

1 page

NFP

Proposer

Form B-1
Information
Regarding
Proposer Team

N/A

Form B-1

Proposer
Equity Member(s)
Major Participant(s)
Guarantor(s)

Form B-2
List of Proposer
Team Members

1 page

Form B-2

Proposer

Section C –
Certification

Form C –
Certification and
Legal
Qualifications

Section D –
Proposer
Information /
Project
Experience /
Management
Structure

Proposer
Information /
Project
Experience /
Management
Structure
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Form C

7 pages total,
including up to 3
organizational
charts;
organizational
charts shall be
limited to 1 per
page

NFP
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Table 1 Organization of QS
Volume of QS

Section E –
Technical
Qualifications

Section F –
Statement of
Technical
Approach
Section G –
Safety
Qualifications

Maximum
Number of Pages
Allowed

(a) Forms D-1,
D-2, and D-3 –
Technical
Experience

N/A

Applicable
Form

Firm or Person
Responsible for
Completing Form

Form D-1
Form D-2
Form D-3

Lead Engineering Firm
named in QS (Form
D-1)
Lead Contractor named
in QS (Form D-2)
Lead Independent
Quality Firm named in
QS (Form D-3)
Lead Engineering Firm
Lead Contractor
Lead Independent
Quality Firm

(b) Form E –
Project
Description
Form

2 pages per project

Form E

Statement of
Technical
Approach

5 pages

NFP

Form F – Safety
Questionnaire

Proposer

N/A

Form F

Lead Contractor
Guarantors or
controlled subsidiaries
providing experience

Form G

Key Personnel

Exhibit E

Proposer
Surety Provider

Section H –
Personnel
Qualifications

Form G – Key
Personnel
Resume and
References

2 pages per
person (excluding
licenses, license
applications and
commitment
statements)

Section I –
Surety Letter

Surety Letter

N/A

Volume 2 – Financial Qualifications
Section A –
Financial
Statements

Financial
Statements

Section B –
Material
Changes in
Financial
Condition

Material
Changes in
Financial
Condition
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Table 1 Organization of QS
Volume of QS
Section C –
Off-Balance
Sheet
Liabilities

Off-Balance
Sheet Liabilities
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EXHIBIT B. TECHNICAL AND LEGAL QUALIFICATIONS
VOLUME 1
Volume 1 of the QS shall contain the following:
Section A
(a)

General
Form A – Transmittal Letter:

A duly authorized official of the Proposer or lead Equity Member must execute the transmittal
letter. For Proposers that are joint ventures, partnerships, limited liability companies or other
associations, the transmittal letter shall have appended to it letters on the letterhead stationery of
each Equity Member, executed by authorized officials of each Equity Member, stating that
representations, statements and commitments made by the lead firm on behalf of the Equity
Member’s firm have been authorized by such Equity Member, are correct, and accurately
represent the role of the Equity Member’s firm in the Proposer team.
(b)

Executive Summary:

An Executive Summary, not exceeding 1 page. The Executive Summary shall be written in a
nontechnical style and shall contain sufficient information for reviewers with both technical and
nontechnical backgrounds to become familiar with the Proposer’s QS and its ability to satisfy the
financial and technical requirements of the Project.
Section B
(a)

Proposer Team Information
Form B-1 – Information Regarding Proposer Team:

Originals of Form B-1 completed and executed on behalf of each of the following: the Proposer
and each Equity Member, Major Participant and Guarantor. If any of the foregoing is a joint
venture or newly formed entity (formed within the past two years), complete a separate Form B-1
for each member of or partner in such joint venture or newly formed entity. Proposers are advised
that Form B-1 may be released to the public and media.
(b)

Form B-2 – List of Proposer Team Members:

A completed Form B-2 comprised of a list of Proposer team members identified in the QS by
proposed role (Equity Member(s), Lead Contractor, Lead Engineering Firm, Lead Independent
Quality Firm, Guarantor(s) and other team members, if applicable.
Section C

Form C – Certification and Legal Qualifications

Originals of Form C (Certification and Legal Qualifications) completed and executed on behalf of
each of the following: the Proposer and each Equity Member, Major Participant and Guarantor. If
the Proposer, an Equity Member, Major Participant or Guarantor is a joint venture or newly formed
entity (formed within the past two years), complete a separate Form C for each member of or
partner in such joint venture or newly formed entity.
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Section D

Proposer Information / Project Experience / Management Structure

(a)

A narrative describing the Proposer’s teaming arrangements, its management
structure and design-build-maintenance management approach. The narrative
should include, at a minimum, a discussion of the following: (i) how the Proposer
will institutionally operate, particularly in light of the complexity and sequencing of
the Project’s development; (ii) the experience of the team members working
together on other comparable projects and the results of that experience; (iii) how
the management structure will facilitate the management of the Project risks; and
(iv) how the Proposer’s management structure will facilitate the success of the
Project.

(b)

An organizational chart showing the Proposer’s Equity Members and Major
Participants. Indicate the percentage of equity interest among the Equity
Members. In instances where the Lead Contractor, Lead Engineering Firm or Lead
Independent Quality Firm is a joint venture, also indicate the percentage of equity
interest for each equity participant in the joint venture.

(c)

In addition, any Proposer required to provide a Guarantor shall provide a table of
organization showing the relationship between the applicable Equity Member or
Major Participant and its Guarantor, including any intermediary companies. (See
Exhibit C, Volume 2, Section A(f) for instances where a guarantee may be
required.)

(d)

An organizational chart showing the Proposer’s Management Structure and
“chain-of-command” with Key Personnel shown together with other relevant
positions, and identifying major functions to be performed and their reporting
relationships in designing and constructing the Project. Other relevant personnel
may also be shown in the organizational chart; however, only the qualifications of
Key Personnel shall be submitted (in accordance with Exhibit B, Volume 1, Section
H) and evaluated by TxDOT.

(e)

The organizational description and charts may not exceed 7 pages including up to
three organizational charts; organizational charts shall be limited to one per page.

Section E

Technical Qualifications

Provide the following information relevant to qualifications of the Proposer team in accordance
with Section 5.1.
(a)

Forms D-1, D-2 and D-3 –Technical Experience

The QS shall contain completed Forms D-1, D-2 and D-3. Project descriptions for each of the
projects listed on Forms D-1, D-2 and D-3 shall be included as discussed below in Section E(b).
Form D-1: Technical Experience – Lead Engineering Firm: Provide details for a maximum of three
projects in compliance with the requirements set forth in Form D-1 and best meeting the
evaluation criteria set forth in Section 5.
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Form D-2: Technical Experience – Lead Contractor: Provide details for a maximum of three
projects in compliance with the requirements set forth in Form D-2 and best meeting the
evaluation criteria set forth in Section 5.
Form D-3: Technical Experience – Lead Independent Quality Firm: Provide details for a maximum
of three projects in compliance with the requirements set forth in Form D-3 and best meeting the
evaluation criteria set forth in Section 5.
For projects/contracts listed for design firms that were traditional consultant/engineering services
contracts (as opposed to design-build contracts), the information sought above shall be limited
only to the consultant/engineering services contract, rather than any ensuing construction
contract where such entity had limited or no involvement.
For projects/contracts listed for construction firms using the traditional design/bid/build delivery
method, the information sought above shall be limited only to the construction contract, rather
than any design contract where such entity had limited or no involvement. Proposers are
requested to verify that contact information is correct, and are advised that, if the contact
information provided is not current, TxDOT may elect to exclude the experience represented by
that project in determining the Proposer’s qualifications.
(b)

Form E – Project Descriptions (Forms H to be separately submitted)

Volume 1, Section E(b) of the QS shall include a completed Form E for each of those projects
listed on Forms D-1, D-2 and D-3. Proposers are advised that TxDOT may, in its sole discretion,
contact the listed owner contact for these projects for a reference.
Proposers are requested to verify that contact information is correct, and are advised that if the
contact information provided is not current, TxDOT may elect to exclude the experience
represented by that project in determining the Proposer’s qualifications.
In addition to the foregoing requirements, Proposers shall deliver the Form H Technical
Reference Form, with Part I of such Form H completed by Proposers, to each project owner
contact for the projects presented using Form E. Proposers shall request that each owner contact
submit the completed reference forms directly to TxDOT per the instructions set forth in Form H
by no later than the QS Due Date. The QS shall not contain any such completed reference forms.
TxDOT will use the completed Technical Reference Forms as it deems fit to supplement the
evaluation of the QS against the evaluation criteria set forth in Section 5.3.1. For the avoidance of
doubt, TxDOT’s receipt of completed Technical Reference Forms for each project presented
using Form E is not a pass/fail criteria under Section 5.2.
For purposes of completing Form H, Proposers may not identify as a reference any of the TxDOT
personnel identified in the table below and Proposers may not contact any such personnel
regarding the RFQ or the Project. All other TxDOT personnel (including Dallas District personnel
not identified below) may be contacted for the purpose of completing Form H.
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Table 2 - List of Excluded References from Form H
Project Finance, Debt & Strategic
Contracts Division
Katherine Holtz
Marcus Coronado
Joe Adams
Daniel Huitrado
Sachin Kunagalli
Benjamin Asher
Jennifer Wright
Bill Schmid

Dallas District

General Counsel Division

Dallas District Engineer
Ceason Clemens
Duane Milligan
Grace Lo
Jonathan Stowe
Leo Acosta
Lacey Rodgers
John Hudspeth
Mo Bur

Claire McGuinness
Jim Bailey
Jack Ingram
Administration
Bill Hale
James Bass

Proposers should notify TxDOT’s Authorized Representative if they are unable to identify and
contact any reference based on these exclusions, but Proposers should not omit a reference
project from Forms D-1, D-2 or D-3 solely due to Proposers’ inability to contact any TxDOT
personnel identified in the table above.
Section F

Statement of Technical Approach

Provide a narrative statement of the Proposer’s technical approach to the Project. This statement
shall include the Proposer’s:
(a)

Understanding of the (i) Project scope and delivery using design-build contracting
and (ii) Project scope and maintenance with respect to capital maintenance
services.

(b)

Identification and understanding of the top Project risks and potential solutions to
address the risk throughout the Project lifecycle.

(c)

Understanding and demonstration of the importance of the ability to plan, organize
and execute independent quality assurance program throughout the Project
lifecycle.

The Statement of Technical Approach may be no longer than five pages.
Section G

Form F – Safety Questionnaire

The QS shall contain a completed Form F for the Lead Contractor or, if applicable, each joint
venture or limited liability company member of the Lead Contractor. In addition, if the experience
of a controlled subsidiary of the Lead Contractor or Guarantor is provided on Form D-2, the QS
shall contain a completed for Form F for such entity.
Section H
Form G – Key Personnel Resume and References (Forms I to be separately
submitted)
Proposers are required to provide a separate Form G for each Key Personnel. Form G shall be
limited to the two pages provided in Form G per person (excluding any license / license
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applications that must be attached for individuals who are required to have, but do not have, a
Texas P.E. license); copies of licenses (and/or applications for licenses where applicable), must
be attached to the QS as part of Volume 1, Section H. Only one individual shall be designated to
fill each position. Three individual projects and references shall be provided for each resume. In
completing Form G, Proposers should note:
(a)

Name of the project, location of the project, project type, description of the work or
service provided, the role on the project and the time period for the work. If one or
more role was played, identify the dates and duration of each role.

(b)

The project owner’s contact information (project manager name, phone number,
email address), the project’s value and dates of work performed on the project. If
the owner’s project manager is no longer employed by the owner, provide an
alternative contact at the owner/agency who played a leadership role for the owner
during the dates work was performed on the project and who is familiar with the
project.

In addition to the foregoing requirements, Proposers shall deliver the Form I Key Personnel
Reference Form, with Part I of such Form I completed by Proposers, to all of the references
identified in each Form G for the following Key Personnel: Independent Quality Firm Manager,
Construction Manager, Project Manager, Design Manager, Professional Services Quality
Assurance Manager and Lead Maintenance of Traffic (MOT) Design Manager. Proposers shall
request that the reference contact submit the completed reference forms directly to TxDOT per
the instructions set forth in Form I by no later than the QS Due Date. The QS shall not contain any
such completed reference forms. TxDOT will use the completed Key Personnel Reference Forms
as it deems fit to supplement the evaluation of the QS against the evaluation criteria set forth in
Section 5.3.1. For the avoidance of doubt, TxDOT’s receipt of completed Key Personnel
Reference Forms for each reference identified in each Form G for Key Personnel identified above
is not a pass/fail criteria under Section 5.2.
For purposes of completing Form I, Proposers may not identify as a reference any of the TxDOT
personnel identified in Table 3 below and Proposers may not contact any such personnel
regarding the RFQ or the Project. All other TxDOT personnel (including Dallas District personnel
not identified below) may be contacted for the purpose of completing Form I.
Table 3 - List of Excluded References from Form I
Project Finance, Debt &
Strategic Contracts Division
Katherine Holtz
Marcus Coronado
Joe Adams
Daniel Huitrado
Sachin Kunagalli
Benjamin Asher
Jennifer Wright
Bill Schmid
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Proposers should notify TxDOT’s Authorized Representative if they are unable to identify and
contact any reference based on these exclusions, but Proposers should not omit a reference
project from Form G solely due to Proposers’ inability to contact any TxDOT personnel identified
in the table above.
Proposers are advised that TxDOT may, in its sole discretion, contact the listed reference
contacts set forth in each Form G and any reference contacts that submit a Form I for additional
reference information to be used as TxDOT deems fit to supplement the evaluation of the QS
against the evaluation criteria set forth in Section 5.3.1.
Key Personnel and applicable requirements are as follows:
Table 4 - Key Personnel
Key Personnel
Category

Description of Position and Requirements
Responsible for the overall construction quality of the Project,
implementing construction quality planning, training and managing the
team’s construction quality management processes.

Independent
Quality Firm
Manager

Construction
Manager

•

Must have experience in quality management, including
preparation and implementation of quality plans and procedures
in construction.

•

Must be a Professional Engineer*

•

Must be employed by the Independent Quality Firm. Must be
organizationally independent of direct scheduling and production
activities, and must have the authority to stop work.

•

Reports directly and jointly to TxDOT and to the DB Contractor’s
management team. Does not report to any individual directly
responsible for design or construction production.

•

Must be co-located and on-site until final acceptance.

Responsible for ensuring that the Project is constructed in accordance
with the Project requirements. Responsible for managing the
Design-Build Contractor’s construction personnel, scheduling of the
construction quality acceptance personnel and administering all
construction requirements of the Design-Build Contract.
Must have demonstrated construction management experience on
projects of similar size and complexity including experience in
coordinating with relevant regulatory agencies.
Individual shall be assigned to the Project full time from the start of
design until Final Acceptance.
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Table 4 - Key Personnel
Key Personnel
Category

Description of Position and Requirements
Responsible for overall design, construction, maintenance, contract
administration, safety, and environmental compliance on behalf of the
Design-Build Contractor for the Project.

Project Manager

Must have recent experience managing the design and construction of
projects with a similar level of complexity.
Individual shall be assigned to the Project full time and co-located/on-site
until Final Acceptance.

Design Manager

Responsible for ensuring that the overall Project design is completed
and design criteria requirements are met. Responsible for managing the
Design-Build Contractor’s design personnel and administering all design
requirements of the Design-Build Contract.
Must be a Professional Engineer* with experience in managing the
design of similar highway improvement projects including experience
leading multi-disciplinary teams.

Professional
Services Quality
Assurance
Manager

Lead Maintenance
of Traffic (MOT)
Design Engineer

Responsible for the management of the QA program for the Professional
Services, and for carrying out assurance and audit functions as
described in the Professional Service Quality Management Plan.
Individual will report jointly to TxDOT’s and to the Design-Build
Contractor’s executive management teams, and have the authority to
stop Work.
Must be a Professional Engineer* with relevant Professional Services
quality assurance management experience on projects of similar type
and scope. Must be employed by an independent Professional Services
Quality Assurance Firm.
Responsible for ensuring the MOT Plans are completed and design
criteria are met. Will work with the lead MOT manager to coordinate with
TxDOT, Design-Build Contractor, and appropriate Governmental
Entities.
Must be a Professional Engineer* with relevant experience overseeing
the development of MOT plans during the design and construction phase
of highway projects similar in size and scope as the Project.

* Professional Engineers must be licensed in the State of Texas, or become licensed in the State
of Texas, prior to execution of the DBC.
Proposers are advised that additional Key Personnel may be required to be identified at the RFP
stage. While TxDOT recognizes personnel availability and scheduling impact the Proposers,
Proposers are urged only to identify and propose personnel they believe, in good faith, will be
available for, and intend to assign to, work on the Project for the positions identified. Procedures
concerning changes of such personnel will be set forth in the RFP; however, requests to
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implement such changes will be subject to prior TxDOT approval, in its sole discretion. Failure to
obtain TxDOT approval for such changes may result in disqualification of the Proposer by TxDOT.
Section I

Surety Letter

Evidence from a surety or an insurance company, duly authorized in the State of Texas, indicating
that the Proposer team is capable of obtaining a performance bond and a payment bond, each in
an amount at least equal to the estimated design-build price shown on Exhibit D. The evidence
shall take the form of a letter from a surety/insurance company indicating that such capacity exists
for the Proposer. Letters indicating “unlimited” bonding capability are not acceptable. A form letter
has been provided as Exhibit E.
The surety/insurance company providing such letter must be rated in one of the two top
categories by two nationally recognized rating agencies or at least A- (A minus) or better and
Class VIII or better by “AM Best & Company,” and must indicate the relevant rating in the letter.
The letter must specifically state that the surety/insurance company has read this RFQ and
evaluated the Proposer’s backlog and work-in-progress in determining its bonding capacity.
TxDOT has not yet determined the specific amount of security that it will require for the Project,
which will be based on the price for the construction work for the Project. TxDOT shall delineate
such requirements, which will be consistent with applicable law, in the RFP.
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EXHIBIT C. FINANCIAL QUALIFICATIONS
VOLUME 2
Volume 2 of the QS shall contain the following:
Section A

Financial Statements

Proposer, Equity Members of newly formed Proposers, Guarantor(s) and, if the Lead Contractor
is not the Proposer or an Equity Member, the Lead Contractor, must provide financial statements
for the three most recent completed fiscal years to demonstrate financial capability of the
Proposer.
Proposer may include a parent company or other affiliate company as a Guarantor, whose
financial information will be considered with respect to the Proposer’s financial capabilities. A
Guarantor of DB Contractor’s obligations under the DBC and CMC is required under the following
circumstances: (i) DB Contractor’s organization is a newly formed limited liability entity (in which
case the Equity Members shall each provide guaranties of the DB Contractor’s obligations under
the DBC and the CMC); (ii) the combined Tangible Net Worth of DB Contractor or, if DB
Contractor is a joint venture or partnership, its Equity Members is less than $400,000,000; or (iii)
Proposer is advised by TxDOT that based on the financial information submitted with the QS,
TxDOT requires a guaranty as a condition to the shortlisting of Proposer.
If a Guarantor is included, the Proposer must still provide the information required of each Equity
Member in addition to providing the information about the Guarantor described below. However,
in such event, (a) the Tangible Net Worth of the DB Contractor described in Section A(ii) above
shall be determined using the Tangible Net Worth of the Guarantor in place of the Equity Member
that is an affiliate of the Guarantor and (b) additional Guarantor(s) will be required until the
Tangible Net Worth threshold is met. Tangible Net Worth shall be determined based on audited
financial statements for the fiscal year most recently ended.
Information for each entity should be packaged separately and include a cover sheet identifying
the name of the organization and its role as Proposer, Equity Member, Guarantor or Lead
Contractor (if applicable).
Financial statement information must include:
1.

Opinion Letter (Auditor’s Report);

2.

Balance Sheet;

3.

Income Statement;

4.

Statement of Changes in Cash Flow;

5.

Footnotes;

6.

A copy of Forms B-1 and B-2 as required in Exhibit B, Section B of this RFQ; and

7.

A copy of the Surety Letter as required in Exhibit B, Section I of this RFQ.
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In addition, financial statements must meet the following requirements:
(a)

GAAP/IFRS – Financial statements must be prepared in accordance with U.S.
Generally Accepted Accounting Principles (“U.S. GAAP”) or International Financial
Reporting Standards (“IFRS”). If financial statements are prepared in accordance
with principles other than U.S. GAAP or IFRS, a letter must be provided from a
certified public accountant discussing the areas of the financial statements that
would be affected by a conversion to U.S. GAAP or IFRS.

(b)

U.S. Dollars – Financial statements must be provided in U.S. dollars. If financial
statements are not available in U.S. dollars, the Proposer, Equity Member,
Guarantor or Lead Contractor (if applicable) must include summaries of the
Income Statements and Balance Sheets for the applicable time periods converted
to U.S. dollars by a certified public accountant.

(c)

Audited – Financial statements must be audited by an independent party qualified
to render audit opinions (e.g., a certified public accountant). If audited financials
are not available for the Proposer, an Equity Member, Guarantor or Lead
Contractor (if applicable), the QS shall include unaudited financial statements for
such entity, certified as true, correct and accurate by the chief financial officer
(“CFO”) or treasurer of the entity.

(d)

English – Financial statement information must be prepared in English. If audited
financial statements are prepared in a language other than English, translations of
all financial statement information must be provided with the original financial
statement information.

(e)

Newly Formed/Not Yet Formed Entity – If the Proposer is a newly formed entity,
or has not yet formed a legal entity, and does not have independent financial
statements, financial statements or precertification for the Equity Member(s) shall
be provided (and the Proposer shall expressly state that the Proposer is a newly
formed entity, or not yet formed entity, and does not have independent financial
statements).

(f)

Guarantor – If financial statements of a Guarantor are required pursuant to
Section A or provided to demonstrate financial capability of the Proposer, Lead
Contractor or Equity Member(s), additional information regarding the Guarantor
shall be provided as specified in this RFQ.

(g)

SEC Filings – If the team or any other entity for which financial information is
submitted hereby files reports with the Securities and Exchange Commission
(“SEC”), then such financial statements shall be provided through a copy of their
annual report on Form 10K. For all subsequent quarters, provide a copy of any
report filed on Form 10Q or Form 8-K which has been filed since the latest filed
10K. Instead of providing hard copies of such forms, Proposers may submit digital
copies of such information in a read-only format on a USB drive with each
submission.

(h)

Credit Ratings – Appropriate credit ratings must be supplied for the Proposer,
each Equity Member, each Guarantor and the Lead Contractor (if applicable) to

Texas Department of Transportation
I-635 LBJ East Project
June 20, 2018

Page 34

Addendum #1 to Request for Qualifications
Exhibit C

the extent such entities have credit ratings. If no credit ratings exist, include a
statement specifying that no credit ratings exist for that entity.
Section B

Material Changes in Financial Condition

Information regarding any material changes in financial condition for Proposer, each Equity
Member, each Guarantor and Lead Contractor (if applicable) for the past three years and
anticipated for the next reporting period must be provided. If no material change has occurred and
none is pending, the Proposer, Equity Member, Guarantor or Lead Contractor, as applicable,
shall provide a letter from its CFO or treasurer so certifying. The letter must be dated not earlier
than seven (7) calendar days prior to the QS Due Date.
Set forth below is a representative list of events intended to provide examples of what TxDOT
considers a material change in financial condition. This list is intended to be indicative only.
At the discretion of TxDOT, any failure to disclose a prior or pending material change may result in
disqualification from further participation in the selection process. In instances where a material
change has occurred, or is anticipated, the affected entity shall provide a statement describing
each material change in detail, the likelihood that the developments will continue during the period
of performance of the Project development, and the projected full extent of the changes likely to
be experienced in the periods ahead. Estimates of the impact on revenues, expenses and the
change in equity will be provided separately for each material change as certified by the CFO or
treasurer. References to the notes in the financial statements are not sufficient to address the
requirement to discuss the impact of material changes.
Where a material change will have a negative impact, the affected entity shall also provide a
discussion of measures that would be undertaken to insulate the Project from any recent material
changes, and those currently in progress or reasonably anticipated in the future. If the financial
statements indicate that expenses and losses exceed income in each of the three completed
fiscal years (even if there has not been a material change), the affected entity shall provide a
discussion of measures that will be undertaken to make the entity profitable in the future and an
estimate of when the entity will be profitable.
List of Representative Material Changes
1.

An event of default or bankruptcy involving the affected entity, a related business
unit within the same corporation, or the parent corporation of the affected entity;

2.

A change in Tangible Net Worth of 10% of shareholder equity;

3.

A sale, merger or acquisition exceeding 10% of the value of shareholder equity
prior to the sale, merger or acquisition which in any way involves the affected
entity, a related business unit, or parent corporation of the affected entity;

4.

A change in credit rating for the affected entity, a related business unit, or parent
corporation of the affected entity;

5.

Inability to meet conditions of loan or debt covenants by the affected entity, a
related business unit or parent corporation of the affected entity which has
required or will require a waiver or modification of agreed financial ratios, coverage
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factors or other loan stipulations, or additional credit support from shareholders or
other third parties;
6.

In the current and three most recent completed fiscal years, the affected entity, a
related business unit in the same corporation, or the parent corporation of the
affected entity either: (i) incurs a net operating loss; (ii) sustains charges exceeding
5% of the then shareholder equity due to claims, changes in accounting, write-offs
or business restructuring; or (iii) implements a restructuring/reduction in labor force
exceeding 200 positions or involves the disposition of assets exceeding 10% of the
then shareholder equity;

7.

Other events known to the affected entity, a related business unit or parent
corporation of the affected entity which represents a material change in financial
condition over the past three years or may be pending for the next reporting period.

Section C

Off-Balance Sheet Liabilities

A letter from the CFO or treasurer of the entity or the certified public accountant for each entity for
which financial information is submitted, identifying as applicable each off-balance sheet liability
exceeding $10 million and its associated dollar amount and providing explanation for off-balance
sheet treatment.
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EXHIBIT D. PROJECT INFORMATION AND STATUS
Map of Project Area
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1.

Project Description / Information

The Project includes the design, construction and potential maintenance of the roadways shown
on the Preliminary Schematic Designs for IH 635 LBJ East and Skillman/Audelia Interchange
located on the Project Webpage, and as described briefly below.

2.

•

An approximately 11-mile section of Interstate Highway (“IH”) 635 from east of U.S.
Highway (“US”) 75 to IH 30, including the IH 30 interchange with transition work on IH 635
extending south of the interchange, approximately 1.2 miles in length and an
approximately 1.5-mile section of IH 30 from west of Gus Thomasson Road to east of N
Galloway Avenue

•

Full reconstruction and widening of the existing eight general purpose lanes to ten general
purpose lanes, with auxiliary lane(s) between entrance ramps and exit ramps

•

Full reconstruction of the existing two toll managed lanes with access ramps to and from
the toll managed lanes

•

Full reconstruction of existing two lane discontinuous frontage road to two lane continuous
frontage roads with auxiliary lanes in each direction

•

Full reconstruction of undercrossings/overcrossings and associated entrance and exit
ramps, including Skillman/Audelia Interchange

•

Construction of sound walls

•

Construction of two railroad underpasses

•

Reconstruction of cross streets

•

Incidental improvements on cross streets to accommodate the reconstruction of the
frontage roads and undercrossings/overcrossings, and addition of the new continuous
frontage roads

•

Full reconstruction of the IH 635/IH 30 interchange and the associated transitional work on
IH 635 extending south of the interchange and the transitional work on IH 30 extending
east and west of the interchange

•

Full reconstruction of the existing eight general purpose lanes and auxiliary lanes to
accommodate the new interchange

Status of Project Design and Construction

The Schematic, Interstate Access Justification Report and Design Exceptions of the IH 635 LBJ
East Project were approved on July 21, 2017.
The Schematic of the Skillman/Audelia Interchange was separately approved on May 1, 2014. A
95% Plan, Specifications & Estimate (“PS&E”) was subsequently developed. The approved
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schematics and the 95% PS&E for Skillman/Audelia Interchange are included in the Reference
Information Documents.
The final design and the construction of the Project will be the responsibility of the DB Contractor
pursuant to the provisions of the DBC.
3.

Project Environmental Status

The original IH 635 Environmental Assessment (“EA”) received environmental clearance through
a Federal Highway Administration (“FHWA”) Finding of No Significant Impact (“FONSI”) issued on
January 30, 2003. A reevaluation was subsequently completed for the updated schematic and
was approved on April 24, 2017 for the tolled managed lanes from east of US 75 to Royal
Lane/Miller Road and the non-tolled express lanes from Royal Lane/Miller Road to IH 30
Interchange. The Categorical Exclusion of the Skillman/Audelia Interchange was separately
approved on June 23, 2015.
The environmental review, consultation and other actions required by applicable Federal
environmental laws for this Project have been carried-out by TxDOT pursuant to 23 U.S.C. 327
and a Memorandum of Understanding dated December 16, 2014 between FHWA and TxDOT.
4.

Project Cost Estimates and Schedule

TxDOT’s current total design-build estimate for the improvements to be developed as part of the
Project as described above is approximately $1,600,000,000. The anticipated construction
duration of the Project is five years.
These estimates do not include TxDOT costs for ROW acquisition and certain other
administrative costs of TxDOT, but are inclusive of all other costs to design and construct the
Project. These estimated costs reflect the currently developed schematic and environmentally
studied project components at current construction prices.
5.

Funding Available for Project Costs

Currently, a total of $717 million has been allocated for the Project. TxDOT intends to fully fund
the costs of the Project, subject to any maximum payment schedules and other requirements set
forth in the DBC and CMC. Private financing is not permitted.
6.

Right-of-Way Acquisition

TxDOT anticipates the need for right-of-way (“ROW”) acquisition services for this Project.
TxDOT is currently developing the ROW map for the Project and has begun the ROW appraisal
and acquisition process. TxDOT will continue the ROW acquisition process until execution of the
DBC. If the ROW acquisition process has not been completed by such time, it is anticipated that
the DB Contractor will continue TxDOT ROW acquisition effort, and DB Contractor will be
responsible for acquiring the remaining ROW. With respect to any ROW to be acquired after
execution of the DBC, TxDOT will be responsible for the cost to purchase ROW within the Project
schematic ROW limits, and the DB Contractor will be responsible for providing and paying for
ROW acquisition services in connection with the acquisition of such parcels in accordance with
the DBC.
Texas Department of Transportation
I-635 LBJ East Project
June 20, 2018

Page 39

Addendum #1 to Request for Qualifications
Exhibit D

7.

Geotechnical, Utility Investigation, Hazardous Materials Investigations and
Railroad Coordination
(a)

Geotechnical Investigation Program

TxDOT has conducted geotechnical investigations at certain locations, the results of which are
available in the RIDs. TxDOT will conduct additional geotechnical investigations at limited
locations for the Project. During the procurement, shortlisted Proposers will be given the results of
such geotechnical investigations as they become available. In addition, shortlisted Proposers will
be allowed to conduct geotechnical investigation activity on TxDOT ROW or available private
property (pursuant to a right of entry granted to TxDOT). Such activities will require the
appropriate coordination with TxDOT as specified by TxDOT during the procurement process
(i.e., permitting, traffic control, notification etc.). Proposers must obtain permits through the
normal permitting process prior to performing any drilling on State ROW.
(b)

Utility Investigation

The DBC will require the DB Contractor to be responsible for performing or causing to be
performed necessary utility relocations/adjustments in accordance with applicable standards and,
with limited exceptions specified in the DBC, for the costs associated with utility
relocations/adjustments, except to the extent the utilities are legally responsible for such costs.
TxDOT is planning to provide subsurface utility engineering (“SUE”) plans, at a Quality Level B-D
and Level A at isolated locations in the RIDs. It is the responsibility of each Proposer to perform
any additional investigations Proposer deems necessary for preparation of the Proposal. TxDOT
has begun coordination with Oncor, Brazos Electrical Power and Texas Municipal Power Agency
to relocate the transmission crossings that are in potential conflict with the Project design. TxDOT
intends to advance and complete the relocation of the transmission crossings before Project
construction begins. The locations and status of the relocations will be set forth in the RFP.
(c)

Hazardous Materials Investigations

The environmental documents to be included in the Reference Information Documents include
studies showing the results of hazardous materials investigations relating to the Project and will
be available for review as provided in Section 1 of the RFQ.
(d)

Railroad Coordination

To the extent the Project crosses a railroad right-of-way owned by an operating railroad, the DB
Contractor shall be required to coordinate the railroad-related work for the Project with the
operating railroad. The DB Contractor shall be responsible for obtaining the required approvals,
permits and agreements for the railroad-related work. In addition, the DB Contractor shall be
responsible for meeting railroad design criteria for the railroad crossings and bridges, and shall
coordinate the design and installation of all railroad warning devices and traffic signals with the
appropriate governmental entities and operating railroads.
Railroad crossings and bridges within the Project limits as shown in the Project schematic include
the following:
•

Construction of an elevated access ramp to and from the managed lane above Dallas
Area Rapid Transit (“DART”) railroad at TI Boulevard;
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•

Reconstruction of IH 635 and the frontage roads crossing below one DART underpass
located between Skillman Street and Royal Lane/Miller Road;

•

Reconstruction of cross streets below KCS underpass at Royal Lane/Miller Road and
Plano Road;

•

Reconstruction of at grade crossing at Walnut Hill Lane/Kingsley Road and Jupiter Road;

•

Construction of IH 635 and future frontage roads overpasses above Kansas City Southern
(“KCS”) railroad located West of Garland Avenue and east of Garland Avenue; and

•

Construction of two KCS railroad underpasses above proposed eastbound and
westbound frontage roads located east of Garland Avenue; and

•

Removal of at grade crossing at McCree Road.
(e)

Other Due Diligence Activities

TxDOT is currently assessing what, if any, additional site and due diligence information beyond
that which is specified in Exhibit D, Sections 7(a) through 7(d) will be provided. The shortlisted
Proposers may be asked to provide input on this topic.
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EXHIBIT E. FORM OF SURETY LETTER (RFQ) 1
[LETTERHEAD OF SURETY PROVIDER]
[DATE]
Director
Project Finance Debt & Strategic Contracts Division
Texas Department of Transportation
7600 Chevy Chase Drive, Building 2, Suite 400
Austin, Texas 78752
With respect to [NAME OF PROPOSER/PROPOSER TEAM], we provide the following surety
letter as required by Exhibit B, Section I of the Request for Qualifications issued by the Texas
Department of Transportation on June 8, 2018 (the “RFQ”) for the I-635 LBJ East Project.
[INSERT NAME OF PROPOSER/PROPOSER TEAM AND A BRIEF DESCRIPTION OF THE
RELATIONSHIP BETWEEN SURETY PROVIDER AND PROPOSER TEAM]. Our AM Best &
Company rating is [INSERT RATING] 2.
In connection with [PROPOSER/PROPOSER TEAM]’s response to the RFQ, we confirm that we
have read and reviewed the RFQ. In addition, we have evaluated [PROPOSER/PROPOSER
TEAM]’s backlog and work-in-progress in determining [PROPOSER/PROPOSER TEAM]’s
bonding capacity. Based on such review and evaluation, [PROPOSER/PROPOSER TEAM] is
capable of obtaining a performance bond and a payment bond, each in the amount of at least
equal to $1,600,000,000.
[In instances where the response to Volume 2, Section B contains descriptions of proposed or
anticipated changes in the financial condition of the Proposer or any other entity for which
financial information is submitted as required hereby for the next reporting period, the letter must
provide a certification that the surety’s analysis specifically incorporates a review of the factors
surrounding such changes and identifying any special conditions which may be imposed before
issuance of surety bonds for the Project.]
Sincerely,
[SURETY PROVIDER]

[ATTACH EVIDENCE OF AUTHORIZATION AND/OR POWER OF ATTORNEY]

1

NOTE: Additional language in the letter is permitted provided that the assurances required and given
herein are not impacted, modified or diminished.
2 NOTE: The rating must be at least A- or better or Class VIII or better. Alternatively, the surety must be
rated in one of the two top categories by two nationally recognized rating agencies.
Texas Department of Transportation
I-635 LBJ East Project
June 20, 2018

Page 42

Addendum #1 to Request for Qualifications
Exhibit E

EXHIBIT F. DESIGN-BUILD CONTRACT TERM SHEET

[See attached]
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EXHIBIT G. CAPITAL MAINTENANCE CONTRACT TERM SHEET

[See attached]
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FORM A
TRANSMITTAL LETTER
PROPOSER: ____________________________________________
QS Date: [DATE]
Director
Project Finance, Debt & Strategic Contracts Division
Texas Department of Transportation
7600 Chevy Chase Drive, Building 2, Suite 400
Austin, Texas 78752
The undersigned (“Proposer”) submits this qualification statement (this “QS”) in response to that
certain Request for Qualifications dated as of [DATE] (as amended, the “RFQ”), issued by the
Texas Department of Transportation (“TxDOT”) to design, construct and maintain the I-635 LBJ
East Project, as described in the RFQ (the “Project”), pursuant to a Design-Build Contract (“DBC”)
and Capital Maintenance Contract (“CMC”). Initially capitalized terms not otherwise defined
herein shall have the meanings set forth in the RFQ.
Enclosed, and by this reference incorporated herein and made a part of this QS, are the following:
Volume 1:

Transmittal Letter (Form A), Executive Summary, Information
Regarding Proposer Team (Form B-1), List of Proposer Team
Members (Form B-2), Certification (Form C), Proposer Information /
Project Experience / Management Structure, Technical Experience
(Forms D-1, D-2 and D-3), Project Description Forms (Form E),
Narrative Project Descriptions, Statement of Technical Approach,
Safety Questionnaire (Form F), Key Personnel Resumes and
References (Form G) and Surety Letter; and

Volume 2:

Financial Statements, Material Changes in Financial Conditions
and Off-Balance Sheet Liabilities

Proposer acknowledges receipt, understanding and full consideration of all materials posted on
TxDOT’s website with respect to the Project
https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/lbj-east/rfq.
html
and the following addenda and sets of questions and answers to the RFQ:
[Proposer to list any addenda to this RFQ and sets of questions and answers by
dates and numbers prior to executing Form A]
Proposer represents and warrants that it has read the RFQ and agrees to abide by the contents
and terms of the RFQ and the QS.
Proposer commits that the Key Personnel designated in the QS for the positions described in the
RFQ will be available to serve the role so identified in connection with the Project. Procedures
concerning changes of such personnel will be set forth in the RFP; however, the Proposer
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understands that requests to implement any such change will be subject to prior TxDOT approval,
and failure to obtain TxDOT approval for such changes may result in disqualification of the
Proposer by TxDOT.
Proposer understands that TxDOT is not bound to shortlist any Proposer and may reject each QS
received.
Proposer further understands that all costs and expenses incurred by it in preparing this QS and
participating in the Project procurement process will be borne solely by the Proposer, except to
the extent of any payment made by TxDOT for work product.
Proposer agrees that TxDOT will not be responsible for any errors, omissions, inaccuracies or
incomplete statements in this QS.
This QS shall be governed by and construed in all respects according to the laws of the State of
Texas.
Proposer’s business address:
______________________________________________________________
(No.)
(Street)
(Floor or Suite)
______________________________________________________________
(City)
(State or Province)
(ZIP or Postal Code)
(Country)
State or Country of Incorporation/Formation/Organization: ___________________
[Insert appropriate signature block from following]
1.

Sample signature block for corporation or limited liability company:
[Insert Proposer’s name]
By: ___________________________________________
Print Name: ____________________________________
Title: __________________________________________

2.

Sample signature block for partnership or joint venture:
[Insert Proposer’s name]
By: [Insert general partner’s or member’s name]
By: ___________________________________________
Print Name: ____________________________________
Title: __________________________________________
[Add signatures of additional general partners or members as appropriate]
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3.

Sample signature block for attorney in fact:
[Insert Proposer’s name]
By: ___________________________________________
Print Name: ____________________________________
Attorney in Fact

4.

Sample signature block for a Proposer not yet formed as a legal entity:
[Insert lead team member entity name], on behalf of itself and the other team
members expected to be a part of [Insert Proposer’s expected name]
By: ___________________________________________
Print Name: ____________________________________
Title: __________________________________________
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FORM B-1
INFORMATION REGARDING PROPOSER TEAM
(for Public Release)
Name of Proposer: ____________________________________________________________
Entity (check all applicable boxes for the entity completing this Form B):
 Proposer  Equity Member  Guarantor
 Lead Contractor  Lead Engineering Firm  Lead Independent Quality Firm
 Other __________________________________________________________________
Name of Entity Completing Form B: _______________________________________________
Year Established: ____________________

State of Organization: ____________________

Federal Tax ID No. (if applicable): _______________ Telephone No.: __________________
North American Industry Classification Code: _______________________________________
Name of Official Representative Executing Form B: ___________________________________
Individual’s Title: ______________________________________________________________
E-mail Address: _______________________________________________________________
Type of Business Organization (check one):
 Corporation
 Partnership
 Joint Venture
 Limited Liability Company
 Other (describe)
A.

Business Address: _________________________________________________
Headquarters: ____________________________________________________
Office Performing Work: ____________________________________________
Contact Telephone Number: _________________________________________

B.

Indicate the role of the entity in the space below.

Texas Department of Transportation
I-635 LBJ East Project
June 20, 2018

Page 1 of 2

Addendum #1 to Request for Qualifications
Form B-1

________________________________________________________________
________________________________________________________________
________________________________________________________________
C.

If the entity completing this Form B is a joint venture or newly formed entity (formed
within the past two years), identify the names of the members or partners of such
joint venture or newly formed entity in the space below.
Name
________________________________________________________________
________________________________________________________________
________________________________________________________________

I certify that the foregoing is true and correct, and that I am the firm’s Official Representative:
By: ________________________________ Print Name: ______________________________
Title: ______________________________ Date: ___________________________________

[Please make additional copies of this form as needed.]
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FORM B-2
LIST OF PROPOSER TEAM MEMBERS
Name of Proposer: __________________________________________
List each Equity Member and its percentage ownership of Proposer:
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
List each Major Participant and its role:
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
List each other team member and role on Proposer Team (including any Guarantors):
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
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FORM C
CERTIFICATION AND LEGAL QUALIFICATIONS
Proposer: ___________________________________________________________________
Name of Firm: _______________________________________________________________
Entity (check one box for entity completing this Form C as applicable):
 Proposer;  Equity Member;  Major Participant; or  Guarantor
The entity completing this form (the “Responding Party”) shall respond either “yes” or “no” to each
of the following questions. If the response is “yes” to any question(s), a detailed explanation of the
circumstances shall be provided in the space following the questions. The Responding Party shall
attach additional documentation as necessary to fully explain said circumstances. Failure to either
respond to the questions or provide adequate explanations may preclude consideration of the
proposal and lead to rejection. With respect to the firm, the term “Affiliates” means companies that
have performed work in connection with a transportation project (including highway, rail, transit,
airport, port and multi modal facilities), as applicable, that are (i) parent companies of the firm, (ii)
subsidiary companies of the firm, or (iii) joint ventures or partnerships in which the firm has more
than a 15% financial interest. The term “U.S. Affiliates” means Affiliates that are formed or have
operations in the United States.
Within the past ten years, has the Responding Party, any Affiliate, or any officer, director,
responsible managing officer or responsible managing employee of such entity or affiliate:
1.

Been charged with, sued for or convicted of (in a civil or criminal action) fraud, bribery,
collusion, conspiracy or any act in violation of local, state or federal law or foreign law or
antitrust law, in connection with the bidding or proposing upon, award of or performance of
any public works contract with any public entity, or any other felony?
Yes 

No 

If yes, please explain:

2.

Sought protection under any provision of any bankruptcy act in the United States?
Yes 

No 

If yes, please explain:

3.

Been disqualified, removed, debarred or suspended from performing work or otherwise
prevented from bidding or proposing on or completing work for the United States
government, or any state or local government in the United States?
Yes 

No 
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If yes, please explain:

Within the past five years, has the Responding Party, any Affiliate, or any officer, director,
responsible managing officer or responsible managing employee of such entity or affiliate:
4.

Failed to comply with safety rules, regulations or requirements in effect within the United
States multiple times or in repeated fashion in the performance of any construction project
performed or managed by the firm, or, to the knowledge of the undersigned, any affiliate
involved?
Yes 

No 

If yes, please identify the team members and the projects, provide an explanation of the
circumstances and provide owner contact information including telephone numbers.

5.

Been found, adjudicated or determined by any United States federal or state court or
agency (including, but not limited to, the Equal Employment Opportunity Commission, the
Office of Federal Contract Compliance Programs and any applicable Texas governmental
agency) to have violated any laws or Executive Orders relating to employment
discrimination or affirmative action, including but not limited to Title VII of the Civil Rights
Act of 1964, as amended (42 U.S.C. Sections 2000 et seq.); the Equal Pay Act (29 U.S.C.
Section 206(d)); and any applicable or similar Texas law?
Yes 

No 

If yes, please explain:

6.

Been found, adjudicated or determined by any state court, state administrative agency,
including, but not limited to, the Texas Department of Labor (or its equivalent), federal
court or federal agency to have violated or failed to comply with any law or regulation of
the United States or any state governing prevailing wages (including, but not limited to,
payment for health and welfare, pension, vacation, travel time, subsistence,
apprenticeship or other training, or other fringe benefits) or overtime compensation?
Yes 

No 

If yes, please explain:

7.

Been assessed liquidated or other damages in excess of $10,000 for one instance or in
the aggregate for failure to complete any contract on time in connection with a
transportation project in the United States?
Yes 

No 
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If yes, please explain:

8.

With respect to each of Questions 1-7 above, if not previously answered or included in a
prior response on this form, is any proceeding, claim, matter, suit, indictment, etc.
currently pending against the Responding Entity that alleges any of the charges described
therein?
Yes 

No 

If yes, please explain and provide the information requested as to such similar items set
forth in Questions 1-6 above.

9.

Provide a list and a brief description of all instances during the last ten years involving
transportation projects in which the Responding Party or any U.S. Affiliate was
(i) determined, pursuant to a final determination in a court of law, arbitration proceeding or
other dispute resolution proceeding, to be liable for a material breach of contract, or (ii)
terminated for cause. For each instance, identify an owner’s representative with a current
phone and email address.

10.

Provide a list and a brief description (including the resolution) of each arbitration, litigation,
dispute review board and other dispute resolution proceeding occurring during the last ten
years between a public owner and Responding Party or any U.S. Affiliate and involving an
amount in excess of $300,000 related to performance in capital transportation projects
with a contract value in excess of $10 million.
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Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s
Official Representative:
By:

__________________________________

Print Name:

__________________________________

Title:

__________________________________

Date:

__________________________________

Subscribed and sworn to before me this ___ day of _______ , 20 _____ .
___________________________________
Notary Public in and for
said County and State

[Seal]
My commission expires: ____________________
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FORM D-1
TECHNICAL EXPERIENCE – DESIGN
EXPERIENCE OF THE LEAD ENGINEERING FIRM IN THE DESIGN AND ENGINEERING OF REFERENCE PROJECTS

COMPANY
NAME (1)

PROJECT
NAME,
DELIVERY
METHOD AND
LOCATION
(2) & (3)

PROJECT COST
(4) & (5)

START/END
DATES

LEVEL OF
COMPANY’S
PARTICIPATION
(6)

% OF WORK
COMPLETED BY
CUT-OFF DATE

ROLE OF
COMPANY FOR
THE PROJECT

Notes:
(1)

A maximum of three projects may be included.

(2)

Only list projects on which the Lead Engineering Firm has worked within the past ten years.

(3)

Only list projects where the Lead Engineering Firm held a minimum of 30% of the ultimate responsibility for the design and
engineering experience. If the Lead Engineering Firm is a joint venture, only list projects from members of the joint venture that
will perform at least 30% of the Lead Engineering Firm’s potential design and engineering work for the Project.

(4)

In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of the
Cut-Off Date, including the benchmark on which the exchange rate is based. The “Cut-Off Date” is the date that is the end of the
month that is at least 30 days prior to the QS Due Date. For example, if the QS Due Date is October 15, then August 31 is the
Cut-Off Date.

(5)

Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the
completed project.

(6)

Show company’s participation in terms of money and percentage of the design and engineering work for the listed projects. For
projects/contracts listed for design firms that were traditional consultant/engineering services contracts (as opposed to, for
example, design-build contracts), the information sought above shall be limited only to the consultant/engineering services
contract, rather than any ensuing construction contract where such entity had limited or no involvement.
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FORM D-2
TECHNICAL EXPERIENCE – CONSTRUCTION
EXPERIENCE OF THE LEAD CONTRACTOR IN THE CONSTRUCTION OF REFERENCE PROJECTS

COMPANY
NAME (1)

PROJECT
NAME,
DELIVERY
METHOD AND
LOCATION
(2) & (3)

PROJECT COST
(4) & (5)

START/END
DATES

% OF WORKS
COMPLETED BY
CUT-OFF DATE

LEVEL OF
COMPANY’S
PARTICIPATION
(6)

ROLE OF
COMPANY FOR
THE PROJECT

Notes:
(1)

A maximum of three projects may be included.

(2)

Only list projects on which the Lead Contractor has worked within the past ten years.

(3)

Only list projects where the Lead Contractor held a minimum of 30% of the ultimate responsibility for the construction
experience. If the Lead Contractor is a joint venture, only list projects from joint-venture members that will perform at least 30%
of the Lead Contractor’s potential construction work for the Project.

(4)

In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of the
Cut-Off Date, and identify the benchmark on which the exchange rate is based. The “Cut-Off Date” is the date that is the end of
the month that is at least 30 days prior to the QS Due Date. For example, if the QS Due Date is October 15, then August 31 is the
Cut-Off Date.

(5)

Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the
completed project.

(6)

Show company’s participation in terms of money and percentage of the work. For projects/contracts listed for lead contractors
that were traditional design/bid/build delivery method, the information sought above shall be limited only to the construction
contract, rather than any design contract where such entity had limited or no involvement.
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FORM D-3
TECHNICAL EXPERIENCE – INDEPENDENT QUALITY
EXPERIENCE OF THE LEAD INDEPENDENT QUALITY FIRM IN THE QUALITY ASSURANCE OF REFERENCE PROJECTS

COMPANY
NAME (1)

PROJECT
NAME,
DELIVERY
METHOD AND
LOCATION
(2) & (3)

PROJECT
COST (4) &
(5)

START/END
DATES

LEVEL OF
COMPANY’S
PARTICIPATION
(6)

FEES EARNED BY
COMPANY ON THE
PROJECT AS OF
THE CUT-OFF DATE
(7)

TYPE OF SERVICES
FOR WHICH
COMPANY
PROVIDED QUALITY
ASSURANCE WORK
(8)

Notes:
(1)

A maximum of three projects may be included.

(2)

Only list projects on which the Lead Independent Quality Firm has worked within the past ten years.

(3)

Only list projects where the Lead Independent Quality Firm held a minimum of 30% of the ultimate responsibility for the quality assurance
experience. If the Lead Independent Quality Firm is a joint venture, only list projects from joint-venture members that will perform at least
30% of the Lead Independent Quality Firm’s potential work for the Project.

(4)

In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of the Cut-Off Date,
and identify the benchmark on which the exchange rate is based. The “Cut-Off Date” is the date that is the end of the month that is at least 30
days prior to the QS Due Date. For example, if the QS Due Date is October 15, then August 31 is the Cut-Off Date.

(5)

Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project.

(6)

Show company’s participation in terms of money and percentage of the quality assurance work.

(7)

Provide the amount of fees earned by the Lead Independent Quality Firm for providing quality assurance services for the project as of the
Cut-Off Date.

(8)

Indicate the type of services for which the Lead Independent Quality Firm provided quality assurance work, e.g., for professional services or
construction related services.
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FORM E
PROJECT DESCRIPTION FORM
A.

TITLE AND LOCATION (City and State):

B.

YEAR COMPLETED, OR MONTH AND YEAR SCHEDULED FOR COMPLETION:

C.

PROJECT OWNER’S INFORMATION

Project Owner:

Point of Contact (“POC”) Name:
POC Telephone Number:

Responsible Department:

D.

POC Email Address:

PROJECT COST AND SCHEDULE (Discuss the basis for any variances between the contracted
and actual delivery amount and schedule.)
Actual Amount Received or
Anticipated to Receive Upon
Project Delivery

Contracted Project Amount
$

$

Variance
$

Contracted Project Schedule

Actual Project Schedule

Variance

____ months ___ days

____ months ___ days

____ months ___ days

E.

FIRMS FROM PROPOSER TEAM INVOLVED WITH THIS PROJECT
FIRM NAME

F.

ROLE

DBE APPROACH, IF APPLICABLE (Include any innovative approaches or unique outreach or
marketing concepts used successfully by the Proposer’s team member to encourage DBE
participation.)
Contract Goal

G.

FIRM LOCATION(City/State)

Actual

Variance

DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size,
delivery mechanism and any other relevant feature or aspect of the project.)
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FORM F
SAFETY QUESTIONNAIRE
Name of Proposer:
Name of entity completing this Form F:
1.

Instructions for completion: Should additional lines or space be needed to address the
subject areas below, the entity completing this Form F may add additional lines within
each subject area as appropriate. Form F has no QS page limitation. Please fill out Table
1 below by providing the Fatal Injury Rates (“FIR”) for all projects in the United States
during the years requested. Also, please fill out Table 2 below by providing the Incidence
Rates (“IR”) of nonfatal occupational injuries and illnesses for “Highway, Street and Bridge
Construction”, as defined by the North American Industry Classification System (NAICS
2373), for each of the cases listed below during the years requested for all projects
nationwide. Formulas for calculating the FIR and IR are provided below, as well as sample
calculations.
The Fatal Injury Rate is calculated as follows:
𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛 𝑜𝑜𝑜𝑜 𝑓𝑓𝑓𝑓𝑓𝑓𝑓𝑓𝑓𝑓 𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤 𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖 (𝐹𝐹𝐹𝐹𝐹𝐹)
𝐹𝐹𝐹𝐹𝐹𝐹 = �
� 𝑥𝑥 200,000,000
𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡 𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒 ℎ𝑜𝑜𝑜𝑜𝑜𝑜𝑜𝑜 𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤 𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑 𝑡𝑡ℎ𝑒𝑒 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑦𝑦𝑦𝑦𝑦𝑦𝑦𝑦

The 200,000,000 in the formula represents the equivalent of 100,000 employees working
40 hours per week, 50 weeks per year and provides the standard base for the fatal injury
rates.
Example:
The XYZ Company had 1 fatal injury (“FWI”) and 25,000,000 hours worked by all
employees during 2011. Using the formula for FIR above, the Fatal Injury Rate would be
calculated as follows:
1
𝐹𝐹𝐹𝐹𝐹𝐹 = �
� 𝑥𝑥 200,000,000 = 8.0
25,000,000

The Incidence Rate of Injury and Illness Cases (“IR”) is calculated as follows:
𝐼𝐼𝐼𝐼 = �

𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛𝑛 𝑜𝑜𝑜𝑜 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐
� 𝑥𝑥 200,000
𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡 𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒𝑒 ℎ𝑜𝑜𝑜𝑜𝑜𝑜𝑜𝑜 𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤𝑤 𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑 𝑡𝑡ℎ𝑒𝑒 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑦𝑦𝑦𝑦𝑦𝑦𝑦𝑦

The 200,000 hours in the formula represents the equivalent of 100 employees working 40
hours per week, 50 weeks per year and provides the standard base for the incidence
rates.
Example:
The ABC Company has 7 total recordable, non-fatal, injuries and illness cases logged and
400,000 hours worked by all employees during 2012. Using the formula for IR above, the
Incidence Rate would be calculated as follows:
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𝐼𝐼𝐼𝐼 = �

7
� 𝑥𝑥 200,000 = 3.5
400,000

𝐼𝐼𝐼𝐼 = �

3
� 𝑥𝑥 200,000 = 1.5
400,000

The same formula can be used to compute the Incidence Rate for the most serious injury
and illness cases, defined here as cases that result in workers taking time off from their
jobs (i.e., days away from work) or being transferred to another job or doing lighter
(restricted) duties. ABC Company had 3 such cases. The Incidence Rate for these 3
cases is computed as:

Table 1. Work-related Fatalities. Adapted from the United States Department of Labor, Bureau of
Labor Statistics.
Year
2014

Data Series

Year
2015

Year
2016

Fatal Injury Rate per 100,000 full-time workers
Industry Average - Census of Fatal Occupational Injuries
(CFOI), Rate of fatal work injuries per 100,000 full-time
equivalent workers by industry sector, Construction
Lead Contractor - Hours-Based Construction Fatal Injury
Rate (FIR)

Rates per 100,000 full-time
employees
9.8

10.1

10.1

Rates per 100,000 full-time
employees
FIR

FIR

FIR

Table 2. Work-related Injuries and Illnesses. Adapted from the United States Department of
Labor, Bureau of Labor Statistics.
Year
2014

Data Series

Year
2015

Year
2016

Incidence Rate of Injury and Illness Cases (“IR”) per 100 Full-Time Workers
Industry Average - Nonfatal occupational injuries and
illnesses for “Highway, Street and Bridge Construction”, as
defined by the North American Industry Classification
System (NAICS 2373), Total Recordable Cases
Lead Contractor - Rate of Total Recordable Cases

Rates per 100 full-time
employees
3.8

3.6

3.5

Rates per 100 full-time
employees
IR

IR

IR

Additional information to aid in calculating the rates above is available from the internet links
below.
•

How to compute a firm’s incidence rate, Bureau of Labor Statistics (BLS) www.bls.gov/iif/osheval.htm
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•

OSHA Forms for Recording Work-Related Injuries and Illnesses https://www.osha.gov/recordkeeping/RKforms.html

•

Industry Injury and Illness Data - www.bls.gov/iif/oshsum.htm

•

Hours-based fatal injury rates – www.bls.gov/iif/oshcfoi1.htm

•

Occupational Safety & Health Statistics, BLS Handbook Chapter 9 www.bls.gov/opub/hom/pdf/homch9.pdf

2.

Please provide the firm’s National Council on Compensation Insurance (“NCCI”)
Experience Modifier for the past three years for all projects in the United States where the
NCCI Experience Modifier is applicable. Additionally, you must include with this Form F,
an NCCI letter or a letter from an insurance agent identifying the firm’s NCCI Experience
Modifier.

Table 3. National Council on Compensation Insurance Experience Modifiers.
Item
Industry Average

Year
20_*

Year
20_*

Year
20_*

1.0

1.0

1.0

NCCI Experience Modifier
* Proposer should include data for the three most recent years for which annual data is available, but should not include
any data from years earlier than four years prior to the date of the RFQ.
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FORM G
KEY PERSONNEL RESUME AND REFERENCES
Name: _______________________
Firm: _______________________
Degree:
 Associate
 Undergraduate
 Graduate
 Doctoral

Field/Program:
 Engineering
 Construction
Management
 Architecture
 Other: _______________

College/University (Name and Location):

Position: (Select one.)
 Independent Quality Firm Manager
 Construction Manager
 Project Manager
 Design Manager
 Professional Services Quality Assurance Manager
 Lead Maintenance of Traffic (MOT) Design
Engineer

Years of Experience: _________________
(Relative to selected position)

Licenses/Certifications: (Select all that apply. Provide the license/certification number and
expiration date. Attach applications for Texas P.E. License, if applicable.)
 Professional Engineer (Date Since: ______)
State: ___________________
LIC. No. ________________
 Texas P.E. License Application attached, if
applicable
 ASQ – American Society of Quality

☐CQI ☐CQE ☐CQM
LIC. No. _____________________
Exp. ________________________
 OSHA – Construction Safety & Health (30 hours)
LIC. No. ______________________
Exp. _________________________

 CPR and First Aid
LIC. No. ____________________
Exp. _______________________
 CHST – Construction Health & Safety
Technician by the Board of Certified Safety
Professionals
LIC. No. ____________________
Exp. _______________________
 CSHO – Certified Safety and Health Official
LIC. No. ____________________
Exp. _______________________
 Other(s): ____________________

Additional Relevant Information:
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
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Project Description/Role
Project Name:
Project Location:
Project Start Date:
Project End Date:
Project Description:

Project Value

Project Type

 Below $100M  Availability
Payment
 $100M - $500M
 Above $500M  Design-Build
 Design-BuildMaintain
 Design-Bid-Build
 Concession
 Other:

Project Owner/Manager
Name:
Title:
Agency:
Telephone:
Email:

Describe role and services provided relevant to this Project, including the start and end dates that
you served in each role:

Project Name:
Project Location:
Project Start Date:
Project End Date:
Project Description:

 Below $100M  Availability
Payment
 $100M - $500M
 Above $500M  Design-Build
 Design-BuildMaintain
 Design-Bid-Build
 Concession
 Other:

Name:
Title:
Agency:
Telephone:
Email:

Describe role and services provided relevant to this Project, including the start and end dates that
you served in each role:

Project Name:
Project Location:
Project Start Date:
Project End Date:
Project Description:

 Below $100M  Availability
Payment
 $100M - $500M

Design-Build
 Above $500M
 Design-BuildMaintain
 Design-Bid-Build
 Concession
 Other:

Name:
Title:
Agency:
Telephone:
Email:

Describe role and services provided relevant to this Project, including the start and end dates that
you served in each role:
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FORM H
TECHNICAL REFERENCE FORM
Texas Department of Transportation
Request for Qualifications I-635 LBJ East Project
The Texas Department of Transportation (“TxDOT”) has issued a request for qualifications (“RFQ”) seeking qualifications of
entities (referred to herein as the “Proposer”) to design, construct and potentially maintain an approximately 11-mile section
of Interstate Highway (“IH”) 635 from east of U.S. Highway (“US”) 75 to IH 30, including the IH 30 Interchange with
transitional work on IH 635 extending south of the interchange, approximately 1.2 miles in length, and an approximately
1.5-mile section of IH 30 from west of Gus Thomasson Road to east of N Galloway Avenue in Dallas County, Texas
pursuant to a Design-Build Contract and an associated Capital Maintenance Contract. The Proposer intends to submit a
Qualifications Statement in response to the RFQ that will list your organization as a Reference (defined below) with respect
to the reference project and the applicable Proposer Entity(ies) (defined below), each as identified by the Proposer in Part I
below. The Proposer is responsible for completing Part I of this form and you, as the Reference, are responsible for
completing Part II of this form in accordance with the instructions set forth below.
PART I: INSTRUCTIONS TO THE PROPOSER
Each Proposer (or its Lead Contractor, Lead Engineering Firm or Lead Independent Quality Firm, as applicable) (each of the
foregoing referred to herein as a “Proposer Entity”) must prepare a copy of this Form for each of the project owners included
in the Forms E to be submitted with the Proposer's Qualification Statement (each a “Reference”). After completing all of the
questions in Part I of this Form for a specific Reference, the Proposer Entity must deliver the form to the applicable
Reference so that the Reference may complete Part II below and return a completed copy directly to TxDOT by e-mail by the
date indicated in Part II below.
Proposer Information:
Proposer Entity Name: ______________________________________________________________________________
Proposer Contact Name: _____________________________________________________________________________
Proposer Contact Tel No: _____________________________

E-mail: ______________________________________

This is a reference for (check one):  Lead Contractor (or other entity providing construction experience)
 Lead Engineering Firm
 Lead Independent Quality Firm
Reference Project Information:
Reference project name: _____________________________________________________________________________
Proposer Entity(ies) involved in the reference project: ______________________________________________________
_________________________________________________________________________________________________
Proposer Entity(ies)’s role on the reference project:___________________________________________________________
___________________________________________________________________________________________________
Dates of work performed by Proposer Entity(ies) on the reference project: _________________________________________
Please describe the project delivery method:

 Design-Bid-Build
 Concession

 Design-Build
 Availability Payment

 Design-Build-Maintain
 Other (please describe)

Other: _____________________________________________________________________________________________
Please indicate the outcome or current status of the reference project:

 Complete
 Ongoing (please describe below)
 Did not Complete (please describe below)

If “Ongoing,” please indicate the percentage of work completed by the Proposer Entity(ies) by May 31, 2018: _________
If “Did not Complete,” please describe the status: ________________________________________________________
If “Complete”, was the reference project contract completed on time (taking into account all excusable delays)?
 Yes  No
 Not Applicable
If no, please explain (including the approximate period of delay and number of time extensions): _________________

_____________________________________________________________________________________
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The approximate percentage of work actually performed by the Proposer Entity(ies):
 less than 30%

 30-49%

 50% or greater

The contracted project amount of the reference project: $ __________________
The actual amount received or anticipated to be received upon project delivery: $____________
If any variance exists between the contracted project amount and the actual amount received or anticipated to be received
upon project delivery, please indicate such variance amount and explain: _______________________________________
_________________________________________________________________________________________________
The contracted project schedule: ______ months ______ days
The actual project schedule: ______ months ______ days
If any variance exists between the contracted project schedule and the actual project schedule, please indicate such
variance amount and explain: _________________________________________________________________________
_________________________________________________________________________________________________
The DBE approach, if applicable:
Contract Goal: ____________ Actual: _____________ Variance: __________________
Please describe any variance and any innovative approaches or unique outreach or marketing concepts used
successfully by the Proposer Entity(ies) to encourage DBE participation: ____________________________________
______________________________________________________________________________________________
Please indicate level of the Proposer Entity(ies)’s participation in terms of money for the reference project (if the reference
project uses a design-bid-build delivery method, please limit this information only to the consultant/engineering services
contract or the construction contract, as relevant to the Proposer Entity(ies)’s role on the reference project):
$__________________

PART II: INSTRUCTIONS TO THE REFERENCE
Please complete the questions in this part of the Form, which relate to the reference project and the Proposer Entity(ies)
described in Part I above.
Please return a completed copy of this Form by e-mail directly to TxDOT at TxDOT-DAL-ALTD-LBJEast@txdot.gov
so that it is received no later than July 6, 2018. Please do NOT send this form back to the Proposer Entity(ies).
Please provide information for the primary individual completing this Part II:
Reference Contact Name: _____________________________________________________________________________
Reference Organization Name: _________________________________________________________________________
Reference Contact Title: _____________________________

Tel No.: _______________________________________

Reference Contact E-mail: _____________________________________________________________________________
Please answer the following questions with regard to the reference project and the Proposer Entity(ies):
To the best of your knowledge, is the Proposer’s description of the reference project in Part I of this Form accurate?
 Yes  No
If no, please explain: ______________________________________________________________________________
_______________________________________________________________________________________________
_______________________________________________________________________________________________
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What is the approximate amount of non-owner directed contract modifications and claims (if any) caused by, or attributable
to, the Proposer Entity(ies)?
 None

 less than $1 million

 $1-$10 million

 $10-$50 million

 greater than $50 million

Were any liquidated damages assessed, or funds withheld, for non-performance by the Proposer Entity(ies)?  Yes  No
If yes, what was the approximate amount?

 less than $1 million  $1-$10 million

 greater than $10 million

Please rate the quality of the services listed below rendered by the Proposer Entity(ies) to your organization:
Service

Excellent Very Good

Good

Fair

Poor

No Basis

Technical Quality
Schedule
Reporting
Coordination
Partnering/Owner-Contractor
Relationship
Contract Compliance
Adequacy and Quality of Staffing
OVERALL
Please elaborate as to the reason for each of the ratings set forth above if rated “Fair” or “Poor”:
Technical Quality: _________________________________________________________________________________
_______________________________________________________________________________________________
Schedule: _______________________________________________________________________________________
_______________________________________________________________________________________________
Reporting: _______________________________________________________________________________________
_______________________________________________________________________________________________
Coordination: _____________________________________________________________________________________
_______________________________________________________________________________________________
Partnering/Owner-Contractor Relationship: _____________________________________________________________
_______________________________________________________________________________________________
Contract Compliance: ______________________________________________________________________________
_______________________________________________________________________________________________
Adequacy and Quality of Staffing: ____________________________________________________________________
_______________________________________________________________________________________________
If given the opportunity, would you contract with the Proposer Entity(ies) again for a similar service?  Yes  No
Please Explain: __________________________________________________________________________________
_______________________________________________________________________________________________
Would you prefer, or do you believe it is necessary, to discuss any of your responses by phone?

 Yes

 No

If yes, please include the best time and telephone number at which you can be reached: ________________________
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FORM I
KEY PERSONNEL REFERENCE FORM
Texas Department of Transportation
Request for Qualifications I-635 LBJ East Project
The Texas Department of Transportation (“TxDOT”) has issued a request for qualifications (“RFQ”) seeking qualifications of
entities (referred to herein as the “Proposer”) to design, construct and potentially maintain an approximately 11-mile section
of Interstate Highway (“IH”) 635 from east of U.S. Highway (“US”) 75 to IH 30, including the IH 30 Interchange with
transitional work on IH 635 extending south of the interchange, approximately 1.2 miles in length, and an approximately
1.5-mile section of IH 30 from west of Gus Thomasson Road to east of N Galloway Avenue in Dallas County, Texas
pursuant to a Design-Build Contract and an associated Capital Maintenance Contract. The Proposer intends to submit a
Qualifications Statement in response to the RFQ that will list you as a Reference (defined below) with respect to the Key
Personnel identified by the Proposer in Part I below. The Proposer is responsible for completing Part I of this form and you,
as the Reference, are responsible for completing Part II of this form in accordance with the instructions set forth below.

PART I: INSTRUCTIONS TO THE PROPOSER
Each Proposer must prepare a copy of this Form for each of the project owners listed on Form G to be submitted with the
Proposer’s Qualification Statement (each a “Reference”) for each of the following Key Personnel positions: Independent
Quality Firm Manager, Construction Manager, Project Manager, Design Manager, Professional Services Quality Assurance
Manager and Lead Maintenance of Traffic (MOT) Design Manager. After completing all of the questions in Part I of this Form
for a specific Reference, the Proposer must deliver the Form to the applicable Reference so that the Reference may
complete Part II below and return a completed copy directly to TxDOT by email by the date indicated in Part II below.
Proposer Information:
Proposer Key Personnel Position (check one):
 Independent Quality Firm Manager  Construction Manager  Project Manager
 Design Manager  Professional Services Quality Assurance Manager  Lead Maintenance of Traffic (MOT) Design
Manager
Proposer Key Personnel Name: ________________________________________________________________________
Proposer Key Personnel Firm Name: ____________________________________________________________________
Proposer Key Personnel Tel. No:_________________________________________ E-mail: ________________________
Reference Information:
Reference project name and location: ___________________________________________________________________
Reference project owner/manager name/title: _____________________________________________________________
Reference project owner/manager agency: _______________________________________________________________
Reference project owner/manager tel. no: __________________________________ E-mail: ________________________
Project delivery method:

 Design-Bid-Build  Design-Build

 Availability Payment

 Design-Build-Maintain

 Concession

 Other (please describe)

Other: ____________________________________________________________________________________________
Project value:  Below $100M

 $100M - $500M  Above $500M

The Key Personnel listed above started working on the project: ___________________________________________________
The Key Personnel listed above stopped working on the project: ________________________________ __________________
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The role and services that the Key Personnel listed above provided relevant to this Project: _____________________________
_____________________________________________________________________________________________________
PART II: INSTRUCTIONS TO THE REFERENCE
Please complete the questions in this Part II of the Form, which relate to the Key Personnel and their participation in the
reference project described in Part I above.
Please return a completed copy of this Form by e-mail directly to TxDOT at TxDOT-DAL-ALTD-LBJEast@txdot.gov
so that it is received no later than July 6, 2018. Please do NOT send this form back to the Proposer Entity(ies).
Please provide information for the primary individual completing this Part II:
Reference Contact Name: _____________________________________________________________________________
Reference Organization Name: _________________________________________________________________________
Reference Contact Title: _____________________________

Tel No.: _______________________________________

Reference Contact E-mail: _____________________________________________________________________________
Please answer the following questions with regard to the reference project and the Key Personnel identified in Part I above:
To the best of your knowledge, is the Reference Information listed in Part I of this Form accurate?  Yes  No
If no, please explain: _____________________________________________________________________________________
______________________________________________________________________________________________________
______________________________________________________________________________________________________
Please rate the quality of the services listed below rendered by the Key Personnel to your organization:
Service

Excellent

Very Good

Good

Fair

Poor

No
Basis

Technical Quality/Aptitude
Coordination/Responsiveness
Partnering/Owner-Contractor Relationship
Contract Compliance
OVERALL
Please elaborate as to the reason for each of the ratings set forth above if rated “Fair” or “Poor”:
Technical Quality/Aptitude: ___________________________________________________________________________
________________________________________________________________________________________________
Coordination/Responsiveness: ________________________________________________________________________
________________________________________________________________________________________________
Partnering/Owner-Contractor Relationship: ______________________________________________________________
________________________________________________________________________________________________
Contract Compliance: _______________________________________________________________________________
________________________________________________________________________________________________
If given the opportunity, would you choose to work with this Key Personnel again?  Yes  No
If no, please explain: _____________________________________________________________________________________
______________________________________________________________________________________________________
______________________________________________________________________________________________________
Would you prefer, or do you believe it is necessary, to discuss any of your responses by phone?

 Yes  No

If yes, please include the best time and telephone number at which you can be reached: ________________________
_______________________________________________________________________________________________
Texas Department of Transportation
I-635 LBJ East Project
June 20, 2018

Page 2 of 2

Addendum #1 to Request for Qualifications
Form I

