

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 12/22/2005

Control	1059-01-034
Project	STP 2006(207)
Highway	FM 1173
County	DENTON

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

04/99

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2006(207)

CONTROL: 1059-01-034

COUNTY: DENTON

LETTING: 01/10/2006

REFERENCE NO: 1222

PROPOSAL ADDENDUMS

☐ PROPOSAL COVER
☐ BID INSERTS (SH. NO.:)
☐ GENERAL NOTES (SH. NO.:)

☒ SPEC LIST (SH. NO.: 2-3 and 3-3)
☒ SPECIAL PROVISIONS:
ADDED: 000---408

DELETED:

☐ SPECIAL SPECIFICATIONS:
ADDED:

DELETED:

☐ OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

SPEC LIST:

SHEET 2-3: ADDED SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS"
(000---408). THIS ADDITION SHIFTED INFORMATION ON SHEET 2-3 AND
SHEET 3-3. PLEASE NOTE: THIS ADDITION AFFECTED THE PROPOSAL
ONLY.

CONTROL : 1059-01-034
PROJECT : STP 2006(207)
HIGHWAY : FM 1173
COUNTY : DENTON

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 100 PREPARING RIGHT OF WAY (103)
ITEM 106 OBLITERATING ABANDONED ROAD
ITEM 110 EXCAVATION (132)
ITEM 132 EMBANKMENT (100) (204) (210) (216) (400)
ITEM 161 COMPOST (160)
ITEM 162 SODDING FOR EROSION CONTROL (166) (168)
ITEM 168 VEGETATIVE WATERING
ITEM 169 SOIL RETENTION BLANKETS
ITEM 340 DENSE-GRADES HOT-MIX ASPHALT (METHOD) (210) (300) (301)
(320) (520) (585)
ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132) (204) (247) (260)
(263) (275) (276) (292) (310) (316) (330) (340)
ITEM 403 TEMPORARY SPECIAL SHORING (423)
ITEM 416 DRILLED SHAFT FOUNDATIONS (420) (421) (440) (448)
ITEM 420 CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)
ITEM 422 REINFORCED CONCRETE SLAB (420) (421) (424) (426) (430) (440)
ITEM 425 PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421) (424) (426) (427) (434) (440) (442)
ITEM 428 CONCRETE SURFACE TREATMENT (427)
ITEM 432 RIPRAP (247) (420) (421) (427) (431) (440)
ITEM 450 RAILING (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)
ITEM 454 BRIDGE EXPANSION JOINTS (429) (442)
ITEM 462 CONCRETE BOX CULVERTS AND STORM DRAINS (400) (420) (421)
(424) (440) (464)
ITEM 464 REINFORCED CONCRETE PIPE (400)
ITEM 466 HEADWALLS AND WINGWALLS (400) (420) (421) (440)
ITEM 467 SAFETY END TREATMENT (400) (420) (421) (432) (440) (445) (464)

ITEM 496 REMOVING STRUCTURES
 ITEM 500 MOBILIZATION
 ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING (5010)
 ITEM 504 FIELD OFFICE AND LABORATORY
 ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL CONTROLS
 ITEM 540 METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)
 ITEM 542 REMOVING METAL BEAM GUARD FENCE
 ITEM 544 GUARDRAIL END TREATMENTS
 ITEM 560 MAILBOX ASSEMBLIES
 ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)(441)(442)(445)(634)(636)(643)(656)
 ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)
 ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)
 ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)
 ITEM 672 RAISED PAVEMENT MARKERS (677)(678)
 ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)(302)(316)
 ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
 ----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
 HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
 (FORM FHWA 1273, DECEMBER, 1993)

WAGE RATES

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---275)
 SPECIAL PROVISION "PARTNERING" (000---002)
 SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)
 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONSTRUCTION" (000---005)
 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
 SPECIAL PROVISION "OPTIONAL TRAINING" (000---008)
 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT" (000---009)
 SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS" (000---011)
 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---408)
 SPECIAL PROVISION TO ITEM 5 (005---001)
 SPECIAL PROVISIONS TO ITEM 6 (006---003)(006---018)
 SPECIAL PROVISIONS TO ITEM 8 (008---004)(008---009)
 SPECIAL PROVISION TO ITEM 9 (009---004)
 SPECIAL PROVISION TO ITEM 400 (400---004)
 SPECIAL PROVISION TO ITEM 416 (416---001)
 SPECIAL PROVISION TO ITEM 420 (420---003)
 SPECIAL PROVISION TO ITEM 440 (440---001)
 SPECIAL PROVISION TO ITEM 441 (441---001)
 SPECIAL PROVISION TO ITEM 442 (442---005)

SPECIAL PROVISION TO ITEM 544 (544---001)

SPECIAL SPECIFICATIONS:

ITEM 5010 TRANSPORTABLE CELLULAR TELEPHONES

ITEM 5018 INCENTIVE FOR USING NON-ROAD DIESEL EQUIPMENT POWERED BY
EPA TIER 1, 2, OR 3 DIESEL ENGINES IN NONATTAINMENT AND
AFFECTED COUNTIES

ITEM 6038 PORTABLE CHANGEABLE MESSAGE SIGN

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

SPECIAL PROVISION**000---408****Important Notice to Contractors**

The Contractor's attention is directed to the fact that all right-of-way required for the construction of this project has been acquired as of December 20, 2005, with exception of the parcels listed herein. The State anticipates possession of these parcels listed and the removal of the various types of improvements and obstructions thereon by the dates set out below. This should be sufficient time to prevent any undue delay to the Contractor in his normal operation. An extension of working time will be granted, if necessary, for delays caused by interferences beyond estimated dates.

For the Contractor's information the following is a list of outstanding right-of-way to be acquired and description of improvements which have not been removed and utilities that have not been adjusted as of the aforementioned date. The Contractor is invited to review the outstanding right-of-way with the Area Engineer assigned to the project, and listed in the "Notice to Contractors". A right-of-way map reflecting the location, etc., is on file with the Area Engineer.

OUTSTANDING RIGHT-OF-WAY PARCELS

PARCEL NUMBER	OWNER	EXPECTED DATE OF POSSESSION	EFFECT ON CONSTRUCTION
1	Howard Dale Schluter	03/31/2006	None if acquired by clear date
2	Howard Dale Schluter	03/31/2006	None if acquired by clear date
3 (part 1 & 2)	Janet Carol Hartin Marrs	03/31/2006	None if acquired by clear date
4	Janet Carol Hartin Marrs	03/31/2006	None if acquired by clear date

The Contractor's attention is directed to the fact that utility adjustments for the construction of this project have, as of December 20, 2005, been adjusted except as listed herein. The State anticipates adjustment of the utilities by the dates set out below. This should be sufficient time to prevent any undue delay to the contractor in his normal operation. An extension of time will be granted, if necessary, for delays caused by interferences beyond the estimated date of clearance.

OUTSTANDING UTILITIES

UTILITY OWNER	DESCRIPTION/ LOCATION	ESTIMATED DATE OF COMPLETION	EFFECT ON CONSTRUCTION
Bolivar Water Supply Coop	Buried Water line lt c/l sta.115+/- to 135+/-.	June30, 2006	None if cleared by this date
CoServ Electric	Aerial Electric crossing sta. 123+/- to 128+/-.	April 28,2006	None if cleared by this date.
Sprint Communications	Buried Cable lt & rt c/l sta. 115+/- to 142+/-.	April 28,2006	None if cleared by this date.
TXU Electric	Aerial Electric crossings lt & rt c/l sta. 126+/- to 142+/-.	April 28,2006	None if cleared by this date.