

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/28/2015

Control	0911-39-042, ETC.
Project	BR 2014(429), ETC.
Highway	CR
County	SHELBY

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 2014(429)

CONTROL: 0911-39-042

COUNTY: SHELBY

LETTING: 02/03/2015

REFERENCE NO: 0124

PROPOSAL ADDENDUMS

- _ PROPOSAL COVER
- X BID INSERTS (SH. NO.: 1-5,2-5)
- _ GENERAL NOTES (SH. NO.:)
- _ SPEC LIST (SH. NO.:)
- _ SPECIAL PROVISIONS:)
- ADDED:
- DELETED:
- _ SPECIAL SPECIFICATIONS:
- ADDED:
- DELETED:
- X OTHER: PLAN SHEETS 8,8A,9,10,55,56,57,58,66

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS:1-5: CHANGED QUANTITY FOR ITEM 247-2203
 2-5: CHANGED QUANTITY FOR ITEM 416-2002
 PLAN SHEETS 8: CHANGED QUANTITY FOR ITEM 247
 8A: CHANGED QUANTITY FOR ITEM 247 & ITEM 416
 9: CHANGED QUANTITY FOR ITEM 247
 10: CHANGED QUANTITY FOR ITEM 416
 55,56,57,58: CHANGED ELEV WHERE CONTRACTOR CAN PLACE FILL,EQUIPMENT OR
 CREATE WORK AREAS
 66:CHANGED QUANTITY FOR ITEM 416

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	2002	002	PREPARING ROW DOLLARS and CENTS	STA	20.020	1
	110	2001		EXCAVATION (ROADWAY) DOLLARS and CENTS	CY	1,468.000	2
	132	2003		EMBANKMENT (FINAL)(ORD COMP)(TY B) DOLLARS and CENTS	CY	3,369.000	3
	160	2003		FURNISHING AND PLACING TOPSOIL (4") DOLLARS and CENTS	SY	6,707.000	4
	164	2009	002	BROADCAST SEED (TEMP) (WARM) DOLLARS and CENTS	SY	2,759.000	5
	164	2011	002	BROADCAST SEED (TEMP) (COOL) DOLLARS and CENTS	SY	2,759.000	6
	164	2021	002	CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) DOLLARS and CENTS	SY	11,026.000	7
	168	2001		VEGETATIVE WATERING DOLLARS and CENTS	MG	83.600	8
	169	2002	002	SOIL RETENTION BLANKETS (CL 1) (TY B) DOLLARS and CENTS	SY	594.000	9
	247	2203	033	FL BS)(COMPL IN PLACE)(RAP) (6") DOLLARS and CENTS	SY	5,137.000	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	400	2005		CEM STABIL BKFL and DOLLARS CENTS	CY	132.400	11
	416	2002		DRILL SHAFT (24 IN) and DOLLARS CENTS	LF	588.000	12
	416	2003		DRILL SHAFT (30 IN) and DOLLARS CENTS	LF	474.000	13
	420	2003	002	CL C CONC (ABUT) and DOLLARS CENTS	CY	95.200	14
	420	2004	002	CL C CONC (BENT) and DOLLARS CENTS	CY	18.800	15
	420	2029	002	CL S CONC (SLAB) and DOLLARS CENTS	CY	125.800	16
	420	2031	002	CL S CONC (SHEAR KEY) and DOLLARS CENTS	CY	15.900	17
	425	2006	001	PRESTR CONC BOX BEAM (4B20) and DOLLARS CENTS	LF	476.000	18
	425	2007	001	PRESTR CONC BOX BEAM (5B20) and DOLLARS CENTS	LF	238.000	19
	425	2017	001	PRESTR CONC SLAB BEAM (5SB15) and DOLLARS CENTS	LF	715.000	20
	432	2020		RIPRAP (STONE PROTECTION)(15 IN) and DOLLARS CENTS	CY	509.000	21

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	450	2661	001	RAIL (TY T631LS) and DOLLARS CENTS	LF	675.000	22
	464	2003	006	RC PIPE (CL III)(18 IN) and DOLLARS CENTS	LF	20.000	23
	467	2286		SET (TY II)(18 IN)(RCP)(6:1)(P) and DOLLARS CENTS	EA	2.000	24
	496	2009		REMOV STR (BRIDGE 0-99 FT LENGTH) and DOLLARS CENTS	EA	4.000	25
	496	2030		REMOVE STR (BOLLARD) and DOLLARS CENTS	EA	2.000	26
	500	2001	011	MOBILIZATION and DOLLARS CENTS	LS	1.000	27
	502	2001	033	BARRICADES, SIGNS AND TRAFFIC HAN- DLING and DOLLARS CENTS	MO	14.000	28
	530	2090	006	DRIVEWAYS (FL BS) and DOLLARS CENTS	SY	56.000	29
	540	2001	031	MTL W-BEAM GD FEN (TIM POST) and DOLLARS CENTS	LF	225.000	30
	540	2015	031	MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL and DOLLARS CENTS	LF	75.000	31

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	540	2044	031	DOWNSTREAM ANCHOR TERMINAL(DAT)SECTION DOLLARS CENTS and	EA	8.000	32
	544	2001		GUARDRAIL END TREATMENT (INSTALL) DOLLARS CENTS and	EA	8.000	33
	552	2003		WIRE FENCE (TY C) DOLLARS CENTS and	LF	3,445.000	34
	552	2005		GATE (TY 1) DOLLARS CENTS and	EA	1.000	35
	644	2060		REMOVE SM RD SN SUP & AM DOLLARS CENTS and	EA	8.000	36
	658	2241		INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) DOLLARS CENTS and	EA	27.000	37
	658	2316		INSTL OM ASSM (OM-2Z)(FLX)GND DOLLARS CENTS and	EA	10.000	38
	1122	2002	001	ROCK FILTER DAMS (INSTALL) (TY 2) DOLLARS CENTS and	LF	712.000	39
	1122	2009	001	ROCK FILTER DAMS (REMOVE) DOLLARS CENTS and	LF	712.000	40
	1122	2030	001	CONSTRUCTION PERIMETER FENCE DOLLARS CENTS and	LF	1,989.000	41

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	1122	2037	001	TEMPORARY SEDIMENT CONTROL FENCE INSTLL and DOLLARS CENTS	LF	4,122.000	42
	1122	2057	001	TEMPORARY SEDIMENT CONTROL FENCE REMOVE and DOLLARS CENTS	LF	4,122.000	43

This page intentionally left blank.