

# **NOTIFICATION OF ADDENDUM**

## **ADDENDUM NO. 1**

**DATED 1/28/2014**

<b>Control</b>	<b>0911-30-028, ETC.</b>
<b>Project</b>	<b>BR 2013(437), ETC.</b>
<b>Highway</b>	<b>CR</b>
<b>County</b>	<b>SAN AUGUSTINE</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 2013(437)

CONTROL: 0911-30-028

COUNTY: SAN AUGUSTINE

LETTING: 02/04/2014

REFERENCE NO: 0128

**PROPOSAL ADDENDUMS**

-----

\_ PROPOSAL COVER

X BID INSERTS (SH. NO.: 5-5 )

\_ GENERAL NOTES (SH. NO.: )

\_ SPEC LIST (SH. NO.: )

\_ SPECIAL PROVISIONS:

ADDED:

DELETED:

\_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: PLAN SHEETS

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

PROPOSAL SHEET 5-5:ADDED ALTERNATE 1A (ITEM 0416-2003)

PLAN SHEETS:REPLACE SHEET 6 (E&Q SHEET)

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	2002	002	PREPARING ROW DOLLARS and CENTS	STA	11.200	1
	110	2001		EXCAVATION (ROADWAY) DOLLARS and CENTS	CY	1,018.000	2
	132	2003		EMBANKMENT (FINAL)(ORD COMP)(TY B) DOLLARS and CENTS	CY	2,818.000	3
	160	2003		FURNISHING AND PLACING TOPSOIL (4") DOLLARS and CENTS	SY	2,916.000	4
	164	2009	002	BROADCAST SEED (TEMP) (WARM) DOLLARS and CENTS	SY	2,459.000	5
	164	2011	002	BROADCAST SEED (TEMP) (COOL) DOLLARS and CENTS	SY	2,459.000	6
	164	2021	002	CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) DOLLARS and CENTS	SY	4,918.000	7
	168	2001		VEGETATIVE WATERING DOLLARS and CENTS	MG	60.000	8
	169	2004	002	SOIL RETENTION BLANKETS (CL 1) (TY D) DOLLARS and CENTS	SY	424.000	9
	247	2060	033	FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) DOLLARS and CENTS	CY	364.000	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	400	2005		CEM STABIL BKFL  DOLLARS and CENTS	CY	68.000	11
1	416	2003		DRILL SHAFT (30 IN)  DOLLARS and CENTS	LF	396.000	12
	420	2003	002	CL C CONC (ABUT)  DOLLARS and CENTS	CY	62.800	13
	420	2029	002	CL S CONC (SLAB)  DOLLARS and CENTS	CY	69.800	14
	420	2031	002	CL S CONC (SHEAR KEY)  DOLLARS and CENTS	CY	40.000	15
	425	2008	001	PRESTR CONC BOX BEAM (4B28)  DOLLARS and CENTS	LF	596.000	16
	425	2009	001	PRESTR CONC BOX BEAM (5B28)  DOLLARS and CENTS	LF	298.000	17
	432	2020		RIPRAP (STONE PROTECTION)(15 IN)  DOLLARS and CENTS	CY	391.000	18
	432	2033		RIPRAP (STONE COMMON)(DRY)(12 IN)  DOLLARS and CENTS	CY	21.000	19
	450	2656	001	RAIL (TY T631)(MOD)  DOLLARS and CENTS	LF	387.500	20
	464	2005	006	RC PIPE (CL III)(24 IN)  DOLLARS and CENTS	LF	60.000	21

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	467	2211		SET (TY II)(24 IN)(RCP)(3:1)(C) DOLLARS and CENTS	EA	2.000	22
	496	2009		REMOV STR (BRIDGE 0-99 FT LENGTH) DOLLARS and CENTS	EA	2.000	23
	496	2016		REMOV STR (PIPE) DOLLARS and CENTS	EA	1.000	24
	500	2001	011	MOBILIZATION DOLLARS and CENTS	LS	1.000	25
	502	2001	033	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	7.000	26
	530	2090	006	DRIVEWAYS (FL BS) DOLLARS and CENTS	SY	55.000	27
	540	2002	031	MTL W-BEAM GD FEN (STEEL POST) DOLLARS and CENTS	LF	162.500	28
	540	2036	031	DRIVEWAY TERMINAL ANCHOR SECTION DOLLARS and CENTS	EA	1.000	29
	540	2037	031	MTL W - BEAM GD FEN(CRT POST)(SHRT RAD) DOLLARS and CENTS	LF	12.500	30
	540	2044	031	DOWNSTREAM ANCHOR TERMI- NAL(DAT)SECTION DOLLARS and CENTS	EA	3.000	31

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	544	2013	001	GDRAIL END TRT(INSTALL)(HBA POST) DOLLARS and CENTS	EA	4.000	32
	552	2001		WIRE FENCE (TY A) DOLLARS and CENTS	LF	1,094.000	33
	644	2060		REMOVE SM RD SN SUP & AM DOLLARS and CENTS	EA	4.000	34
	658	2241		INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) DOLLARS and CENTS	EA	12.000	35
	658	2316		INSTL OM ASSM (OM-2Z)(FLX)GND DOLLARS and CENTS	EA	4.000	36
	1122	2002	001	ROCK FILTER DAMS (INSTALL) (TY 2) DOLLARS and CENTS	LF	120.000	37
	1122	2009	001	ROCK FILTER DAMS (REMOVE) DOLLARS and CENTS	LF	120.000	38
	1122	2030	001	CONSTRUCTION PERIMETER FENCE DOLLARS and CENTS	LF	240.000	39
	1122	2037	001	TEMPORARY SEDIMENT CONTROL FENCE INSTLL DOLLARS and CENTS	LF	1,868.000	40
	1122	2057	001	TEMPORARY SEDIMENT CONTROL FENCE REMOVE DOLLARS and CENTS	LF	1,868.000	41

PROJECT BR 2013(437) , ETC.  
COUNTY SAN AUGUSTINE

PROPOSAL SHEET  
TxDOT  
FORM 234-B I-6

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
				ALTERNATE NO. 1A  DOLLARS and CENTS			
	409	2031		PRESTR CONC PIL (16 IN SQ)(ALT BID) DOLLARS and CENTS	LF	480.000	42
	416	2003		DRILL SHAFT (30 IN) DOLLARS and CENTS	LF	168.000	43

This page intentionally left blank.