

# **NOTIFICATION OF ADDENDUM**

## **ADDENDUM NO. 1**

**DATED 1/29/2014**

<b>Control</b>	<b>0215-02-048</b>
<b>Project</b>	<b>C 215-2-48</b>
<b>Highway</b>	<b>BS 46-C</b>
<b>County</b>	<b>COMAL</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: C 215-2-48

CONTROL: 0215-02-048

COUNTY: COMAL

LETTING: 02/05/2014

REFERENCE NO: 0129

**PROPOSAL ADDENDUMS**

-----

\_ PROPOSAL COVER

\_ BID INSERTS (SH. NO.:

\_ GENERAL NOTES (SH. NO.:

X SPEC LIST (SH. NO.: 2 OF 4

X SPECIAL PROVISIONS:

ADDED: 000--2874, 008---009

DELETED: 000--2798, \_008---006

\_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: SEE CHANGES BELOW.

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

PROPOSAL:

\*\*\*\*\*

SPEC LIST -

-----

ADDED SP 000--2874 AND SP 008---009; DELETED SP 000--2798 AND SP 008---006

CONTROL : 0215-02-048  
PROJECT : C 215-2-48  
HIGHWAY : BS 46-C  
COUNTY : COMAL

TEXAS DEPARTMENT OF TRANSPORTATION

**GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS**

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT  
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF  
----- TRANSPORTATION JUNE 1, 2004.  
STANDARD SPECIFICATIONS ARE INCORPORATED  
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS  
ITEM 100 PREPARING RIGHT OF WAY (103)  
ITEM 104 REMOVING CONCRETE  
ITEM 110 EXCAVATION (132)  
ITEM 132 EMBANKMENT (100)(204)(210)(216)(400)  
ITEM 161 COMPOST (160)  
ITEM 162 SODDING FOR EROSION CONTROL (166)(168)  
ITEM 164 SEEDING FOR EROSION CONTROL (162)(166)(168)  
ITEM 168 VEGETATIVE WATERING  
ITEM 316 SURFACE TREATMENTS (210)(300)(302)(520)  
ITEM 400 EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)  
(421)  
ITEM 402 TRENCH EXCAVATION PROTECTION  
ITEM 403 TEMPORARY SPECIAL SHORING (423)  
ITEM 416 DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)  
ITEM 420 CONCRETE STRUCTURES (400)(421)(427)(438)(440)(448)  
ITEM 423 RETAINING WALLS (110)(132)(400)(420)(421)(424)(440)(445)  
(556)  
ITEM 432 RIPRAP (420)(421)(427)(440)  
ITEM 450 RAILING (420)(421)(440)(441)(442)(445)(448)  
ITEM 460 CORRUGATED METAL PIPE (400)(445)  
ITEM 462 CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)  
(424)(440)(464)  
ITEM 464 REINFORCED CONCRETE PIPE (400)  
ITEM 465 MANHOLES AND INLETS (400)(420)(421)(440)(471)  
ITEM 466 HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)  
ITEM 467 SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)  
(460)(464)  
ITEM 472 REMOVING AND RE-LAYING CULVERT AND STORM DRAIN PIPE (400)  
(460)(464)

ITEM 496 REMOVING STRUCTURES (430)  
 ITEM 500 MOBILIZATION  
 ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING  
 ITEM 508 CONSTRUCTING DETOURS  
 ITEM 512 PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)  
 (442)  
 ITEM 529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)  
 (420)(421)(440)  
 ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)  
 (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)  
 ITEM 531 SIDEWALKS (104)(360)(420)(421)(440)(530)  
 ITEM 542 REMOVING METAL BEAM GUARD FENCE  
 ITEM 544 GUARDRAIL END TREATMENTS  
 ITEM 556 PIPE UNDERDRAINS (402)(432)  
 ITEM 560 MAILBOX ASSEMBLIES  
 ITEM 636 ALUMINUM SIGNS (643)  
 ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)  
 (441)(442)(445)(634)(636)(643)(656)  
 ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)  
 ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)  
 ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)  
 ITEM 672 RAISED PAVEMENT MARKERS (677)(678)  
 ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)  
 (302)(316)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE  
 ----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED  
 HEREON WHEREVER IN CONFLICT THEREWITH.

#### SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)

##### WAGE RATES

SPECIAL PROVISION "PARTNERING" (000--2329)  
 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED  
 PROJECTS" (000--2301)  
 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2839)  
 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2874)  
 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)  
 SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"  
 (000---011)  
 SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)  
 SPECIAL PROVISION TO ITEM 1 (001---015)  
 SPECIAL PROVISIONS TO ITEM 2 (002---017)(002---044)  
 SPECIAL PROVISION TO ITEM 3 (003---033)  
 SPECIAL PROVISION TO ITEM 4 (004---017)  
 SPECIAL PROVISION TO ITEM 5 (005---004)  
 SPECIAL PROVISIONS TO ITEM 6 (006---030)(006---047)  
 SPECIAL PROVISION TO ITEM 7 (007---918)  
 SPECIAL PROVISIONS TO ITEM 8 (008---009)(008---070)(008---086)  
 SPECIAL PROVISIONS TO ITEM 9 (009---012)(009---015)  
 SPECIAL PROVISION TO ITEM 100 (100---002)  
 SPECIAL PROVISION TO ITEM 161 (161---006)  
 SPECIAL PROVISION TO ITEM 166 (166---001)

SPECIAL PROVISION	TO ITEM	247	(247---033)
SPECIAL PROVISION	TO ITEM	260	(260---003)
SPECIAL PROVISION	TO ITEM	275	(275---003)
SPECIAL PROVISION	TO ITEM	300	(300---039)
SPECIAL PROVISION	TO ITEM	302	(302---010)
SPECIAL PROVISION	TO ITEM	316	(316---016)
SPECIAL PROVISION	TO ITEM	318	(318---010)
SPECIAL PROVISION	TO ITEM	330	(330---001)
SPECIAL PROVISION	TO ITEM	340	(340---003)
SPECIAL PROVISION	TO ITEM	360	(360---003)
SPECIAL PROVISION	TO ITEM	420	(420---002)
SPECIAL PROVISION	TO ITEM	421	(421---035)
SPECIAL PROVISION	TO ITEM	424	(424---003)
SPECIAL PROVISION	TO ITEM	440	(440---006)
SPECIAL PROVISION	TO ITEM	441	(441---008)
SPECIAL PROVISION	TO ITEM	442	(442---016)
SPECIAL PROVISION	TO ITEM	448	(448---002)
SPECIAL PROVISION	TO ITEM	450	(450---001)
SPECIAL PROVISION	TO ITEM	462	(462---015)
SPECIAL PROVISION	TO ITEM	464	(464---006)
SPECIAL PROVISION	TO ITEM	465	(465---001)
SPECIAL PROVISION	TO ITEM	500	(500---011)
SPECIAL PROVISION	TO ITEM	502	(502---033)
SPECIAL PROVISION	TO ITEM	512	(512---002)
SPECIAL PROVISION	TO ITEM	530	(530---006)
SPECIAL PROVISION	TO ITEM	560	(560---001)
SPECIAL PROVISION	TO ITEM	636	(636---014)
SPECIAL PROVISION	TO ITEM	643	(643---001)
SPECIAL PROVISION	TO ITEM	672	(672---034)
SPECIAL PROVISION	TO SPECIAL SPECIFICATION ITEM	1122	(1122--001)
SPECIAL PROVISION	TO SPECIAL SPECIFICATION ITEM	6834	(6834--002)
SPECIAL PROVISION	TO SPECIAL SPECIFICATION ITEM	8251	(8251--005)

SPECIAL SPECIFICATIONS:

-----

ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL  
CONTROLS (161)(432)(556)

ITEM 2148 STORMWATER TREATMENT SYSTEM (420)(421)(429)(440)(471)

ITEM 3268 DENSE-GRADED HOT-MIX ASPHALT (300)(301)(320)(520)(585)

ITEM 4612 SOUND WALLS (420)(421)(425)(426)(427)(440)(441)(442)(445)  
(446)(449)

ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN

ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT  
MARKINGS

ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE  
REQUIREMENTS (316)(318)(502)(677)(678)(8094)

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH  
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER  
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-  
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL

PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFICATIONS FOR THIS PROJECT.

**SPECIAL PROVISION****000--2874****Important Notice to Contractors**

As of January 14, 2014, utilities, right of way, encroachments, and relocations, within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

<b>UTILITY</b>			
Utility Owner	Approximate Location	Estimated Clearance Date	
New Braunfels Utilities - Electric	Lt. Sta. 2202+00 to Lt. Sta. 2208+00 ~ Overhead Elec Pole Relocations	Feb. 28, 2014	
	Lt. Sta. 2237+67 ~ Overhead Elec Pole Relocations	Feb. 28, 2014	
New Braunfels Utilities – Water and Sewer	Sta. 2187+17 to Sta. 2205+77 ~ Lt. and Rt. ~ Water Main and Customer Service Line ~ Relocation/Adjustments	During Construction	
	Sta. 2188+45 to Sta. 2207+64 ~ Lt. and Rt. ~ Sewer Main and Customer Service Line ~ Relocation/Adjustments	During Construction	
	Sta. 2207+64 to Sta. 2220+84 ~ Lt. ~ Sewer Main ~ Installation	During Construction	
	Sta. 2220+72 to Sta. 2244+35 ~ Lt. and Rt. ~ Water Main and Customer Service Line ~ Relocation/Adjustments	During Construction	
	Sta. 2220+84 to Sta. 2245+29 ~ Lt. and Rt. ~ Sewer Main and Customer Service Line ~ Relocation/Adjustments	During Construction	
Time Warner Cable	Lt. Sta. 2202+00 to Lt. Sta. 2208+00 ~ Overhead Pole Relocations	Apr. 30, 2014	
	Lt. Sta. 2202+00 to Lt. Sta. 2208+00 ~ Overhead Pole Relocations	Apr. 30, 2014	

AT&T	Various Locations with Project Limits	During Construction	

RIGHT-OF-WAY ACQUISITION			
Parcel Number	Owner	Estimated Acquisition Date	
1	Fred Bailey Willard and wife, Colleen Pierson Willard	February 2014	
2	City of New Braunfels, Texas	February 2014	
3AC	Kris K. Buck and wife, Amy E. Buck	September 2014	

ENCROACHMENT		
Description	Location	Estimated Clearance Date
Concrete Vault and Valve	Parcel 2, City of New Braunfels, Texas	April 2014

RELOCATION		
Parcel Number	Owner/Occupant	Estimated Completion Date
3AC	Kris K. Buck and wife, Amy E. Buck	December 2014



**SPECIAL PROVISION**

**008---009**

**Prosecution and Progress**

For this project, Item 008, "Prosecution and Progress," of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of the Item are waived or changed hereby.

**Article 8.3. Computation of Contract Time for Completion.** The first sentence of the first paragraph is voided and replaced by the following:

Working day charges will begin 180 calendar days after the date of the written authorization to begin work, or the first day of construction activity if the work is initiated within the 180 day period.

This page intentionally left blank.