NOTIFICATION OF ADDENDUM ADDENDUM NO. 1 DATED 1/28/2015

| Control | 0911-04-056, ETC. |
|---------|--------------------|
| Project | BR 2014(692), ETC. |
| Highway | CR |
| County | POLK |

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an adendum notification which details the changes and the respective proposal pages which were added and/ or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

```
SUBJECT: PLANS AND PROPOSAL ADDENDUMS
      PROJECT: BR 2014(692) CONTROL: 0911-04-056
      COUNTY: POLK
      LETTING: 02/04/2015
      REFERENCE NO: 0123
                         PROPOSAL ADDENDUMS
  PROPOSAL COVER
X BID INSERTS (SH. NO.: 1-5
_ GENERAL NOTES (SH. NO.:
_ SPEC LIST
            (SH. NO.:
_ SPECIAL PROVISIONS:
  ADDED:
      DELETED:
 SPECIAL SPECIFICATIONS:
  ADDED:
      DELETED:
X OTHER: PLAN SHEETS 7,8,58,59,65,66
```

)

BID INSERTS 1-5: CHANGED QUANTITY FOR ITEM 0247-2203
PLAN SHEET 7: CHANGED QUANTITY FOR ITEM 247-2203
PLAN SHEET 8: CHANGED QUANTITY FOR ITEM 247
PLAN SHEET 58,59,65,66: CHANGED MIN ELEV CONTRACTOR CAN PLACE FILL OR EQUIPMENT OR CUT WORK PLATFORMS

DESCRIPTION OF ABOVE CHANGES (INCLUDING PLANS SHEET CHANGES)

, ETC.

| | ITEM-CODE | | | | | | | DEDE |
|-----|------------|--------------|-------------|--|--------------------------------|------|----------------------|---------------------|
| ALT | ITEM NO | DESC CODE | S.P. NO. | UNIT BID PRICE ON WRITTEN IN WORI | | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
| | 100 | 2002 | 002 | PREPARING ROW | DOLLARS CENTS | STA | 14.850 | 1 |
| | 110 | 2001 | | EXCAVATION (ROADWAY) and | DOLLARS CENTS | CY | 837.000 | 2 |
| | 132 | 2003 | | EMBANKMENT (FINAL)(ORD Co | OMP)(TY B) DOLLARS CENTS | CY | 718.000 | 3 |
| | 160 | 2003 | | FURNISHING AND PLACING TO and | PSOIL (4") DOLLARS CENTS | SY | 2,108.000 | 4 |
| | 164 | 2009 | 002 | BROADCAST SEED (TEMP) (WA | RM) DOLLARS CENTS | SY | 1,920.000 | 5 |
| | 164 | 2011 | 002 | BROADCAST SEED (TEMP) (CO | OL) DOLLARS CENTS | SY | 1,920.000 | 6 |
| | 164 | 2021 | 002 | CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) and | DOLLARS CENTS | SY | 7,676.000 | 7 |
| | 168 | 2001 | | VEGETATIVE WATERING and | DOLLARS CENTS | MG | 57.500 | 8 |
| | 169 | 2002 | 002 | SOIL RETENTION BLANKETS (Cand | CL 1) (TY B) DOLLARS CENTS | SY | 624.000 | 9 |
| | 247 | 2203 | 033 | FL BS)(COMPL IN PLACE)(RAP) and | (6") DOLLARS CENTS | SY | 3,297.000 | 10 |

| | | | | I | | | | | |
|-----|------------|--------------|-------------|--|--------------------------|------|----------------------|---------------------|--|
| | ITEM-CODE | | | | | | | DEPE | |
| ALT | ITEM NO | DESC CODE | S.P. NO. | UNIT BID PRICE ONLY. WRITTEN IN WORDS | | UNIT | APPROX QUANTITIES | DEPT USE ONLY | |
| | 400 | 2005 | | CEM STABIL BKFL | DOLLARS CENTS | CY | 83.100 | 11 | |
| | 403 | 2001 | | TEMPORARY SPL SHORING and | DOLLARS CENTS | SF | 100.000 | 12 | |
| 1 | 416 | 2002 | | DRILL SHAFT (24 IN) and | DOLLARS CENTS | LF | 288.000 | 13 | |
| 1 | 416 | 2003 | | DRILL SHAFT (30 IN) and | DOLLARS CENTS | LF | 270.000 | 14 | |
| | 420 | 2003 | 002 | CL C CONC (ABUT) | DOLLARS CENTS | CY | 47.600 | 15 | |
| | 420 | 2029 | 002 | CL S CONC (SLAB) | DOLLARS CENTS | CY | 48.500 | 16 | |
| | 420 | 2031 | 002 | CL S CONC (SHEAR KEY) | DOLLARS CENTS | CY | 8.000 | 17 | |
| | 420 | 2243 | 002 | CL E CONC(SEAL SLAB) and | DOLLARS CENTS | CY | 11.000 | 18 | |
| | 425 | 2006 | 001 | PRESTR CONC BOX BEAM (4B2 and | 0) DOLLARS CENTS | LF | 238.000 | 19 | |
| | 425 | 2007 | 001 | PRESTR CONC BOX BEAM (5B2 and | 0) DOLLARS CENTS | LF | 119.000 | 20 | |
| | 425 | 2017 | 001 | PRESTR CONC SLAB BEAM (5S) and | B15) DOLLARS CENTS | LF | 222.500 | 21 | |

TxDOT FORM 234-B I-61-5M

| | ITEM-CODE | | | | | | | DEDE |
|-----|------------|--------------|-------------|--|---|----------------------|---------------------|------|
| ALT | ITEM NO | DESC CODE | S.P. NO. | UNIT BID PRICE ON WRITTEN IN WOR | UNIT | APPROX QUANTITIES | DEPT USE ONLY | |
| | 432 | 2020 | | RIPRAP (STONE PROTECTION)(and | RIPRAP (STONE PROTECTION)(15 IN) DOLLARS and CENTS | | 227.000 | 22 |
| | 450 | 2661 | 001 | RAIL (TY T631LS) and | DOLLARS CENTS | LF | 275.000 | 23 |
| | 462 | 2022 | 015 | CONC BOX CULV (8 FT X 7 FT) and | DOLLARS CENTS | LF | 58.000 | 24 |
| | 466 | 2332 | | WINGWALL (PW-1)(HW=9 FT) and | DOLLARS CENTS | EA | 2.000 | 25 |
| | 496 | 2009 | | REMOV STR (BRIDGE 0-99 FT L | ENGTH) DOLLARS CENTS | EA | 3.000 | 26 |
| | 500 | 2001 | 011 | MOBILIZATION and | DOLLARS CENTS | LS | 1.000 | 27 |
| | 502 | 2001 | 033 | BARRICADES, SIGNS AND TRADLING and | FFIC HAN- DOLLARS CENTS | МО | 18.000 | 28 |
| | 512 | 2008 | | PORT CTB (FUR & INST)(LOW P | ROF)(TY 1) DOLLARS CENTS | LF | 100.000 | 29 |
| | 512 | 2009 | | PORT CTB (FUR & INST)(LOW PROF)(TY 2) DOLLARS and CENTS | | LF | 40.000 | 30 |
| | 512 | 2044 | | PORT CTB (REMOVE)(LOW PRO | DF)(TY 1) DOLLARS CENTS | LF | 100.000 | 31 |

, ETC.

| | ITEM-CODE | | | | | | | DEDE |
|-----|------------|--------------|-------------|--|--|----|-----------|---------------------|
| ALT | ITEM NO | DESC CODE | S.P. NO. | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | | | DEPT USE ONLY |
| | 512 | 2045 | | PORT CTB (REMOVE)(LOW PRO | F)(TY 2) DOLLARS CENTS | LF | 40.000 | 32 |
| | 540 | 2001 | 031 | MTL W-BEAM GD FEN (TIM POS | OT) DOLLARS CENTS | LF | 88.000 | 33 |
| | 540 | 2015 | 031 | MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL DOLLARS and CENTS | | LF | 437.000 | 34 |
| | 540 | 2044 | 031 | DOWNSTREAM ANCHOR TERM NAL(DAT)SECTION and | I- DOLLARS CENTS | EA | 6.000 | 35 |
| | 540 | 2045 | 031 | MTL BM GD FEN (LONG SPAN S | YSTEM) DOLLARS CENTS | LF | 100.000 | 36 |
| | 544 | 2001 | | GUARDRAIL END TREATMENT and | (INSTALL) DOLLARS CENTS | EA | 6.000 | 37 |
| | 552 | 2003 | | WIRE FENCE (TY C) and | DOLLARS CENTS | LF | 1,999.000 | 38 |
| | 644 | 2060 | | REMOVE SM RD SN SUP & AM and | DOLLARS CENTS | EA | 18.000 | 39 |
| | 658 | 2241 | | INSTL DEL ASSM (D-SW)SZ 1(FI | LX)GF2(BI) DOLLARS CENTS | EA | 36.000 | 40 |
| | 1122 | 2002 | 001 | ROCK FILTER DAMS (INSTALL) and | (TY 2) DOLLARS CENTS | LF | 292.000 | 41 |

| | ITEM-CODE | | | | | | | DEPT |
|-----|------------|--------------|-------------|---|--|----|-----------|------|
| ALT | ITEM NO | DESC CODE | S.P. NO. | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | | | |
| | 1122 | 2009 | 001 | ROCK FILTER DAMS (REMOVE | | LF | 292.000 | 42 |
| | | | | and | DOLLARS CENTS | | | |
| | 1122 | 2030 | 001 | CONSTRUCTION PERIMETER F | | LF | 322.000 | 43 |
| | | | | and | DOLLARS CENTS | | | |
| | 1122 | 2037 | 001 | TEMPORARY SEDIMENT CONTROL FENCE INSTLL | | LF | 3,033.000 | 44 |
| | | | | and | DOLLARS CENTS | | | |
| | 1122 | 2057 | 001 | TEMPORARY SEDIMENT CONT REMOVE | ROL FENCE | LF | 3,033.000 | 45 |
| | | | | and | DOLLARS CENTS | | | |
| | | | | ALTERNATE NO. 1A | | | | |
| | | | | and | DOLLARS CENTS | | | |
| | 409 | 2001 | | PRESTR CONC PIL (16 IN SQ) | | LF | 688.000 | 46 |
| | | | | and | DOLLARS CENTS | | | |

