

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 2/06/2006

Control	6137-45-001
Project	RMC - 613745001
Highway	SH0006
County	BRAZOS

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

04/99

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 613745001

CONTROL: 6137-45-001

COUNTY: BRAZOS

LETTING: 02/07/2006

REFERENCE NO: 0206

PROPOSAL ADDENDUMS

- PROPOSAL COVER
- BID INSERTS (SH. NO.:)
- GENERAL NOTES (SH. NO.: Sheet 2)

- SPEC LIST (SH. NO.:)
- SPECIAL PROVISIONS:)
- ADDED:

- DELETED:

- SPECIAL SPECIFICATIONS:
- ADDED:

- DELETED:

- OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

ITEM 666 ADDING TYPE II BEADS.

Project Number: RMC 6137-45-001

County: Brazos, etc.

Control: 613745001

Highway: SH 6, etc.

GENERAL NOTES

DEBT TO THE STATE:

If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a debt owed to the State, then the Contractor agrees that any payment owing under the contract will be applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid in full.

GENERAL:

View plan sheets on-line or download from the web at:

<http://www.dot.state.tx.us/business/plansonline/plansonline.htm>

Order plans from any of the plan reproduction companies shown on the web at:

<http://www.dot.state.tx.us/gsd/plans/companies.htm>

Refer questions concerning this project to:

Director of Transportation Operations

1300 N Texas Ave

Bryan, TX 77803

(979) 778-9756

ITEM 7 “LEGAL RELATIONS AND RESPONSIBILITIES”

Prove to the Engineer's satisfaction that employees operating equipment on the travel lanes have a valid Texas Drivers License.

Contact the utility companies and verify the locations of all utilities in the area of construction.

ITEM 8 “PROSECUTION AND PROGRESS”

Commence work upon the issuance of work order by the Engineer or his/her representative. Provide an anticipated work schedule every Friday for the work to be performed the following week. Notify the Department Responsible Person of any changes to the schedule on the work day before the schedule changes.

Working days will be computed and charged in accordance with Article 8.3.A.4 of the standard specifications Standard Workweek.

Project Number: RMC 6137-45-001

County: Brazos, etc.

Control: 613745001

Highway: SH 6, etc.

Working days estimated for this project include curing, testing and performance periods. Suspension of time for curing, testing or performance periods will not be granted, except time will not be charged during testing and performance periods which occur after the final inspection as described in Article 5.8 (B.2) of the standard specifications.

Do not commence work before sunrise. Coordinate work on the project so that no machinery is on the travel way after sunset.

ITEM 502 “BARRICADES, SIGNS AND TRAFFIC HANDLING”

Provide all traffic control for this project. The traffic control plan will be governed by PART VI of the TMUTCD, BC standards and traffic control standard sheets, and as directed by the Engineer. Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards may be required by the Engineer to insure the safety of the traveling public.

In accordance with Special Provision 502-006, traffic control and barricades will not be paid for directly, but subsidiary to the various bid items of the contract.

The Contractor will not be required to provide lead and trail vehicles for this project.

ITEM 666 “REFLECTORIZED PAVEMENT MARKINGS”

Existing raised reflectorized pavement markers shall be protected as directed by the Engineer. This work shall not be paid for directly, but shall be considered subsidiary to Item 666 “Reflectorized Pavement Markings.”

Furnish Type II beads for this project.