NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 2/23/2016

Control 0009-09-101, ETC.
Project NH 2016(821)
Highway IH 30

County HOPKINS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmis
submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: NH 2016 (821) CONTROL: 0009-09-101
COUNTY: HOPKINS
LETTING: 03/03/2016
REFERENCE NO: 0223
PROPOSAL ADDENDUMS
_ PROPOSAL COVER
X BID INSERTS (SH. NO.: 1-3,3-3
X GENERAL NOTES (SH. NO.: C

X SPEC LIST (SH. NO.: 1-2
_ SPECIAL PROVISIONS:
ADDED:
DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: PLAN SHEETS 4A,5,6,43,44,46

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS

SHEET 1-3, REMOVED ALTERNATE FROM ITEM 341-6052

SHEET 3-3, REMOVED ALTERNATE 1A

SPECIFICATION DATA

SHEET C, REMOVED ITEM 347

PLAN SHEETS

SHEET 4A (GENERAL NOTES) ,REMOVED ITEM 347

SHEET 5 (E&Q), REMOVED ALTERNATE FROM ITEM 341-6052. REMOVED ALTERNATE 1A.
SHEET 6 (QUANTITY SUMMARY), REMOVED ALTERNATE ITEM 347

SHEET 43 (FLEXIBLE PAVEMENT STRUCTURE REPAIR DETAIL), REMOVED TOM-C
SHEET 44 (FIBER REINFORCED PATCHING MATERIAL AND BUTT JOINT DETAIL),
REMOVED TOM-C

SHEET 46 (INTERSECTING ROADS DRIVEWAYS AND MAILBOX TURNOUT DETAIL),
REMOVED TOM-C
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PROJECT NH 2016(821)

COUNTY HOPKINS

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pDEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
134 | 6001 BACKFILL (TY A) STA 650.830 1
DOLLARS
and CENTS
164 | 6013 STRAW/HAY MLCH SY 72,315.000 2
SEED(PERM)(RURAL)(SANDY)
DOLLARS
and CENTS
168 | 6001 VEGETATIVE WATERING MG 607.000 3
DOLLARS
and CENTS
341 | 6052 D-GR HMA TY-F PG64-22 TON | 15,486.000 4
DOLLARS
and CENTS
351 | 6008 FLEXIBLE PAVEMENT STRUCTURE SY 5,000.000 5
REPAIR(12")
DOLLARS
and CENTS
354 | 6021 PLANE ASPH CONC PAV(0" TO 2") SY 13,394.000 6
DOLLARS
and CENTS
500 | 6001 MOBILIZATION LS 1.000 7
DOLLARS
and CENTS
502 | 6001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 4,000 8
DLING
DOLLARS
and CENTS
506 | 6038 | 003 | TEMP SEDMT CONT FENCE (INSTALL) LF 3,046.000 9
DOLLARS
and CENTS
506 | 6039 | 003 | TEMP SEDMT CONT FENCE (REMOVE) LF 3,046.000 10
DOLLARS
and CENTS
662 | 6109 WK ZN PAV MRK SHT TERM (TAB)TY W EA 869.000 1
DOLLARS
and CENTS




PROJECT NH 2016(821)
COUNTY HOPKINS

Proposal Sheet
TXDOT
FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 | 6110 WK ZN PAV MRK SHT TERM (TAB)TY Y EA 626.000 12
DOLLARS
and CENTS
666 | 6036 REFL PAV MRK TY | (W)8"(SLD)(100MIL) LF 3,985.000 13
DOLLARS
and CENTS
666 | 6048 REFL PAV MRK TY | (W)24"(SLD)(100MIL) LF 705.000 14
DOLLARS
and CENTS
666 | 6054 REFL PAV MRK TY | (W)(ARROW)(100MIL) EA 51.000 15
DOLLARS
and CENTS
666 | 6057 REFL PAV MRK TY I(W)(DBL EA 33.000 16
ARROW)(100MIL)
DOLLARS
and CENTS
666 | 6063 REFL PAV MRK TY I(W)(UTURN EA 4.000 17
ARW)(100MIL)
DOLLARS
and CENTS
666 | 6078 REFL PAV MRK TY | (W)(WORD)(100MIL) EA 39.000 18
DOLLARS
and CENTS
666 | 6102 REF PAV MRK TY 1(W)36"(YLD TRI)(100MIL) | EA 25.000 19
DOLLARS
and CENTS
666 | 6300 RE PM W/RET REQ TY | (W)4"(BRK)(100MIL) | LF 13,020.000 20
DOLLARS
and CENTS
666 | 6303 RE PM W/RET REQ TY | (W)4"(SLD)(100MIL) | LF 93,648.000 21
DOLLARS
and CENTS
666 | 6315 RE PM W/RET REQ TY | (Y)4"(SLD)(100MIL) LF 93,648.000 22
DOLLARS
and CENTS
672 | 6006 REFL PAV MRKR TY I-A EA 350.000 23
DOLLARS
and CENTS




PROJECT NH 2016(821)
COUNTY HOPKINS

Proposal Sheet

TXDOT

FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
672 | 6007 REFL PAV MRKRTY I-C EA 101.000 24
DOLLARS
and CENTS
672 | 6009 REFL PAV MRKR TY 1I-A-A EA 626.000 25
DOLLARS
and CENTS
672 | 6010 REFL PAV MRKR TY 1I-C-R EA 650.000 26
DOLLARS
and CENTS
721 | 6002 FIBER REINFORCED POLYMER PATCHING LB 13,312.000 27
MATLS
DOLLARS
and CENTS
6001 | 6002 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.000 28
DOLLARS
and CENTS




Project Number: NH 2016 (821) Sheet:

County: HOPKINS Control: 0009-09-101,Etc.
Highway: IH 30

GENERAL NOTES

General:

Questions prior to letting may be submitted by email to the names listed below and will be
answered by email:

Sulphur Springs Area Office
Daniel Taylor, P.E. - daniel.taylor@txdot.gov

A file containing these questions and answers will be available for review by other contractors.

Dispose of waste materials at an approved site. Furnish written approval from the property owner
before disposal of waste materials.

Locate equipment a minimum of 30 feet from roadway when possible. Place signs and barricades
as approved.

Stockpile sites for construction materials will be approved. Give at least 48 hours notification
prior to stockpiling material.

Item 2 Instructions to Bidders:

View plans on-line or download from the web at:
http://www.txdot.gov/business/letting-bids/plans-online.html

Order plans from any of the plan reproduction companies shown on the web at:
http://www.txdot.gov/business/letting-bids/repro-companies.html

Item 5 Control of the Work:

The responsibility for the construction surveying on this contract will be in accordance with
Section 5.9.3, Method C.

Item 7 Legal Relations and Responsibilities:

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

General Notes Sheet A
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Project Number: NH 2016 (821) Sheet:

County: HOPKINS Control: 0009-09-101,Etc.
Highway: IH 30

Item 8 Prosecution and Progress:

Provide a Bar Chart progress schedule for this project.

Item 134 Backfilling Pavement Edges:

Use Type A backfill Material for final backfill. Provide material free of vegetation and other
objectionable material with a Plasticity Index between 15 and 30. Use material with a Plasticity
Index between 5 and 12, or as agreed upon, next to PFC surfaces The backfill material source

shall be approved.

Some designated areas will be backfilled with RAP which will be provided from the planing
operations on this project and/or provided by TXxDOT from a source designated by the Engineer.

Item 164 Seeding for Erosion Control, 166 Fertilizer:

Apply fertilizer with a ratio of 3-1-2 over the areas to be seeded. This work will not be paid for
directly, but will be considered subsidiary.

Item 168 Vegetative Watering:

Use water trucks equipped with a sprinkler system adequate to permit coverage of the entire seeded
area from the roadbed. This equipment must be available to perform watering throughout the
duration of vegetative establishment.

Water all seeded areas the day seed is applied. Thereafter, maintain the seeded areas in a well-
watered condition throughout the duration of vegetative establishment.

Item 341 Dense-Graded Hot-Mix Asphalt:
All surface mixes are to be SAC A.
RAS is not allowed in surface mixes.

Use a self-propelled wheel mounted MTV capable of receiving mix from the haul trucks,
separate from the paver. It shall have a minimum storage capacity of approximately 25 tons. It
shall be equipped with a pivoting discharge conveyor and shall completely and thoroughly remix
the material prior to placement. The effectiveness of the MTV’s remixing ability is subject to the
approval of the Engineer. In addition, the paver shall have a surge storage insert with a minimum
capacity of 20 tons.

Specify Hot Mix Asphalt Concrete (HMAC) or Warm Mix Asphalt (WMA) at the time of design

submittal. After design submittal, continue producing the chosen design unless otherwise
approved. The target lab molded density is 96.5%.

General Notes Sheet B



Project Number: NH 2016 (821) Sheet:
County: HOPKINS Control: 0009-09-101,Etc.
Highway: IH 30

RAP from contractor owned sources may be used if the RAP is fractionated. The course fraction
of contractor owned RAP will not be allowed if it consists primarily of siliceous aggregates.

A tack coat is required for all overlay areas and for all longitudinal joints unless otherwise
directed. Dilution of the tack asphalt will not be permitted.

Evaluation of the mixture for moisture susceptibility will be performed by using test method
TEX 530-C (boil test) and there shall be no evidence of stripping during design verification or at
any time during production.

The maximum nighttime paved surface vertical differential will be limited to two inches. Prevent
ponding of water on any travel ways that are exposed to traffic.

Perform all sampling for aggregate quality testing on stockpiles at the HMAC plant. Mixture
sampling for QC/QA testing will typically be taken from the truck at the plant; however, the
Engineer may direct that a sample be taken at any point or location of mixture during production,
delivery or placement.

Preparation and construction of permanent / temporary transitions, terminations of mix courses
and transitions to driveways and intersecting roadways is subsidiary to Item 341. This includes
all labor, machinery, materials and incidentals to complete the work including planing, removal,
hauling and stockpiling of materials and necessary clean-up.

Item 351 Flexible Pavement Structure Repair:

This item will consist of repairing concrete structure sections by saw-cutting asphalt surfaces up
to 12” in depth and removal that will be considered subsidiary to this item. Then replace repair
area with TY B HMAC according to the specifications.

Item 354 Planing and Texturing Pavement:

RAP generated from this project will be used in designated backfill areas as directed by Engineer
for this project.

RAP that is not to be used on this project shall become the property of TXDOT. Transfer these
millings directly into trucks, and transport directly to the stockpile site located at Hopkins
County Maintenance , or as approved. At the end of the project, shape each stockpile for
measurement as directed.

Provide a RAP accountability plan that is acceptable to the Area Engineer.

A Revised2/22/16,Addenduml
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Project Number: NH 2016 (821) Sheet:
County: HOPKINS Control: 0009-09-101,Etc.
Highway: IH 30

During the planing operation, maintain the existing centerline stripe for overnight traffic
operations unless full width planing is accomplished in one day. Plane all vertical longitudinal
faces with a 3:1 slope to meet Edge Condition | as shown on sheet “Worksheet for Edge
Condition Treatment Types”.

The planing operation will be followed closely by the hot-mix asphalt (HMA) overlay operation.

In curb and gutter sections, vacuum loose fines immediately after the milling operation and prior
to overlaying with HMA. If inclement weather or other unexpected factors do not allow planed
areas to be overlaid as described above, warning signs per Standard Sheet WZ(UL) will be
maintained until the hot-mix asphalt overlay operation is completed.

Item 502 Barricades, Signs and Traffic Handling:

All flaggers are required to wear a white hard hat while performing flagging operations.

The traffic control plan for this contract consists of the installation and maintenance of warning
signs and other traffic control devices shown in the plans, specification data which may be
included in the general notes, applicable provisions of the Texas Manual on Uniform Traffic
Control Devices (TMUTCD), traffic control plan sheets included in the plans, standard BC
sheets and Item 502 of the Standard Specifications.

Do not begin Item 502, Barricades, Signs, and Traffic Handling, on the roadway until both of the
following conditions are met:

1. The work schedule is approved.
2. No more than 5 workdays will pass between the beginning of Item 502 and the actual
commencement of roadway work bid items.

The final estimate will be withheld until all disturbed areas are covered with at least 70%
perennial vegetative cover.

Correct all deficiencies within the time frame noted on the Traffic Control Device Inspection
Form 599. Failure to make corrections within time frame specified may result in no payment for
this Item for the month of the noted deficiency.

Item 506 Temporary Erosion, Sedimentation & Environmental Controls:

The Temporary Erosion Control measures for this project will consist of using the following
items, as directed:

1. Temporary Silt Fence

General Notes Sheet D



Project Number: NH 2016 (821) Sheet:
County: HOPKINS Control: 0009-09-101,Etc.
Highway: IH 30

Silt fences will remain the property of the Contractor upon completion of the project. The final
estimate will not be released until all silt fences have been properly removed, or as directed and
70% establishment of vegetative cover is obtained.

Acquire approval for any change to the location of temporary sediment fence, as shown in the
plans, prior to installation. Placement of erosion protection devices may be altered, as directed, to
satisfy the requirements of the SW3P.

The total disturbed area for the project is 29.88 acres.

The disturbed area in this project, all project locations in the Contract, and Contractor project
specific locations (PSLs) within one mile of the project limits will further establish the
authorization requirements for storm water discharges. The Department will obtain an
authorization to discharge storm water from the Texas Commission on Environmental Quality
(TCEQ) for the construction activities shown on the plans. Obtain any required authorization
from the TCEQ for any Contractor PSLs for construction support activities on or off ROW.
When the total area disturbed for all projects in the Contract and PSLs within one mile of the
project limits exceeds five acres, provide a copy of the Contractors NOI for PSLs on the ROW
(to the appropriate MS4 operator when on an off-system route).

Place temporary sediment control fence, or an alternative material as approved, to minimize and
control the amount of sediment that might enter receiving waters from the disturbed area(s).
Maintain the sediment controls in a satisfactory manner until the disturbed area(s) is stabilized.
After the area(s) has been stabilized, remove the sediment controls. The location and length of
the sediment controls will be determined.

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be
measured or paid for directly, but will be considered subsidiary to the various bid items.

Item 662 Work Zone Pavement Markings:
Non-removable markings may be paint and beads.

Place flexible reflective roadway tabs in accordance with the current WZ (STPM) prior to seal
coat operations. Place tabs to indicate the beginning and ending of no passing zones.

Cut, remove and properly dispose of the upright portions of all work zone tabs prior to
acceptance of any roadway. Remove entire tab when located on concrete surfaces.

Item 666 Reflectorized Pavement Markings:

No contract stripe will be placed unless the inspector is present and at least 24 hours advance
notice has been given by the Contractor.

General Notes Sheet E



Project Number: NH 2016 (821) Sheet:

County: HOPKINS Control: 0009-09-101,Etc.
Highway: IH 30

Lay out pilot lines for approval 24 hours prior to all final pavement marking applications.

Use equipment with footage counters capable of measuring the linear footage placed. Calibrate
counters prior to the beginning of striping operations.

Use a double-drop bead system with an application rate of 7.0 Ibs/gal Type Il and 7.0 Ibs/gal
Type 111 beads. Apply the Type Il beads before applying Type 111 beads. Use a gravity flow
applicator to funnel beads onto the stripe. Reduce truck speed enough to ensure that the beads
drop onto the stripe and do not roll in the paint film.

Due to problems in traffic handling, do not place a dash center stripe and edge line at the same
time.

Item 6001 Portable Changeable Messages Boards
Portable Changeable Messages Boards are a requirement for this project per Traffic Standards

and as needed for Ramp Closures during Flexible Pavement Structure Repairs and/or as directed
by the Engineer.

General Notes Sheet F



CONTROL : 0009-09-101, ETC
PROJECT : NH 2016 (821)
HIGHWAY : IH 30

COUNTY : HOPKINS

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 134 BACKFILLING PAVEMENT EDGES (162) (166) (168) (300) (314)

ITEM 164 SEEDING FOR EROSION CONTROL (162) (166) (168)

ITEM 168 VEGETATIVE WATERING

ITEM 341 DENSE-GRADED HOT-MIX ASPHALT (300) (301) (320) (520) (585)

ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132) (204) (247) (260)
(263) (275) (276) (292) (310) (316) (330) (334) (340)

ITEM 354 PLANING AND TEXTURING PAVEMENT

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (161) (432) (556)

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)

ITEM 666 RETROREFLECTORIZED PAVEMENT MARKINGS (316) (502) (662) (677)
(678)

ITEM 672 RAISED PAVEMENT MARKERS (677) (678)

ITEM 721 FIBER REINFORCED POLYMER PATCHING MATERIAL (302)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MAY, 2012)

WAGE RATES

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)

SPECIAL PROVISION "NONDISCRIMINATION" (000---002)

SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
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SPECIAL

SPECIAL

SPECIAL
SPECIAL

SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

(000---003)

PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)

PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)

PROVISION "ON-THE-JOB TRAINING PROGRAM" (000---006)

PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID

CONTRACTS" (000---007)

PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)

PROVISION TO ITEM 2 (002---004)

PROVISION TO ITEM 3 (003---008)

PROVISION TO ITEM 6 (006---001)

PROVISIONS TO ITEM 7 (007---001) (007---003) (007---004)

PROVISION TO ITEM 300 (300---009)

PROVISION TO ITEM 506 (506---003)

SPECIFICATIONS:

ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN

GENERAL:

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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