

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/29/2007

Control	0917-30-043, ETC.
Project	BR 2004(773), ETC.
Highway	CR
County	BURLESON

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 2004(773)

CONTROL: 0917-30-043

COUNTY: BURLESON

LETTING: 04/10/2007

REFERENCE NO: 0329

PROPOSAL ADDENDUMS

- PROPOSAL COVER
- X BID INSERTS (SH. NO.: 2-4 THRU 4-4)
- GENERAL NOTES (SH. NO.:)
- SPEC LIST (SH. NO.:)
- SPECIAL PROVISIONS:)
- ADDED:

DELETED:

- SPECIAL SPECIFICATIONS:
- ADDED:

DELETED:

- X OTHER: PLAN SHEET 11

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS: SHEET 2-4: CHANGED ITEM 420-2003 QUANTITY TO 37.2 CY.
 CHANGED ITEM 425-2015 QUANTITY TO 294.92 LF.
 ADDED ITEM 425-2017 WITH A QUANTITY OF 247.41 LF
 SHEET 3-4 THRU 4-4: INFORMATION MAY HAVE SHIFTED DUE TO THE
 ABOVE CHANGES.

PLAN SHEET 11: REVISED TO REFLECT THE ABOVE CHANGES.

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	2002	001	PREPARING ROW DOLLARS and CENTS	STA	10.120	1
	110	2001		EXCAVATION (ROADWAY) DOLLARS and CENTS	CY	299.000	2
	132	2006		EMBANKMENT (FINAL)(DENS CONT)(TY C) DOLLARS and CENTS	CY	824.000	3
	160	2003		FURNISHING AND PLACING TOPSOIL (4") DOLLARS and CENTS	SY	1,493.000	4
	164	2001		BROADCAST SEED (PERM) (RURAL) (SANDY) DOLLARS and CENTS	SY	1,493.000	5
	164	2009		BROADCAST SEED (TEMP) (WARM) DOLLARS and CENTS	SY	751.000	6
	164	2011		BROADCAST SEED (TEMP) (COOL) DOLLARS and CENTS	SY	751.000	7
	168	2001		VEGETATIVE WATERING DOLLARS and CENTS	MG	12.000	8
	247	2078	020	FL BS (CMP IN PLC)(TY E GR 2) (6") DOLLARS and CENTS	SY	2,582.000	9
	400	2005		CEM STABIL BKFL DOLLARS and CENTS	CY	124.500	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	416	2002		DRILL SHAFT (24 IN) DOLLARS and CENTS	LF	525.000	11
	420	2003	003	CL C CONC (ABUT) DOLLARS and CENTS	CY	37.200	12
	420	2004	003	CL C CONC (BENT) DOLLARS and CENTS	CY	10.100	13
	420	2033	003	CL S CONC (APPR SLAB) DOLLARS and CENTS	CY	89.400	14
	422	2001		REINF CONC SLAB DOLLARS and CENTS	SF	2,860.000	15
	425	2015		PRESTR CONC SLAB BEAM (5SB12) DOLLARS and CENTS	LF	294.920	16
	425	2017		PRESTR CONC SLAB BEAM (5SB15) DOLLARS and CENTS	LF	247.410	17
	428	2001		CONC SURF TREAT (CLASS I) DOLLARS and CENTS	SY	317.000	18
	432	2033		RIPRAP (STONE COMMON)(DRY)(12 IN) DOLLARS and CENTS	CY	119.600	19
	450	2011		RAIL (TY T6) DOLLARS and CENTS	LF	500.000	20
	462	2020		CONC BOX CULV (8 FT X 5 FT) DOLLARS and CENTS	LF	104.000	21

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	466	2051		WINGWALL (PW)(HW=7 FT) DOLLARS and CENTS	EA	2.000	22
	496	2009		REMOV STR (BRIDGE 0-99 FT LENGTH) DOLLARS and CENTS	EA	3.000	23
	500	2001	002	MOBILIZATION DOLLARS and CENTS	LS	1.000	24
	502	2001	022	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	11.000	25
	506	2001		ROCK FILTER DAMS (INSTALL) (TY 1) DOLLARS and CENTS	LF	180.000	26
	506	2009		ROCK FILTER DAMS (REMOVE) DOLLARS and CENTS	LF	180.000	27
	506	2024		BACKHOE WORK (EROSION & SEDM CONT) DOLLARS and CENTS	HR	20.000	28
	506	2027		BLADING WORK (EROSION & SEDM CONT) DOLLARS and CENTS	HR	20.000	29
	506	2034		TEMPORARY SEDIMENT CONTROL FENCE DOLLARS and CENTS	LF	1,800.000	30
	530	2025		DRIVEWAYS (FLEXBASE) DOLLARS and CENTS	SY	50.000	31

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	540	2001		MTL W-BEAM GD FEN (TIM POST) DOLLARS and CENTS	LF	300.000	32
	540	2005		TERMINAL ANCHOR SECTION DOLLARS and CENTS	EA	6.000	33
	544	2004		GDRAIL END TRT(INST)(WOOD POST)(TY I) DOLLARS and CENTS	EA	6.000	34
	644	2060		REMOVE SM RD SN SUP & AM DOLLARS and CENTS	EA	15.000	35
	658	2261		INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) DOLLARS and CENTS	EA	18.000	36
	658	2316		INSTL OM ASSM (OM-2Z)(FLX)GND DOLLARS and CENTS	EA	6.000	37
	658	2323		INSTL OM ASSM (OM-3L)(FLX)SRF DOLLARS and CENTS	EA	4.000	38
	658	2327		INSTL OM ASSM (OM-3R)(FLX)SRF DOLLARS and CENTS	EA	4.000	39