

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/28/2015

| | |
|----------------|--------------------------|
| Control | 0030-06-056, ETC. |
| Project | NH 1502(077) |
| Highway | US 60 |
| County | HEMPHILL |

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: NH 1502(077)

CONTROL: 0030-06-056

COUNTY: HEMPHILL

LETTING: 05/05/2015

REFERENCE NO: 0428

PROPOSAL ADDENDUMS

_ PROPOSAL COVER

X BID INSERTS (SH. NO.: 6-6)

_ GENERAL NOTES (SH. NO.:)

X SPEC LIST (SH. NO.: 2-2)

_ SPECIAL PROVISIONS:

ADDED:

DELETED:

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: SEE CHANGES BELOW

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

BID INSERTS: SHEET 6-6: ADDED ITEM 3006 6002, REVISED QUANTITY FOR ITEM
5001 6001

SPEC LIST: SHEET 2-2: ADDED SS ITEM 3006

PLAN SHEETS: SHEET 10A "ESTIMATE & QUANTITY" REVISED DUE TO ABOVE CHANGES

SHEET 12 "QUANTITY SUMMARY" REVISED DUE TO ABOVE CHANGES

SHEET 50 "PAVEMENT JOINT REPAIR DETAIL" REVISED DUE TO ABOVE
CHANGES.

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 100 | 6001 | | PREPARING ROW DOLLARS and CENTS | AC | 31.470 | 1 |
| | 104 | 6001 | | REMOVING CONC (PAV) DOLLARS and CENTS | SY | 11,220.000 | 2 |
| | 134 | 6001 | | BACKFILL (TY A) DOLLARS and CENTS | STA | 1,138.570 | 3 |
| | 164 | 6053 | | DRILL SEEDING (TEMP)(WARM OR COOL) DOLLARS and CENTS | AC | 31.470 | 4 |
| | 314 | 6009 | | EMULS ASPH (EROSN CONT)(MULTI) DOLLARS and CENTS | GAL | 9,490.000 | 5 |
| | 341 | 6009 | | D-GR HMA TY-B PG64-28 DOLLARS and CENTS | TON | 46,244.000 | 6 |
| | 341 | 6035 | | D-GR HMA TY-D SAC-A PG58-28 DOLLARS and CENTS | TON | 10,281.000 | 7 |
| | 341 | 6084 | | D-GR HMA TY-C SAC-A, PG70-28 DOLLARS and CENTS | TON | 68,833.000 | 8 |
| | 351 | 6002 | | FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") DOLLARS and CENTS | SY | 46,265.000 | 9 |
| | 354 | 6045 | | PLANE ASPH CONC PAV (2") DOLLARS and CENTS | SY | 238,483.000 | 10 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 354 | 6048 | | PLANE ASPH CONC PAV (3") DOLLARS and CENTS | SY | 156,412.000 | 11 |
| | 354 | 6057 | | PLANE ASPH CONC PAV (4") DOLLARS and CENTS | SY | 92,893.000 | 12 |
| | 416 | 6018 | | DRILL SHAFT (SIGN MTS) (24 IN) DOLLARS and CENTS | LF | 16.000 | 13 |
| | 438 | 6001 | | CLEANING AND SEALING EXISTING JOINTS DOLLARS and CENTS | LF | 177.000 | 14 |
| | 500 | 6001 | | MOBILIZATION DOLLARS and CENTS | LS | 1.000 | 15 |
| | 502 | 6001 | | BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS | MO | 9.000 | 16 |
| | 506 | 6040 | 002 | BIODEG EROSN CONT LOGS (INSTL) (8") DOLLARS and CENTS | LF | 200.000 | 17 |
| | 506 | 6043 | 002 | BIODEG EROSN CONT LOGS (REMOVE) DOLLARS and CENTS | LF | 200.000 | 18 |
| | 533 | 6001 | | RUMBLE STRIPS (SHOULDER) DOLLARS and CENTS | LF | 143,648.000 | 19 |
| | 533 | 6002 | | RUMBLE STRIPS (CENTERLINE) DOLLARS and CENTS | LF | 37,300.000 | 20 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 540 | 6002 | | MTL W-BEAM GD FEN (STEEL POST) DOLLARS and CENTS | LF | 33,050.000 | 21 |
| | 540 | 6008 | | MTL BEAM GD FEN TRANS (T101) DOLLARS and CENTS | EA | 4.000 | 22 |
| | 540 | 6016 | | DOWNSTREAM ANCHOR TERMINAL SEC- TION DOLLARS and CENTS | EA | 58.000 | 23 |
| | 542 | 6001 | | REMOVE METAL BEAM GUARD FENCE DOLLARS and CENTS | LF | 32,175.000 | 24 |
| | 542 | 6002 | | REMOVE TERMINAL ANCHOR SECTION DOLLARS and CENTS | EA | 58.000 | 25 |
| | 544 | 6001 | | GUARDRAIL END TREATMENT (INSTALL) DOLLARS and CENTS | EA | 58.000 | 26 |
| | 544 | 6003 | | GUARDRAIL END TREATMENT (REMOVE) DOLLARS and CENTS | EA | 58.000 | 27 |
| | 636 | 6002 | | ALUMINUM SIGNS (TY G) DOLLARS and CENTS | SF | 540.000 | 28 |
| | 644 | 6002 | | IN SM RD SN SUP&AM TY10BWG(1)SA(P-BM) DOLLARS and CENTS | EA | 27.000 | 29 |
| | 644 | 6076 | | REMOVE SM RD SN SUP&AM DOLLARS and CENTS | EA | 3.000 | 30 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 647 | 6001 | | INSTALL LRSS (STRUCT STEEL) DOLLARS and CENTS | LB | 1,034.400 | 31 |
| | 647 | 6003 | | REMOVE LRSA DOLLARS and CENTS | EA | 1.000 | 32 |
| | 658 | 6001 | | INSTL DEL ASSM (D-SW)SZ 1(FLX)GND DOLLARS and CENTS | EA | 611.000 | 33 |
| | 658 | 6007 | | INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 DOLLARS and CENTS | EA | 444.000 | 34 |
| | 658 | 6015 | | INSTL DEL ASSM (D-SW)SZ (BRF)GF1 DOLLARS and CENTS | EA | 795.000 | 35 |
| | 658 | 6022 | | INSTL DEL ASSM (D-SY)SZ 1(FLX)GF2 DOLLARS and CENTS | EA | 314.000 | 36 |
| | 658 | 6028 | | INSTL DEL ASSM (D-SY)SZ (BRF)GF1 DOLLARS and CENTS | EA | 314.000 | 37 |
| | 658 | 6048 | | INSTL OM ASSM (OM-2Z)(FLX)GND DOLLARS and CENTS | EA | 616.000 | 38 |
| | 658 | 6060 | | REMOVE DELIN & OBJECT MARKER ASSMS DOLLARS and CENTS | EA | 1,227.000 | 39 |
| | 662 | 6109 | | WK ZN PAV MRK SHT TERM (TAB)TY W DOLLARS and CENTS | EA | 23,589.000 | 40 |
| | 662 | 6111 | | WK ZN PAV MRK SHT TERM (TAB)TY Y-2 DOLLARS and CENTS | EA | 26,568.000 | 41 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 666 | 6035 | | REFL PAV MRK TY I (W)8"(SLD)(090MIL) DOLLARS and CENTS | LF | 5,847.000 | 42 |
| | 666 | 6041 | | REFL PAV MRK TY I (W)12"(SLD)(090MIL) DOLLARS and CENTS | LF | 487.000 | 43 |
| | 666 | 6299 | | RE PM W/RET REQ TY I (W)4"(BRK)(090MIL) DOLLARS and CENTS | LF | 31,902.000 | 44 |
| | 666 | 6302 | | RE PM W/RET REQ TY I (W)4"(SLD)(090MIL) DOLLARS and CENTS | LF | 247,664.000 | 45 |
| | 666 | 6308 | | RE PM W/RET REQ TY I (W)6"(SLD)(090MIL) DOLLARS and CENTS | LF | 1,850.000 | 46 |
| | 666 | 6311 | | RE PM W/RET REQ TY I (Y)4"(BRK)(090MIL) DOLLARS and CENTS | LF | 10,850.000 | 47 |
| | 666 | 6314 | | RE PM W/RET REQ TY I (Y)4"(SLD)(090MIL) DOLLARS and CENTS | LF | 191,109.000 | 48 |
| | 666 | 6320 | | RE PM W/RET REQ TY I (Y)6"(SLD)(090MIL) DOLLARS and CENTS | LF | 1,050.000 | 49 |
| | 668 | 6076 | | PREFAB PAV MRK TY C (W) (24") (SLD) DOLLARS and CENTS | LF | 2,280.000 | 50 |
| | 668 | 6077 | | PREFAB PAV MRK TY C (W) (ARROW) DOLLARS and CENTS | EA | 15.000 | 51 |
| | 668 | 6092 | | PREFAB PAV MRK TY C (W) (36")(YLD TRI) DOLLARS and CENTS | EA | 244.000 | 52 |

PROJECT NH 1502(077)
COUNTY HEMPHILL

PROPOSAL SHEET
TxDOT
FORM 234-B I-61-5M

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 3006 | 6002 | | REINFORMT GRID FOR ASPHALT PVMT OVERLAY and DOLLARS CENTS | SY | 24,785.000 | 53 |
| | 5001 | 6001 | | GEOGRID BASE REINFORCEMENT (TY I) DOLLARS CENTS and | SY | 37,385.000 | 54 |
| | 6001 | 6002 | | PORTABLE CHANGEABLE MESSAGE SIGN DOLLARS CENTS and | EA | 2.000 | 55 |

CONTROL : 0030-06-056, ETC
PROJECT : NH 1502(077)
HIGHWAY : US 60
COUNTY : HEMPHILL

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 100 PREPARING RIGHT OF WAY (100)
ITEM 104 REMOVING CONCRETE
ITEM 134 BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)(314)
ITEM 164 SEEDING FOR EROSION CONTROL (162)(166)(168)
ITEM 314 EMULSIFIED ASPHALT TREATMENT (204)(300)
ITEM 341 DENSE-GRADED HOT-MIX ASPHALT (300)(301)(320)(520)(585)
ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)
(263)(275)(276)(292)(310)(316)(330)(334)(340)
ITEM 354 PLANING AND TEXTURING PAVEMENT
ITEM 416 DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)
ITEM 438 CLEANING AND SEALING JOINTS
ITEM 500 MOBILIZATION
ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING
ITEM 504 FIELD OFFICE AND LABORATORY
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (161)(432)(556)
ITEM 533 MILLED RUMBLE STRIPS
ITEM 540 METAL BEAM GUARD FENCE (421)(441)(445)(529)
ITEM 542 REMOVING METAL BEAM GUARD FENCE
ITEM 544 GUARDRAIL END TREATMENTS
ITEM 636 SIGNS (643)
ITEM 644 SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)
(636)(643)(656)
ITEM 647 LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (416)(421)
(440)(441)(442)(445)(636)
ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)
ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)
ITEM 666 RETROREFLECTORIZED PAVEMENT MARKINGS (316)(318)(502)(662)
(677)(678)

ITEM 668 PREFABRICATED PAVEMENT MARKINGS (678)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MAY, 2012)

WAGE RATES

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)
SPECIAL PROVISION "NONDISCRIMINATION" (000---002)
SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
(000---003)
SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)
SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000---006)
SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID
CONTRACTS" (000---007)
SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)
SPECIAL PROVISION TO ITEM 6 (006---001)
SPECIAL PROVISION TO ITEM 7 (007---001)
SPECIAL PROVISION TO ITEM 8 (008---005)
SPECIAL PROVISION TO ITEM 300 (300---007)
SPECIAL PROVISION TO ITEM 506 (506---002)

SPECIAL SPECIFICATIONS:

ITEM 3006 REINFORCEMENT GRID FOR ASPHALT PAVEMENT OVERLAYS
ITEM 5001 GEOGRID BASE REINFORCEMENT
ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.