

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/05/2014

| | |
|----------------|------------------------|
| Control | 0912-37-140 |
| Project | STP 2002(643)UM |
| Highway | CR |
| County | MONTGOMERY |

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2002(643)UM

CONTROL: 0912-37-140

COUNTY: MONTGOMERY

LETTING: 05/06/2014

REFERENCE NO: 0404

PROPOSAL ADDENDUMS

_ PROPOSAL COVER

X BID INSERTS (SH. NO.: 2-10,3-10,5-10,6-10,and 10-10)

_ GENERAL NOTES (SH. NO.:)

_ SPEC LIST (SH. NO.:)

_ SPECIAL PROVISIONS:

ADDED:

DELETED:

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: PLAN SHEETS 6, 9, 10, 81, 123, 125, 126, 128, 129, 130, 131,
AND 132.

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

PROPOSAL

BID INSERTS:

SHEET 2-10 REVISED QUANTITY FOR ITEM 360-2003.

SHEET 3-10 DELETED ITEM 420-2033 AND ADDED ITEM 420-2051.

SHEET 5-10 ADDED ITEM 618-2010 AND DELETED ITEMS 618-2034, 618-2035,AND
REVISED QUANTITIES FOR ITEMS 618-2038 AND 618-2039 AND SHIFTING TEXT
OCCURS FROM PAGE 6 TO THIS PAGE BECAUSE OF ITEMS DELETED.

SHEET 6-10 ADDED ITEMS 618-2067 AND 628-2167, DELETED ITEM 628-2113 AND
REVISED QUANTITY FOR ITEM 624-2004.

SHEET 10-10 REVISED QUANTITY FOR ITEM 6920-2001.

PLAN SHEETS:

5, 5A, AND 5B E&Q SHEETS WERE REVISED TO AGREE WITH THE REVISIONS MADE TO
THE BID INSERT CHANGES MENTIONED ABOVE.

6 REVISED QUANTITY FOR ITEM 360-2003

9 DELETED ITEM 618-2034, 618-2035, 628-2133. ADDED ITEM 628-2167, AND
MOVED ITEMS 618-2038 AND 618-2039 FROM SHEET 10 TO SHEET 9, REVISED
EQUIPMENT LIST FOR ITEM 680-2003, AND REVISED QTY. FOR ITEM 6920-2001.

10 MOVED ITEMS 618-2038 AND 618-2039 FROM SHEET 10 TO SHEET 9, ADDED ITEMS
DESCRIPTION OF ABOVE CHANGES (CONTINUED)

(INCLUDING PLANS SHEET CHANGES)

618-2010, 618-2067, 624-2004, 6014-2011, AND ADDED DESCRIPTIVE CODE
6014-2017 AND CORRECTED ITEM DESCRIPTION TO BE CONSISTENT WITH THE
PLAN SHEET 96 TO 144.

81 DELETED ITEM 420-2033 AND ADDED ITEM 420-2051.

123 REVISED NOTES 8, 23, 34 AND 40.

125 ADDED CCTV CAMERAS FOR KUYKENDAHL APPROACH, ADDED OPTICOM IR WIRING
AND HEADS, ADDED OPTICOM GPS WIRING.

126 REVISED SERVICE ENCLOSURE TO STAINLESS STEEL, ADDED CAT 5 CABLE FOR
CCTV CAMERAS, REVISED NOTES 5, 7 AND 12.

128 REVISED NOTE 9 TO SHOW HDPE CONDUIT FOR FIBER RUNS AND NOTE 20 FOR
PHONE NO.

129 REPLACED EXISTING GROUND BOX WITH TY 2 GB AT RESEARCH FOREST, AND
CHANGED CONDUIT TYPE TO HDPE.

130 CHANGED CONDUIT TYPE TO HDPE.

131 CHANGED CONDUIT TYPE TO HDPE.

132 CHANGED CONDUIT TYPE TO HDPE.

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 100 | 2002 | 002 | PREPARING ROW DOLLARS and CENTS | STA | 25.610 | 1 |
| | 104 | 2036 | | REMOVING CONC (SIDEWALK OR RAMP) DOLLARS and CENTS | SY | 94.000 | 2 |
| | 105 | 2041 | | REMOVING STAB BASE AND ASPH PAV(8") DOLLARS and CENTS | SY | 94.000 | 3 |
| | 110 | 2001 | | EXCAVATION (ROADWAY) DOLLARS and CENTS | CY | 5,162.000 | 4 |
| | 132 | 2006 | | EMBANKMENT (FINAL)(DENS CONT)(TY C) DOLLARS and CENTS | CY | 4,641.000 | 5 |
| | 132 | 2036 | | EMBANK(FINAL)(DC)(TY E)(CSBE) DOLLARS and CENTS | CY | 2,409.000 | 6 |
| | 162 | 2002 | | BLOCK SODDING DOLLARS and CENTS | SY | 17,648.000 | 7 |
| | 166 | 2001 | 001 | FERTILIZER DOLLARS and CENTS | AC | 3.640 | 8 |
| | 168 | 2001 | | VEGETATIVE WATERING DOLLARS and CENTS | MG | 437.000 | 9 |
| | 260 | 2006 | 003 | LIME TRT (EXST MATL) (6") DOLLARS and CENTS | SY | 4,855.000 | 10 |
| | 260 | 2012 | 003 | LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) DOLLARS and CENTS | TON | 65.540 | 11 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 275 | 2001 | 003 | CEMENT DOLLARS and CENTS | TON | 65.540 | 12 |
| | 275 | 2002 | 003 | CEMENT TREAT (EXIST MATL) (6") DOLLARS and CENTS | SY | 4,855.000 | 13 |
| | 276 | 2224 | | CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") DOLLARS and CENTS | SY | 9,710.000 | 14 |
| | 292 | 2007 | | ASPHALT STAB BASE (GR 2)(PG 64) DOLLARS and CENTS | TON | 1,273.870 | 15 |
| | 292 | 2017 | | ASPHALT STAB BASE (GR 4)(PG 64) DOLLARS and CENTS | TON | 372.670 | 16 |
| | 360 | 2003 | 003 | CONC PVMT (CONT REINF-CRCP)(10") DOLLARS and CENTS | SY | 6,808.000 | 17 |
| | 368 | 2001 | | WIDE FLANGE PAVEMENT TERMINALS DOLLARS and CENTS | LF | 64.000 | 18 |
| | 400 | 2002 | | STRUCT EXCAV (BOX) DOLLARS and CENTS | CY | 1,542.000 | 19 |
| | 400 | 2005 | | CEM STABIL BKFL DOLLARS and CENTS | CY | 382.000 | 20 |
| | 402 | 2001 | | TRENCH EXCAVATION PROTECTION DOLLARS and CENTS | LF | 240.000 | 21 |
| | 416 | 2001 | | DRILL SHAFT (18 IN) DOLLARS and CENTS | LF | 140.000 | 22 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 416 | 2003 | | DRILL SHAFT (30 IN) DOLLARS and CENTS | LF | 400.000 | 23 |
| | 416 | 2004 | | DRILL SHAFT (36 IN) DOLLARS and CENTS | LF | 520.000 | 24 |
| | 416 | 2032 | | DRILL SHAFT (TRF SIG POLE) (36 IN) DOLLARS and CENTS | LF | 15.000 | 25 |
| | 416 | 2034 | | DRILL SHAFT (TRF SIG POLE) (48 IN) DOLLARS and CENTS | LF | 22.000 | 26 |
| | 420 | 2003 | 002 | CL C CONC (ABUT) DOLLARS and CENTS | CY | 57.500 | 27 |
| | 420 | 2004 | 002 | CL C CONC (BENT) DOLLARS and CENTS | CY | 26.300 | 28 |
| | 420 | 2051 | 002 | CL C CONC (COLUMN) DOLLARS and CENTS | CY | 12.570 | 29 |
| | 420 | 2124 | 002 | CL S CONC(SLAB) DOLLARS and CENTS | SF | 6,913.000 | 30 |
| | 425 | 2002 | 001 | PRESTR CONC BEAM (TY B) DOLLARS and CENTS | LF | 960.000 | 31 |
| | 432 | 2001 | | RIPRAP (CONC)(4 IN) DOLLARS and CENTS | CY | 10.100 | 32 |
| | 432 | 2033 | | RIPRAP (STONE COMMON)(DRY)(12 IN) DOLLARS and CENTS | CY | 5.200 | 33 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 432 | 2072 | | RIPRAP (CONC)(CL B)(RR8&RR9) DOLLARS and CENTS | CY | 50.200 | 34 |
| | 450 | 2025 | 001 | RAIL (TY PR1) DOLLARS and CENTS | LF | 200.000 | 35 |
| | 450 | 2063 | 001 | RAIL TYPE (TY T401) DOLLARS and CENTS | LF | 400.000 | 36 |
| | 454 | 2001 | 003 | SEALED EXPANSION JOINT (4 IN)(SEJ-A) DOLLARS and CENTS | LF | 87.000 | 37 |
| | 462 | 2007 | 015 | CONC BOX CULV (5 FT X 3 FT) DOLLARS and CENTS | LF | 1,088.000 | 38 |
| | 465 | 4018 | 002 | INLET (COMPL)(PSL)(SL)(3FTX3FT) DOLLARS and CENTS | EA | 1.000 | 39 |
| | 500 | 2001 | 011 | MOBILIZATION DOLLARS and CENTS | LS | 1.000 | 40 |
| | 502 | 2001 | 033 | BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS | MO | 6.000 | 41 |
| | 529 | 2006 | | CONC CURB (MONO) (TY II) DOLLARS and CENTS | LF | 2,609.000 | 42 |
| | 531 | 2010 | | CURB RAMPS (TY 7) DOLLARS and CENTS | EA | 3.000 | 43 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 531 | 2015 | | CONC SIDEWALKS (4") DOLLARS and CENTS | SY | 36.000 | 44 |
| | 531 | 2017 | | CURB RAMPS (TY 21) DOLLARS and CENTS | EA | 1.000 | 45 |
| | 540 | 2011 | 031 | MTL BEAM GD FEN TRANS (THRIE-BEAM) DOLLARS and CENTS | EA | 4.000 | 46 |
| | 544 | 2006 | | GDRAIL END TRT(INST)(WOOD POST)(TY III) DOLLARS and CENTS | EA | 4.000 | 47 |
| | 610 | 2072 | 015 | REMOVE RDWY ILL ASSEM DOLLARS and CENTS | EA | 1.000 | 48 |
| | 618 | 2010 | | CONDT (HDPE) (3") DOLLARS and CENTS | LF | 5,915.000 | 49 |
| | 618 | 2038 | | CONDT (PVC) (SCHD 80) (3") DOLLARS and CENTS | LF | 255.000 | 50 |
| | 618 | 2039 | | CONDT (PVC) (SCHD 80) (3") (BORE) DOLLARS and CENTS | LF | 140.000 | 51 |
| | 618 | 2040 | | CONDT (PVC) (SCHD 80) (4") DOLLARS and CENTS | LF | 90.000 | 52 |
| | 618 | 2041 | | CONDT (PVC) (SCHD 80) (4") (BORE) DOLLARS and CENTS | LF | 505.000 | 53 |
| | 618 | 2056 | | CONDT (RM) (3") DOLLARS and CENTS | LF | 200.000 | 54 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 618 | 2067 | | CONDUIT (HDPE)(3 IN)(BORED) DOLLARS and CENTS | LF | 1,545.000 | 55 |
| | 620 | 2008 | 001 | ELEC CONDR (NO. 4) INSULATED DOLLARS and CENTS | LF | 375.000 | 56 |
| | 620 | 2009 | 001 | ELEC CONDR (NO. 6) BARE DOLLARS and CENTS | LF | 575.000 | 57 |
| | 621 | 2004 | | TRAY CABLE (4 CONDR) (12 AWG) DOLLARS and CENTS | LF | 385.000 | 58 |
| | 624 | 2004 | 014 | GROUND BOX TY 2 (243636) W/APRON DOLLARS and CENTS | EA | 12.000 | 59 |
| | 624 | 2008 | 014 | GROUND BOX TY A (122311) W/APRON DOLLARS and CENTS | EA | 7.000 | 60 |
| | 624 | 2014 | 014 | GROUND BOX TY D (162922) W/APRON DOLLARS and CENTS | EA | 1.000 | 61 |
| | 628 | 2167 | 003 | ELC SRV TY D 120/240 100(NS)SS(E)PS(U) DOLLARS and CENTS | EA | 1.000 | 62 |
| | 644 | 2001 | | IN SM RD SN SUP&AM TY10BWG(1)SA(P) DOLLARS and CENTS | EA | 9.000 | 63 |
| | 658 | 2241 | 006 | INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) DOLLARS and CENTS | EA | 12.000 | 64 |
| | 658 | 2259 | 006 | INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) DOLLARS and CENTS | EA | 6.000 | 65 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 658 | 2339 | 006 | INSTL OM ASSM (OM-2Y)(WC) GND (BI) DOLLARS and CENTS | EA | 8.000 | 66 |
| | 666 | 2012 | 014 | REFL PAV MRK TY I (W) 4" (SLD)(100MIL) DOLLARS and CENTS | LF | 2,501.000 | 67 |
| | 666 | 2048 | 014 | REFL PAV MRK TY I (W) 24"(SLD)(100MIL) DOLLARS and CENTS | LF | 323.000 | 68 |
| | 666 | 2111 | 014 | REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) DOLLARS and CENTS | LF | 5,160.000 | 69 |
| | 666 | 2188 | 014 | REF PAV MRK TY II (Y) (MED NOSE) DOLLARS and CENTS | EA | 1.000 | 70 |
| | 666 | 2189 | 014 | PAVEMENT SEALER 4" DOLLARS and CENTS | LF | 7,661.000 | 71 |
| | 666 | 2195 | 014 | PAVEMENT SEALER 24" DOLLARS and CENTS | LF | 323.000 | 72 |
| | 666 | 2221 | 014 | PAVEMENT SEALER (MED NOSE) DOLLARS and CENTS | EA | 1.000 | 73 |
| | 672 | 2010 | 034 | REFL PAV MRKR TY I-A DOLLARS and CENTS | EA | 8.000 | 74 |
| | 672 | 2015 | 034 | REFL PAV MRKR TY II-A-A DOLLARS and CENTS | EA | 90.000 | 75 |
| | 678 | 2001 | | PAV SURF PREP FOR MRK (4") DOLLARS and CENTS | LF | 7,661.000 | 76 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 678 | 2006 | | PAV SURF PREP FOR MRK (24") DOLLARS and CENTS | LF | 323.000 | 77 |
| | 678 | 2012 | | PAV SURF PREP FOR MRK (MED NOSE) DOLLARS and CENTS | EA | 1.000 | 78 |
| | 680 | 2003 | | INSTALL HWY TRF SIG (SYSTEM) DOLLARS and CENTS | EA | 1.000 | 79 |
| | 682 | 2001 | 003 | BACK PLATE (12 IN) (3 SEC) DOLLARS and CENTS | EA | 8.000 | 80 |
| | 682 | 2023 | 003 | VEH SIG SEC (12 IN) LED (GRN) DOLLARS and CENTS | EA | 8.000 | 81 |
| | 682 | 2025 | 003 | VEH SIG SEC (12 IN) LED (YEL) DOLLARS and CENTS | EA | 8.000 | 82 |
| | 682 | 2027 | 003 | VEH SIG SEC (12 IN) LED (RED) DOLLARS and CENTS | EA | 8.000 | 83 |
| | 682 | 2066 | 003 | PED SIG SEC (12 IN) LED (COUNTDOWN) DOLLARS and CENTS | EA | 4.000 | 84 |
| | 684 | 2033 | | TRF SIG CBL (TY A) (14 AWG) (7 CONDR) DOLLARS and CENTS | LF | 1,325.000 | 85 |
| | 686 | 2045 | | INS TRF SIG PL AM(S) 1 ARM (44') LUM DOLLARS and CENTS | EA | 1.000 | 86 |
| | 686 | 2203 | | INS TRF SIG PL AM(S) 2 ARM (55-28') DOLLARS and CENTS | EA | 1.000 | 87 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 687 | 2001 | 005 | PED POLE ASSEMBLY DOLLARS and CENTS | EA | 3.000 | 88 |
| | 1122 | 2001 | 001 | ROCK FILTER DAMS (INSTALL) (TY 1) DOLLARS and CENTS | LF | 32.000 | 89 |
| | 1122 | 2009 | 001 | ROCK FILTER DAMS (REMOVE) DOLLARS and CENTS | LF | 32.000 | 90 |
| | 1122 | 2016 | 001 | CONSTRUCTION EXITS (INSTALL) (TY 1) DOLLARS and CENTS | SY | 278.000 | 91 |
| | 1122 | 2019 | 001 | CONSTRUCTION EXITS (REMOVE) DOLLARS and CENTS | SY | 278.000 | 92 |
| | 1122 | 2037 | 001 | TEMPORARY SEDIMENT CONTROL FENCE INSTLL DOLLARS and CENTS | LF | 3,595.000 | 93 |
| | 1122 | 2057 | 001 | TEMPORARY SEDIMENT CONTROL FENCE REMOVE DOLLARS and CENTS | LF | 3,595.000 | 94 |
| | 2149 | 2001 | | HARDENED ETHERNET SWITCH DOLLARS and CENTS | EA | 2.000 | 95 |
| | 3268 | 2027 | | D-GR HMA TY-C SAC-B PG70-22 DOLLARS and CENTS | TON | 216.010 | 96 |
| | 5445 | 2001 | | DEAD END ROADWAY BARRICADE DOLLARS and CENTS | LF | 32.000 | 97 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 6014 | 2011 | | FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER) DOLLARS and CENTS | LF | 35.000 | 98 |
| | 6014 | 2017 | | FIBER OPTIC CBL (SNGLE-MODE)(144 FIBER) DOLLARS and CENTS | LF | 9,730.000 | 99 |
| | 6920 | 2001 | | CCTV FIELD EQUIPMENT DOLLARS and CENTS | EA | 4.000 | 100 |
| | 8317 | 2001 | | BBU SYSTEM (EXTERNAL BATT CABINET) DOLLARS and CENTS | EA | 1.000 | 101 |
| | 8777 | 2001 | | LED RDWY LUMINAIRE (.25KW EQ) DOLLARS and CENTS | EA | 2.000 | 102 |
| | 8821 | 2001 | | RADAR VEHICLE SENSING DEVICE DOLLARS and CENTS | EA | 4.000 | 103 |
| | 8835 | 2001 | | ACCESSIBLE PEDESTRIAN SIGNAL UNITS DOLLARS and CENTS | EA | 4.000 | 104 |

This page intentionally left blank.