

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/03/2016

Control	0911-04-068, ETC.
Project	BR 1502(206), ETC.
Highway	CR
County	POLK

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 1502(206)

CONTROL: 0911-04-068

COUNTY: POLK

LETTING: 05/04/2016

REFERENCE NO: 0502

PROPOSAL ADDENDUMS

-
- PROPOSAL COVER
 - BID INSERTS (SH. NO.: 1-1 thru 1-4 change to 1-1 thru 1-3)
 - GENERAL NOTES (SH. NO.:)
 - SPEC LIST (SH. NO.:)
 - SPECIAL PROVISIONS:)
 - ADDED:
 -
 - DELETED:
 -
 - SPECIAL SPECIFICATIONS:
 - ADDED:
 -
 - DELETED:
 -
 - OTHER: PLAN SHEETS 4, 6, AND 7

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

****BID INSERTS****

CHANGED ITEM 247-6076 TO 247-6061.
SHEETS CHANGED 1-1 THRU 1-4 TO 1-3 THRU 1
REVISED QUANTITY FOR ITEM 247-6061
DELETED ITEM 247-6203
DUE TO ABOVE CHANGES TEXT SHIFTED FROM PAGE TO PAGE

****PLANS****

SHEET 4 - REVISED FLEX BASE ITEM DESCRIPTION.
DUE TO ABOVE CHANGES TEXT SHIFTED FROM PAGE TO PAGE
SHEET 6 - REVISED ITEMS AND QUANTITIES AS NOTED ABOVE.
SHEET 7 - REVISED FLEX BASE ITEM DESCRIPTION.

PROJECT BR 1502(206) , ETC.
 COUNTY POLK

Proposal Sheet
 TxDOT
 FORM 234-B I-61-5M

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	6002		PREPARING ROW DOLLARS and CENTS	STA	6.550	1
	110	6001		EXCAVATION (ROADWAY) DOLLARS and CENTS	CY	309.000	2
	132	6003		EMBANKMENT (FINAL)(ORD COMP)(TY B) DOLLARS and CENTS	CY	781.000	3
	160	6003		FURNISHING AND PLACING TOPSOIL (4") DOLLARS and CENTS	SY	2,221.000	4
	164	6021		CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) DOLLARS and CENTS	SY	1,958.000	5
	164	6029		CELL FBR MLCH SEED(TEMP)(WARM) DOLLARS and CENTS	SY	982.000	6
	164	6031		CELL FBR MLCH SEED(TEMP)(COOL) DOLLARS and CENTS	SY	982.000	7
	168	6001		VEGETATIVE WATERING DOLLARS and CENTS	MG	20.000	8
	169	6002		SOIL RETENTION BLANKETS (CL 1) (TY B) DOLLARS and CENTS	SY	331.000	9
	247	6061		FL BS (CMP IN PLC)(TYA GR1-2) (6") DOLLARS and CENTS	SY	1,391.000	10
	400	6005		CEM STABIL BKFL DOLLARS and CENTS	CY	74.000	11

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
1	409	6001		PRESTR CONC PIL (16 IN SQ) DOLLARS and CENTS	LF	984.000	12
	420	6013		CL C CONC (ABUT) DOLLARS and CENTS	CY	54.400	13
	422	6005		REINF CONC SLAB (BOX BEAM) DOLLARS and CENTS	SF	3,271.000	14
	422	6023		SHEAR KEY DOLLARS and CENTS	CY	16.600	15
	425	6001		PRESTR CONC BOX BEAM (4B20) DOLLARS and CENTS	LF	496.000	16
	425	6002		PRESTR CONC BOX BEAM (5B20) DOLLARS and CENTS	LF	248.000	17
	432	6032		RIPRAP (STONE PROTECTION)(15 IN) DOLLARS and CENTS	CY	288.400	18
	450	6019		RAIL (TY T631LS) DOLLARS and CENTS	LF	314.000	19
	496	6009		REMOV STR (BRIDGE 0 - 99 FT LENGTH) DOLLARS and CENTS	EA	2.000	20
	500	6001		MOBILIZATION DOLLARS and CENTS	LS	1.000	21
	502	6001		BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	8.000	22
	506	6002	002	ROCK FILTER DAMS (INSTALL) (TY 2) DOLLARS and CENTS	LF	160.000	23

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	506	6011	002	ROCK FILTER DAMS (REMOVE) DOLLARS and CENTS	LF	160.000	24
	506	6038	002	TEMP SEDMT CONT FENCE (INSTALL) DOLLARS and CENTS	LF	1,097.000	25
	506	6039	002	TEMP SEDMT CONT FENCE (REMOVE) DOLLARS and CENTS	LF	1,097.000	26
	540	6001		MTL W-BEAM GD FEN (TIM POST) DOLLARS and CENTS	LF	100.000	27
	540	6016		DOWNSTREAM ANCHOR TERMINAL SEC- TION DOLLARS and CENTS	EA	4.000	28
	544	6001		GUARDRAIL END TREATMENT (INSTALL) DOLLARS and CENTS	EA	4.000	29
	644	6076		REMOVE SM RD SN SUP&AM DOLLARS and CENTS	EA	1.000	30
	658	6016		INSTL DEL ASSM (D-SW)SZ (BRF)GF1 (BI) DOLLARS and CENTS	EA	8.000	31
	658	6048		INSTL OM ASSM (OM-2Z)(FLX)GND DOLLARS and CENTS	EA	4.000	32
	658	6062		INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2(BI) DOLLARS and CENTS	EA	8.000	33
				ALTERNATE NO. 1A DOLLARS and CENTS			
	416	6003		DRILL SHAFT (30 IN) DOLLARS and CENTS	LF	510.000	34

This page intentionally left blank.