

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/27/2009

Control	6168-87-001
Project	RMC - 616887001
Highway	BU0082H
County	LAMAR

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 616887001

CONTROL: 6168-87-001

COUNTY: LAMAR

LETTING: 05/08/2009

REFERENCE NO: 0427

PROPOSAL ADDENDUMS

X PROPOSAL COVER

_ BID INSERTS (SH. NO.:

_ GENERAL NOTES (SH. NO.:

X SPEC LIST (SH. NO.: 2-2

X SPECIAL PROVISIONS:

ADDED: 008-009

DELETED:

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

_ OTHER:

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

WORKING DAYS CHANGED FROM 30 TO 120.

ADDED SP 008-009.

Control	6168-87-001
Project	RMC - 616887001
Highway	BU0082H
County	LAMAR

PROPOSAL TO THE TEXAS TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF UPGRADE TRAFFIC SIGNAL LAMAR COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as considered necessary to complete the work as planned and contemplated.

This project is to be completed in 120 working days and will be accepted when fully completed and finished to the satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier's Check, Teller's Check (including an Official Check) or Bank Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union made payable to the Texas Transportation Commission in the following amount:

EIGHT THOUSAND (Dollars) (**\$8,000**)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item 2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of this proposal.

By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive bidding in connection with the above captioned project.
2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the contract.
3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is submitted and they have full and complete authority to submit this bid on behalf of their firm.
4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the proposal to be taken as a genuine government record.

• **Signed: ****

(1) _____ (2) _____ (3) _____

Print Name:

(1) _____ (2) _____ (3) _____

Title:

(1) _____ (2) _____ (3) _____

Company:

(1) _____ (2) _____ (3) _____

- Signatures to comply with Item 2 of the specifications.

****Note:** Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

*** When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.**

NOTICE TO CONTRACTORS

FOR THIS PROJECT THE AUDITED FINANCIAL PREQUALIFICATION REQUIREMENT IS WAIVED. ANY CONTRACTOR INTENDING TO BID ON THIS WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAYS PRIOR TO THE LETTING DATE.

CONTRACTORS THAT ARE CURRENTLY PREQUALIFIED BASED ON AN AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS QUESTIONNAIRE” SINCE THE NECESSARY INFORMATION IS CONTAINED IN THE AUDITED PREQUALIFICATION DOCUMENTS.

UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR EACH ITEM LISTED IN THIS PROPOSAL.

CONTROL : 6168-87-001
PROJECT : RMC - 616887001
HIGHWAY : BU0082H
COUNTY : LAMAR

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 132 EMBANKMENT (100)(204)(210)(216)(400)<502>
ITEM 416 DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)<502>
ITEM 432 RIPRAP <247><420><421><427><431><440><502>
ITEM 529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)
(420)(421)(440)<502>
ITEM 531 SIDEWALKS (104)(360)(420)(421)(440)<502>(530)
ITEM 618 CONDUIT (400)(445)(476)<502>(622)
ITEM 620 ELECTRICAL CONDUCTORS <502>
ITEM 621 TRAY CABLE <502>
ITEM 624 GROUND BOXES (421)(440)<502>
ITEM 628 ELECTRICAL SERVICES (441)(445)(449)<502>(618)(620)(627)
(656)
ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)
(441)(442)(445)<502>(634)(636)(643)(656)
ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)<502>(662)(677)
(678)
ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)
(302)(316)<502>
ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS <502>(677)
ITEM 680 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS <502>(610)(625)
(627)(634)(636)(656)
ITEM 682 VEHICLE AND PEDESTRIAN SIGNAL HEADS <502>
ITEM 684 TRAFFIC SIGNAL CABLES <502>
ITEM 686 TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)
(442)(445)(449)<502>
ITEM 687 PEDESTAL POLE ASSEMBLIES (445)(449)<502>(656)
ITEM 688 PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS <502>
(618)(624)(682)(684)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES"
(000--1493)

SPECIAL PROVISION	TO ITEM	1	(001---011)
SPECIAL PROVISION	TO ITEM	2	(002---017)
SPECIAL PROVISION	TO ITEM	3	(003---023)
SPECIAL PROVISION	TO ITEM	4	(004---013)
SPECIAL PROVISION	TO ITEM	5	(005---004)
SPECIAL PROVISION	TO ITEM	6	(006---030)
SPECIAL PROVISIONS	TO ITEM	7	(007---213)(007---445)
SPECIAL PROVISION	TO ITEM	8	(008---009)
SPECIAL PROVISIONS	TO ITEM	9	(009---002)(009---012)(009---015)
SPECIAL PROVISION	TO ITEM	100	(100---002)
SPECIAL PROVISION	TO ITEM	360	(360---003)
SPECIAL PROVISION	TO ITEM	416	(416---001)
SPECIAL PROVISION	TO ITEM	420	(420---002)
SPECIAL PROVISION	TO ITEM	421	(421---031)
SPECIAL PROVISION	TO ITEM	440	(440---001)
SPECIAL PROVISION	TO ITEM	502	(502---006)
SPECIAL PROVISION	TO ITEM	620	(620---001)
SPECIAL PROVISION	TO ITEM	636	(636---014)
SPECIAL PROVISION	TO ITEM	643	(643---001)
SPECIAL PROVISION	TO ITEM	682	(682---001)

SPECIAL SPECIFICATIONS:

ITEM 5522 RETROFIT DETECTABLE WARNING SURFACE <502>
ITEM 6006 SPREAD SPECTRUM RADIOS FOR TRAFFIC SIGNALS <502>
ITEM 6007 REMOVING TRAFFIC SIGNALS <502>
ITEM 6266 VIDEO IMAGING VEHICLE DETECTION SYSTEM <502>

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

SPECIAL PROVISION

008---009

Prosecution and Progress

For this project, Item 008, "Prosecution and Progress," of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of the Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first paragraph is voided and replaced by the following:

Working day charges will begin 180 calendar days after the date of the written authorization to begin work, or the first day of construction activity if the work is initiated within the 180 day period.