NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 6/03/2016

Control 0092-02-122, ETC.
Project STP 1602(159)HES, ETC.
Highway  SH 310, ETC.

County DALLAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmis
submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: STP 1602 (159)HES CONTROL: 0092-02-122
COUNTY: DALLAS
LETTING: 06/07/2016
REFERENCE NO: 0607
PROPOSAL ADDENDUMS
_ PROPOSAL COVER
X BID INSERTS (SH. NO.: 1-4
X GENERAL NOTES (SH. NO.: SHEET A

_ SPEC LIST (SH. NO.:
_ SPECIAL PROVISIONS:
ADDED:
DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: SEE CHANGES OUTLINED BELOW

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

PROPOSAL:

BID INSERTS: SHEET 1-4, ITEM 344-6104, QUANTITY HAS BEEN REVISED
GENERAL NOTES:

SHEET A, QUANTITY FOR ITEM 344 IS REVISED

PLAN SET:

THE FOLLOWING SHEETS HAVE BEEN REPLACED

11Aa, 12, 15
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PROJECT STP 1602(159)HES |, ETC.

COUNTY DALLAS

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT T 7em | DEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
105 | 6070 REMOVING STAB BASE & ASPH PAV (6"-8") |  SY 1,191.000 1
DOLLARS
and CENTS
315 | 6004 FOG SEAL (CSS-1H) GAL |  2582.000 2
DOLLARS
and CENTS
344 | 6104 SUPERPAVE MIXTURES SP-D SAC-B PG64-22 | TON 869.000 3
DOLLARS
and CENTS
354 | 6021 PLANE ASPH CONC PAV(0" TO 2") SY 7,658.000 4
DOLLARS
and CENTS
360 | 6002 CONC PVMT (CONT REINF - CRCP) (8") Sy 1,191.000 5
DOLLARS
and CENTS
420 | 6066 CL C CONC (RAIL FOUNDATION) cY 1.500 6
DOLLARS
and CENTS
422 | 6035 APPROACH SLAB (EXTEND) cY 8.100 7
DOLLARS
and CENTS
432 | 6045 RIPRAP (MOW STRIP)(4 IN) cY 152.000 8
DOLLARS
and CENTS
451 | 6017 RETROFIT RAIL (TY T552) LF 1,210.000 9
DOLLARS
and CENTS
500 | 6001 MOBILIZATION LS 1.000 10
DOLLARS
and CENTS
502 | 6001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 4.000 1
DLING
DOLLARS
and CENTS




PROJECT STP 1602(159)HES |, ETC.

COUNTY DALLAS

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 | 6041 | 002 | BIODEG EROSN CONT LOGS (INSTL) (12") LF 150.000 12
DOLLARS
and CENTS
506 | 6043 | 002 | BIODEG EROSN CONT LOGS (REMOVE) LF 150.000 13
DOLLARS
and CENTS
512 | 6005 PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 3,870.000 14
DOLLARS
and CENTS
512 | 6029 PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 3,000.000 15
DOLLARS
and CENTS
512 | 6053 PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 3,870.000 16
DOLLARS
and CENTS
514 | 6001 PERM CTB (SGL SLOPE) (TY 1) (42) LF 3,572.000 17
DOLLARS
and CENTS
533 | 6001 RUMBLE STRIPS (SHOULDER) LF 3,562.000 18
DOLLARS
and CENTS
540 | 6001 MTL W-BEAM GD FEN (TIM POST) LF 1,750.000 19
DOLLARS
and CENTS
540 | 6006 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 12.000 20
DOLLARS
and CENTS
540 | 6016 DOWNSTREAM ANCHOR TERMINAL SEC- EA 3.000 21
TION
DOLLARS
and CENTS
542 | 6001 REMOVE METAL BEAM GUARD FENCE LF 2,475.000 22
DOLLARS
and CENTS
542 | 6002 REMOVE TERMINAL ANCHOR SECTION EA 37.000 23
DOLLARS
and CENTS




PROJECT STP 1602(159)HES |, ETC.
COUNTY DALLAS

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
544 | 6001 GUARDRAIL END TREATMENT (INSTALL) EA 13.000 24
DOLLARS
and CENTS
544 | 6003 GUARDRAIL END TREATMENT (REMOVE) EA 2.000 25
DOLLARS
and CENTS
545 | 6001 CRASH CUSH ATTEN (INSTL) EA 2.000 26
DOLLARS
and CENTS
545 | 6003 CRASH CUSH ATTEN (MOVE & RESET) EA 9.000 27
DOLLARS
and CENTS
545 | 6005 CRASH CUSH ATTEN (REMOVE) EA 2.000 28
DOLLARS
and CENTS
658 | 6014 INSTL DEL ASSM (D-SW)SZ (BRF)CTB (BI) EA 66.000 29
DOLLARS
and CENTS
658 | 6061 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2 EA 17.000 30
DOLLARS
and CENTS
662 | 6001 WK ZN PAV MRK NON-REMOV (W)4" (BRK) LF 1,056.000 31
DOLLARS
and CENTS
662 | 6004 WK ZN PAV MRK NON-REMOV (W)4"(SLD) LF 4,019.000 32
DOLLARS
and CENTS
666 | 6036 REFL PAV MRK TY | (W)8"(SLD)(100MIL) LF 577.000 33
DOLLARS
and CENTS
666 | 6042 REFL PAV MRK TY | (W)12"(SLD)(100MIL) LF 150.000 34
DOLLARS
and CENTS
666 | 6048 REFL PAV MRK TY | (W)24"(SLD)(100MIL) LF 216.000 35
DOLLARS
and CENTS




PROJECT STP 1602(159)HES |, ETC.

COUNTY DALLAS

Proposal Sheet

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 | 6054 REFL PAV MRK TY | (W)(ARROW)(100MIL) EA 10.000 36
DOLLARS
and CENTS
666 | 6078 REFL PAV MRK TY | (W)(WORD)(100MIL) EA 4.000 37
DOLLARS
and CENTS
666 | 6300 RE PM W/RET REQ TY | (W)4"(BRK)(100MIL) | LF 2,100.000 38
DOLLARS
and CENTS
666 | 6303 RE PM W/RET REQ TY | (W)4"(SLD)(100MIL) | LF 8,018.000 39
DOLLARS
and CENTS
666 | 6312 RE PM W/RET REQ TY I (Y)4"(BRK)(100MIL) | LF 1,653.000 40
DOLLARS
and CENTS
666 | 6315 RE PM W/RET REQ TY | (Y)4"(SLD)(100MIL) LF 8,210.000 41
DOLLARS
and CENTS
672 | 6007 REFL PAV MRKRTY I-C EA 127.000 42
DOLLARS
and CENTS
672 | 6009 REFL PAV MRKR TY II-A-A EA 206.000 43
DOLLARS
and CENTS
6001 | 6002 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.000 44
DOLLARS
and CENTS




CSJ: 0092-02-122, etc. Sheet 11
County: Dallas

Highway: SH 310

Table 2: Basis of Estimate for Permanent Construction

Item Description Thickness Rate Quantity

344 Superpave Mixture SP-D SAC- 2”7 110 | Lbs/SY/In | 869 Tons
B PG 64-22

315 Fog Seal (CSS-1H) N/A 0.10 | Gal/SY 2582 Gals

* For contractor’s information only

Note: (1) Asphalt weight based on 110 Lbs/SY/In

GENERAL

The construction, operation and maintenance of the proposed project will be consistent with the
state implementation plan as prepared by the Texas Commission on Environmental Quality.

The disturbed area for this project, as shown on the plans is 0.45 acres. However, the Total
Disturbed Area (TDA) will establish the required authorization for storm water discharges. The
TDA of this project will be determined by the sum of the disturbed area in all project locations in
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project
limits and/or within 1 mile of the project limits. The department will obtain an authorization to
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the
construction site as shown on the plans, according to the TDA of the project. The contractor will
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL
for construction support activities on or off of the project row according to the TDA of the project.
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of
permit (NOI, or Construction Site Notice) to the engineer, for any PSL located in the project
limits or within 1 mile of the project limits. Follow the directives and adhere to all requirements
set forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General
Permit (TPDES, CGP).

This project required formal consultation with environmental resources agencies. There is a
high probability that an environmentally sensitive area could be encountered on the contractor
designated Project-Specific Locations (PSL) for this project (haul roads, equipment staging
areas, borrow pits, disposal sites, field offices, storage areas, parking areas, etc.). Item 7.6
“Project-Specific Locations”, provides a listing of regulatory agencies that may need to be
contacted regarding this project.

Prior to contract letting, bidders may request electronic earthwork information by email.
Email: Noel.Paramanantham@txdot.gov_or Elliott. Stovall@txdot.gov

Earthwork files will be provided by email or by using TXxDOT'’s Dropbox FTP Service.
Bidders may also obtain a free electronic copy that contains earthwork information from the

engineer’s office. Paper copies of cross-sections may be produced by using the provided free
diskette at the bidders’ expense and at copying companies. This data is for non-construction

General Notes Sheet A
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CSJ: 0092-02-122, etc. Sheet 11
County: Dallas
Highway: SH 310

purposes only and it is the responsibility of the prospective bidder to validate the enclosed data
with appropriate plans, specifications and estimate for the project(s).

Install traffic marking signs prior to sealcoat application and remove within three days after
placement of traffic markings.

Leave all right of way areas undisturbed until actual construction is to be performed in said
areas.

ltem 2:

Submit pre-letting questions, by email only, to the attention of Area Engineer or Assistant Area
Engineer.

Area Engineer’'s Email: Noel.Paramanantham@txdot.gov

Assistant Area Engineer’s Email: Elliott.Stovall@txdot.gov

Answers will be provided by email.

In addition, an electronic file containing pre-letting questions and answers will be uploaded to
the following site that can be downloaded by using the Login Name and Password as follows:
Website Address: ftp://ftp.dot.state.tx.us

Login Name: WestDalAO-ro

Password: 123ABC

Iltem 5:

Underground utilities owned by the Texas Department of Transportation may be present within
the Right-Of-Way on this project. For signal, illumination, surveillance, and communications &
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a
minimum of 48 hours in advance of excavation. For irrigation systems, call TXDOT Landscape
Office (214-320-6636) for locates a minimum of 48 hours in advance of excavation. If city or
town owned irrigation facilities are present, call the appropriate department of the local city or
town a minimum of 48 hours in advance of excavation. The Contractor is liable for all damages
when utilities are damaged due to Contractor’s negligence including, but not limited to, repair or
replacement at the Contractor's expense.

For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the
project with a vegetative cover at a minimum of 70% density for the control of erosion.

Iltem 7:
Repair or replace any structures and utilities that might have been damaged by negligence or a
failure to have utility locates performed.

Perform all electrical work in accordance with the National Electrical Code and Texas
Department of Transportation Specifications.

Consult with appropriate electric company representatives according to their respective area to
coordinate electrical services installations.

ltem 8:
This Project will be a Five-Day Workweek in accordance with Article 8.3.1.1.

General Notes Sheet B
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CSJ: 0092-02-122, etc. Sheet 11
County: Dallas

Highway: SH 310

Nighttime work is allowed in accordance with Article 8.3.3.

Meet weekly with the engineer to notify him or her of planned work for the upcoming week.
Provide the engineer with a daily work schedule of planned work.

Submit CPM schedule in P3 or P6 format.

Disincentive
Type Reference Duration Daily Amount
Allowed
FM 1382 SP 008-006 5 Calendar $590
Iltem 9.2 Days

FM 1382 Description — All work associated with FM 1382 must be completed within 5 calendar
days once work begins. This work includes mill and overlay, fog seal, and striping operations.
The time period for this milestone will commence when the advance warning signs are placed.

Iltem 105:
Saw existing asphalt along neat lines where portions are to be left in place temporarily or
permanently. Sawing is not paid for directly, but is subsidiary to this item.

Take possession of recycled asphalt pavement from the project and recycle the material.
Properly dispose of unsalvageable material at your own expense.

Iltem 301:

Provide liquid antistripping agents unless otherwise directed. @ Add the minimum dosage
determined by the manufacturer or higher dosage determined by design requirement and try
subsequent trials at 0.25% increments.

ltem 315:
Removal of RPMs prior to fog seal will not be paid for directly but will be considered subsidiary
to the pertinent items.

Iltem 320:

Use a self-propelled wheel mounted MTV capable of receiving mix from the haul trucks,
separate from the paver. It shall have a minimum storage capacity of approximately 25 tons. It
shall be equipped with a pivoting discharge conveyor and shall completely and thoroughly remix
the material prior to placement. The effectiveness of the MTV’s remixing ability is subject to the
approval of the Engineer. In addition, the paver shall have a surge storage insert with a
minimum capacity of 20 tons.

ltem 344:
Tack Coat is required.

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B.

General Notes Sheet C



CSJ: 0092-02-122, etc. Sheet 11
County: Dallas
Highway: SH 310

Superpave Mixtures used as concrete pavement underlayment is deemed as “Exempt
Production”.

Provide the engineer the opportunity to withess all mixture design tests. The engineer may
require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.
Provide PG binder 64-22 in Type SP-D mixture.
Limits of asphalt overlay on FM 1382 will correspond to longitudinal roadway joint.

Iltem 354:
Remove the loose material from the roadway before opening to traffic.

Take possession of recycled asphalt pavement from the project and recycle the material.
Properly dispose of unsalvageable material at your own expense.

Patch pavement cut to excessive depth by equipment failure with an approved epoxy material.
Re-plane patched area to an acceptable approved ride quality. Payment for these corrections is
subsidiary to this item.

Iltem 360:

Use of multiple piece tiebars will be required. Provide chairs for multiple piece tiebars, threaded
connectors or other adequate devices, used in concrete paving, or tie them to the pavement
reinforcing steel. If approved by the engineer for specific areas, in lieu of multiple piece tiebars,
drill holes into the pavement and grout straight tiebars in place with epoxy. Use a non-impact,
rotary core drill to prevent damage to the pavement unless otherwise directed. Clean the drill
holes and then completely fill with epoxy before inserting the tiebar. Do not bend the tiebars or
insert them into plastic concrete without the approval of the engineer.

Stockpile the concrete aggregates at the plant site.

Provide pavement widening joints, as detailed in the plans, at all locations where concrete
pavement is placed adjacent to existing concrete pavement. Installation of these joints is not
paid for directly, but is considered subsidiary to this item.

Place construction, sawed and contraction joints in accordance with the pavement detail sheet
and as directed. Joint locations, other than as shown on the plans, are subject to approval.
Pavement leaveouts are required on this project as necessary to provide for traffic at driveways
and side streets as shown in the plans or as directed. The cost of providing these leaveouts,
including the construction of a suitable crossover connection at each site, is not paid for directly
but is considered subsidiary to this item.

If a traveling form paver is used, provide one equipped with an electronically operated horizontal
control device.

Use "mechanical steel placing equipment” at the discretion of the engineer.

General Notes Sheet D



CSJ: 0092-02-122, etc. Sheet 11
County: Dallas

Highway: SH 310

If more than 30% of an area in any 1000-Ft section of roadway requires grinding, action will be
taken by the Contractor to make that 1000-Ft full width section uniform without changing ride
quality, compromising quality of pavement and decreasing skid resistance. Approved blasting
method or other method approved by the Engineer will be performed at the Contractor’s
expense.

Replacement of any disturbed vegetation beyond the limits of the new 8” concrete pavement for
the SSCB will not be paid for directly but will be subsidiary to this item.

Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth of at
least 8 inches and compact in accordance with the specifications.

Iltem 420:
Apply an ordinary surface finish to all concrete surfaces within 30 days after form removal.

ltem 421:

Furnish mix designs to the Engineer in a format compatible to the latest version of the
Department’s Construction Management System (Site Manager). Mix Design templates will be
provided by the Engineer.

Supply the Engineer with a list of certified personnel and copies of their current ACI certificates
before beginning production and when personnel changes are made. Supply hard copies of
calibration reports for testing equipment when required by the Engineer.

ltem 442:
Use temperature Zone 1 for CVN testing.

Iltem 451:
Any overlay needing to be removed before casting the rails will be subsidiary to this pay item.

Iltem 500:
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.

Item 502:

This project contains work on 3 separate roadways. The Contractor will work on only 1 roadway
at a time. The Contractor will complete all the work for each roadway before beginning work on
another roadway.

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

Access will be provided to all business and residences at all times. Where turning radii are
limited during phased construction at intersections, provide all weather surfaces such as RAP or

General Notes Sheet E



CSJ: 0092-02-122, etc. Sheet 11
County: Dallas
Highway: SH 310

base in turning movements to accommodate and to protect the traffic from edge drop-offs.
Materials, labor, maintenance and removal for these temporary accesses and radii will not be
paid for directly but will be considered subsidiary to the various bid items.

Provide written proposed lane closure information by 10:00 am on the business day prior to the
proposed closures. Do not close lanes when this requirement is hot met.

When excavation is required next to a pavement lane carrying traffic and the widening is not
completed by the end of the work day, backfill against the edge of the pavement with at least a
3:1 slope using an acceptable material to support vehicular traffic. Carefully remove and
dispose of this material when work resumes. Backfilling pavement edges, and the materials
required for the work will be subsidiary to this item.

Place barricades and signs in locations that do not obstruct the sight distance of drivers entering
the highway from driveways or side streets.

Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where the
existing vertical clearance has changed. Install Signs to the satisfaction of the Engineer prior to
opening to traffic. Plywood sign blanks will have minimum dimensions of 84" X 12". Work
performed and materials are subsidiary to this item.

Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized by the engineer.

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

Provide 1 shadow vehicles equipped with truck mounted attenuators as shown on the traffic
control plan.

As approved by the Engineer, provide uniformed off duty police officers and squad cars during
lane or ramp closures, night time work or other situations that indicate a need for additional
traffic control to protect the traveling public or the construction workforce. Provide
documentation such as payroll, log sheets with signhatures and badge number, or invoices from
the government entity providing the officers for reimbursement. Complete the weekly tracking
form provided by the department and submit invoices that agree with the tracking form for
payment at the end of each month approved services were provided. Reimbursement will not be
made for coordination fees charged by any party.

Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in duration
will be modified by the Engineer.

Work in other areas of the project is not restricted to this time frame.

Limit lane closures along SH 310, FM 1382 and US 175 to the hours between 9:00 am and 3:30
pm. Work in other areas of the project is not restricted to this time frame.

Item 506:

General Notes Sheet F



CSJ: 0092-02-122, etc. Sheet 11
County: Dallas
Highway: SH 310

Take all practicable precautions to prevent debris from being discharged into the Waters of
Texas or a designated wetland. Install Best Management Practices before demolition begins
and maintain them during the demolition. Remove any debris or construction material that
escapes containment devices and are discharged into the restricted areas, before the next rain
event or within 24 hours of the discharge.

Concrete Washouts are required per the CGP. The Concrete Washout Area(s) structural
controls must consist of temporary berms, temporary shallow pits, and/or temporary storage
tanks to prevent contaminated runoff and must be lined as to prevent contamination of
underlying soil. Ensure pits properly maintained including removal of concrete as not to allow
over flow. The location(s) of washout area will be approved by the Engineer. When washout pits
are no longer needed, they will be removed and area will be restored to original condition. This
work, materials and labor will not be measured or paid for directly but will be subsidiary to Item
506, “Temporary Erosion, Sedimentation, and Environmental Controls.”

ltem 514:
Maximum spacing for the drainage slot locations is 25’-0", C-C.

Iltem 540:
Furnish one type of post throughout the project except as specifically noted in the plans.

ltem 542:

The contractor will salvage posts; metal beam guard fence, terminal anchor sections, and
guardrail end treatments removed from this project and dispose of properly. The work involved
in hauling this material will not be paid for directly, but will be considered subsidiary to this item.

Iltem 585:
Use Surface Test Type A on all intersections and driveways.

General Notes Sheet G
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