

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/27/2016

| | |
|----------------|--------------------------|
| Control | 0271-06-121, ETC. |
| Project | STP 2014(139)TE |
| Highway | IH 10 |
| County | HARRIS |

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2014(139)TE

CONTROL: 0271-06-121

COUNTY: HARRIS

LETTING: 06/08/2016

REFERENCE NO: 0525

PROPOSAL ADDENDUMS

-
- ___ PROPOSAL COVER
- X BID INSERTS (SH. NO.: 1, 2, 4-7.)
- ___ GENERAL NOTES (SH. NO.:)
- ___ SPEC LIST (SH. NO.:)
- ___ SPECIAL PROVISIONS:)
- ___ ADDED:

DELETED:

- ___ SPECIAL SPECIFICATIONS:
- ___ ADDED:

DELETED:

X OTHER: 1, 2, 3, 4, 6, 6A, 7, 7A, 7B, 8A, 8B, 67-70, 88-94, 112-114,
 114A, 116-119, 133-135, 139, 145-148, 162-165, 172 & 173
 DESCRIPTION OF ABOVE CHANGES
 (INCLUDING PLANS SHEET CHANGES)

BID INSERT: SHEET 1 QUANTITY WAS REVISED FOR ITEMS 100-6001, 150-6002, 161-6012 AND 168-6001.

BID INSERT: SHEET 2 QUANTITY WAS REVISED FOR ITEMS 192-6003, 192-6004, 192-6016, 192-6024, 192-6026 AND 432-6046.

BID INSERT: SHEET 4 QUANTITY WAS REVISED FOR ITEM 528-6004.

BID INSERT: SHEET 5 WAS REVISED TO ADD ITEM 644-6070.

BID INSERT: SHEET 6 WAS REVISED DUE TO THE ABOVE ADDITION AND QUANTITY WAS REVISED FOR ITEMS 1006-6001 AND 1006-6005.

BID INSERT: SHEET 7 WAS REVISED DUE TO THE ABOVE ADDITION.

OTHER: PLAN SHEET 1 REVISED PROJECT LIMITS TO INCLUDE BARKER CYPRESS AND KIRKWOOD INTERSECTIONS.

OTHER: PLAN SHEETS 2 ADDED SHEETS 67 - 70, 88 - 90, 91 - 94, 112 - 114, 116 - 119, 133 - 135, 145 - 148, 162 - 164 & 172 - 173 AND OMITTED SHEETS 169 - 171 & 175.

DESCRIPTION OF ABOVE CHANGES (CONTINUED)
 (INCLUDING PLANS SHEET CHANGES)

SPENTA IRANI, P.E. REPLACED JAMES L. CAUGHORN, JR, P.E. AS A SIGNATORY FOR THE STANDARDS IDENTIFIED WITH AN *** (THREE ASTERISKS).

OTHER: PLAN SHEET 3 ADDED JS-14 TO THE DESCRIPTION OF SHEET 189A.
SPENTA IRANI, P.E. REPLACED JAMES L. CAUGHORN, JR, P.E. AS A SIGNATORY FOR THE STANDARDS IDENTIFIED WITH AN *** (THREE ASTERISKS).

OTHER: PLAN SHEET 4 REVISED THE PROJECT LIMITS SIMILARLY TO SHEET 1.

OTHER: PLAN SHEET 6 & 6A (E&Q) REVISED DUE TO ABOVE CHANGES.

OTHER: PLAN SHEET 7 REVISED QUANTITIES FOR ITEM 100-6001 DUE TO ADDITION OF BARKER CYPRESS INTERSECTION.

OTHER: PLAN SHEET 7A REVISED QUANTITIES FOR ITEM 528-6004 AND ADDED NEW ITEM 644-6070 DUE TO ADDITION OF BARKER CYPRESS INTERSECTION.

OTHER: PLAN SHEET 7B REVISED QUANTITIES FOR ITEMS 150-6002, 161-6012, 192-6003, 192-6004, 192-6016, 192-6024, 192-6026, 432-6046, 1006-6001, 1006-6005 DUE TO ADDITION OF BARKER CYPRESS INTERSECTION.

OTHER: PLAN SHEET 8A REVISED QUANTITIES FOR ITEMS 100-6001, 150-6002, 432-6046 & 528-6004 AND ADDED NEW ITEM 644-6070 DUE TO ADDITION OF KIRKWOOD INTERSECTION.

OTHER: PLAN SHEET 8B REVISED QUANTITIES FOR ITEMS 161-6012, 168-6001, 192-6003, 192-6004, 192-6016, 1006-6001 & 1006-6005.

OTHER: ADDED NEW PLAN SHEETS 67 - 70, 88 - 90, 91 - 94, 112 - 114, 116 - 119, 133 - 135, 145 - 148, 162 - 164 & 173.

OTHER: PLAN SHEET 114A, 139 AND 165 REVISED DUE TO ABOVE CHANGES.

OTHER: PLAN SHEET 175 IS RENUMBERED AS PLAN SHEET 172 AND PLAN SHEET 175 IS OMITTED.

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 100 | 6001 | | PREPARING ROW DOLLARS and CENTS | AC | .928 | 1 |
| | 104 | 6001 | | REMOVING CONC (PAV) DOLLARS and CENTS | SY | 729.000 | 2 |
| | 104 | 6015 | | REMOVING CONC (SIDEWALKS) DOLLARS and CENTS | SY | 785.000 | 3 |
| | 104 | 6021 | | REMOVING CONC (CURB) DOLLARS and CENTS | LF | 2,266.000 | 4 |
| | 104 | 6036 | | REMOVING CONC (SIDEWALK OR RAMP) DOLLARS and CENTS | SY | 246.000 | 5 |
| | 104 | 6040 | | REMOVING CONC (PAVERS) DOLLARS and CENTS | SY | 179.000 | 6 |
| | 150 | 6002 | | BLADING DOLLARS and CENTS | HR | 18.000 | 7 |
| | 161 | 6012 | | GENERAL USE COMPOST DOLLARS and CENTS | CY | 66.550 | 8 |
| | 161 | 6017 | | COMPOST MANUF TOPSOIL (4") DOLLARS and CENTS | SY | 623.000 | 9 |
| | 162 | 6002 | | BLOCK SODDING DOLLARS and CENTS | SY | 623.000 | 10 |
| | 166 | 6001 | | FERTILIZER DOLLARS and CENTS | AC | .140 | 11 |
| | 168 | 6001 | | VEGETATIVE WATERING DOLLARS and CENTS | MG | 15.430 | 12 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 170 | 6002 | | IRRIGATION SYSTEM (TY I) DOLLARS and CENTS | LS | 1.000 | 13 |
| | 192 | 6003 | | PLANT MATERIAL (3-GAL) DOLLARS and CENTS | EA | 275.000 | 14 |
| | 192 | 6004 | | PLANT MATERIAL (5-GAL) DOLLARS and CENTS | EA | 144.000 | 15 |
| | 192 | 6016 | | PLANT BED PREPARATION DOLLARS and CENTS | SY | 1,195.000 | 16 |
| | 192 | 6024 | | PLANT MATERIAL (30 GAL) (TREE) DOLLARS and CENTS | EA | 55.000 | 17 |
| | 192 | 6026 | | PLANT MATERIAL (65 GAL) (TREE) DOLLARS and CENTS | EA | 25.000 | 18 |
| | 361 | 6003 | | FULL - DEPTH REPAIR CRCP (9") DOLLARS and CENTS | SY | 72.000 | 19 |
| | 432 | 6003 | | RIPRAP (CONC)(6 IN) DOLLARS and CENTS | CY | 11.340 | 20 |
| | 432 | 6046 | | RIPRAP (MOW STRIP)(5 IN) DOLLARS and CENTS | CY | 11.190 | 21 |
| | 500 | 6001 | | MOBILIZATION DOLLARS and CENTS | LS | 1.000 | 22 |
| | 502 | 6001 | | BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS | MO | 6.000 | 23 |
| | 506 | 6020 | 003 | CONSTRUCTION EXITS (INSTALL) (TY 1) DOLLARS and CENTS | SY | 312.000 | 24 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 506 | 6024 | 003 | CONSTRUCTION EXITS (REMOVE) DOLLARS and CENTS | SY | 312.000 | 25 |
| | 506 | 6038 | 003 | TEMP SEDMT CONT FENCE (INSTALL) DOLLARS and CENTS | LF | 1,470.000 | 26 |
| | 506 | 6039 | 003 | TEMP SEDMT CONT FENCE (REMOVE) DOLLARS and CENTS | LF | 1,470.000 | 27 |
| | 506 | 6040 | 003 | BIODEG EROSN CONT LOGS (INSTL) (8") DOLLARS and CENTS | LF | 455.000 | 28 |
| | 506 | 6043 | 003 | BIODEG EROSN CONT LOGS (REMOVE) DOLLARS and CENTS | LF | 455.000 | 29 |
| | 512 | 6021 | 001 | PORT CTB (DES SOURCE)(LOW PROF)(TY 1) DOLLARS and CENTS | LF | 3,540.000 | 30 |
| | 512 | 6022 | 001 | PORT CTB (DES SOURCE)(LOW PROF)(TY 2) DOLLARS and CENTS | LF | 220.000 | 31 |
| | 512 | 6033 | 001 | PORT CTB (MOVE)(LOW PROF)(TY 1) DOLLARS and CENTS | LF | 13,900.000 | 32 |
| | 512 | 6034 | 001 | PORT CTB (MOVE)(LOW PROF)(TY 2) DOLLARS and CENTS | LF | 960.000 | 33 |
| | 512 | 6045 | 001 | PORT CTB (STKPL)(LOW PROF)(TY 1) DOLLARS and CENTS | LF | 3,540.000 | 34 |
| | 512 | 6046 | 001 | PORT CTB (STKPL)(LOW PROF)(TY 2) DOLLARS and CENTS | LF | 220.000 | 35 |
| | 512 | 6080 | 001 | PORT CTB CONNECT HARDWARE DOLLARS and CENTS | EA | 180.000 | 36 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 528 | 6002 | | COLORED TEXTURED CONC (6") DOLLARS and CENTS | SY | 49.000 | 37 |
| | 528 | 6004 | | LANDSCAPE PAVERS DOLLARS and CENTS | SY | 308.400 | 38 |
| | 528 | 6008 | | COLORED TEXTURED CONC (5") DOLLARS and CENTS | SY | 1,756.000 | 39 |
| | 528 | 6010 | | COLORED TEXTURED CONC (7") DOLLARS and CENTS | SY | 29.000 | 40 |
| | 529 | 6024 | | CONC CURB (MOUNTABLE) DOLLARS and CENTS | LF | 1,537.000 | 41 |
| | 531 | 6004 | | CURB RAMPS (TY 1) DOLLARS and CENTS | EA | 18.000 | 42 |
| | 531 | 6016 | | CURB RAMPS (TY 21) DOLLARS and CENTS | EA | 5.000 | 43 |
| | 531 | 6022 | | CURB RAMPS (TY 5) DOLLARS and CENTS | SY | 205.000 | 44 |
| | 618 | 6046 | | CONDT (PVC) (SCH 80) (2") DOLLARS and CENTS | LF | 260.000 | 45 |
| | 618 | 6047 | | CONDT (PVC) (SCH 80) (2") (BORE) DOLLARS and CENTS | LF | 320.000 | 46 |
| | 618 | 6059 | | CONDT (PVC) (SCH 80) (4") (BORE) DOLLARS and CENTS | LF | 320.000 | 47 |
| | 620 | 6008 | | ELEC CONDR (NO.8) INSULATED DOLLARS and CENTS | LF | 2,240.000 | 48 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 620 | 6009 | | ELEC CONDR (NO.6) BARE DOLLARS and CENTS | LF | 880.000 | 49 |
| | 624 | 6010 | | GROUND BOX TY D (162922)W/APRON DOLLARS and CENTS | EA | 1.000 | 50 |
| | 644 | 6009 | | IN SM RD SN SUP&AM TY10BWG(1)SB(P) DOLLARS and CENTS | EA | 5.000 | 51 |
| | 644 | 6012 | | IN SM RD SN SUP&AM TY10BWG(1)SB(T) DOLLARS and CENTS | EA | 5.000 | 52 |
| | 644 | 6068 | | RELOCATE SM RD SN SUP&AM TY 10BWG DOLLARS and CENTS | EA | 7.000 | 53 |
| | 644 | 6070 | | RELOCATE SM RD SN SUP&AM TY S80 DOLLARS and CENTS | EA | 4.000 | 54 |
| | 672 | 6007 | | REFL PAV MRKR TY I-C DOLLARS and CENTS | EA | 300.000 | 55 |
| | 677 | 6002 | | ELIM EXT PAV MRK & MRKS (6") DOLLARS and CENTS | LF | 300.000 | 56 |
| | 677 | 6005 | | ELIM EXT PAV MRK & MRKS (12") DOLLARS and CENTS | LF | 3,305.000 | 57 |
| | 677 | 6007 | | ELIM EXT PAV MRK & MRKS (24") DOLLARS and CENTS | LF | 935.000 | 58 |
| | 678 | 6006 | | PAV SURF PREP FOR MRK (12") DOLLARS and CENTS | LF | 4,321.000 | 59 |
| | 678 | 6008 | | PAV SURF PREP FOR MRK (24") DOLLARS and CENTS | LF | 775.000 | 60 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 680 | 6002 | | INSTALL HWY TRF SIG (ISOLATED) DOLLARS and CENTS | EA | 4.000 | 61 |
| | 684 | 6028 | | TRF SIG CBL (TY A)(14 AWG)(2 CONDR) DOLLARS and CENTS | LF | 2,775.000 | 62 |
| | 684 | 6030 | | TRF SIG CBL (TY A)(14 AWG)(4 CONDR) DOLLARS and CENTS | LF | 1,830.000 | 63 |
| | 684 | 6033 | | TRF SIG CBL (TY A)(14 AWG)(7 CONDR) DOLLARS and CENTS | LF | 15,670.000 | 64 |
| | 687 | 6001 | | PED POLE ASSEMBLY DOLLARS and CENTS | EA | 15.000 | 65 |
| | 688 | 6001 | | PED DETECT PUSH BUTTON (APS) DOLLARS and CENTS | EA | 55.000 | 66 |
| | 688 | 6003 | | PED DETECTOR CONTROLLER UNIT DOLLARS and CENTS | EA | 4.000 | 67 |
| | 690 | 6030 | | REMOVAL OF PEDESTRIAN PUSH BUTTONS DOLLARS and CENTS | EA | 27.000 | 68 |
| | 690 | 6089 | | REMOVE PED POLE ASSM DOLLARS and CENTS | EA | 14.000 | 69 |
| | 1006 | 6001 | | LANDSCAPE SOIL AMENDMENT (TYPE I) DOLLARS and CENTS | SY | 1,195.000 | 70 |
| | 1006 | 6005 | | LANDSCAPE SOIL AMENDMENT (TYPE V) DOLLARS and CENTS | SY | 1,195.000 | 71 |
| | 6002 | 6005 | | VIVDS COMMUNICATION CABLE (COAX- IAL) DOLLARS and CENTS | LF | 3,025.000 | 72 |

PROJECT STP 2014(139)TE
 COUNTY HARRIS

Proposal Sheet
 TxDOT
 FORM 234-B I-61-5M

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 6038 | 6011 | | MULTIPOLYMER PAV MRK (W)(12")(SLD) DOLLARS and CENTS | LF | 4,321.000 | 73 |
| | 6038 | 6013 | | MULTIPOLYMER PAV MRK (W)(24")(SLD) DOLLARS and CENTS | LF | 775.000 | 74 |