
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/01/2016

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

 

Control 0258-09-124

Project NH 1602(305)

Highway SH 6

County MCLENNAN
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          SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
                 PROJECT: NH 1602(305)           CONTROL: 0258-09-124                   
                 COUNTY:  MCLENNAN                                                      
                 LETTING: 07/08/2016                                                    
                 REFERENCE NO: 0629                                                     

PROPOSAL ADDENDUMS
          ------------------                                                            
          _  PROPOSAL COVER                                                             
          X  BID INSERTS (SH. NO.: 2 - 12, 11 - 12 & 12 - 12                          ) 
          X  GENERAL NOTES (SH. NO.: SHEET 8                                            
                                                                                      ) 
          X  SPEC LIST   (SH. NO.: SHEET 2 - 3                                        ) 
          _  SPECIAL PROVISIONS:                                                        
             ADDED:                                                                     
                                                                                        
                 DELETED:                                                               
                                                                                        
          _  SPECIAL SPECIFICATIONS:                                                    
             ADDED:                                                                     
                                                                                        
                 DELETED:                                                               
                                                                                        
          BID ITEMS:                                                                    
          ----------                                                                    
          DELETED ITEM 316-6398.                                                        
          DELETED ITEM 316-6399.                                                        
          ADDED BID ITEM AND QUANTITY FOR ITEM 316-6022.                                
          ADDED BID ITEM AND QUANTITY FOR ITEM 316-6397.                                
          REVISED QUANTITY FOR ITEMS 316-6428, 316-6429 & 3002-6001.                    
                                                                                        
          SPECIFICATION LIST:                                                           
          --------------                                                                
          ADDED ITEM 504.                                                               
                                                                                        
          GENERAL NOTES:                                                                
          --------------                                                                
          SPEC DATA SHEET B - REVISED 'BASIS OF ESTIMATE' TABLE TO REVISE               
          ASPHALT AND AGGREGATE BID ITEMS, RATE, SURFACE AREAS AND QUANTITIES.          
                                                                                        
          SPEC DATA SHEET B - REVISED 'BASIS OF ESTIMATE - ALTERNATE BID'               
          TABLE TO REVISE ASPHALT AND AGGREGATE SURFACE AREAS AND QUANTITIES.           
                                                                                        
          PLAN SHEETS:                                                                  
          ------------                                                                  
          PLAN SHEET   7  - REVISED DETAIL "A" AND ADDED NOTE 2.                        
          DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
          (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                        
          PLAN SHEET   7A - REVISED DETAIL "B".                                         
          PLAN SHEET   8  - REVISED 'BASIS OF ESTIMATE' TABLE TO REVISE                 
          ASPHALT AND AGGREGATE BID ITEMS, RATE AND QUANTITIES.                         
          PLAN SHEET   9  - DELETED BID ITEMS 316-6398 AND 316-6399.                    
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          PLAN SHEET   9  - ADDED BID ITEMS AND QUANTITIES FOR ITEM 316-6022.           
          PLAN SHEET   9  - ADDED BID ITEMS AND QUANTITIES FOR ITEM 316-6397.           
          PLAN SHEET   9B - REVISED QUANTITIES FOR ITEMS 3002-6001, 316-6428            
          AND 316-6429.                                                                 
          PLAN SHEET  12  - DELETED BID ITEMS 316-6398 AND 316-6399.                    
          PLAN SHEET  12  - ADDED BID ITEMS AND QUANTITIES FOR ITEM 316-6022.           
          PLAN SHEET  12  - ADDED BID ITEMS AND QUANTITIES FOR ITEM 316-6397.           
          PLAN SHEET  12  - REVISED QUANTITIES FOR ITEMS 316-6428, 316-6429             
          AND 3002-6001.                                                                
          PLAN SHEET  12  - ADDED NUMBERED BULLETS TO CLARIFY PROPOSED PAVEMENT         
          STRUCTURE ITEMS.                                                              
          PLAN SHEET 186J - RAILROAD SCOPE OF WORK - REPLACED SHEET.                    
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PROPOSAL SHEET

Proposal Sheet
PROJECT NH 1602(305) TxDOT
COUNTY  MCLENNAN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 100.240 1

104 6009 REMOVING CONC (RIPRAP)
DOLLARS

and CENTS

SY 1,006.000 2

105 6061 REMOV STAB BASE & ASPH PAV (8"-20")
DOLLARS

and CENTS

SY 17,432.000 3

110 6001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 22,546.000 4

132 6025 EMBANKMENT (FINAL) (DENS CONT) (TY 
C1)

DOLLARS
and CENTS

CY 161,391.000 5

132 6026 EMBANKMENT (FINAL) (DENS CONT) (TY 
C2)

DOLLARS
and CENTS

CY 5,293.000 6

134 6004 BACKFILL (TY A OR B)
DOLLARS

and CENTS

STA 79.990 7

160 6003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 73,144.000 8

164 6035 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 73,144.000 9

164 6041 DRILL SEEDING (TEMP) (WARM)
DOLLARS

and CENTS

SY 36,572.000 10

164 6043 DRILL SEEDING (TEMP) (COOL)
DOLLARS

and CENTS

SY 36,572.000 11
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168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 1,188.000 12

169 6002 SOIL RETENTION BLANKETS (CL 1) (TY B)
DOLLARS

and CENTS

SY 10,483.000 13

192 6017 001 VEGETATION BARRIER
DOLLARS

and CENTS

SY 2,973.000 14

216 6001 PROOF ROLLING
DOLLARS

and CENTS

HR 16.000 15

247 6056 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 14,883.000 16

310 6027 PRIME COAT(MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 6,696.000 17

316 6022 ASPH (CRS-2)
DOLLARS

and CENTS

GAL 14,724.000 18

316 6397 AGGR(TY-D GR-4 OR TY-L GR-4)
DOLLARS

and CENTS

CY 261.000 19

341 6008 D-GR HMA TY-B PG64-22
DOLLARS

and CENTS

TON 7,354.000 20

346 6006 STONE-MTRX-ASPH SMA-C SAC-B PG76-22
DOLLARS

and CENTS

TON 10,624.000 21

354 6021 PLANE ASPH CONC PAV(0" TO 2")
DOLLARS

and CENTS

SY 5,807.000 22

354 6024 PLANE ASPH CONC PAV(2" TO 4")
DOLLARS

and CENTS

SY 2,904.000 23
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400 6005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 410.700 24

402 6001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 57.000 25

416 6001 DRILL SHAFT (18 IN)
DOLLARS

and CENTS

LF 268.000 26

416 6003 DRILL SHAFT (30 IN)
DOLLARS

and CENTS

LF 30.000 27

416 6004 DRILL SHAFT (36 IN)
DOLLARS

and CENTS

LF 1,312.000 28

416 6005 DRILL SHAFT (42 IN)
DOLLARS

and CENTS

LF 825.000 29

416 6021 DRILL SHAFT (SIGN MTS) (42 IN)
DOLLARS

and CENTS

LF 49.000 30

416 6030 DRILL SHAFT (TRF SIG POLE) (24 IN)
DOLLARS

and CENTS

LF 6.000 31

420 6011 CL B CONC (FLUME)
DOLLARS

and CENTS

CY 34.200 32

420 6013 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 135.100 33

420 6025 CL C CONC (BENT)
DOLLARS

and CENTS

CY 613.800 34

422 6001 REINF CONC SLAB
DOLLARS

and CENTS

SF 40,099.000 35
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422 6015 APPROACH SLAB
DOLLARS

and CENTS

CY 190.500 36

423 6001 RETAINING WALL (MSE)
DOLLARS

and CENTS

SF 7,289.000 37

425 6035 PRESTR CONC GIRDER (TX28)
DOLLARS

and CENTS

LF 668.860 38

425 6039 PRESTR CONC GIRDER (TX54)
DOLLARS

and CENTS

LF 4,652.780 39

428 6001 PENETRATING CONCRETE SURFACE 
TREATMENT

DOLLARS
and CENTS

SY 4,837.000 40

432 6005 RIPRAP (CONC) (CL A )
DOLLARS

and CENTS

CY 1.100 41

432 6008 RIPRAP (CONC)(CL B)(RR8&RR9)
DOLLARS

and CENTS

CY 802.200 42

432 6041 RIPRAP (SPECIAL)
DOLLARS

and CENTS

CY 109.100 43

432 6044 RIPRAP (CONC)(FLUME)
DOLLARS

and CENTS

CY 4.800 44

432 6045 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 77.400 45

450 6014 RAIL (TY T551)
DOLLARS

and CENTS

LF 1,380.000 46

450 6016 RAIL (TY T552)
DOLLARS

and CENTS

LF 655.000 47
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454 6001 SEALED EXPANSION JOINT (4 IN) (SEJ - A)
DOLLARS

and CENTS

LF 271.000 48

464 6003 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 104.000 49

464 6005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 131.000 50

464 6007 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 301.000 51

465 6163 INLET (COMPL)(TY H)
DOLLARS

and CENTS

EA 4.000 52

465 6206 INLET (COMPL)(TY C)(1 GRATE)
DOLLARS

and CENTS

EA 1.000 53

467 6356 SET (TY II) (18 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 1.000 54

467 6362 SET (TY II) (18 IN) (RCP) (6: 1) (C)
DOLLARS

and CENTS

EA 1.000 55

467 6388 SET (TY II) (24 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 2.000 56

467 6417 SET (TY II) (30 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 2.000 57

467 6419 SET (TY II) (30 IN) (RCP) (4: 1) (C)
DOLLARS

and CENTS

EA 4.000 58

467 6422 SET (TY II) (30 IN) (RCP) (6: 1) (C)
DOLLARS

and CENTS

EA 1.000 59
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467 6423 SET (TY II) (30 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 2.000 60

496 6002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 3.000 61

496 6006 REMOV STR (HEADWALL)
DOLLARS

and CENTS

EA 1.000 62

496 6007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 170.000 63

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 64

502 6001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 20.000 65

506 6002 003 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 416.000 66

506 6011 003 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 416.000 67

506 6020 003 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 468.000 68

506 6024 003 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 468.000 69

506 6038 003 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 4,588.000 70

506 6039 003 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 4,588.000 71
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508 6001 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 1,369.000 72

512 6017 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 420.000 73

529 6008 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 287.000 74

540 6002 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 1,676.000 75

540 6006 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 6.000 76

540 6016 DOWNSTREAM ANCHOR TERMINAL SEC-
TION

DOLLARS
and CENTS

EA 3.000 77

542 6001 REMOVE METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 625.000 78

542 6002 REMOVE TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 2.000 79

542 6004 RM MTL BM GD FENCE TRANS (THRIE-
BEAM)

DOLLARS
and CENTS

EA 2.000 80

542 6005 RM MTL BM GD FEN TRANS (T101)
DOLLARS

and CENTS

EA 1.000 81

544 6003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 5.000 82

544 6007 GDRAIL END TRT(INSTALL)(HBA POST)
DOLLARS

and CENTS

EA 5.000 83
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560 6007 MAILBOX INSTALL-S (WC-POST) TY 3
DOLLARS

and CENTS

EA 1.000 84

610 6004 RELOCATE RD IL ASM (TRANS-BASE)
DOLLARS

and CENTS

EA 3.000 85

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 840.000 86

620 6007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 840.000 87

620 6008 ELEC CONDR (NO.8) INSULATED
DOLLARS

and CENTS

LF 1,680.000 88

624 6002 GROUND BOX TY A (122311)W/APRON
DOLLARS

and CENTS

EA 1.000 89

636 6001 ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

SF 75.000 90

636 6003 ALUMINUM SIGNS (TY O)
DOLLARS

and CENTS

SF 390.000 91

644 6001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 7.000 92

644 6004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 2.000 93

644 6030 IN SM RD SN SUP&AM TYS80(1)SA(T)
DOLLARS

and CENTS

EA 2.000 94

644 6038 IN SM RD SN SUP&AM TYS80(1)SA(U-EXAL)
DOLLARS

and CENTS

EA 2.000 95
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644 6060 IN SM RD SN SUP&AM TYTWT(1)WS(P)
DOLLARS

and CENTS

EA 9.000 96

644 6076 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 15.000 97

650 6203 RELOCATE EXISTING OVERHD SIGN SUP
DOLLARS

and CENTS

EA 2.000 98

658 6001 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND
DOLLARS

and CENTS

EA 6.000 99

658 6013 INSTL DEL ASSM (D-SW)SZ (BRF)CTB
DOLLARS

and CENTS

EA 21.000 100

658 6026 INSTL DEL ASSM (D-SY)SZ (BRF)CTB
DOLLARS

and CENTS

EA 21.000 101

658 6036 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND
DOLLARS

and CENTS

EA 20.000 102

658 6048 INSTL OM ASSM (OM-2Z)(FLX)GND
DOLLARS

and CENTS

EA 17.000 103

658 6049 INSTL OM ASSM (OM-2Z)(FLX)GND(BI)
DOLLARS

and CENTS

EA 8.000 104

658 6061 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2
DOLLARS

and CENTS

EA 22.000 105

658 6064 INSTL DEL ASSM (D-SY)SZ 1(BRF)GF2
DOLLARS

and CENTS

EA 10.000 106

662 6060 WK ZN PAV MRK REMOV (W)4"(BRK)
DOLLARS

and CENTS

LF 118.000 107
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662 6063 WK ZN PAV MRK REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 7,833.000 108

662 6075 WK ZN PAV MRK REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 44.000 109

662 6095 WK ZN PAV MRK REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 7,004.000 110

662 6109 WK ZN PAV MRK SHT TERM (TAB)TY W
DOLLARS

and CENTS

EA 590.000 111

666 6006 001 REFL PAV MRK TY I (W)4"(DOT)(100MIL)
DOLLARS

and CENTS

LF 92.000 112

666 6036 001 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,001.000 113

666 6042 001 REFL PAV MRK TY I (W)12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 779.000 114

666 6048 001 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 212.000 115

666 6224 001 PAVEMENT SEALER 4"
DOLLARS

and CENTS

LF 2,280.000 116

666 6300 001 RE PM W/RET REQ TY I (W)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 4,635.000 117

666 6303 001 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 19,915.000 118

666 6315 001 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 19,145.000 119
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668 6077 PREFAB PAV MRK TY C (W) (ARROW)
DOLLARS

and CENTS

EA 4.000 120

668 6085 PREFAB PAV MRK TY C (W) (WORD)
DOLLARS

and CENTS

EA 4.000 121

668 6089 PREFAB PAV MRK TY C (W) (RR XING)
DOLLARS

and CENTS

EA 1.000 122

668 6092 PREFAB PAV MRK TY C (W) (36")(YLD TRI)
DOLLARS

and CENTS

EA 28.000 123

672 6008 001 REFL PAV MRKR TY I-R
DOLLARS

and CENTS

EA 28.000 124

672 6010 001 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 461.000 125

677 6001 ELIM EXT PAV MRK & MRKS (4")
DOLLARS

and CENTS

LF 9,091.000 126

678 6034 PAV SURF PREP FOR MRK (BLAST CLN)(4")
DOLLARS

and CENTS

LF 2,280.000 127

685 6002 RELOCATE RDSD FLASH BEACON ASSEM-
BLY

DOLLARS
and CENTS

EA 1.000 128

1005 6001 LOOSE AGGR FOR GROUNDCOVER (TYPE I)
DOLLARS

and CENTS

CY 163.000 129

1 3002 6001 MEMBRANE UNDERSEAL
DOLLARS

and CENTS

GAL 16,916.000 130

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 56.000 131
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ALTERNATE NO. 1A
DOLLARS

and CENTS

316 6428 ASPH (CRS-2)(ALT)
DOLLARS

and CENTS

GAL 16,916.000 132

316 6429 AGGR (TY-D GR-5 OR TY-L GR-5)(ALT)
DOLLARS

and CENTS

CY 483.000 133
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COUNTY: MCLENNAN  SHEET  
 
HIGHWAY: SH 6  CSJ: 0258-09-124 
 
 

 GENERAL NOTES SHEET A 

GENERAL NOTES AND SPECIFICATION DATA 
 
SPECIFICATION DATA 
 
 
(PERCENT RETAINED-SIEVE) 

DESCRIPTION 2 1/2” 1 3/4” #4 #40 PI 
MAX 

PI 
MIN 

FLEXIBLE BASE 
(TYPE D, GRADE 4) 

0 0-5 45-75 70-85 12 4 

 
  1. This material will be produced from a source which when tested in accordance with 
test method TEX-117-E, PART 1, will meet the requirements of class 1.0 material. 
 
  2. This material will be produced from a source which when tested in accordance with 
test method TEX-116-E, the maximum wet ball mill value will not exceed 45 and the maximum 
increase of material passing the No. 40 sieve will not exceed 20 percent. 
 
  3. Job control samples for gradation and P.I. testing will be taken from the windrow 
after blade mixing. 
 
The material passing the No. 200 mesh sieve will generally be limited to 1/3 of the material passing 
the No. 40 mesh sieve. 
 

Basis of Estimate 
 

Item 
 

 
Description 

 
Rate 

 
Basis 

 
Quantities 

 
*166 

FERTILIZER (20-10-10) 

(PERMANENT) 
300 LBS / AC 15.11 AC 2.26 TON 

FERTILIZER (20-10-10) 

(TEMPORARY)  
300 LBS / AC 15.11 AC 2.26 TON 

            

 
168 

VEGETATIVE WATERING 
(3 APPLICATIONS - PERM) 13,100 

GAL/AC/APP 
15.11 AC 594 MG 

(3 APPLICATIONS - TEMP) 13,100 

GAL/AC/APP 
15.11 AC 594 MG 

216 PROOF ROLLING 8 

HR/ROADBED/MILE 
2 

ROADBED/MILE 
16 HR 

 
247 

FLEXIBLE BASE 
(TY D GR 4 FNAL POS) 138 LB/CF 100,000 CF *27,726 TON

14,883 CY 
 
 



COUNTY: MCLENNAN  SHEET  
 
HIGHWAY: SH 6  CSJ: 0258-09-124 
 
 

 GENERAL NOTES SHEET B 

Basis of Estimate 
 

Item 
 

 
Description 

 

 
Rate 

 

 
Basis 

 

 
Quantities 

 
310 

PRIME COAT 
PRIME COAT 
(MC-30 OR AE-P) 

0.20 GAL / SY 33,485 SY 6,696 GAL 

SURFACE TREATMENT 
 
 
 
316 

 
ASPH (CRS-2) 
 

 
0.45 GAL / SY 

 
32,722 SY 

 
14,724 GAL 

 
AGGR (TY-D GR-4 OR  
TY-L GR-4) 
 

 
1 CY / 125 SY 

 
32,722 SY 

 
261 CY 

 
341 

DENSE-GRADED HOT MIX ASPHALT 
TY-B PG 64-22 440 LB / SY 33,427 SY 7,354 TON 

STONE MATRIX ASPHAT 
 
 
 
346 

SMA-C SAC-B             

PG76-22 (1) 
220 LB / SY 32,500 SY 3,574 TON 

SMA-C SAC-B             

PG76-22 (2) 
220 LB / SY 49,709 SY 5,468 TON 

SMA-C SAC-B             

PG76-22 (3) 
440 LB / SY 7,193 SY 1,582 TON 

 
3002 
 

 
MEMBRANE UNDERSEAL 

 
0.25 GAL / SY 

 
67,664 SY 

 
16,916 GAL 

* FOR CONTRACTOR’S INFORMATION ONLY. 
(1) PROPOSED PAVEMENT SURFACE (2”) 
(2) PROPOSED OVERLAY SURFACE (2” TYPICAL) 
(3) PROPOSED INTERSECTION OVERLAY SURFACE (4” TYPICAL – 2 INDIVIDUAL 2” LIFTS) 

 
Basis of Estimate - Alternate Bid 

 
Item 

 

 
Description 

 
Rate 

 
Basis 

 
Quantities 

 
 
 
316 

 
ASPH (CRS-2) (ALT)  
 

 
0.25 GAL / SY 

 
67,664 SY 

  
16,916 GAL 

 
AGGR (TY-D GR-5 OR   

TY-L GR-5) (ALT) 
 

 
1 CY / 140 SY 

 
33,485 SY 

 
 483 CY 
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GENERAL NOTES 
 
ITEM 4:  SCOPE OF WORK 
 
All new and existing concrete adjacent to the roadway must be free of stains, dirt, tire marks, etc., 
at the time of final acceptance.  These items include but are not limited to bridge rails curb and 
gutter, inlets and riprap.  Blast cleaning of these items will be required to achieve acceptance of the 
project and will be considered subsidiary to the applicable bid items. 
 
Prior to final acceptance, all new structures and extensions will be cleaned out by the contractor. 
This work will not be paid for directly but will be considered subsidiary to the various bid items.  
Cleaning out of existing structures as shown on the plans will be paid for under Item 480, 
“Cleaning Existing Culverts.” 
 
During final clean-up the contractor will be required to remove any foreign material that has 
accumulated at all bridge abutments and bent caps. The removal of foreign material will be 
performed in a manner approved. All work and equipment involved in the removal of this material 
will be subsidiary to the various bid items of the contract. 
 
ITEM 5:  CONTROL OF THE WORK 
 
All elevations are based on USC & GS datum. 
 
Prior to beginning work in the area of existing utilities, the contractor will consult with the utility 
companies for exact locations to prevent any damage or interference with present facilities.  This 
action will in no way be interpreted as relieving the contractor of his responsibilities, under the 
terms of the contract and as set out in the plans and specifications. The contractor will repair any 
damage caused by his operations, at his own expense and will restore facilities to service in a 
timely manner. 
 
Prior to any excavation, contractor will contact Waco District Signal Shop crew to locate any loop 
detectors or other buried traffic facilities.  The contractor will coordinate with the Signal Shop any 
required relocations or adjustments. 
 
Submit all fabrication and shop drawings to the Area Engineer for review and approval, unless 
otherwise directed. 
 
UNION PACIFIC RAILROAD COMPANY 
Protection of Fiber Optic Cable Systems 
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Fiber optic cable systems may be buried on the railroad’s property.  Protection of the fiber optic 
cable systems is of extreme importance since any break could disrupt service to users resulting in 
business interruption and loss of revenue and profits.  The State and/or its Contractor will telephone 
the railroad during normal business hours (7:00 A.M. to 9:00 P.M., Central time, Monday through 
Friday, except holidays) at 1-800-336-9193 (also a 24-hour, seven-day number for emergency 
calls) to determine if fiber optic cable is buried on the railroad’s premises to be used by the State.  
If it is, the State and/or its Contractor will telephone the telecommunications company(ies) 
involved, arrange for a cable locator and make arrangements for relocation or other protection of 
the fiber optic cable prior to beginning any work on the railroad’s premises.  
 
Work in this contract is required to be done on railroad property.  Cooperate with the railroads and 
comply with all of their requirements including obtaining any training they require before 
performing work on railroad property.    
 
Cleaning and sweeping of open roadways due to material spillage or loss from Contractor 
equipment or tires will be the responsibility of the Contractor at no cost to TxDOT.  This work will 
not be charged as Item 738, “Cleaning and Sweeping Highways”.  Cleaning and sweeping of 
roadways will be completed as directed, including multiple times per day if necessary, to maintain 
acceptable roadways for the traveling public and to meet environmental regulations.  Construction 
activities will cease when material deposited on the roadway is not properly removed or when 
equipment is not available as needed.  Adequate construction exits will be planned, constructed and 
maintained by the Contractor per Item 506, “Temporary Erosion, Sedimentation, and 
Environmental Controls”. 
 
ITEM 6:  CONTROL OF MATERIALS 
 
Mixing of materials, storing of materials, storing of equipment, or repairing of equipment on top of 
concrete pavement or bridge decks will not be permitted unless specifically authorized.  Permission 
will be granted to store materials on surfaces if, in the opinion of the Engineer, no damage or 
discoloration will result. 
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only and the contractor will be permitted to furnish like materials of other manufacturers provided 
they are of equal quality and comply with specifications for this project.   
  
ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES  
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The Engineer 
may choose to use existing bid items if it does not slow the implementation of enhancement. 
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The use of existing or new bridges for staging construction equipment or materials will not be 
permitted without written approval.  To obtain this approval submit a working plan to the Engineer 
including loading information, spacing and dimensions.  This working plan must be signed and 
sealed by a licensed or registered Professional Engineer. 
 
If utilizing private property for waste disposal sites, field office sites, equipment storage sites or for 
any other purpose involved with this project, provide to the Engineer written proof of the property 
owner's approval of the use of this property.  This proof may be in the form of a letter or agreement 
signed by the property owner or other documents acceptable to the Engineer.    
 
Follow all local ordinances when burning cleared trees or brush.       
 
Where existing pavement adjoins new pavement, saw the existing pavement to a neat transverse 
and/or longitudinal line to permit adequate joining. This will not be paid for directly, but will be 
considered subsidiary to the various bid items. 
 
Protect all adjoining pavement sections during all phases of construction.  Any damages incurred 
due to contractor’s operation will be repaired and/or replaced at the contractor’s expense. 
 
All materials, labor and incidentals required for the contractor to provide for traffic across the 
highway and for all weather ingress and egress to public and private property in accordance with 
Item 7.2.4 of the standard specifications will be considered as incidental to the various bid items. 
When construction is completed the access roadways will be restored to their original condition. 
 
Personal vehicles of the contractor’s employees will not be parked within the right of way at 
anytime including any section closed to public traffic, unless the vehicle is being utilized for 
construction procedures. However the contractor’s employees may park on the right of way at the 
sites where the contractor has his office, equipment and materials storage yard. 
 
The contractor will not initiate activities in a project specific location (PSL) associated with a U.S. 
Army Corps of Engineers (USACE) permit area that has not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not limited to, 
haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here means 
materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or 
associated wetlands affected by activities associated with this project.  Special restrictions may be 
required for such work.  The contractor will be responsible for any and all consultations with the 
USACE regarding activities, including project specific locations (PSLs), which have not been 
previously evaluated by the USACE.  The Contractor will provide the department with a copy of 
all consultation(s) or approval(s) from the USACE prior to initiating activities. 
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The contractor may proceed with activities in PSLs that do not affect a USACE permit area if a self 
determination has been made that the PSL is non-jurisdictional or proper USACE clearances have 
been obtained in jurisdictional areas or have been previously evaluated by the USACE as part of 
the permit review of this project.  The contractor is solely responsible for documenting any 
determination(s) that their activities do not affect a USACE permit area.  The contractor will 
maintain copies of their determination(s) for review by the department or any regulatory agency. 
 
The contractor must document and coordinate with the USACE, if required, prior to any excavation 
hauled from or embankment hauled into a USACE permit area by either (1) or (2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. The 
Contractor will document both the project specific location (PSL) and their 
authorization. The contractor will maintain copies for review by the department or any 
regulatory agency.  When an area within the project limits has been evaluated by the 
USACE as part of the permit process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 132, 
Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as fill 
within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed of 
at a location approved within a USACE evaluated area. 
 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. The 
Contractor will provide the department with a copy of all USACE coordination or 
approval(s) prior to initiating any activities for an area within the project limits that has 
not been evaluated by the USACE or for any off right of way locations used for the 
following, but not limited to, haul roads, equipment staging areas, borrow and disposal 
sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that is 

disposed of outside a USACE evaluated area. 
 
The total area disturbed for this project is 15.11 acres. The disturbed area in this project, all project 
locations in the Contract, and the Contractor project specific locations (PSLs), within one (1) mile 
of the project limits, for the Contract will further establish the authorization requirements for storm 
water discharges. The Department will obtain an authorization to discharge storm water from the 
Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on the 
plans. The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs for 
construction support activities on or off the ROW.  When the total area disturbed in the Contract 
and PSLs within one (1) mile of the project limits exceeds five (5) acres, provide a copy of the 
Contractor NOI to the Engineer and to the local government that operates a separate storm sewer 
system. 
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Throughout the course of the project, when in the opinion of the Engineer, tall grass and weeds 
affect the safety of the public by restricting visibility, interfere with normal traffic flow or appear 
unsightly, the contractor will be required to mow same. Final cleanup will include mowing of grass 
and weeds. This work will not be paid for directly but will be considered as subsidiary to the 
various bid items. 
 
Remove all vegetation from pavement edges, intersections and driveways prior to planing, seal coat 
or ACP operations. This work will not be paid for directly but will be subsidiary to the various bid 
items. 
 
The contractor is alerted to the possible presence of swallows under the existing bridges or culverts. 
Because the migratory bird treaty act prohibits harm to swallows, their eggs or their nestlings, the 
contractor will not begin potentially disturbing activities on or near the bridge until the birds have 
abandoned any occupied nests (approximately September 1).  Active nests may not be removed 
regardless of the date. 
 
Prior to the swallows returning to the nests (approximately March 1), abandoned nests will be 
removed from the bridge.  The contractor will prevent the establishment of new nests on any 
portion of the structure.  Methods for preventing the establishment of new nests must be approved 
by the project Engineer. Examples of acceptable nest prevention methods are bird-deterrent netting 
and bird-repelling sprays and/or gels to be applied to the structure.  This work will not be paid for 
directly, but will be subsidiary to the various bid items. 
 
The Contractor will not dispose of or place demolished highway and bridge materials within any 
Waters of the US, wetland or within the Ordinary High Water Marks of any 404 stream, either on 
or off TxDOT property. 
 
The Contractor will maintain all PSLs in an acceptable manner by removing empty chemical 
containers / drums, disposal of trash and debris, cleanup and disposal of spills and the proper 
storage of fuels.  PSLs will not be used as a waste dumping area or for storage of removed trees or 
brush.  Proper BMPs should be maintained for disturbed or stockpiled soils and seeding completed 
per permit requirements. 
 

General Notes for Work in Waters of the US    
 
1. TxDOT will establish “limits of waters of the United States” to designate stream banks 
(Ordinary High Water Marks) and wetland boundaries for the project with wood lathing and 
flagging.  These areas have specific Corps of Engineer 404 permit requirements as stated in the 
following notes. 
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2. For bridges, the contractor will provide and maintain orange plastic security fencing (called 
orange fencing) slightly above the Ordinary High Water Marks, on each side of the stream and 
from ROW line to ROW line.  For culverts, the contractor will provide and maintain orange 
fencing slightly above the Ordinary High Water Marks, on each side of the stream on the upstream 
and downstream culvert ends outside the limits of permanent facilities to the ROW lines.  No 
construction activities or access below the orange fencing will be allowed, unless approved by 
TxDOT.  The boundaries for wetland areas will also be established with orange fencing and timber 
mats must be used to support heavy equipment. 
 
3. The Contractor will submit detailed site specific plans for work in each “water of the United 
States” designated on the EPIC sheet. These plans must be approved by the TxDOT Engineer prior 
to starting any work in these areas. The plans must also describe facilities and work activities 
adjacent the Ordinary High Water Marks. The plan must show actual dimensions and materials for: 
 Proposed construction roads and work areas leading to or in close proximity the Ordinary 

High Water Marks  
 Temporary material or equipment storage areas in close proximity to the Ordinary High 

Water Marks  
 Locations of proposed sediment and erosion control devices 
 Identification of construction equipment and construction techniques to accomplish the 

work 
 

Once this drawing and supporting information is reviewed and approved by TxDOT, all 
construction workers should be made aware of the limits designated on the drawings by the 
Contractor’s supervision. Work in all waters of the US will be limited to the minimum necessary 
required to construct the bridge, culvert or roadway fills.  Work will also include all activities 
needed for bridge and culvert demolitions. Working or disturbing soil in the stream channel outside 
the limits of the work plan will not be allowed.  Orange fencing will be provided and maintained to 
establish the TxDOT approved boundaries in which work may be conducted between the Ordinary 
High Water Marks.  Orange fencing will not be paid for but will be considered subsidiary to Item 
502, “Barricades, Signs and Traffic Handling”. 
 
4. Storm water from disturbed soil areas draining towards wetlands will either be re-routed or 
adequate sediment control devices installed to protect the wetland. 
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5. The Contractor will select concrete bridge demolition methods that will meet all 404 
requirements.  Bridge demolition between Ordinary High Water Marks may typically include 
bridge slabs, girders, columns and foundations. The use of jack hammers or crushing techniques 
will be conducted over timber mats wide enough for the downed bridge and for access and use of 
construction equipment to fully remove the wrecked structure. Concrete structures requiring 
demolition will not be fully processed into small pieces between the Ordinary High Water Marks.  
Large sections of the wrecked concrete structure should be lifted or moved to an upland area for 
further processing with the processing area using appropriate sediment control devices.  
Demolitions should be avoided during high stream levels. Efforts will be made to minimize bridge 
rubble, including fine concrete materials produced through the demolition process, water from saw 
cutting activities or soils moved during demolition activities from entering the stream. 
 
6. The construction or demolition of culverts should take place in a manner that does not block the 
flow in a 404 stream.  Removal or demolition of bridge class culverts should be accomplished 
similar to bridge demolitions, but timber mats are not required.   Efforts will be made to minimize 
culvert rubble, including fine concrete materials produced through the demolition process, concrete 
saw cutting water or soils moved during demolition activities from entering the stream.  Minimal 
stream channel disturbance should occur both upstream and downstream of culverts between the 
Ordinary High Water Marks. 
 
7. No excavated material, including spoils from drill shafts will be deposited within the Ordinary 
High Water Marks at any time.  Excavated material will be immediately hauled to an approved 
temporary upland material storage area on TxDOT ROW.  Excess material will be hauled from the 
project site or spread above the stream bank limits as directed.  Adequate stabilization and sediment 
control devices will be provided for soil materials spread and graded above the stream bank limits 
on TxDOT ROW. 
 
8. No equipment or chemicals will be stored overnight within waters of the US (between the 
Ordinary High Water Marks).  Special care will be taken to contain all sanitary waste, petroleum 
products or chemicals from leaking or entering the stream.  The Contractor will make provisions to 
collect all construction related trash and debris each work day and to provide adequate containers 
for storage and removal.   
 
9. Upon completion of work, all excess construction materials, construction debris, timber mats, 
will be carefully removed from between the Ordinary High Water Marks of the stream while 
minimizing additional earth disturbance, protecting existing aquatic vegetation and limiting stream 
turbidity. Timber mats, located below the Ordinary High Water Marks will be carefully removed 
by construction equipment located above the Ordinary High Water Marks.  Stream shaping below 
the Ordinary High Water Marks, after removal of timber mats or other construction activities will 
only be conducted when directed by TxDOT.   
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10. Adequate sediment and erosion control devices will be installed to preclude sediment from 
entering the stream and to the requirements of the storm water permit.  Continuous silt fences with 
angled end sections and / or rock filter dams will be installed along the entire length of disturbed 
soils, slightly above and parallel the High Water Marks of the stream and upslope of orange 
fencing specified in Item 2.  No rock filter dams or other controls will be installed across 404 
streams below the Ordinary High Water Marks for either bridge or culvert installations.  Large 
diameter compost logs will typically be used on the boundaries of timber mats located between the 
Ordinary High Water Marks.  Vegetation will be established as soon as possible, beginning 
immediately when areas are brought to the proper lines and grades.  Soil retention blankets and 
channel liners are encouraged to minimize erosion and promote vegetation development.   
 
11. During any construction or demolition operations, soil will never be pushed from the high bank 
into the stream channel below the Ordinary High Water Marks.  Soil may be removed and shaped 
as necessary along the stream bank slopes above the Ordinary High Water Marks to facilitate 
construction with excess material being moved to high ground. 
 
12. Trees removed between the Ordinary High Water Marks will be saw cut.  No mobile 
construction equipment will be used to remove vegetation between the Ordinary High Water 
Marks.  Trees will be cut flush with the ground level and pulled above the Ordinary High Water 
Marks for further processing.  Only trees designated by the TxDOT Engineer will be removed. No 
chemicals or stump grinding will be used between the Ordinary High Water Marks. Follow all local 
ordinances when burning cleared trees or brush. 
 
13. No water will be pumped from any water of the US without a permit from the appropriate River 
Authority or the Texas Commission on Environmental Quality.  Upland stock tanks are exempt 
from this requirement. 
 
14. Temporary construction roads or ramps, if approved, will be constructed of material that will 
not erode and transport fine grain sediment downstream under high flows.  Acceptable earthwork 
materials will be rock material of four (4”) to six (6”) inch diameter.  The use of rock and inert 
materials such as structural steel sections, wood mats, concrete mats, filter fabrics and concrete 
barriers will be acceptable to build roads and ramps.  Fills consisting of clay, sands or other fine 
grain materials will not be used between the Ordinary High Water Marks.  Loose earth materials 
generated by excavation between the Ordinary High Water Marks will be re-compacted or moved 
to a high bank area before the end of each day.  Temporary construction roads and ramps will be 
removed as soon as possible and the stream channel returned to a near original condition.  Earth 
materials (clays and sand) that fall from construction equipment onto roads or ramps, between the 
Ordinary High Water Marks, will be cleaned and removed daily.  Heavy duty wood mats are 
required for the operating surface for all temporary stream crossings and equipment platforms 
between Ordinary High Water Marks.  Heavy duty wood mats are also required for all temporary 
stream crossings including shallow stream channels and stream channels with solid rock bottoms.  
Mats used without rock fill and that does not block flow in the stream channel can be used without 
a temporary culvert.  Mats should be sized to be structurally sound under all equipment loads. 
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15. Temporary erosion control will be provided by Pneumatically Placed Concrete and will be 
provided to minimize erosion and limit sediment entering stream channels.  The Contractor will 
minimize the time duration for leaving steep cut or fill areas that concentrate storm water flows and 
promotes erosion near stream channels.  Additionally, the Contractor will not store or leave loose 
construction related soils located near or in stream channels. 
 
16. Sediment found in 404 streams from the project, both on and off TxDOT property, will be 
removed with equipment that will cause minimum disturbance to the stream channel.  The 
Contractor is to remove the sediment to a location on the high bank outside of the Ordinary High 
Water Marks. 
 
17. To facilitate culvert or bridge construction work, low stream flows may be temporarily pumped 
or routed around construction activities.  Stream flow should not be stopped.  To facilitate pumping 
or routing of low flows, whatever sumps or obstructions used to control the stream flow will not be 
constructed of fine grained clays or sands. 
 
The contractor will be familiar with the right of way map and the location of all the right of way 
monumentation. 
 
Care will be taken by the contractor and its subcontractors to protect and avoid disturbance to the 
right of way monumentation. 
 
If right of way monumentation is disturbed by the contractor, or its subcontractor, the contractor 
will notify the inspector.  Monuments which are disturbed by the contractor, or its subcontractor, 
will be restored by a Registered Professional Land Surveyor designated by the Texas Department 
of Transportation District Surveyor at the expense of the contractor. 
 
ITEM 8: PROSECUTION AND PROGRESS 
 
For this project, working day charges will be charged in accordance with Article 8.3.1.1, “Five-Day 
Workweek”.  
  
For this project, provide a Critical Path Method (CPM) progress schedule using SureTrak. 
 
Prior to contract letting, the conceptual construction schedule as developed for the contract time 
determination will be made available by the state at the Area Engineers’ office for prospective 
bidders review.  The schedule will be in hard copy form and made available for copying by the 
contractor.  This supplied schedule is for informational purposes only.  It is the responsibility of the 
prospective bidder to determine a construction schedule for the work in this contract. 
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In addition to the requirements in Special Provisions to Item 8, construction schedules provided by 
the Contractor will include line items required to maintain compliance with the storm water permit.  
Those line items will include, but not be limited to installing / removing storm water sediment 
controls, installing soil retention blankets/channel liners, top soil / compost placement, seeding 
(temporary and permanent), and placement of permanent erosion controls, earthwork and grading. 
 
The contractor will be expected to schedule this work so that the base placement operations will 
follow the subgrade work as closely as practical in order to reduce the hazard to the traveling public 
and prevent undue delay from wet weather. 
 
Do not begin work on the roadway until thirty (30) minutes after sunrise and all equipment and 
personnel must be off the road and lanes opened to traffic by thirty (30) minutes before sunset 
when utilizing temporary lane closures.   
 
If the Engineer allows, the contractor may submit a written sequence proposing work at night. The 
Contractor must demonstrate the benefits to performing the work at night and also demonstrate that 
adequate personnel and equipment will be used for this work. All equipment used after sunset must 
be properly equipped for night work. This proposal for working at night must receive written 
approval from the Engineer before going into effect. 
 
Work requiring lane closures will be restricted to the nights indicated: 
 
Sunday   10 PM – Monday    7 AM 
Monday    7 PM – Tuesday   7 AM 
Tuesday   7 PM – Wednesday 7 AM 
Wednesday 7 PM – Thursday 7 AM 
Thursday 9 PM – Friday    7 AM 
 
The Contractor’s attention is called to the fact that work requiring lane closures will be restricted to 
the nights indicated above. Supplemental lighting in addition to lighting on equipment and work 
vehicles will be required to insure adequate lighting for workers safety and inspection. All 
operations including planing, underseal and HMA placement must be adequately lighted using 
supplemental lighting of the “balloon type”.  This lighting is subject to the approval of the 
Engineer.  Supplemental lighting must be added to the milling machine, asphalt distributor, 
aggregate spreader, rollers and laydown machine.  This is considered subsidiary to the various bid 
Items of the contract. 
 
Placement of traffic control devices for night operations will not commence until after the start 
time and all devices must be removed from the roadway prior to the finish time.  All other work not 
requiring lane closures can be done during daytime work hours. 
 
No lane, ramp, or freeway closures will be allowed on Fridays or Saturdays. If approved in writing, 
Freeway closures will be done on Sunday mornings between thirty (30) minutes after sunrise to 
10:00 AM. 
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No lane, ramp or freeway closures will be allowed at any hour during the week between Christmas 
Eve and New Year’s Day. 
 
Unless otherwise approved, no mainlane, ramp or freeway closures will be allowed between 7 AM 
Friday and 10 PM Sunday. In addition, these closures will not be allowed:  
 -On Good Friday,  

-Until midnight Easter Sunday,  
-Until midnight Sunday before and after Spring Break, which is typically  
  the second, third and fourth weeks of March,  
-Until midnight Sunday of Texas/Oklahoma football game weekend,  
-After 7 AM Tuesday before Thanksgiving Day thru midnight Sunday after Thanksgiving,  
-After 7 AM December 23 through 7 PM January 2,  
-Or on any other high traffic days or holidays as determined.  

 
In the event utility lines needing unforeseen adjustments are encountered during construction 
operations, alter operations and continue to prosecute the contract in such a manner that will allow 
utility adjustments to be made by others. 
 
For all subcontracts, physically attach all provisions listed in the “Contractor’s Assurance” to the 
subcontract agreement. Provide a copy of subcontracts, with attachments, for all DBE 
Subcontractors. Submit the subcontracts to the Engineer when submitting the subcontract approval 
request.  
 
ITEM 100: PREPARING RIGHT OF WAY 
 
Preserve trees within temporary construction easements in accordance with Article 100.2., unless 
otherwise directed.  
 
Prune trees designated for preservation as directed.  All work required in preserving and pruning  
trees will be included in the price bid for Item 100, “Preparing Right Of Way”. 
 
The removal of trees and vegetation will be subsidiary to Item 100, “Preparing Right Of Way”.     
Contractor will preserve all trees designated for preservation by whatever means necessary. 
The removal of any existing fence will not be paid for directly, but will be considered subsidiary to 
the bid Item 100, “Preparing Right Of Way”. 
 
All trees and brush removed each day will be disposed of within the same day of removal unless 
otherwise approved. If removed vegetation is burned, ashes from burned vegetation will not be 
placed or allowed to be transported by storm water into any stream.  Burn locations, if approved, 
will be no closer than 300 feet from a stream.  Earth berms must be used around burn areas to keep 
ash in place.  
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The Contractor is prohibited from removing grass vegetation throughout the entire project limits 
and then ceasing construction for long periods, typically over three weeks.  The Contractor 
schedule will be developed based on staged vegetation removal, limiting disturbed soil to no more 
than 25 percent at one time, unless otherwise approved.  Should the Contractor not be able to 
adequately control sediment and erosion for areas disturbed, TxDOT will substantially reduce the 
size of areas that the Contractor may disturb soil.  Should the project be evaluated to have sediment 
control problems as a result of the Contractor disturbing excessive amounts of soil, the Contractor 
will be required to immediately re-vegetate (seed and water) those disturbed areas at no cost to 
TxDOT. 
 
Prior to starting bridge or culvert removals, the Contractor will remove all public trash and dumped 
materials within the stream channel and property boundaries, with all work and disposal being 
subsidiary to Item 100, “Preparing Right Of Way” and /or Item 496 “Removing Structures”. 
 
ITEM 105: REMOVING TREATED AND UNTREATED BASE AND ASPHALT 
PAVEMENT 
 
Salvaged material will remain the property of the Contractor and will be removed from the project. 
 
The flexible base used in the detour will become the property of the state once the detour is no 
longer needed. Salvage this material and stockpile at a location approved.   This work will be paid 
for under Item 105, “Removing Treated and Untreated Base and Asphalt Pavement”. 
 
ITEM 110: EXCAVATION 
 
In a cut section, when soils are encountered at subgrade depths that are unstable for reason other 
than excess moisture, undercut this material for a minimum depth of one (1.0) foot below the 
maximum depth as determined and replace with a material having a plasticity index less than 25 
and a liquid limit of less than 50.  This required undercutting will be paid at the price bid for Item 
110, “Excavation”. Replacement of more suitable material will be paid at the price bid for Item 
132, “Embankment”. 
 
Proof Roll the completed subgrade to locate unstable areas. Proof rolling will be in accordance with 
Item 216, “Proof Rolling”. 
 
ITEM 132: EMBANKMENT 
 
The Ty C1 embankment material for this project must meet the following requirements: 

 

Properties  Test Method  Specification Limits 

LIQUID LIMITS  TEX‐104‐E  ≤ 50 

PLASTICITY INDEX (PI)  TEX‐106‐E  PI ≤ 25 
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The Ty C2 embankment material for this project must meet the following requirements: 
 

Properties  Test Method  Specification Limits 

LIQUID LIMITS  TEX‐104‐E  ≤ 45 

PLASTICITY INDEX (PI)  TEX‐106‐E  8 ≥ PI ≤ 20 

BAR LINEAR SHRINKAGE  TEX‐107‐E  ≥ 5 

 
Type C1 Embankment will consist of suitable earthen material such as rock, loam, clay or other 
materials that will form a stable embankment.  In addition, the top two (2) feet of embankment, 
including material used to complete front slopes after final surfacing will meet the physical 
requirements listed herein. 
 
Type C2 Embankment will consist of suitable earthen material such as rock, loam, clay or other 
materials that that will form a stable embankment and meet the physical requirements listed herein.  
 
Off-Site Borrow Sources:  Test off-site borrow sources for plasticity index and liquid limit and 
other physical properties as designated. Provide the Engineer test reports for the tests listed above 
for each borrow source. Tests should be performed on all types, colors and/or textures of soil in the 
borrow source.  The Engineer may perform additional testing of this material upon delivery to the 
project. 
 
Proof Roll the completed subgrade to locate unstable areas. Proof rolling will be in accordance with 
Item 216 “Proof Rolling”. 
 
ITEMS 110 & 132: EXCAVATION & EMBANKMENT 
 
Salvage the existing topsoil from the cut/fill areas. Stockpile the salvaged topsoil material at 
locations as approved.   Top soil will not be used for general fill, unless there is an excess quantity 
of top soil and use is approved by TxDOT.  Top soil stockpiles or top soil placed along the ROW 
lines in windrows will be temporarily seeded to meet storm water permit requirements. 
 
Topsoil not stored in small windrows will be stockpiled in locations with heights no greater than 
four (4) feet and dumped loose from Contractor equipment.  The Contractor will minimize topsoil 
compaction and limit equipment being driven over stockpiled topsoil.  Dozers may be used for 
limited shaping.  Weeds will be periodically removed and grass vegetation established by broadcast 
seeding.  For the best re-vegetation performance, stockpiled topsoil should be used within one year 
of stockpiling.  Prior to stockpiled topsoil being re-distributed on the project, the soil will be mixed 
and tilled at the stockpile location.  Contractor will adequately plan for the additional land 
requirements for top soil storage.  All stockpiled topsoil activities will be subsidiary to Items 110 
“Excavation” and 132 “Embankment”. 
 
Subgrade soils to be lime treated will be evaluated for the presence of soluble sulfates as 
determined by Test Method(s) TEX-145-E and/or TEX-146-E, as determined.  
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In those cases where fixed features require, the governing slopes indicated herein and on the cross 
sections may be varied between the limits and to the extent determined. 
 
Prior to contract letting, one copy of the earthwork cross sections will be made available by the 
state at the Area Engineers’ office for prospective bidders review. Earthwork construction cross-
section data is also available to the contractor on a department furnished compact disc at the Area 
Engineers’ office. This supplied cross-section plot or computer data is for non-construction 
purposes.  It is the responsibility of the prospective bidder to validate the supplied plot or data with 
the accompanying plans, specifications, and estimates for this contract. 
 
Design cross-sections and cross-section data will be provided to the Contractor by TxDOT post 
letting and will be used to stake the lines and grades for the project, as directed.   
 
When excavation is required to adjust stream flow lines at culvert ends, flatten the side slopes of 
channels and the back slopes of parallel ditches to the maximum extent possible within the existing 
right of way and channel easements. 
 
Stormwater containing suspended sediment and turbidity needing to be removed from excavations 
or low areas will be pumped or gravity drained through vegetated buffer strips (50-foot minimum) 
or placed in ditches with temporary sediment controls prior to the water being discharged into a 
stream. 
 
ITEM 134: BACKFILLING PAVEMENT EDGES 
 
Backfill material will consist of reclaimed asphalt pavement. 
 
ITEM 160: TOPSOIL 
 
Salvage the existing topsoil from the cut/fill areas. Stockpile the salvaged topsoil material at 
locations as approved.  Top soil will not be used for general fill, unless there is an excess quantity 
of top soil and use is approved by TxDOT.  Top soil stockpiles or top soil placed along the ROW 
lines in windrows will be temporarily seeded to meet storm water permit requirements. Additional 
offsite topsoil will likely be required to complete work for this item. 
 
Additional Topsoil will come from approved sources outside of the ROW. Topsoil must come from 
a location within six (6) inches of the natural ground surface to ensure it contains nutrients and is 
not sterile soil.  Off ROW top soil will contain a minimum organic content of three & one-half 
(3.5%) percent, based on soil test results. 
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Topsoil not stored in small windrows will be stockpiled in locations with heights no greater than 
four (4) feet and dumped loose from Contractor equipment.  The Contractor will minimize topsoil 
compaction and limit equipment being driven over stockpiled topsoil.  Dozers may be used for 
limited shaping.  Weeds will be periodically removed and grass vegetation established by broadcast 
seeding.  For the best re-vegetation performance, stockpiled topsoil should be used within one year 
of stockpiling.  Prior to stockpiled topsoil being re-distributed on the project, the soil will be mixed 
and tilled at the stockpile location.  Contractor will adequately plan for the additional land 
requirements for top soil storage.  All stockpiled topsoil activities will be subsidiary to Item 160, 
“Topsoil”. 
 
ITEM 164: SEEDING FOR EROSION CONTROL 
 
Final grading and stabilization (seeding) will be achieved as soon as possible and not scheduled 
only for the end of the project.  Final grading and stabilization should be initiated as the overall 
work progresses and should be scheduled in sequence with completion of base course installation 
along the length of the road project. 
 
Multiple mobilizations of the seeding crews will be expected to comply with the Construction 
General Permit of the Texas Pollution Elimination Discharge System requirements for 
re-vegetating disturbed soils. 
 
Temporary seeding mixtures (cool and warm) will also include three (3) lbs of Bermuda grass seed 
per acre, with all seeds being planted concurrently.   
 
Temporary cool seed mixtures will be as stated in the specification or at the option of TxDOT a 
direct substitution of wheat at thirty-four (34) lbs per acre or oats at twenty-four (24) lbs per acre.  
Tall fescue may be added to these applications and applied at a rate of four & one-half (4.5) lbs per 
acre.   
 
Contractor will mow or disc wheat and or oats in spring prior to vegetation going to seed. 
 
The Contractor has overall responsibility to initiate and implement site preparation, grading and 
seeding in a timely manner to meet the current TXR 150000 permit re-vegetation requirements.  
Contractor will be required to expedite multiple seeding and re-vegetation activities will be 
subsidiary throughout the duration of the project. 
 
Permanent and temporary seeding that does not produce uniform vegetation will be redone by the 
Contractor at no cost to TxDOT when seed is planted outside of TxDOT specifications; specifically 
but not limited to, planting the seed too deep, using incorrect or damaged drill seeding equipment, 
providing defective seed or inconsistent seed distribution and/or starting equipment watering out of 
specifications/notes where the seed germinates and then dies. 
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Re-seeding over existing soil retention blanket will be by broadcast seeding at twice the permanent 
or temporary seed rates (pounds per acre).  Based on the increased seed quantity, the Contractor 
will be paid for two (2) acres of seeding for each one (1) acre of seeding over soil retention 
blankets.  Initial seeding under soil retention blankets will be primarily by drill seeding, unless 
otherwise approved, utilizing the current seasonal temporary or permanent seed types in the 
TxDOT Specifications and/or General Notes. 
 
Permanent seed mixes for both urban and rural projects including sand or clay soils in the Waco 
District will be bid and installed to include a minimum of one & one-half (1.5) pounds per acre 
Green Sprangletop seed and four (4) pounds per acre Bermudagrass seed, with other seed types 
also being included and quantities remaining unchanged. 
 
For drill seeding installations, the pasture or rangeland type drill will have a minimum of three 
seeding compartments to separate the fine and fluffy seeds and must be capable of being calibrated 
so the seed mixtures will be planted uniformly. 
 
ITEM 166: FERTILIZER 
  
Fertilizer will be used for permanent and temporary seeding. 
 
ITEM 168: VEGETATIVE WATERING 
 
Watering between December 1st and February 1st can begin on seeded areas upon planting and 
before a natural rainfall.  During other planting periods, unless approved by TxDOT, vegetation 
watering by means of water trucks will not be started on newly planted seeds until a natural rain of 
one-half (½) inch has occurred after planting. 
 
ITEMS 192 & 193:  LANDSCAPE PLANTING & LANDSCAPE ESTABLISHMENT 
 
Provide forty-eight (48) hours notification to the Engineer of the time that plant maintenance will 
be conducted so that an inspector may be present during these activities.  The Engineer may 
withhold monthly payment for landscape establishment if he is not adequately notified of the 
contactor's maintenance activities. 
 
ITEM 247: FLEXIBLE BASE 
 
After the existing pavement is scarified and spread evenly over the proposed subgrade, incorporate 
additional flexible base into the scarified material. Spread the resulting mixture and compact to the 
required density as required for Item 247 and to the lines and grades set forth in the plans and as 
directed.  
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Place the material in approximately equal courses not to exceed 6 inches in depth per course. 
During mixing and laying operations, sufficient water will be added to the material to insure that 
the moisture content is not less than optimum moisture as determined by test method TEX-113-E. 
 
Recycled asphalt pavement (RAP) or crushed concrete generated on this project will be allowed to 
be blended in the flexbase.  Do not exceed twenty (20%) percent Recycled Material (RAP, crushed 
concrete or a combination) by weight added to the flexible base. If contractor elects to utilize these 
materials as part of the flexible base mixture, payment will be made for the total quantity of 
RAP/Recycled concrete flexible base mixture.  
 
Ride Quality will not be required on this project. 
 
ITEMS 310 & 316: PRIME COAT & SEAL COAT 
 
No asphalt treatments will be applied just prior to a rain event that could result in chemical asphalt 
or any asphalt by-product pollutant being washed into a stream. 
 
ITEMS 310, 316, 341 & 346: PRIME COAT, SEAL COAT, DENSE-GRADED HOT-MIX 
ASPHALT & STONE-MATRIX ASPHALT 
 
The Contractor may request approval from TxDOT to clean equipment located on TxDOT ROW 
which is engaged in asphalt work such as trucks, lay down machines, and distributors.  TxDOT 
may allow cleaning of asphalt equipment on TxDOT ROW only when all of the following 
conditions are met on a continuous basis:    
 
1. Cleanup activities must take place no closer than three hundred (300) feet from an off ROW 
drainage discharge.   
2.  No diesel or fuel is used for cleaning.   
3.  The names of all cleaning agents have been previously submitted to TxDOT and the Contractor 
has submitted both a spill prevention and cleanup plan for the cleaning chemicals being used.   
4.  All excess cleaning liquid must be captured on plastic or tarps and disposed of properly off 
ROW.   
5. Excess asphaltic products originally planned to be used for road construction but deposited along 
the roadway edge due to having too much material, or due to equipment start/stops and minor 
equipment upsets will be properly removed off ROW or to a location approved by TxDOT within 
forty-eight (48) hours. 
 
ITEM 310: PRIME COAT  
 
When cutback asphalt is used, a minimum curing time of seven (7) days will be required before 
application of Item 316, “Seal Coat”, unless otherwise approved in writing. 
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ITEM 316: SEAL COAT 
 
The Engineer will select the asphalt for surface treatments from the types and grades shown on the 
plans. 
 
No AC or Emulsion for surface treatment items will be placed between September 15 and May 1 
unless approved in writing. 
 
AC-15P, AC 10-2TR and AC 20-XP are for warm season use and are not to be placed between 
September 15 and May 1.  AC 12-5TR is for cool season use and can be placed in accordance with 
the suppliers’ recommendations and only as authorized. 
 
All trucks hauling materials to be paid for by truck measurement will be “struck off” prior to 
delivery to the project. 
 
Protect all existing bridges, curbs, and other exposed concrete surfaces within the limits of these 
projects from asphalt materials by any method that is approved.  Remove any excessive asphalt 
materials deposited on these surfaces at the Contractor’s expense in a manner approved. During 
application of the surface treatment, if existing conditions warrant, the lane widths, transitions, and 
intersection areas may be varied as directed.   
 
Use a medium pneumatic roller meeting the requirements of Item 210, “Rolling”, as directed.   This 
work will be subsidiary to the various bid items. 
 
Remove dirt and debris that has accumulated in the curb and gutter sections prior to beginning 
paving.  Likewise, remove all vegetation from pavement edges prior to seal coat operations. This 
work will be subsidiary to various items. 
 
Unless otherwise approved,  seal coat will not be exposed to traffic for more than five (5) calendar 
days before application of HMAC or CAM mixture. 
 
ITEM 341: DENSE-GRADED HOT-MIX ASPHALT  
 
Target laboratory-molded density will be 97.0% if the Texas Gyratory Compactor is used for 
design and production control.  
 
ITEMS 341 & 346: DENSE-GRADED HOT-MIX ASPHALT & STONE-MATRIX 
ASPHALT 
 
The contractor will provide a ticket writer during hot mix operations. 
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RAP will be allowed in all types of hot-mix under this item. The RAP must be obtained from the 
top 2 inches of asphalt pavement on this project or from one of the approved state owned 
stockpiles.  The locations and availability of the RAP at various state owned stockpiles can be 
obtained from the Engineer at the time of letting. 
 
RAP from Contractor owned sources may be used if the RAP is fractionated. The coarse fraction 
of contractor owned RAP will not be allowed if it consists primarily of siliceous aggregates. 
 
Hydrated lime or an approved liquid surfactant-based warm mix additive will be added to the 
hot-mix asphalt as an additive to improve quality of the mixture. The lime will be added at a rate 
of one (1.0%) percent by weight of the total aggregate. The lime will meet the requirements of 
TYPE A, hydrated lime, or TYPE B, commercial lime slurry, that meets the requirements of 
DMS-6350,”Lime and Lime Slurry”. The lime will be added to the fine aggregate, pug mill 
mixed and stockpiled a minimum of 24 hours prior to introduction to mixing plant. Other 
methods of adding lime that produce comparable results and that are acceptable to the Engineer 
may be considered. Lime will not be paid for directly, but will be considered as subsidiary to 
various bid items.  The warm mix additive will be added at the rate recommended by the 
manufacturer.  The warm mix additive will be metered and injected into the liquid asphalt at the 
mixing plant or as approved.  Warm Mix Additive will not be paid for directly, but will be 
considered subsidiary to various bid items. 
 
Provide methods and proposed documentation acceptable to the Engineer before beginning 
production that verifies the addition of lime or liquid surfactant-based warm mix additive as 
required above in the various mixes.  Necessary equipment and additions to the plant to 
document and verify these quantities in the mixtures will be subsidiary to the HMAC items. 

Evaluate the mixture proposed for use for moisture susceptibility in the mixture design and 
production stages by test method TEX-530-C, unless otherwise directed.  Maximum stripping of 
0% is required. If more than 0% stripping occurs, additional anti-stripping agent, Lime or liquid 
warm mix additive may be required. 

The placement pay factors for shoulders placed separately from the travel lanes, will be based on 
in-place air void determinations. 

For this contract, provide a continuous flow of material to the paver by means of a self-propelled 
MATERIAL TRANSFER VEHICLE (MTV). The (MTV) will consist of a mobile hopper with a 
sufficient storage capacity and conveyor that will provide a non-stop placement of the hot-mix 
asphalt pavement for the all courses on the traffic lanes and shoulders. The MTV will have a 
system of augers or other approved systems to remix the mixture during the transfer process. The 
Engineer will approve the MTV before use. This is required to minimize segregation and 
improve the ride quality. 
 
If contractor elects to use the Thermal Imaging System, an MTV is not required.  
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Utilize a paver ski or mobile string line at least forty (40) ft. long during placement of all hot mix 
placed with an asphalt paver unless otherwise approved.  
 
Any Truck Bed Releasing Agent will be approved.   
 
For hot-mix overlays tie-ins to existing hot-mix pavement, provide a butt joint by milling a 2-in. 
to 0-in. taper over a minimum of fifty (50) feet.  This work will not be paid for, but will be 
considered subsidiary to the various bid items. 
 
For tests specified, enter testing data in Department provided electronic testing template 
spreadsheets.  Submit electronically to the Engineer at the interval directed.   
 
ITEM 354: PLANING AND TEXTURING PAVEMENT 
 
Allow reuse of material from project into Item 341 mixtures, otherwise stockpile at Stockpile 
Location. 
 
ITEM 400: EXCAVATION AND BACKFILL FOR STRUCTURES 
 
Aggregate for cement stabilized backfill will be coarse aggregates, GRADE 3, 4 or 5 and fine 
aggregate, as shown in Item 421, “Hydraulic Cement Concrete”.  The ratio of course aggregate to 
sand should not contain more than sixty percent (60%) sand unless otherwise approved.   
 
CLASS B bedding is required if rock is encountered. 
 
ITEMS 416, 420 & 422: DRILLED SHAFT FOUNDATIONS, CONCRETE 
SUBSTRUCTURES & CONCRETE SUPERSTRUCTURES 
 
Column lengths shown on the plans will be used to calculate the top of drilled shaft elevations for 
the determination of pay quantities. Pay quantity for bent concrete will be plan quantity. 
 
Soil from foundation drilling will be removed immediately from the stream channel area to higher 
ground above the Ordinary High Water Marks.  No earth drill spoil material will be deposited into 
water of a stream.  If used, drilling mud will not be allowed to enter into any stream. 
 
ITEM 420: CONCRETE SUBSTRUCTURES 
 
Reduce headwall heights, if necessary, to provide a maximum of three (3) inches projection above 
the roadway slope. No increase or decrease will be made in plan quantities of concrete or 
reinforcing steel for this work. 
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Paint the Control -Section - Structure (CSS) number on the right side of each approach end of 
finished bridges or culverts, using black exterior paint and stencils that result in two inch high 
numbers. All numbers should be legible and free of smears or drips.  Unless otherwise directed, the 
nine digit CSS number will be placed within two feet of the end of each bridge type as follows: 
concrete or steel girder bridge on outside of girder, slab type bridge on outside of slab, bridge class 
culverts on outside of headwall.  The painting of these numbers will not be paid for directly but 
will be considered subsidiary to the various bid items. 
 
All construction products used to construct concrete structures and bridges including but not 
limited to plastics, Styrofoam, grease, glues, caulking, adhesives, solvents, paints, cleaning agents 
and rubber will be handled in a manner that the construction products or empty containers/tubes 
will not be allowed into any stream.  Construction debris developed from the cutting, grinding or 
sizing of solid construction products including plastics and Styrofoam will not be allowed on the 
ground or to blow into a stream. 
 
Concrete curing compounds will not be applied in a manner that the chemical will be spilled, 
dripped or be discharged into streams.  Containers and rags used during application of curing 
compound will be properly disposed of off project.  Do not store curing compound containers and 
drums on TxDOT ROW. 
 
Ensure steel forms are free of rust immediately prior to placing concrete. 
 
Refer to Item 427, “Surface Finishes for Concrete”, for additional requirements for formwork, 
concrete curing, and from removal for off-the-form finishes. 
 
Waste water generated during the process of mechanical grooving or saw cutting of bridge decks or 
for any pavement, must be collected and disposed of properly and not allowed to enter any stream 
channel. 
 
ITEM 421: HYDRAULIC CEMENT CONCRETE 
 
The Engineer will provide compressive strength testing equipment. 
 
ITEM 423:  RETAINING WALLS 
 
Use Type AS backfill when constructing MSE retaining walls. 
 
Please see MSE Retaining Wall Surface Detail sheet for textures of panels.   
 
Mow strip along Mechanically Stabilized Earth walls are required and will be subsidiary to Item 
423, “Retaining Walls”. 
 
Obtain Approved MSE Panel Systems from the suppliers list located at: 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bus/bridge/mse_wall_ex.pdf 
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Six inch (6”) perforated pipe underdrain, as per MSE wall standard sheet, will be required.  Pipe 
outfall should be terminated into wall of drainage structures.  Pipe underdrain for retaining walls 
will be subsidiary to Item 423, “Retaining Walls”. 
 
ITEM 427: SURFACE FINISHES FOR CONCRETE 
 
No painting of structures will be allowed between November 1 and April 1 unless otherwise 
approved. 
 
Provide bridge structures with a Surface Area II, rub finish. 
 
Provide all culverts with a Surface Area II, rub finish. 
 
On slab spans, the underside will receive an ordinary surface finish only. 
 
ITEMS 432 & 529: RIPRAP & CONCRETE CURB, GUTTER AND COMBINED CURB 
AND GUTTER 
 
Blast clean all concrete curb, curb and gutter and riprap in accordance with Item 427, “Surface 
Finishes For Concrete”, as part of the final clean-up and acceptance process.  Other methods may 
be approved to obtain a uniform clean appearance, free of marks, stains, etc., at the time of final 
acceptance. 
 
ITEM 432: RIPRAP 
 
Locations and quantities may be varied as directed to accommodate field conditions. 
 
Weep holes and granular material, are required and locations will be determined prior to placement 
of concrete riprap at bridge abutments. 
 
“Stamped concrete” at LP 484 intersection will be paid for under Item 432-6041 RIPRAP 
(SPECIAL). 
  
ITEM 440: REINFORCEMENT FOR CONCRETE 
 
Uncoated steel reinforcement storage on the ground will be supported by nominal dimension four 
(4) inch by four (4) inch solid lumber or round posts spaced closely where any portion of the steel 
does not touch the ground.  Larger timber is acceptable.  As an alternate, new or used sound 
wooden pallets may be used.  Broken supports will be replaced. 
 
Prior to concrete placement, all dried mortar and splashed concrete, in addition to any other 
contaminates, will be removed from all steel reinforcement. 
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ITEM 446: FIELD CLEANING AND PAINTING STEEL 
 
Provide a Paint System I-A overcoating to structural steel. 
 
ITEM 450: RAILING 
 
Blast clean all railing and barrier wall in accordance with Item 427, “Surface Finishes for 
Concrete”, prior to final acceptance of the project. This work will be considered subsidiary to Items 
450, “Railing” and Item 514, “Permanent Concrete Traffic Barrier”. 
 
Insure slip formed barrier and cast-in-place barrier will be uniform in color and texture. 
 
Clean all holes drilled for adhesive anchors for the retrofit traffic rail using a steel wire brush 
mounted on a rotary drill in addition to other cleaning methods (such as cleaning by using 
compressed air) to remove dust or other material coating the drilled hole. Cleaning by compressed 
air only will not be sufficient. It will be the responsibility of the contractor to properly clean and 
place anchors to ensure proper design pull-out requirements. Actual pull-out tensile tests for these 
anchors will not be required; however, anchors placed which do not meet design requirements in 
the opinion of the Engineer, will be replaced at the contractor’s expense. 
 
ITEM 464: REINFORCED CONCRETE PIPE 
 
Install all reinforced concrete pipe on this project using pre-formed flexible joint sealant. 
 
ITEM 467 SAFETY END TREATMENT 
 
Welds are not allowed to splice Safety Pipe Runners. A Safety Pipe Runner must be one 
continuous pipe. 
 
ITEM 496: REMOVING STRUCTURES 
 
All pipe culverts removed under this contract will become the property of the contractor to be 
disposed of off the right of way unless otherwise directed.  
 
ITEM 502: BARRICADES, SIGNS AND TRAFFIC HANDLING 
  
A meeting between the contractor and Engineer to discuss upcoming changes in construction 
phasing and traffic switches is required at least fourteen (14) days prior to the phase change. Items 
to be discussed at this meeting include temporary signing, traffic control, pavement markings, the 
processes necessary for the phase change and subcontractor scheduling. 
 
Schedule and execute the work such that the portion of the roadway not sealed and striped at any 
given time is kept to a minimum and is no more than two (2) miles. 
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All signs, delineators, object markers, and route markers must be in place prior to opening each 
phase of construction to traffic. 
 
When a culvert extension, inlet construction and/or safety end treatment and open excavation, etc. 
is within thirty (30) feet of a travel lane then delineate these areas as shown on the BC standard 
sheets. In addition a four (4) foot high plastic construction fence will be required at or around any 
structure or obstruction that would be a hazard to pedestrians unless otherwise approved.   This 
fence will be erected in a manner acceptable to the Engineer. Construction fencing will not be paid 
for separately, but will be considered subsidiary to Item 502, “Barricades, Signs and Traffic 
Handling”. 
 
During construction, erect and maintain accurate clearance signs (W12-2 or W12-3), in accordance 
with the “Texas Manual on Uniform Traffic Control Devices for Streets and Highways”, on all 
underpass structures. The mounting method for the temporary clearance signs is subject to approval 
of the Engineer. Temporary clearance signs will not be paid for directly but will be considered 
subsidiary to the various bid items. 
 
The Contractor Responsible Person(s) (CRP) for Work Zone Traffic Controls will inspect and 
insure any deficiencies are corrected each and every day throughout the duration of this contract. 
Any misaligned or damaged traffic control devices will be repaired as soon as practical after 
deficiency is discovered. 
 
In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee(s) available to respond on the project for emergencies and for taking 
corrective measures within thirty (30) minutes. 
 
Any work being done above travel lanes on the overhead sign bridge will require the lanes to be 
closed for traffic safety. 
 
The shadow vehicle with truck mounted attenuator (TMA) will not be optional but will be required 
as shown on the appropriate traffic control plan sheets. Truck mounted attenuators must meet the 
requirements of the Compliant Work Zone Traffic Control Device List.  The use of truck mounted 
attenuators will not be paid for directly, but will be considered subsidiary to Item 502, “Barricades, 
Signs and Traffic Handling”. 
 
Open the pavement to traffic each night. Remove all material stockpiles, equipment left overnight 
or any obstruction within thirty (30) feet of a travel way or clearly mark by warning lights and 
barricades.  
 
Arrange construction operations to prevent the hauling of materials through the completed 
pavement sections unless otherwise approved.   
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Unless otherwise shown on plans, where there is excavation adjacent to the pavement edge, provide 
adequate warning signs, vertical panels, drums and reflectors at the pavement edge.  Treat 
pavement drop-offs created by ACP operations in a similar manner and in accordance with the 
details shown on the plans. 
 
When excavation is required next to a travel lane carrying traffic and widening is not completed by 
the end of the day’s operation, and unless otherwise permitted in the plans, place sufficient backfill 
against the edge of the travel lane in order to provide a 3:1 slope. The backfill used will be durable 
crushed stone type of flexible base or other materials approved.  When work is resumed on this 
excavated area this backfill material will be incorporated into the road work or disposed of as 
approved. Materials and labor for this work will not be paid for directly but will be subsidiary to 
the various bid items. 
 
Prior to beginning work, the Contractor and Engineer will agree on the allowable length of lane 
closure. 
 
Place Type III barricades and road closed signs as shown on BC standard sheets across the closed 
roadway or the new location at each road, street and/or closed bridge and along the closed roadway 
or new location at three-quarter (¾) mile intervals. 
 
Equip all construction equipment involved in roadway work with a permanently mounted warning 
light with amber lens as approved.   
 
For nighttime flagging operations, each flagger station must be lighted with portable light plants 
using approved balloon-type fixtures.  The flagger must wear Class 3 reflective garments.  Lights 
will be positioned as to not blind motorists. 
 
All night time operation including planing, underseal, HMAC placement, bridge construction, 
concrete paving, etc. must be adequately lighted using balloon-type lights. 
 
ITEM 504: FIELD OFFICE AND LABORATORY 
 
Furnish for the Engineer’s exclusive use a laboratory meeting the specified Type D structure. The 
building will be located at the contractor’s hot mix plant site and be separate from the contractor’s 
laboratory. 
 
The use of space heaters for the purpose of heating the structure is unacceptable. The building must 
be structurally sound and pose no safety hazards. The laboratory must meet all the above 
requirements within two (2) weeks prior to beginning of work. 
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ITEM 506: TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL 
CONTROLS 
 
No soil disturbing activities will begin on any section of TxDOT ROW without adequate 
sedimentation controls first being installed and functioning at adjacent drainage outfalls.  Begin and 
continuously prosecute the repairs, additions and maintenance of erosion and sedimentation control 
devices within seven days after the Contractor receives each Form 2118, Field Inspection and 
Maintenance Report, from the Engineer. Failure of the Contractor to fulfill either of the above 
requirements places TxDOT in potential non-compliance with permit requirements and may result 
in withholding estimates or stopping work or both until all environmental permit requirements are 
fulfilled. 
  
Furnish one SW3P permit posting sign and sign support as detailed in the plans.  Install this sign in 
an approved location.  The sign and support should be removed upon completion of the project and 
is the property of the Contractor.  The purchase of the sign and support, installation, relocation(s) if 
determined necessary and removal at project end will be subsidiary to Item 506, ‘Temporary 
Erosion, Sedimentation and Environmental Controls”. 
 
The SW3P for this contract will consist of using, as directed, any erosion or water pollution control 
measure deemed necessary.  Any erosion or water pollution control measure deemed necessary  
will be implemented by the Contractor as prescribed by this item and in accordance with the 
applicable specification.  Payment for erosion control measures for which applicable pay items are 
not included in the contract will be made in accordance with Article 9.7, "Force Account." 
 
ITEM 508: CONSTRUCTING DETOURS 
 
Any widening that is not protected by a positive barrier and any drop-offs greater than two (2) 
inches, must be sloped at no steeper than a 3:1 slope at the end of each work day. 
 
ITEM 512: PORTABLE CONCRETE TRAFFIC BARRIER 
 
Department-furnished concrete traffic barrier units are at a TxDOT yard near the project location 
or other locations within fifty (50) miles of the project as directed.  Barrier provided by TxDOT 
may be single slope or F-shape barrier.  The Contractor will furnish equipment necessary to load 
the units at the stockpile locations. 
 
Provide necessary hardware for connecting the portable concrete traffic barrier. 
 
Upon completion of the project, all barrier will remain property of the Department and 
stockpiled at a TxDOT yard near the project location or other locations within fifty (50) miles of 
the project as directed.  The Contractor will furnish equipment necessary to load and unload the 
units at the stockpile locations.  When stockpiling, separate damaged barriers from salvaged 
barriers as directed.  
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Portable concrete traffic barrier that is determined unusable will become property of contractor 
and will not be returned to TxDOT stockpile location.  This work will be considered subsidiary 
to this item. 
 
All hardware will become the property of the Department and will be returned to the TxDOT 
Maintenance yard within fifty (50) miles of the project as directed.  Place hardware in fifty-five 
(55) gallon barrels with holes in bottom to allow drainage. 
 
Delineate barriers by a minimum of two (2) CLASS A reflectors per section. Reflectors mounted 
on the top and the traffic side of the barrier must match the color of the nearest edge line. These 
reflectors will not be paid for directly, but will be considered subsidiary to the various bid items. 
 
Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers. Use 
polymer concrete junction boxes instead of the cast iron junction boxes shown on standard sheets 
CSB(3)-16, CSB(4)-10, and SSCB(4)-10. Mount the junction boxes flush (+ 0, - ½) with concrete 
surface of concrete barrier. 
 
Use materials from prequalified producers as shown on the construction division (CST) of the 
Texas Department of Transportation (TXDOT) material producers list. Use the following website 
to view this list: www.txdot.gov/business/resources/materials/producer-list.html 
 
ITEM 529: CONCRETE CURB, GUTTER AND COMBINED CURB AND GUTTER 
 
Attach machine laid curb to pavement with a two compound epoxy adhesive. Epoxy will be applied 
to that area of pavement under the machine laid curb and must be a minimum of six (6) inches in 
width and 0.2 inches (20 mils) thick. The epoxy will be applied uniformly by an approved method.  
 
ITEM 540: METAL BEAM GUARD FENCE 
 
In the event a guard post falls on top of an inlet, cut the post to the proper length and bolt it to the 
inlet top as shown on the plans.  
 
The block-outs used on the Metal Beam Guard Fence will be made of a composite material from a 
source on the Department approved list of suppliers.  The use of wooden block-outs will not be 
allowed. 
 
ITEMS 542 & 544: REMOVING METAL BEAM GUARD FENCE & GUARDRAIL END 
TREATMENTS 
 
W-Beam elements, steel posts and composite material blockouts deemed salvageable will remain 
the property of the State and will be dismantled and returned to the TxDOT Maintenance yard at 
US 84 in Bellmead.  All other guard fence, and SGT’s deemed non-salvageable will become the 
property of the contractor.    
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Guard fence will become the property of the state and will be stockpiled at US 84 in Bellmead. 
 
ITEM 544:  GUARDRAIL END TREATMENTS 
 
The block-outs used on the Single Guardrail Terminals will be made of a composite material from 
a source on the Department approved list of suppliers. The use of wooden block-outs will not be 
allowed. 
 
ITEM 560: MAILBOX ASSEMBLIES 
 
Mail boxes will be kept in a position accessible to the carrier’s vehicle along the travel way except 
when performance of grading operations necessitates the moving of mail boxes. When grading 
operations necessitate the moving of mail boxes, the contractor will place them at a nearby location 
which will be accessible to the carrier’s vehicle. Mail boxes will be returned to a position 
accessible to the carrier’s vehicle along the travel way when grading operations are not in progress. 
This work will not be paid for directly, but will be subsidiary to Item 560, “Mailbox Assemblies”. 
 
ITEM 585:  RIDE QUALITY FOR PAVEMENT SURFACES 
 
The ride quality for the pavement surface will be surface test TYPE B. Pay Factor will be based on 
Schedule 1. 
 
The contractor will take care to ensure satisfactory profile results in the intermediate paving layers 
(mixture) to eliminate corrective action for excessive deviations in the final surface layers. 
 
Milling will not be allowed as a corrective action for excessive deviations in the surface layer of 
hot mix. 
 
ITEM 610: ROADWAY ILLUMINATION ASSEMBLIES 
 
Fabricate steel roadway illumination poles in accordance with TxDOT standards RIP-2011 
(Roadway Illumination Poles -2011). Poles fabricated according to RIP-2011 require no shop 
drawings.  
 
Alternate designs to RIP 2011 or the use of aluminum to fabricate poles will require the submission 
of shop drawings electronically. 
 
For instructions on submitting shop drawings electronically go to TxDOT home page, Business 
with TxDOT, Bridge information, Shop drawings.  
 
File is titled: Guide to Electronic Shop Drawing Submittal.  
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Following the electronic shop drawing submittal process (see ftp://ftp.dot.state.tx.us/pub/txdot-
info/library/pubs/bus/bridge/e submit guide.pdf), submit for review an approval package for a 
designed pole which will include calculations and drawings sealed, signed and dated by a Texas 
P.E. 
 
Lighting poles will be designed for a 25 year design life in accordance with the current edition of 
the AASHTO “Standard Specification for Structural Supports for Highway Signs, Luminaries and 
Traffic Signals”.  All ploes will be designed for the appropriate 3-second gust wind speeds 
according to the formulas and wind speed map in the same AASHTO specification.  For 
transformer base poles, fabricator will include transformer base and connecting hardware in design 
calculations and shop drawing submittals.  All transformer bases will have been structurally tested 
to resist the theoretical plastic moment capacity of the pole.  Certification of the plastic moment 
load test and FHWA breakaway requirement test of the model of base being furnished will be 
submitted with the shop drawings.  Shop drawings will show breakaway base model number and 
manufacturer’s name and logo.  Manufacturer’s shop drawings will include the ASTM designations 
for all materials to be used. 
 
All poles and attachments will be structurally designed to support the configuration of mast arms 
and luminaries shown on the plans.  Poles will be supplied with mast arm combinations as shown 
in the plans.  All mast arms will be designed to support a minimum 60-pound luminary having an 
effected projected area of 1.6 square feet. 
 
Anchor bolt assemblies for optionally designed poles will be the same as those shown on the RIP 
standard sheets, unless a larger capacity bolt assembly is required by the design. 
 
ITEM 618: CONDUIT 
 
The locations of conduit as shown are for diagrammatic purposes only and may be varied to meet 
local conditions, subject to approval. 
 
When backfilling bore pits, ensure that the conduit does not become damaged during installation or 
due to any settling of the backfill material. Compact select backfill in three equal lifts to the bottom 
of the conduit or if sand is used, place to a point two (2) inches above the conduit. Backfill density 
will be equal to the existing soil. Be careful to prevent any material from entering the conduit. 
 
Backfill all open trenches before the end of the workday and do not leave any trench open 
overnight. 
 
Casing will be incidental to the conduit if it is required for placing a bored conduit. 
 
Remove all abandoned conductor and conduit to one (1) foot below ground level. This work will 
not be paid for directly, but will be subsidiary to the pertinent items. 
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ITEM 620: ELECTRIAL CONDUCTORS 
 
Place the communications and/or coaxial cables in a separate conduit from the 120 or 240-volt 
electrical conductors. 
 
Any damage to any wire or any cable is cause for immediate rejection of the entire cable being 
tested. Remove and replace the entire cable at the Contractor’s expense. 
 
Electrical certification for this project will be as per Item 7 of the current Texas Standard 
Specifications and any applicable Special Provision to Item 7. 
 
For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 
holder from manufacturers pre-qualified by the Traffic Operations Division.    
 
See TxDOT’s material producers list (MPL) for list of pre-qualified manufacturers. Category is 
“Roadway Illumination and Electrical Supplies.”   Fuse holder is shown on list under Item 610, 
“Roadway Illumination Assemblies” and Item 620, “Electrical Conductors.” 
 
Provide ten (10) amp time delay fuses. 
 
ITEM 624: GROUND BOXES 
 
Ground box locations shown on the plans are approximate locations. Actual locations are as 
directed. 
 
ITEM 636: SIGNS 
 
Verify all dimensions at the actual proposed sign location in order to maintain dimensions as 
shown on the Sign Mounting Details. 
 
The sign locations as shown on the plans are for diagrammatic purposes and show the approximate 
location of the signs. Stake the location of the new signs to be approved. 
 
For freeway sections, keep the advance guide sign or the exit direction sign for an exit in place at 
all times, unless written approval is given. Replace any signs that have been removed before the 
end of the work day, unless written approval is given. 
 
ITEM 644: SMALL ROADSIDE SIGN ASSEMBLIES 
 
Measure all dimensions in the field at the actual locations. 
 
Place signs in accordance with lateral and vertical clearances as shown in Sign Mounting Details 
for Small Roadside Signs and in the Sign Crew Field Book. 
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Sign placement heights are a minimum of seven (7) feet and a maximum of seven feet six inches 
(7ft.-6in.) to the bottom of the sign or plaque. Mounting heights are measured as follows: 
 
  1. When the base of the sign is below the edge of the travel lane, the sign height is 
measured from the edge of the travel lane to the bottom of the sign. 
  2. When the base of the sign is above the edge of the travel lane, the sign height is 
measured from natural ground to the bottom of the sign. 
  3. When a supplemental plaque or secondary sign is used, the sign height is measured 
to the bottom of the supplemental plaque or secondary sign. 
  4. When a sign has two or more posts, all posts must be a minimum height above 
natural ground to the bottom of the sign. The sign also must be a minimum height above the edge 
of the travel lane. 
 
Leave the existing sign assemblies in place until the proposed foundation, post and sign are in 
installed, and then remove the old sign assemblies. 
 
Do not leave any sign foundation holes open overnight. Ensure all holes drilled are at least the 
minimum required depth with no loose material remaining in the hole. 
 
Stake proposed sign locations and receive approval before installation of sign foundations. 
Determine each post length after the stub has been placed. 
 
For sign assemblies using the “TEXAS UNIVERSAL TRIANGULAR SLIPBASE SYSTEM 
MOUNTS” furnish and install a #4 rebar at least 7 inches long through the 3/4-inch diameter hole 
in the stub to prevent the stub from rotating in the foundation as detailed on the Sign Mounting 
Details for Small Roadside Signs. 
 
Furnish and install a 5/16-inch x 1 1/2-inch double roll pin between the slip base casting and the 
sign support post to prevent the sign assembly from rotating on the stub as detailed on the Sign 
Mounting Details for Small Roadside Signs. 
 
Concrete for sign foundations is designated as “MISCELLANEOUS CONCRETE”. It will be 
accepted based on a minimum seven (7) day flexural strength of 280 PSI.  
 
Use trowel to finish all foundations for a neat appearance. Remove all excess material. 
 
Expanded foam foundations are not permitted. 
 
Tighten the slip base and the locking collar as shown on standard Sign Mounting Details for Small 
Signs. Do not tighten bolts greater than eighty (80) foot pounds except to clean threads. Over-
torque bolts to clean the threads of any galvanization that might cause an incorrect torque reading. 
Then loosen the nuts and tighten to the required torque of eighty (80) foot pounds. Tighten bolts 
incrementally in a sequential manner such that the load is applied uniformly to the locking collar. 
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For splices in small signs, use bolts as shown on details A and B on the Sign Mounting Details for 
Small Roadside Signs. 
 
Cut the bottom of all posts level. 
 
For sign types which design details are not shown on these plans, fabricate according to the 
“STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS”. 
 
Removed material that is deemed salvageable (signs and posts) will be the property of TxDOT. 
Deliver salvageable material to the TxDOT Maintenance Office.  Remove unsalvageable material. 
 
Existing signs remain in place until the proposed sign post assembly is completed and ready for 
sign installation. 
 
Maintain existing roadside signs within this project’s limits during this contract.  In order to 
accommodate the grading or other operations, relocate these signs and assemblies onto temporary 
supports in accordance with the TMUTCD and as directed.  This work will be paid for as “Relocate 
Small Roadside Sign Supports and Assemblies”.  Moving the temporary supports for 
accommodating work and relocating for subsequent phases will not be paid for directly.  The 
existing sign assemblies requiring relocation to a temporary support must be approved.   
 
ITEM 650: OVERHEAD SIGN SUPPORTS 
 
Lengths of trusses, tower heights and posts shown in the summaries are for bidding purposes, only.  
Verify these dimensions upon substantial completion of the subgrade section at the location shown 
on the plans or as relocated.  Notify the Engineer, prior to shop drawing production, concerning 
any discrepancies found, which may reduce established ground clearance requirements. 
 
Provide information for alternate designs conforming to the requirements of Item 5, “Control of the 
Work.”  Furnish shop drawings for this item indicating the weight of structure and all equipment 
supported by the structure to verify the design of the structure. 
 
ITEM 658: DELINEATOR AND OBJECT MARKER ASSEMBLIES 
 
The delineator assembly BRF Class A (D-SW) and (D-SY) are to be single delineators (Class I) 
attached to a flat, plastic bracket to facilitate the mounting of the delineator on top of the bridge rail 
at the locations shown on the plans. Submit a sample for approval before ordering materials. 
 
ITEM 666: RETROREFLECTORIZED PAVEMENT MARKINGS 
 
Before the application of pavement markings, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings”.  This work will not be paid for directly, but will be subsidiary to Item 
666, “Retroreflectorized Pavement Markings”. 
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All stop lines will be twenty-four (24) inches wide. 
 
Pay Item for REFL PAV MRK TY I (W) (8”) (DOT) will be used for intersection turning lane 
channelizing markings as shown in the 2011 Texas Manual on Uniform Traffic Control Devices, 
Section 3B.08, page 395, figure 3B-13c. 
   
Remove markings at own expense that are not in alignment or sequence, as shown on the standard 
sheets or as stated in the specifications, or do not meet the specification and/or approval of the 
Project Manager. Removal will be in accordance with Item 677, “Eliminating Existing Pavement 
Markings and Markers”, except for measurement and payment. 
 
ITEM 668: PREFABRICATED PAVEMENT MARKINGS 
 
Use Type C prefabricated pavement markings (TxDOT Spec DMS-8240) for all Word, Arrow and 
RR Crossing markings.  
 
ITEM 672: RAISED PAVEMENT MARKERS 
 
Place TYPE II-C-R and TYPE I-C markers for lane lines on eighty (80) feet centers regardless of 
the conditions listed on the Pavement Markings Standard Details. 
 
Before the application of pavement markers, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, "Pavement Surface 
Preparation for Markings". This work will not be paid for directly, but will be subsidiary to Item 
672, "Raised Pavement Markers". 
    
Remove at Contractor’s expense all markers placed that are not in alignment or sequence, as shown 
on the standard sheets or as stated in the specifications, or do not meet the specification and/or 
approval of the Project Manager. Removal will be in accordance with Item 677, “Eliminating 
Existing Pavement Markings and Markers”, except for measurement and payment. 
 
Mount all raised pavement markers placed on concrete surfaces using an epoxy adhesive, in 
accordance with Article 672.3. 
   
ITEM 677: ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
 
Water blasting method will be used to remove existing pavement markings, including work zone 
pavement markings. 
  
ITEM 6001: PORTABLE CHANGEABLE MESSAGE SIGN 
 
This project will require “full matrix” type portable changeable message signs. 
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Ensure that the Contractor’s Responsible Person for traffic control can revise messages within 
thirty (30) minutes of notification. 
 
Furnish two (2) portable changeable message signs. The portable changeable message sign(s) will 
be used for all lane closures and freeway closures as shown on the traffic control plan standard 
sheets. 
This project will require a “Full Matrix” type Portable Changeable Message Sign.   
 
Supply portable changeable message sign(s) in accordance with the Traffic Control Plan standard 
sheets and Article 6f.55 of the Texas Manual on Uniform Traffic Control Devices for Streets and 
Highways Part VI.   
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                                                    CONTROL :  0258-09-124              
                                                    PROJECT :  NH 1602(305)             
                                                    HIGHWAY :  SH 6                     
                                                    COUNTY  :  MCLENNAN                 
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY (103)                                 
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(400)                    
                 ITEM 134  BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)              
                 ITEM 160  TOPSOIL (168)                                                
                 ITEM 164  SEEDING FOR EROSION CONTROL (166)(168)                       
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 169  SOIL RETENTION BLANKETS                                      
                 ITEM 192  LANDSCAPE PLANTING (161)(166)(168)                           
                 ITEM 216  PROOF ROLLING (210)                                          
                 ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
                 ITEM 310  PRIME COAT (300)(316)                                        
                 ITEM 316  SEAL COAT (210)(300)(302)(340)(520)                          
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT (300)(301)(320)(520)(585)       
                 ITEM 346  STONE-MATRIX ASPHALT (300)(301)(320)(520)(585)               
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (110)(132)(401)       
                           (402)(403)(416)(420)(421)(423)                               
                 ITEM 402  TRENCH EXCAVATION PROTECTION                                 
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 420  CONCRETE SUBSTRUCTURES (400)(421)(422)(426)(427)(440)        
                           (448)                                                        
                 ITEM 422  CONCRETE SUPERSTRUCTURES (420)(421)(424)(438)(440)(448)      
                           (454)                                                        
                 ITEM 423  RETAINING WALLS (110)(132)(216)(400)(416)(420)(421)(424)     
                           (440)(445)                                                   
                 ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (409)        
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                           (420)(421)(424)(426)(427)(434)(440)(442)(445)                
                 ITEM 428  PENETRATING CONCRETE SURFACE TREATMENT (427)                 
                 ITEM 432  RIPRAP (420)(421)(431)(440)                                  
                 ITEM 450  RAILING (420)(421)(422)(424)(440)(446)                       
                 ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)(785)                      
                 ITEM 464  REINFORCED CONCRETE PIPE (400)(402)(403)(467)                
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS (400)(420)(421)(424)    
                           (440)                                                        
                 ITEM 467  SAFETY END TREATMENT (400)(420)(421)(432)(440)(442)(445)     
                           (464)                                                        
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 508  CONSTRUCTING DETOURS                                         
                 ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                           (442)                                                        
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (420)    
                           (421)(440)                                                   
                 ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)                  
                 ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 560  MAILBOX ASSEMBLIES                                           
                 ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (416)(421)(432)(441)(442)    
                           (445)(449)(614)(616)(618)(620)(622)(624)(628)                
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
                 ITEM 636  SIGNS (643)                                                  
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)     
                           (636)(643)(656)                                              
                 ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                           (449)(618)(636)(654)                                         
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(502)(662)(677)    
                           (678)(6040)                                                  
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS (678)                        
                 ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                           (302)(316)                                                   
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                 ITEM 685  ROADSIDE FLASHING BEACON ASSEMBLIES (441)(442)(445)(449)     
                           (610)(618)(620)(621)(622)(624)(628)(656)(682)(684)(687)      
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
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                                    (FORM FHWA 1273, MAY, 2012)                         
                 WAGE RATES                                                             
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)         
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                    (000---003)                                         
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                    ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                    CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)   
                 SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000---006)            
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                      CONTRACTS" (000---007)                            
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)        
                 SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID    
                                    CONTRACTS"           (000---241)                    
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                    (000---249)                                         
                 SPECIAL PROVISION  TO ITEM     2  (002---004)                          
                 SPECIAL PROVISION  TO ITEM     6  (006---001)                          
                 SPECIAL PROVISIONS TO ITEM     7  (007---001)(007---003)(007---004)    
                 SPECIAL PROVISION  TO ITEM   192  (192---001)                          
                 SPECIAL PROVISION  TO ITEM   300  (300---009)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---002)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---003)                          
                 SPECIAL PROVISION  TO ITEM   666  (666---001)                          
                 SPECIAL PROVISION  TO ITEM   672  (672---001)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 1005 LOOSE AGGREGATE FOR            GROUNDCOVER                   
                 ITEM 3002 SPRAY APPLIED UNDERSEAL MEMBRANE (320)                       
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6040 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                           MARKINGS                                                     
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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