
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/06/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

 

Control 0045-19-050

Project C 45-19-50

Highway US 82

County GRAYSON
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          SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
                 PROJECT: C 45-19-50             CONTROL: 0045-19-050                   
                 COUNTY:  GRAYSON                                                       
                 LETTING: 07/08/2015                                                    
                 REFERENCE NO: 0703                                                     

PROPOSAL ADDENDUMS
          ------------------                                                            
          _  PROPOSAL COVER                                                             
          X  BID INSERTS (SH. NO.: 1-8 through 8-8                                    ) 
          X  GENERAL NOTES (SH. NO.: B through H                                        
                                                                                      ) 
          X  SPEC LIST   (SH. NO.: 1-3                                                ) 
          _  SPECIAL PROVISIONS:                                                        
             ADDED:                                                                     
                                                                                        
                 DELETED:                                                               
                                                                                        
          _  SPECIAL SPECIFICATIONS:                                                    
             ADDED:                                                                     
                                                                                        
                 DELETED:                                                               
                                                                                        
          X  OTHER: Plan Sheets:  2,3,3A-3F,5-12,17,91-93,93A,112,143A-143E, &          
                    168A                                                                
          DESCRIPTION OF ABOVE CHANGES                                                  
          (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                        
                                                                                        
                                                                                        
                                                                                        
          Bid Inserts:                                                                  
          Sheet 1-8, Changed Item 132 6001 to 132 6004.                                 
          Sheet 2-8, Changed quantity of Item 275 6001 to 677 and 275 6003 to 73977.    
          Sheet 3-8, Changes Item 465 6002 to 465 6004. Changed quantity of Item        
          465 6158 to 6.                                                                
          Sheet 4-8, Deleted Item 465 6174. Items shifted.                              
          Sheet 5-8, Changed quantity of Item 533 6001 to 47510. Deleted                
          Item 533 6002. Items shifted.                                                 
          Sheets 6-8 - 8-8, Items shifted.                                              
          Specification Data:                                                           
          Sheet B, Added notes for Item 105. Notes shifted.                             
          Sheet D, Added note to Item 275. Notes shifted.                               
          Sheet E, Added notes for Item 423. Notes shifted.                             
          Sheets C,F-H, Notes shifted.                                                  
          Spec List:                                                                    
          Sheet 1-3, Added reference Items 427 and 740 to Item 423.                     
          Plan Sheets:                                                                  
          Sheet 2 (Index of Sheets), Added Sheets 93A, 143A-143E.                       
          Sheet 3 (Index of Sheets), Added Sheet 168A.                                  
          Sheet 3A (General Notes), Added notes for Item 105. Notes shifted.            
          DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
          (INCLUDING PLANS SHEET CHANGES)                                               
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          Sheet 3B (General Notes), Added note to Item 275.  Notes shifted.             
          Sheet 3C (General Notes), Added notes for Item 423. Notes shifted.            
          Sheet 3D (General Notes), Notes shifted.                                      
          Sheet 3E (E&Q Sheet), Changed Item 132 6001 to 132 6004 and Item 465 6002     
          to 465 6004. Changed quantities of items 275 6001, 275 6003, and 465 6158.    
          Deleted Item 465 6174. Items shifted.                                         
          Sheet 3F (E&Q Sheet), Changed the quantity of Item 533 6001. Deleted Item     
          533 6002. Items shifted.                                                      
          Sheets 5,6,7,and 9 (Proposed Typical Section) Changed cement percentage.      
          Sheet 8 (Proposed Typical Section) Changed cement percentage and added        
          material and depth to the Flexible Pavement Repair Detail.                    
          Sheet 10 (Traffic Control Summary) Added material and depth to Item           
          508 6001.                                                                     
          Sheet 11 (Roadway & Removal Quantity Summary Sheet), Changed Item 132 6001    
          to Item 132 6004. Changed quantity of Items 275 6001 and 275 6003. Changed    
           Item 533 6001 to 533 6002 and changed quantity. remove Items 105 6070,       
          341 6008, and 341 6038 from the Summary of Flexible Pavement Repair Detail    
           table.                                                                       
          Sheet 12 (Drainage Quantity Sheet), Changed Item 465 6002 to 465 6004.        
           Changed quantity of Item 465 6158. Deleted Item 465 6174.                    
          Sheet 17, (Traffic Control Plan Phase 1), Added material and depth to         
          Typical Section A-A.                                                          
          Sheets 91-93 (Retaining Wall Layouts), Changed retaining wall backfill to     
          Type DS. Removed DAT, MBGF, & SGT labels.                                     
          Sheet 93A (Retaining Wall Surface Finish), added sheet.                       
          Sheet 112 (Westbound Mainlanes Drainage Plan & Profile), Added detail for     
          proposed pipe to existing pipe connection.                                    
          Sheet 143A (PDD), added sheet.                                                
          Sheet 143B (PRM), added sheet.                                                
          Sheet 143C (SCC-MD), added sheet.                                             
          Sheet 143D and 143E (SCC-3&4), added sheets.                                  
          Sheet 168A (RS (1)-13), added sheet.                                          
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 45-19-50 TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 85.000 1

105 6019 REMOVING STAB BASE & ASPH PAV(14")
DOLLARS

and CENTS

SY 12,892.000 2

110 6001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 306,304.000 3

132 6004 EMBANKMENT (FINAL)(DENS CONT)(TY B)
DOLLARS

and CENTS

CY 154,360.000 4

134 6001 BACKFILL (TY A)
DOLLARS

and CENTS

STA 187.900 5

160 6003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 133,439.000 6

164 6010 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

AC 13.790 7

164 6012 BROADCAST SEED (TEMP) (COOL)
DOLLARS

and CENTS

AC 13.790 8

164 6016 STRAW/HAY MLCH 
SEED(PERM)(RURAL)(CLAY)

DOLLARS
and CENTS

AC 27.570 9

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 481.000 10

169 6001 SOIL RETENTION BLANKETS (CL 1) (TY A)
DOLLARS

and CENTS

SY 36,082.000 11
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247 6076 FL BS (CMP IN PLC)(TY D GR 4) (6")
DOLLARS

and CENTS

SY 147,644.000 12

275 6001 CEMENT
DOLLARS

and CENTS

TON 677.000 13

275 6003 CEMENT TREAT (NEW BASE) (6")
DOLLARS

and CENTS

SY 73,977.000 14

310 6009 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 14,402.000 15

316 6173 AGGR(TY-B GR-3 SAC-B)
DOLLARS

and CENTS

CY 686.000 16

316 6419 ASPH (AC-15P, AC-20-5TR OR AC-20XP)
DOLLARS

and CENTS

GAL 30,244.000 17

341 6008 D-GR HMA TY-B PG64-22
DOLLARS

and CENTS

TON 23,762.000 18

341 6038 D-GR HMA TY-D SAC-A PG64-22
DOLLARS

and CENTS

TON 7,922.000 19

351 6008 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(12")

DOLLARS
and CENTS

SY 943.000 20

402 6001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 680.000 21

403 6001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 1,723.000 22

416 6002 DRILL SHAFT (24 IN)
DOLLARS

and CENTS

LF 30.000 23

Proposal Sheet
PROJECT C 45-19-50 TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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416 6015 DRILL SHAFT (NON - REINFORCED) (12 IN)
DOLLARS

and CENTS

LF 21.000 24

420 6066 CL C CONC (RAIL FOUNDATION)
DOLLARS

and CENTS

CY 169.000 25

423 6001 RETAINING WALL (MSE)
DOLLARS

and CENTS

SF 20,596.000 26

432 6001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 275.000 27

450 6023 RAIL (TY SSTR)
DOLLARS

and CENTS

LF 2,706.200 28

462 6003 CONC BOX CULV (4 FT X 2 FT)
DOLLARS

and CENTS

LF 170.000 29

462 6008 CONC BOX CULV (5 FT X 4 FT)
DOLLARS

and CENTS

LF 940.000 30

464 6003 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 148.000 31

464 6005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 133.000 32

464 6007 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 200.000 33

465 6004 MANH (COMPL)(PRM)(72IN)
DOLLARS

and CENTS

EA 1.000 34

465 6158 INLET(COMPL)(PAZD)(FG)(3FTX3FT-3FTX-
3FT)

DOLLARS
and CENTS

EA 6.000 35

Proposal Sheet
PROJECT C 45-19-50 TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 6133 SET (TY I)(S= 4 FT)(HW= 2 FT)(4:1) (P)
DOLLARS

and CENTS

EA 4.000 36

467 6363 SET (TY II) (18 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 1.000 37

467 6388 SET (TY II) (24 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 2.000 38

467 6417 SET (TY II) (30 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 1.000 39

496 6002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 1.000 40

496 6004 REMOV STR (SET)
DOLLARS

and CENTS

EA 3.000 41

496 6007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 110.000 42

496 6008 REMOV STR (BOX CULVERT)
DOLLARS

and CENTS

LF 940.000 43

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 44

502 6001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 24.000 45

506 6001 001 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 480.000 46

506 6011 001 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 480.000 47

Proposal Sheet
PROJECT C 45-19-50 TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M
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506 6020 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 445.000 48

506 6024 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 445.000 49

506 6038 001 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 2,458.000 50

506 6039 001 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 2,458.000 51

508 6001 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 2,039.000 52

512 6017 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 4,350.000 53

512 6029 PORT CTB (MOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 1,890.000 54

512 6041 PORT CTB (STKPL)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 4,350.000 55

533 6001 RUMBLE STRIPS (SHOULDER)
DOLLARS

and CENTS

LF 47,510.000 56

540 6001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 1,650.000 57

540 6006 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 5.000 58

540 6016 DOWNSTREAM ANCHOR TERMINAL SEC-
TION

DOLLARS
and CENTS

EA 4.000 59

Proposal Sheet
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542 6001 REMOVE METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 512.500 60

544 6001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 9.000 61

545 6001 CRASH CUSH ATTEN (INSTL)
DOLLARS

and CENTS

EA 8.000 62

545 6003 CRASH CUSH ATTEN (MOVE & RESET)
DOLLARS

and CENTS

EA 3.000 63

545 6004 CRASH CUSH ATTEN (STKPL)
DOLLARS

and CENTS

EA 7.000 64

636 6008 REPLACE EXISTING ALUMINUM SIGNS(TY 
G)

DOLLARS
and CENTS

SF 794.750 65

644 6001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 2.000 66

644 6004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 8.000 67

644 6007 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 1.000 68

644 6030 IN SM RD SN SUP&AM TYS80(1)SA(T)
DOLLARS

and CENTS

EA 2.000 69

644 6060 IN SM RD SN SUP&AM TYTWT(1)WS(P)
DOLLARS

and CENTS

EA 3.000 70

644 6061 IN SM RD SN SUP&AM TYTWT(1)WS(T)
DOLLARS

and CENTS

EA 5.000 71

Proposal Sheet
PROJECT C 45-19-50 TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



7-8

644 6076 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 14.000 72

647 6001 INSTALL LRSS (STRUCT STEEL)
DOLLARS

and CENTS

LB 2,161.230 73

647 6003 REMOVE LRSA
DOLLARS

and CENTS

EA 3.000 74

662 6060 WK ZN PAV MRK REMOV (W)4"(BRK)
DOLLARS

and CENTS

LF 205.000 75

662 6063 WK ZN PAV MRK REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 9,815.000 76

662 6095 WK ZN PAV MRK REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 9,604.000 77

662 6109 WK ZN PAV MRK SHT TERM (TAB)TY W
DOLLARS

and CENTS

EA 1,191.000 78

666 6035 REFL PAV MRK TY I (W)8"(SLD)(090MIL)
DOLLARS

and CENTS

LF 5,856.000 79

666 6299 RE PM W/RET REQ TY I (W)4"(BRK)(090MIL)
DOLLARS

and CENTS

LF 7,290.000 80

666 6302 RE PM W/RET REQ TY I (W)4"(SLD)(090MIL)
DOLLARS

and CENTS

LF 31,345.000 81

666 6314 RE PM W/RET REQ TY I (Y)4"(SLD)(090MIL)
DOLLARS

and CENTS

LF 33,213.000 82

672 6007 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 230.000 83

Proposal Sheet
PROJECT C 45-19-50 TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M
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672 6009 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 262.000 84

677 6001 ELIM EXT PAV MRK & MRKS (4")
DOLLARS

and CENTS

LF 49,959.000 85

677 6003 ELIM EXT PAV MRK & MRKS (8")
DOLLARS

and CENTS

LF 4,616.000 86

677 6007 ELIM EXT PAV MRK & MRKS (24")
DOLLARS

and CENTS

LF 355.000 87

678 6034 PAV SURF PREP FOR MRK (BLAST CLN)(4")
DOLLARS

and CENTS

LF 62,586.000 88

678 6036 PAV SURF PREP FOR MRK (BLAST CLN)(8")
DOLLARS

and CENTS

LF 5,303.000 89

5001 6001 GEOGRID BASE REINFORCEMENT (TY I)
DOLLARS

and CENTS

SY 79,991.000 90

6001 6002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 3.000 91
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Project Number:  C 45-19-50                                                                      Sheet: 
 
County:   Grayson                                                                                         Control: 0045-19-050 
 
Highway: US 82 
 

 General Notes Sheet A 

GENERAL NOTES 

General: 
 
Questions prior to letting may be submitted by email to the names listed below and will be 
answered by email: 
 
Sherman Area Office 
Aaron Bloom, P.E. – aaron.bloom@txdot.gov 
 
A file containing these questions and answers will be available for review by other contractors. 
 
Dispose of waste materials at an approved site. Furnish written approval from the property owner 
before disposal of waste materials. 
 
Locate equipment a minimum of 30 feet from roadway when possible. Place signs and barricades 
as approved. 
 
Stockpile sites for construction materials will be approved.  Give at least 48 hours notification 
prior to stockpiling material. 
 
Soil Sulfates Mitigation- The following notes are referenced hereafter by Items 110, 132 & 260: 
 
Subgrade Sulfate Testing ~ Once proposed subgrade elevations are obtained TXDOT may test 
subgrade using an in-field continuous conductivity machine to determine where necessary soil 
samples will be collected for laboratory testing.  Laboratory testing will determine necessary 
high sulfate mitigation techniques.   
 
0 – 3,000 ppm of sulfates - no restrictions. 
 
3,001 – 7,000 ppm of sulfates - In a single application, add the prescribed total amount of lime. 
Uniformly mix the lime into the soil being treated. Lightly compact the mixture to seal and minimize 
carbonation. Maintain moisture content above optimum. Three days after initial addition of lime, 
determine soluble sulfate concentration sampled at locations as directed using Tex-145-E, and if the 
sulfate measurement has been reduced to 3,000 ppm or less, then no additional lime or mellowing 
time is necessary; however, if sulfate measurement has not been reduced to 3,000 ppm or less, then 
add 4% additional lime. Uniformly mix the lime into the pretreated soil. Lightly compact the mixture 
to seal and minimize carbonation and mellow an additional 7 days while maintaining moisture 
content above optimum. Reprocess the soil-lime mixture to meet the gradation requirements in Item 
260, Table 1, and compact it at the optimum moisture content. 
Greater than 7,000 ppm of sulfates - Do not bring this soil onto project.  Remove or process as 
directed. 
 

mailto:aaron.bloom@txdot.gov


Project Number:  C 45-19-50                                                                      Sheet: 
 
County:   Grayson                                                                                         Control: 0045-19-050 
 
Highway: US 82 
 

 General Notes Sheet B 

The Department will pay for additional lime treatment of material originating in TxDOT right-of-
way when sulfate concentrations are greater than 3,000 ppm and such material is required to be used 
as shown in the plans. 
 
Item 2 Instructions to Bidders: 
View plans on-line or download from the web at: 
http://www.txdot.gov/business/letting-bids/plans-online.html 
 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.txdot.gov/business/letting-bids/repro-companies.html  

 
Item 5 Control of the Work: 
The responsibility for the construction surveying on this contract will be in accordance with 
Section 5.9.3, Method C.  
 
Item 7 Legal Relations and Responsibilities: 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Item 8 Prosecution and Progress: 
This project includes SP 008 ---002 which allows up to a 60 day delay to begin work on the project. 
 
Provide a Critical Path Method (CPM) progress schedule for this project. 
 
Item 100 Preparing Right of Way: 
Remove all trees and underbrush between the existing frontage road lanes. At cross structures, 
remove trees and underbrush to ROW line and within 100’ of the structure, parallel to the roadway. 
Neatly trim trees, overhanging branches and all underbrush to produce a 60’ vertical clear area 
within the limits of Prep ROW.  Remove any trees or underbrush that interferes with any 
construction operation, including relocation of ditches or other drainage elements.  Receive approval 
of equipment used to trim limbs. A boom axe will not be allowed.   Remove all trimmed debris from 
the ROW, unless otherwise approved.  
 
Item 105 Removing Treated and Untreated Base and Asphalt Pavement: 
Materials removed under this item will be retained by TxDOT.  Deliver this material to the Sherman 
Area Office located at 3904 US 75 South in Sherman. 
 
 

http://www.txdot.gov/business/letting-bids/plans-online.html
http://www.txdot.gov/business/letting-bids/repro-companies.html


Project Number:  C 45-19-50                                                                      Sheet: 
 
County:   Grayson                                                                                         Control: 0045-19-050 
 
Highway: US 82 
 

 General Notes Sheet C 

 
Item 110 Excavation: 
Material below finished subgrade elevation suspected of containing sulfates will be tested in 
accordance with Tex -145-E by the Department.  Treat subgrade material to the required depth 
and width in accordance with the Soil Sulfates Mitigation General Notes. 
 
Item 132 Embankment: 
Test potential embankment sources using Tex-145-E to determine the presence and concentration of 
sulfates.  
 
Embankment sources containing sulfates that meet specification requirements may be used as fill 
material provided it is placed with at least one foot of separation from materials to be treated with 
lime, cement, or other calcium-based stabilizers. When soils are to be placed with less than one foot 
of separation from material to be treated with lime, cement, or other calcium based stabilizers, 
process and treat such soils according to the Soil Sulfates Mitigation General Notes. 
 
No additional compensation will be made for stabilizing and treating embankment material obtained 
outside TxDOT right-of-way which has a sulfate concentration exceeding 3,000 ppm 
 
Item 134 Backfilling Pavement Edges:  
Use Type A backfill Material for final backfill. Provide material free of vegetation and other 
objectionable material with a Plasticity Index between 15 and 30. Use material with a Plasticity 
Index between 5 and 12, or as agreed upon, next to PFC surfaces. The backfill material source shall 
be approved. 
 
Item 164 Seeding for Erosion Control, 166 Fertilizer: 
Apply fertilizer with a ratio of 3-1-2 over the areas to be seeded. This work will not be paid for 
directly, but will be considered subsidiary. 
 
Item 168 Vegetative Watering: 
Use water trucks equipped with a sprinkler system adequate to permit coverage of the entire seeded 
area from the roadbed. This equipment must be available to perform watering throughout the 
duration of vegetative establishment.  
 
Water all seeded areas the day seed is applied.  Thereafter, maintain the seeded areas in a well-
watered condition throughout the duration of vegetative establishment. 
 
Item 247 Flexible Base:   
                                              Grading requirements 
           Tests to be in accordance with TxDOT Standard Test Methods 
                                                   Soil Constants 
Item Desc.              Linear Shrinkage      LL       Wet Ball      WBMV(incr. passing #40 sieve)                                                                                                           
Item 247 Flex Base        6.0 max.         40 max.    40 max.                      20% max. 



Project Number:  C 45-19-50                                                                      Sheet: 
 
County:   Grayson                                                                                         Control: 0045-19-050 
 
Highway: US 82 
 

 General Notes Sheet D 

PERCENT RETAINED ON SIEVE: 
1-3/4” 7/8” 3/8” No. 4 No. 40 

0 10-35 30-50 45-65 70-85 
 
Flexible Base will not contain more than 1% by weight of clay balls. 
 
Place blue top hubs for alignment and elevations of new base at centerline and edge of pavement.  
 
Item 275 Cement Treatment (Road Mixed): 
Cement stabilized flexible base strength requirement is 300 psi minimum (7 day unconfined 
compressive strength).  Percent cement shown in plans is preliminary.  TxDOT will test project 
materials during construction for target strength and may adjust percent cement. 
 
In narrow widening areas where road mixing equipment cannot be operated in an effective 
manner, mix flexible base and cement off site, then place in widening area.  
 
Subgrade, embankment or backfill suspected of containing sulfates will be tested in accordance 
with Tex-145-E by the Department.  Subgrade, embankment or backfill material within one foot 
of any area to be treated using cement is subject to the following restriction: 
 
Greater than 7,000 ppm – Do not treat with any cement or other calcium based stabilizers. 
Material within one foot of any area to be treated with cement or other calcium based stabilizers 
must be removed or processed as directed. 
 
Microcrack in accordance with Item 275 where flex base width accepts a full width roller. 
 
Item 300 Asphalts, Oils, and Emulsions: 
Provide 1L (1qt.) clean and dry screw top or friction- lid sampling cans as directed. 
 
Furnish at least one sample of each type of asphalt used on the project for QA/QC purposes. 
 
Item 341 Dense-Graded Hot-Mix Asphalt: 
All surface mixes are to be SAC A. 
 
Limit RAS to a maximum of 3% in surface mixes. 
 
Use a self-propelled wheel mounted MTV capable of receiving mix from the haul trucks, 
separate from the paver. It shall have a minimum storage capacity of approximately 25 tons. It 
shall be equipped with a pivoting discharge conveyor and shall completely and thoroughly remix 
the material prior to placement. The effectiveness of the MTV’s remixing ability is subject to the 
approval of the Engineer. In addition, the paver shall have a surge storage insert with a minimum 
capacity of 20 tons. 
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Specify Hot Mix Asphalt Concrete (HMAC) or Warm Mix Asphalt (WMA) at the time of design 
submittal. After design submittal, continue producing the chosen design unless otherwise 
approved. The target lab molded density is 96.5%. 
 
RAP from contractor owned sources may be used if the RAP is fractionated. The course fraction 
of contractor owned RAP will not be allowed if it consists primarily of siliceous aggregates. 
 
RAP having a deleterious content of greater than 1.5% when tested according to Tex-413-A will 
not be allowed. 
 
A tack coat is required for all overlay areas and for all longitudinal joints unless otherwise 
directed. Dilution of the tack asphalt will not be permitted.  
 
Evaluation of the mixture for moisture susceptibility will be performed by using test method 
TEX 530-C (boil test) and there shall be no evidence of stripping during design verification or at 
any time during production. 
 
The maximum nighttime paved surface vertical differential will be limited to two inches. Prevent 
ponding of water on any travel ways that are exposed to traffic. 
 
Perform all sampling for aggregate quality testing on stockpiles at the HMAC plant. Mixture 
sampling for QC/QA testing will typically be taken from the truck at the plant; however, the 
Engineer may direct that a sample be taken at any point or location of mixture during production, 
delivery or placement. 
 
Preparation and construction of permanent / temporary transitions, terminations of mix courses 
and transitions to driveways and intersecting roadways is subsidiary to Item 341. This includes 
all labor, machinery, materials and incidentals to complete the work including planing, removal, 
hauling and stockpiling of materials and necessary clean-up.  
 
Item 421 Hydraulic Cement Concrete: 
For structural concrete, if the air content is more than 1.5% below the required air, follow  
manufacturer recommendations to add the necessary approved air-entraining agent (AEA) to 
increase the air content at the job site. Limit the addition of AEA in the field to one trial.  Do not 
reject the load of concrete due to low air content, but accept based on strength  
tests.      
 
If the Contractor elects to use air entrainment in concrete when not required, the upper spec limit 
will not be waived. 
 
Item 423 Retaining Walls: 
Use the approved Mechanically Stabilized Earth (MSE) wall systems listed at: 
 
http://www.txdot.gov/business/resources/approved-systems/mse-wall.html 

http://www.txdot.gov/business/resources/approved-systems/mse-wall.html
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Use Type DS backfill for permanent MSE walls. 
 
Refer to Retaining Wall Surface Finish sheet for form liner information.   
 
Provide a Surface Area I finish of Concrete paint with Type III anti-graffiti (DMS-8111).   
Both are subsidiary to Item 423. Color will be determined and approved by the Engineer.   
 
Submit the type of temporary shoring system for approval by the Engineer.  Provide detail 
drawings and construction methods prior to construction.  A licensed Engineer must seal the 
drawings. 
 
Item 502 Barricades, Signs and Traffic Handling: 
All flaggers are required to wear a white hard hat while performing flagging operations.  
 
The traffic control plan for this contract consists of the installation and maintenance of warning 
signs and other traffic control devices shown in the plans, specification data which may be 
included in the general notes, applicable provisions of the Texas Manual on Uniform Traffic 
Control Devices (TMUTCD), traffic control plan sheets included in the plans, standard BC 
sheets and Item 502 of the Standard Specifications. 
 
Do not begin Item 502, Barricades, Signs, and Traffic Handling, on the roadway until both of the 
following conditions are met: 
 

1. The work schedule is approved. 
2. No more than 5 workdays will pass between the beginning of Item 502 and the actual 

commencement of roadway work bid items. 
 
The final estimate will be withheld until all disturbed areas are covered with at least 70% 
perennial vegetative cover.   
 
Correct all deficiencies within the time frame noted on the Traffic Control Device Inspection 
Form 599.  Failure to make corrections within time frame specified may result in no payment for 
this Item for the month of the noted deficiency. 
 
Item 506 Temporary Erosion, Sedimentation & Environmental Controls:  
The Temporary Erosion Control measures for this project will consist of using the following 
items, as directed: 

1. Temporary Silt Fence 
2. Rock Filter Dams 

 
Silt fences will remain the property of the Contractor upon completion of the project.  The final 
estimate will not be released until all silt fences have been properly removed, or as directed and 
70% establishment of vegetative cover is obtained. 
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Acquire approval for any change to the location of temporary sediment fence, as shown in the 
plans, prior to installation. Placement of erosion protection devices may be altered, as directed, to 
satisfy the requirements of the SW3P. 
 
The pay item to remove rock filter dams will require only a partial removal after 70 percent 
perennial vegetation has been established and approved.  When removing the rock filter dams, 
leave the lower layer of rock adjacent to the ground in place so as not to disturb the soil. 
 
The total disturbed area for the project is 42.5 acres.  
 
The disturbed area in this project, all project locations in the Contract, and Contractor project 
specific locations (PSLs) within one mile of the project limits will further establish the 
authorization requirements for storm water discharges. The Department will obtain an 
authorization to discharge storm water from the Texas Commission on Environmental Quality 
(TCEQ) for the construction activities shown on the plans. Obtain any required authorization 
from the TCEQ for any Contractor PSLs for construction support activities on or off ROW. 
When the total area disturbed for all projects in the Contract and PSLs within one mile of the 
project limits exceeds five acres, provide a copy of the Contractors NOI for PSLs on the ROW 
(to the appropriate MS4 operator when on an off-system route). 
 
Place temporary sediment control fence, or an alternative material as approved, to minimize and 
control the amount of sediment that might enter receiving waters from the disturbed area(s). 
Maintain the sediment controls in a satisfactory manner until the disturbed area(s) is stabilized.  
After the area(s) has been stabilized, remove the sediment controls.  The location and length of 
the sediment controls will be determined. 
 
The work performed, materials furnished, equipment, labor, tools, and incidentals will not be 
measured or paid for directly, but will be considered subsidiary to the various bid items. 
 
Item 512 Portable Concrete Traffic Barrier 
Portable Barrier Sections will be provided by the State. The type of barrier is Type 2 Joint A 
Precast Concrete Traffic Barrier.  A copy of the State standard for the barrier is available at the 
Sherman Area Office (3904 US 75 South, Sherman 75090-0517). Stockpile location is on US 69 
just south of the US 69/US 75 intersection in Denison. Contractor shall visit the stockpile site, 
determine the hardware required and furnish connection hardware required for installation of the 
barrier according to the plans. Connection Hardware required for the barrier will become the 
property of the State once the barrier is returned to the stockpile location.  Connection Hardware 
will not be paid for directly but shall be subsidiary to Item 512.  The barrier is 30’ (+/- 4”) and 
weighs approximately 7 tons per section. 
 
Reflectors shall be placed on all PCTB as shown on Standard D&OM(2)-15, throughout stage 
construction. Expense for this work will be subsidiary to this item. 
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Item 545 Crash Cushion Attenuators 
At the conclusion of the project, the contractor shall deliver the REACT-350 units to the 
Sherman Area office located at 3904 US 75 South in Sherman, TX. 
 
Item 585 Ride Quality for Pavement Surfaces: 
Use pay Schedule 1 for pavement surfaces. 
 
Item 644 Small Roadside Sign Support and Assemblies: 
Upon removal of sign assemblies, deliver sign faces to the TxDOT office located at Sherman 
Area Office (3904 US 75 South, Sherman 75090-0517). Dispose of foundations, posts, and 
hardware.  
 
Item 662 Work Zone Pavement Markings: 
Place flexible reflective roadway tabs in accordance with the current WZ (STPM) prior to seal 
coat operations.  Place tabs to indicate the beginning and ending of no passing zones.  
 
Cut, remove and properly dispose of the upright portions of all work zone tabs prior to 
acceptance of any roadway. Remove entire tab when located on concrete surfaces. 
 
Item 666 Reflectorized Pavement Markings: 
No contract stripe will be placed unless the inspector is present and at least 24 hours advance 
notice has been given by the Contractor. 
 
Lay out pilot lines for approval 24 hours prior to all final pavement marking applications.   
 
Due to problems in traffic handling, do not place a dash center stripe and edge line at the same 
time. 
 
Item 5001 Geogrid Base Reinforcement: 
Provide Geogrid material in 13 ft widths unless otherwise approved.  Install with at least a 1 ft 
overlap along the longest joint when construction sequencing allows as determined by the 
Engineer.  DO NOT TURN RUBBER TIRE EQUIPMENT ON GEOGRID.  Keep Geogrid taut 
and flat, and correct Geogrid deformation waves as they occur.  Adjustments to Geogrid 
installation or construction methods may be directed by the Engineer to minimize deformation 
waves. 
 
Sufficiently compact buffer layer directly above Geogrid to achieve the required density in all 
subsequently constructed pavement layers. 
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                                                    PROJECT :  C 45-19-50               
                                                    HIGHWAY :  US 82                    
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                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY (100)                                 
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(260)(400)               
                 ITEM 134  BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)(314)         
                 ITEM 160  TOPSOIL (168)                                                
                 ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 169  SOIL RETENTION BLANKETS                                      
                 ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
                 ITEM 275  CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)      
                           (300)(310)(520)                                              
                 ITEM 310  PRIME COAT (300)(316)                                        
                 ITEM 316  SEAL COAT (210)(300)(302)(340)(520)                          
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT (300)(301)(320)(520)(585)       
                 ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                           (263)(275)(276)(292)(310)(316)(330)(334)(340)                
                 ITEM 402  TRENCH EXCAVATION PROTECTION                                 
                 ITEM 403  TEMPORARY SPECIAL SHORING (410)(411)(423)                    
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 420  CONCRETE SUBSTRUCTURES (400)(404)(421)(422)(426)(427)        
                           (440)(441)(448)                                              
                 ITEM 423  RETAINING WALLS (110)(132)(216)(400)(416)(420)(421)(424)     
                           (427)(440)(445)(740)                                         
                 ITEM 432  RIPRAP (420)(421)(431)(440)                                  
                 ITEM 450  RAILING (420)(421)(422)(424)(440)(441)(442)(445)(446)        
                           (448)                                                        
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS (400)(402)(403)(420)        
                           (421)(422)(424)(440)(464)(476)                               
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                 ITEM 464  REINFORCED CONCRETE PIPE (400)(402)(403)(467)(476)           
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS (400)(420)(421)(424)    
                           (440)(476)                                                   
                 ITEM 467  SAFETY END TREATMENT (400)(420)(421)(432)(440)(442)(445)     
                           (460)(464)                                                   
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 508  CONSTRUCTING DETOURS                                         
                 ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                           (442)                                                        
                 ITEM 533  MILLED RUMBLE STRIPS                                         
                 ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)                  
                 ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
                 ITEM 636  SIGNS (643)                                                  
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)     
                           (636)(643)(656)                                              
                 ITEM 647  LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (416)(421)       
                           (440)(441)(442)(445)(636)                                    
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS                         
                 ITEM 672  RAISED PAVEMENT MARKERS                                      
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS           
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS                    
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                    (FORM FHWA 1273, MAY, 2012)                         
                 WAGE RATES                                                             
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)         
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                    (000---003)                                         
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                    ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                    CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)   
                 SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000---006)            
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                      CONTRACTS" (000---007)                            
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---121)        
                 SPECIAL PROVISION  TO ITEM     6  (006---001)                          
                 SPECIAL PROVISIONS TO ITEM     7  (007---001)(007---003)               
                 SPECIAL PROVISION  TO ITEM     8  (008---002)                          
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                 SPECIAL PROVISION  TO ITEM   506  (506---001)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 5001 GEOGRID BASE REINFORCEMENT                                   
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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