

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/27/2016

Control	0555-02-020
Project	BR 1602(525)
Highway	FM 380
County	CONCHO

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 1602(525)

CONTROL: 0555-02-020

COUNTY: CONCHO

LETTING: 08/10/2016

REFERENCE NO: 0726

PROPOSAL ADDENDUMS

-
- PROPOSAL COVER
 - BID INSERTS (SH. NO.: 3-5, 4-5)
 - GENERAL NOTES (SH. NO.:)
 - SPEC LIST (SH. NO.:)
 - SPECIAL PROVISIONS:)
 - ADDED:
 -
 - DELETED:
 -
 - SPECIAL SPECIFICATIONS:
 - ADDED:
 -
 - DELETED:
 -
 - OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

SEE CHANGES LISTED BELOW:

BID INSERTS:

BID INSERT 3-5; REVISE
ITEM 512-6005 PORT CTB (FUR & INST) (F-SHAPE) (TY 1)
TO
ITEM 512-6067 PTB (FRN&INSTL) (F SHAPE) (TY 1) OR (STL)

BID INSERT 4-5; REVISE
ITEM 512-6041 PORT CTB (STKPL) (F-SHAPE) (TY 1)
TO
ITEM 512-6070 PTB (STKPL) (F SHAPE) (TY 1) OR (STL)

BID INSERT 4-5; REVISE
ITEM 545-6013 CRASH CUSH ATTEN (INSTL) (R) (N) (TL3)
TO
ITEM 545-6019 CRASH CUSH ATTEN (INSTL) (S) (N) (TL3)

PLAN SHEET REVISION/ADDITIONS:
SHEET NO. 2 - INDEX OF SHEETS
(REVISED)

DESCRIPTION OF ABOVE CHANGES (CONTINUED)
(INCLUDING PLANS SHEET CHANGES)

SHEET NO. 5 - ESTIMATE & QUANTITY SHEET
(REVISED)
SHEET NO. 7 - QUANTITY SUMMARY SHEET
(REVISED)
SHEET NO. 8 - CRASH CUSHION SUMMARY SHEET
(REVISED)
SHEET NO. 36b - BARRIERGUARD-14
(ADDED)
SHEET NO. 36c - VULCAN-14
(ADDED)
SHEET NO. 36d - ZONEGUARD-14
(ADDED)
SHEET NO. 47a - SGT(10S)31-16
(ADDED)

PROJECT BR 1602(525)
COUNTY CONCHO

Proposal Sheet
TxDOT
FORM 234-B I-61-5M

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	100	6002		PREPARING ROW DOLLARS and CENTS	STA	5.600	1
	104	6009		REMOVING CONC (RIPRAP) DOLLARS and CENTS	SY	352.000	2
	104	6045		REMOVE CONC (MISC) DOLLARS and CENTS	EA	1.000	3
	110	6001		EXCAVATION (ROADWAY) DOLLARS and CENTS	CY	802.000	4
	132	6004		EMBANKMENT (FINAL)(DENS CONT)(TY B) DOLLARS and CENTS	CY	514.000	5
	160	6003		FURNISHING AND PLACING TOPSOIL (4") DOLLARS and CENTS	SY	8,058.000	6
	164	6036		DRILL SEEDING (PERM) (RURAL) (CLAY) DOLLARS and CENTS	AC	1.700	7
	164	6045		STRAW OR HAY MULCHING DOLLARS and CENTS	SY	8,058.000	8
	247	6044		FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS) DOLLARS and CENTS	CY	300.000	9
	310	6005		PRIME COAT (AE-P) DOLLARS and CENTS	GAL	179.000	10
	316	6017		ASPH (AC-20-5TR) DOLLARS and CENTS	GAL	2,438.000	11
	316	6222		AGGR(TY-PB GR-3 SAC-B) DOLLARS and CENTS	CY	35.000	12

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	316	6224		AGGR(TY-PB GR-4 SAC-B) DOLLARS and CENTS	CY	32.000	13
	400	6005		CEM STABIL BKFL DOLLARS and CENTS	CY	73.000	14
	416	6004		DRILL SHAFT (36 IN) DOLLARS and CENTS	LF	292.000	15
	420	6013		CL C CONC (ABUT) DOLLARS and CENTS	CY	41.400	16
	420	6025		CL C CONC (BENT) DOLLARS and CENTS	CY	81.400	17
	422	6002		REINF CONC SLAB (HPC) DOLLARS and CENTS	SF	9,360.000	18
	422	6016		APPROACH SLAB (HPC) DOLLARS and CENTS	CY	67.000	19
	423	6003		RETAINING WALL (TEMP WALL) DOLLARS and CENTS	SF	11,958.000	20
	425	6035		PRESTR CONC GIRDER (TX28) DOLLARS and CENTS	LF	1,289.900	21
	432	6002		RIPRAP (CONC)(5 IN) DOLLARS and CENTS	CY	189.000	22
	432	6045		RIPRAP (MOW STRIP)(4 IN) DOLLARS and CENTS	CY	20.000	23
	450	6004		RAIL (TY T221) DOLLARS and CENTS	LF	556.000	24

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	454	6004		ARMOR JOINT (SEALED) DOLLARS and CENTS	LF	67.000	25
	496	6010		REMOV STR (BRIDGE 100 - 499 FT LENGTH) DOLLARS and CENTS	EA	1.000	26
	500	6001		MOBILIZATION DOLLARS and CENTS	LS	1.000	27
	502	6001		BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	8.000	28
	506	6001	003	ROCK FILTER DAMS (INSTALL) (TY 1) DOLLARS and CENTS	LF	105.000	29
	506	6020	003	CONSTRUCTION EXITS (INSTALL) (TY 1) DOLLARS and CENTS	SY	156.000	30
	506	6024	003	CONSTRUCTION EXITS (REMOVE) DOLLARS and CENTS	SY	156.000	31
	506	6030	003	BACKHOE WORK (EROSION & SEDMT CONT) DOLLARS and CENTS	HR	2.000	32
	506	6038	003	TEMP SEDMT CONT FENCE (INSTALL) DOLLARS and CENTS	LF	1,030.000	33
	506	6039	003	TEMP SEDMT CONT FENCE (REMOVE) DOLLARS and CENTS	LF	1,030.000	34
	508	6001		CONSTRUCTING DETOURS DOLLARS and CENTS	SY	3,926.000	35
	512	6067		PTB (FRN&INSTL)(F SHAPE)(TY 1) OR (STL) DOLLARS and CENTS	LF	1,920.000	36

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	512	6070		PTB (STKPL)(F SHAPE)(TY 1) OR (STL) DOLLARS and CENTS	LF	1,920.000	37
	540	6002		MTL W-BEAM GD FEN (STEEL POST) DOLLARS and CENTS	LF	100.000	38
	540	6006		MTL BEAM GD FEN TRANS (THRIE-BEAM) DOLLARS and CENTS	EA	4.000	39
	542	6001		REMOVE METAL BEAM GUARD FENCE DOLLARS and CENTS	LF	350.000	40
	542	6002		REMOVE TERMINAL ANCHOR SECTION DOLLARS and CENTS	EA	4.000	41
	544	6001		GUARDRAIL END TREATMENT (INSTALL) DOLLARS and CENTS	EA	4.000	42
	545	6005		CRASH CUSH ATTEN (REMOVE) DOLLARS and CENTS	EA	4.000	43
	545	6019		CRASH CUSH ATTEN (INSTL)(S)(N)(TL3) DOLLARS and CENTS	EA	4.000	44
	644	6004		IN SM RD SN SUP&AM TY10BWG(1)SA(T) DOLLARS and CENTS	EA	2.000	45
	644	6076		REMOVE SM RD SN SUP&AM DOLLARS and CENTS	EA	2.000	46
	658	6014		INSTL DEL ASSM (D-SW)SZ (BRF)CTB (BI) DOLLARS and CENTS	EA	8.000	47
	658	6016		INSTL DEL ASSM (D-SW)SZ (BRF)GF1 (BI) DOLLARS and CENTS	EA	8.000	48

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	662	6004		WK ZN PAV MRK NON-REMOV (W)4"(SLD) DOLLARS and CENTS	LF	2,946.000	49
	662	6034		WK ZN PAV MRK NON-REMOV (Y)4"(SLD) DOLLARS and CENTS	LF	2,946.000	50
	662	6111		WK ZN PAV MRK SHT TERM (TAB)TY Y-2 DOLLARS and CENTS	EA	148.000	51
	666	6224		PAVEMENT SEALER 4" DOLLARS and CENTS	LF	1,236.000	52
	666	6303		RE PM W/RET REQ TY I (W)4"(SLD)(100MIL) DOLLARS and CENTS	LF	2,922.000	53
	666	6315		RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL) DOLLARS and CENTS	LF	2,922.000	54
	672	6009		REFL PAV MRKR TY II-A-A DOLLARS and CENTS	EA	37.000	55
	677	6001		ELIM EXT PAV MRK & MRKS (4") DOLLARS and CENTS	LF	210.000	56
	678	6001		PAV SURF PREP FOR MRK (4") DOLLARS and CENTS	LF	1,236.000	57
	6001	6002		PORTABLE CHANGEABLE MESSAGE SIGN DOLLARS and CENTS	EA	2.000	58